
1 | P a g e  

 
 

 

 

 
 

 

 

ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR 
OFFICE OF  

THE EXECUTIVE ENGINEER 

PROJECT CELL AIIMS, RAIPUR 
 

NOTICE INVITING e-TENDER 
 

 

 

N.I.T.  NO. 47/EE/AIIMS/RPR/2018-19(3
rd

 Call)                                                      Date- 21 -09 -2019 

 

NAME OF WORK: -“Construction of 166 seat Lecture Theatre at Medical College, AIIMS, Raipur 

(C.G.” 

 

ESTIMATED COST:            Rs. 43,27,700.00/- 

EARNEST MONEY:             Rs. 87,000.00/- 

CONTRACT PERIOD:        60days 

 

 
 

 

 

 

 

 

 
         

 

    

 

 

 

       Executive Engineer (Civil) 

Project Cell, AIIMS, Raipur 
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;g fufonk vf[ky Hkkjrh; vk;qfoZKku laLFkku] jk;iqj ¼N-x-½ ds fy;s 

cksyhnkrkvksa@QeZ@,tsalh bR;kfn ls izLrko ugh cfYd izLrko izkIr djus dk 

fuea=.k gS lafonkRed nkf;Ro rc rd ugh gksxk tc rd vkSipkfjd vuqca/k 

ij gLrk{kj ugh fd;k tkrk vkSj p;fur cksyhnkrkvksa@QeZ@,tsalh bR;kfn 

ds lkFk ,El jk;iqj ds fof/kor vf/kd`r vf/kdkfj;ksa ds }kjk fu"ikfnr fd;k 

x;k gksA  

                                                         DISCLAIMER 
This tender is not an offer by the All India Institute of Medical Sciences, Raipur, 

but an invitation to receive offer from bidders/firm/agency etc. No. contractual obligation 

whatsoever shall arise from this tender process unless and until as formal contract is 

signed and executed by duly authorised officers of AIIMS, Raipur with the selected 

bidder/firm/agency. 

 

 

 

 

Tatibandh, G.E. Road,   Raipur -492099 (CG),                                                                                             

Tele: 0771- 2577279, 0771-2971307                                                                                                 

Website: www.aiimsraipur.edu.in/www.eprocure.gov.in                                                                      

Email: store@aiimsraipur.edu.in 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://www.aiimsraipur.edu.in/
mailto:store@aiimsraipur.edu.in
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Instructions for Online Bid Submission 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature 

Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal, prepare their bids 

in accordance with the requirements and submitting their bids online on the CPP Portal.  

More information useful for submitting online bids on the CPP Portal may be obtained at: 

https://eprocure.gov.in/eprocure/app. 

REGISTRATION 

1) Bidders are required to enroll on the e-Procurement module of the Central Public Procurement Portal (URL: 

https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder Enrollment” on the CPP Portal which is 

free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for 

their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These 

would be used for any communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II or Class III 

Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify /  nCode / 

eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they 

do not lend their DSC‟s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the password of the 

DSC / e-Token. 

SEARCHING FOR TENDER DOCUMENTS  

1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by several 

parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc. There is also 

an option of advanced search for tenders, wherein the bidders may combine a number of search parameters such as 

Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the 

CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the required documents / tender 

schedules. These tenders can be moved to the respective „My Tenders‟ folder. This would enable the CPP Portal to 

intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any 

clarification / help from the Helpdesk.  

PREPARATION OF BIDS 

1) Bidder should take into account any corrigendum published on the tender document before submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to understand the documents required to 

be submitted as part of the bid. Please note the  

3) Number of covers in which the bid documents have to be submitted, the number of documents - including the names 

and content of each of the document that need to be submitted. Any deviations from these may lead to rejection of the 

bid.  

4) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule 

and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi 

with black and white option which helps in reducing size of the scanned document.    

5) To avoid the time and effort required in uploading the same set of standard documents which are required to be 

submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, annual 

reports, auditor certificates etc.) has been provided to the bidders. Bidders can use “My Space” or „‟Other Important 

Documents‟‟ area available to them to upload such documents. These documents may be directly submitted from the 

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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“My Space” area while submitting a bid, and need not be uploaded again and again. This will lead to a reduction in 

the time required for bid submission process. 

SUBMISSION OF BIDS 

1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e. on or 

before the bid submission time. Bidder will be responsible for any delay due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender 

document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and enter details of the 

instrument.  

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The original should be 

posted/couriered/given in person to the concerned official, latest by the last date of bid submission or as specified in 

the tender documents. The details of the DD/any other accepted instrument, physically sent, should tally with the 

details available in the scanned copy and the data entered during bid submission time. Otherwise the uploaded bid will 

be rejected. 

5) Bidders are requested to note that they should necessarily submit their financial bids in the format provided and no 

other format is acceptable. If the price bid has been given as a standard BoQ format with the tender document, then 

the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BoQ file, open 

it and complete the white coloured (unprotected) cells with their respective financial quotes and other details (such as 

name of the bidder). No other cells should be changed. Once the details have been completed, the bidder should save 

it and submit it online, without changing the filename. If the BoQ file is found to be modified by the bidder, the bid 

will be rejected.  

7) The server time (which is displayed on the bidders‟ dashboard) will be considered as the standard time for referencing 

the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this time 

during bid submission. 

8) The documents being submitted by the bidders would be encrypted using PKI encryption all techniques to ensure the 

secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of bid opening. The 

confidentiality of the bids is maintained using the secured Socket Layer 128 bit encryption technology. Data storage 

encryption of sensitive fields is done. Any bid document that is uploaded to the server is subjected to symmetric 

encryption using a system generated symmetric key.                                                                                                                                                                                                                                                                                                                                                                  

9)  Further this key is subjected to asymmetric encryption using buyers/bid opener‟s public keys. Overall, the uploaded 

tender documents become readable only after the tender opening by the authorized bid openers. 

10) The uploaded tender documents become readable only after the tender opening by the authorized bid openers. 

11) Upon the successful and timely submission of bids (ie after Clicking “Freeze Bid Submission” in the 

portal), the portal will give a successful bid submission message & a bid summary will be displayed with 

the bid no. and the date & time of submission of the bid with all other relevant details.  

12) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This 

acknowledgement may be used as an entry pass for any bid opening meetings. 

ASSISTANCE TO BIDDERS  

1) Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the 

Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.  

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may 

be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-4001002. 
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Name of Work: -  Construction of 166 seat Lecture Theatre at Medical College, AIIMS, Raipur 

(C.G.) 

Sub Head -                     Civil work i/c Sanitary Installation, Water supply etc. 
------------------------------------------------------------------------------------------------------------------------------------------------------- 

Serial No.  Contents               Page No.                           Remarks 

1 Index       5     

PART - A 
2. Press Tender Notice      6       

3. Information and instructions for Contractors   6 to 8 

4.           Appendix “A to C”     9 to 10 

5. Notice inviting tender (CPWD - 6)    11 to 13 

6. Integrity Pact      14 to15  

7 Schedule “A” to “F”      24 to 28 

8. Particular specifications and            

Special conditions      34 to 70 

10. Specifications       71 to 74 

11. List of approved materials     76 to 79 

 

 

PART- B 

1. Schedule of quantities     Attached   

--------------------------------------------------------------------------------------------------------------------------  

 

This N.I.T. is approved for  4327700/-(Rupees Forty-three Lakh Twenty Seven Thousand Seven 

Hundred Only). 

 
       

           

 

 

 

 

 

 

 

 

 

 

 

 

 

 

http://buzzg.s3.amazonaws.com/wp-content/uploads/2010/07/Rupee-Symbol-Font.jpg
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INFORMATION    AND    INSTRUCTIONS    FOR    BIDDERS    FOR    e-TENDERING FORMING 

PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 

The Executive Engineer, Project Cell, AIIMS, Raipur on behalf of the Director, AIIMS, Raipur invites 
online percentage rate bids in a single bid system (Technical & Financial) from 
approved/registered and eligible contractors of CPWD, MES, BSNL, Chhattisgarh State PWD 
having successfully completed works of similar nature as per eligibility condition for the 
following works:  - 

S. 

No. 
Description Details 

(a) NIT No. 47/EE/AIIMS/RPR/2018-19 (2
nd

 Call) 

(b) Name of Work: “Construction of 166 seat Lecture Theatre at Medical 

College, AIIMS, Raipur (C.G.) 

Sub Head - Civil work i/c Sanitary Installation, Water 
supply etc. 
 

(c) Estimated Cost Rs. 43,27,700.00/- 

(Rupees Forty-Three Lakh Twenty-Seven Thousand Seven 
Hundred Only) 

(d) Earnest Money Rs. 87,000.00/- 

(Rupees Eighty-Seven Thousand Only) 

(e) Period of Completion 60 days 

(f) Last date and time of online submission 

of tender 
By 10-10-2019 at 12: 00 Hours through online. 

(g) Time  and  date   of  online  opening   of 

Technical Bid 
On 11-10-2019 at 12: 30 Hours. 

(j) Period during which hard copies of EMD 

(in Original), Registration Certificates, 

Undertaking a n d  o t h e r  Documents t o  

be submitted to Division office by the 

Bidders for reference.  However, the 

Eligibility will be considered a s  per 

uploaded documents. 

To be submitted during Office hours b e fore  op ening  of  

B id .  

 

1. The intending bidder must read the terms and conditions of CPWD-6 carefully. He should only submit his 

 bid if he considers himself eligible and he is in possession of all the documents required. 

2. Information and Instructions for bidders posted on website shall form part of bid document. The bid 

document consisting of plans, specifications, the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and other necessary 

documents can be seen and downloaded from website https://eprocure.gov.in/eprocure/app  or 

www.aiimsraipur.edu.in  free of cost. 

3. Uploading the mandatory scanned documents such as Demand Draft or Pay Order or Banker's 

Cheque or Deposit at Call Receipt or Fixed Deposit Receipts and Bank Guarantee of any 

Scheduled Bank towards EMD in favour of “AIIMS, Raipur”.  

4. The   experience   of similar work should   be   from   Central   Govt., State   Govt., PSU and 
Autonomous Body. 

 

5. Three similar works, each of value not less than 40% or Two similar works each of value 

not less than 60% or one similar work of 80% of estimated cost put to tender in last 07 

https://eprocure.gov.in/eprocure/app
http://www.aiimsbhubaneswar.edu.in/
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(Seven) Years up to the date of receipt of tender.  The value of executed works shall be brought to 

current costing level by enhancing the actual value of work at simple rate of 07% per annum, 

calculated from the date of completion to the last date of receipt of tender. 

6.  Those contractors not registered on the website mentioned above, are required to get registered 

beforehand. If needed they can be imparted training on online tendering process as per details 

available on the website.  

7. The intending bidder must have valid class-III digital signature to submit the bid. 

8. On opening date, the contractor can login and see the bid opening process. After opening of bids he 

will receive the competitor bid sheets. 

9. Contractor can upload documents in the form of JPG format and PDF format. 
10. (i) The EMD can be paid in the form of Treasury Challan or Demand Draft or Pay Order or Banker's    

Cheque or Deposit at Call Receipt or Fixed Deposit Receipts along with Bank Guarantee of any    

Scheduled Bank drawn in favour of “AIIMS, Raipur” as detailed in Para 8 of CPWD -6. The intending 

bidder has to scan and upload this document for payment of EMD to e-tendering website within the period 

of bid submission.  
   (ii)Online bid documents submitted by intending bidders shall be opened only of those bidders, whose 

Earnest  Money Deposit and other documents scanned and uploaded are found in order.  

11. In Percentage Rate Tender the bidder shall quote percentage (up to two places of decimals only)    

below/above (in figures as well as in words) at which he will be willing to execute the work.  

 

12. The Eligibility bid shall be opened first on due date and time as mentioned above. The time and date of 

 opening of financial bid of contractors qualifying the eligibility bid shall be communicated to them at a 

 later date. 

 

13. The department reserves the right to reject any prospective application without assigning any reason and to 

 restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are 

 received satisfying the laid down criteria. 

14. Procedure for dealing with ambiguities in rates:- 

(i) In item rate tender, intending bidder can quote his rates in figures only and the rates in words, amount 

of each item and total is generated automatically. In case of any ambiguity, the rate quoted by the bidder 

in word shall be taken as correct. 

(ii) In percentage rate tender, the tendered percentage quoted in words shall be taken as correct. 

 (iii) In lump sum tenders the amount quoted in words shall be taken as correct. 

15. GST shall mean Goods and Service Tax- Central, State and inter State. 

16.     If the bidder is a firm in partnership, the application shall be signed by all the partners of the 
firm above their full typewritten names and current addresses, or, alternatively, by a partner 
holding power of attorney for the firm. In the later case a certified copy of the power of 
attorney should accompany the application. In both cases a certified copy of the partnership 
deed and current address of all the partners of the firm should accompany the application. If the bidder 
is a limited company or a corporation, the application shall be signed by a duly 
authorized person holding power of attorney for signing the application accompanied by a 
copy of the power of attorney. The bidder should also furnish a copy of the Memorandum of 
Articles of Association duly attested by a Public Notary. 
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  17.    List of Documents to be scanned and uploaded within the period of bid submission (All the uploaded 

documents should be clearly legible): 

 (i)  Scanned copy must be uploaded for Demand Draft/Pay order/bankers cheque of any scheduled 
Bank against EMD in favour of AIIMS, Raipur. (EMD will be retained of successful bidder and will be 
released after submission of 5% Performance guarantee of quoted cost.) 

   (ii)       Appendix A, B & C duly filled in (Pages 9-10) and signed. 
 

 (iii)   Certificate of Registration for Goods & Service Tax (GST) and acknowledgement of upto date filed 

return. If the bidder has not obtained GST registration in the state in which the work is to be taken 

up, then in such a case the bidder shall upload following undertaking with the bid document. “If 

work is awarded to me, I/we shall obtain GST registration certificate within one month from date of 

receipt of award letter or before payment of 1
st
 R.A. Bill”.  

   

 (iv)  Signed copy of the Integrity Pact . 

 

 (v)  Any other document as specified in the press notice. 
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Appendix `A‟ 

 

FORM FOR FINANCIAL INFORMATION 
(Financial Analyses) 

 
Details to be furnished duly supported by figures in Balance Sheet/Profit & Loss Account duly Certified by 

the Charted Account, as submitted by the applicant to the Income Tax Department (copies to be attached). 

 

Ser. 

No. 
Description 2015-16 2016-17 2017-18 

     

 

Note:  Gross Annual Turn Over only. 

 

Appendix `B‟ 
                                             

FORM FOR DETAILS OF ALL WORKS OF SIMILAR CLASS 

COMPLETED DURING  THE LAST SEVEN YEAR 

 
Sl. 

No. 
Name of Work/ 

Project 
Location Owner or 

Sponsoring 

Organizatio

n 

Cost of 

Work in 

Lakhs 

Date of 

Commencement 

as per Contract 

Stipulated 

date of 

Completion 

Actual date 

of 

Completion 

Litigation/ 

Arbitration 

pending/ In 

progress with 

details 

Remarks 

(a) (b) (c) (d) (e) (f) (g) (h) (j) (k) 

1.          

2.          

3.          

4.          

5.          
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Appendix `C‟ 

 

FORM FOR DETAILED INFORMATION BY BIDDER 
 

1. Name of Firm/Contractor/Supplier             : 

2. Complete Address and Telephone Number  : 

3. Name of Proprietor/Partner/Managing Director/Director  : 

a) An Individual   :  

b) A Proprietary firm     :  

c) A firm in partnership     :  

d) A limited company or Corporation  : . 

4. Name and address of service centre nearby Raipur : 

5. Whether  the firm is a registered Firm    :               
 (Yes/No. Attach Copy of Certificate) 

6. PAN Number.                                                                   :  
(enclose the attested copy of PAN Card) 

7. GST Number                                                                     : 
 (enclose the attested copy of GST Certificate) 

8. Whether  the firm has Uploaded the Bank Draft/Pay Order/           : 

Banker‟s Cheque of Earnest Money Deposit (EMD). 

9. Whether  the Firm/Agency as signed each and every page of          : 

Tender/NIT 

10. Any other information, if necessary.                                                  : 

 

 
 
 
 

(Authorized Signature of the Bidder with Seal) 
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CPWD - 6 

AIIMS RAIPUR 

Notice Inviting Tender 

1. The Executive Engineer, Project Cell, AIIMS, Raipur on behalf of the Director, AIIMS, Raipur 
invites online percentage rate bids in a single bid system (Technical & Financial) from 

approved/registered and eligible contractors of CPWD, MES, BSNL, State PWD having 
successfully completed works of similar nature as per eligibility condition for the work:   
 “Construction of 166 seat Lecture Theatre at Medical College, AIIMS, Raipur (C.G.) 

         Sub Head -   Civil work i/c Sanitary Installation, Water supply etc..”  
The enlistment of the contractors should be valid on the last date of submission of bids. In case 

the last date of submission of bid is extended, the enlistment of contractor should be valid on the 

original date of submission of bids. 

1.1 The work is estimated to a cost of :  43,27,700/-  ,. This estimate, however, is given merely as a 

rough guide. 

1.1.1  The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the bids. He will also nominate Division which will 

deal with all matters relating to the invitation of bids. 

For composite bid, besides indicating the combined estimated cost put to bid, should clearly 

indicate the estimated cost of each component separately. The eligibility of bidder will 

correspond to the combined estimated cost of different components put to bid. 
 

1.2   To become eligible for issue of bid, the bidder shall have to furnish an affidavit as under: - 

I/We undertake and confirm that eligible similar works(s) has/have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for tendering in CPWD in future forever. Also, 

if such a violation comes to the notice of Department before date of start of work, the Engineer-

in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 

Guarantee. (Scanned copy to be uploaded at the time of submission of bid).   
1. Agreement shall be drawn with the successful bidder on prescribed Form No. CPWD 7 modified 

 amended upto last date of receipt of tender, which is available as  a Govt. of India Publication and also 

 available on website www.cpwd.gov.in. Bidder shall quote their rates as per various terms and 

 conditions of the said form which will form part of the agreement. 

2.        The time allowed for carrying out the work will be 2 Months from the date of start as defined in 

Schedule „F‟ or from the first date of handing over of the site, whichever is later, in accordance with the 

phasing, if any, indicated in the bid documents. 

3.         (i)  The site for the work is available. .............*…………..... 

      OR 

  The site for the work shall be made available in parts as specified below:- 

                              

   (ii)  The architectural and structural drawing for the work is available   

       OR  

The architectural and structural drawings shall be made available in phased manner, as per requirement of 

the same as per approved programme of completion submitted by the contractor after award of the work. 

4.  The bid document consisting of plans, specifications, the schedule of quantities of various types of items 

to be executed and the set of terms and conditions of the contract to be complied with and other necessary 

documents except Standard General Conditions of Contract Form, 2014 can be seen on website 

www.tenderwizard.com/CPWD or www.cpwd.gov.in or www.eprocure.gov.in free of cost. 

 

5 After submission of the bid the contractor can re-submit revised bid any number of times but before last

 time and date of submission of bid as notified. 

http://buzzg.s3.amazonaws.com/wp-content/uploads/2010/07/Rupee-Symbol-Font.jpg
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6. When bids are invited in three stage system and if it is desired to submit revised financial bid then it 

 shall be mandatory to submit revised financial bid. If not submitted then the bid submitted earlier  shall 

become invalid. 

7.        The competent authority on behalf of Director, AIIMS Raipur reserves to himself the right of accepting 

the whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted. 

8.  Earnest Money in the form of Treasury Challan or Demand Draft or Pay Order or Banker`s Cheque or 

Deposit at Call Receipt or Fixed Deposit Receipt of a Scheduled Bank (drawn in favour of AIIMS, 

Raipur) shall be scanned and uploaded to the e-Tendering website within the period of bid submission. 

The original EMD should be deposited in the office of Executive Engineer,  inviting bids within the 

period of bid submission.  

A part of earnest money is acceptable in the form of Bank Guarantee also. In such case, minimum 50% of 

earnest money or Rs. 20 lac, whichever is less, shall have to be deposited in shape prescribed above, and 

balance may be deposited in shape of Bank Guarantee of any Scheduled Bank having validity for 120 

days or more from the last date of receipt of bids which is to be scanned and uploaded by the intending 

bidders.  

 Copy of Enlistment Order and certificate of work experience and other documents as specified in the 

press notice shall be scanned and uploaded to the e-Tendering website within the period of bid 

submission. However, certified copy of all the scanned and uploaded documents as specified in press 

notice shall have to be submitted by the lowest bidder only within a week physically in the office of 

tender opening authority. 

Online bid documents submitted by intending bidders shall be opened only of those bidders, whose 

original EMD deposited with Division office of Project Cell and other documents scanned and 

uploaded are found in order . 
 The bid submitted shall be opened at……… ....*……..... on ….....*…………....   
 Interested contractor who wish to participate in the bid has also to make following  payments within the 

period of bid submission: 

(i)  e-Tender Processing Fee - Rs. .  ..*..   shall be payable to M/s ITI Limited through their e-gateway by 

credit / debit card, internet banking or RGTS/NEFT facility. 

9.     The bid submitted shall become invalid and e-Tender processing fee shall not be refunded if: 

(i)      The bidder is found ineligible. 

   (ii)    The bidder does not deposit original EMD with Division office. 

(iii)   The bidder does not upload all the documents (including GST registration) as stipulated in the bid 

document  

(iv)    If any discrepancy is noticed between the documents as uploaded at the time of submission of bid and 

hard copies as submitted physically by the lowest bidder in the office of bid opening authority  

(v)      If a tenderer quotes nil rates against each item in item rate tender or does not quote any percentage above / 

below on the total amount of the tender or any section /sub head in percentage rate tender, the tender shall 

be treated as invalid and will not be considered as lowest tenderer.  

10. The contractor whose bid is accepted will be required to furnish performance guarantee of 5% (Five 

Percent) of the bid amount within the period specified in Schedule F. This guarantee shall be in the form 

of cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call Receipt of any Scheduled 

Bank/Banker‟s Cheque of any Scheduled Bank/Demand Draft of any Scheduled Bank/Pay Order of any 

Scheduled Bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 

Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance 

with the prescribed form. In case the contractor fails to deposit the said performance guarantee within the 

period as indicated in Schedule „F‟ including the extended period if any, the Earnest Money deposited by 

the contractor shall be forfeited automatically without any notice to the contractor. The Earnest Money 

deposited along with bid shall be returned after receiving the aforesaid performance guarantee. The 

contractor whose bid is accepted will also be required to furnish either copy of applicable licenses / 

registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and 

BOCW Welfare Board including Provident Fund Code No. if applicable and also ensure the 

compliance of aforesaid provisions by the sub contractors, if any engaged by the contractor for the 

said work and programme chart (Time and progress) within the period specified in Schedule 'F'  

11.  The description of the work is as follows: 
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 The scope of works include: “Construction of 166 seat Lecture Theatre at Medical College, 

AIIMS, Raipur (C.G.) 

Sub Head -   Civil work i/c Sanitary Installation, Water supply etc.”  
                   Intending bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 

practicable), the form and nature of the site, the means of access to the site, the accommodation they may 

require and in general shall themselves obtain all necessary information as to risks, contingencies and 

other circumstances which may influence or affect their bids. A bidder shall be deemed to have full 

knowledge of the site whether he inspects it or not and no extra charge consequent on any 

misunderstanding or otherwise shall be allowed. The bidder shall be responsible for arranging and 

maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers 

and all other services required for executing the work unless otherwise specifically provided for in the 

contract documents. Submission of a bid by a bidder implies that it has read this notice and all other 

contract documents and has made itself aware of the scope and specifications of the work to be done and 

of conditions and rates at which stores, tools and plant, etc. will be issued to it by the Government and 

local conditions and other factors having a bearing on the execution of the work. 

12.  The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself to accept the 

lowest or any other bid and reserves to itself the authority to reject any or all the bids received without the 

assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any 

condition including that of conditional rebate is put forth by the bidder shall be summarily rejected.  

13.  Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bid 

submitted by the contractors who resort to canvassing will be liable to rejection.  

14.  The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible for award and 

execution of contracts, in which its near relative is posted as a Divisional Accountant or as an officer in 

any capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive). It shall 

also intimate the names of persons who are working with it in any capacity or are subsequently employed 

by it and who are near relatives to any Gazetted officer in AIIMS , Raipur or in the Ministry of Family 

Welfare. Any breach of this condition by the contractor would render it liable to be removed from the 

approved list of contractors of this Department. 

15.  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or Administrative 

duties in an Engineering Department of the Government of India is allowed to work as a contractor for a 

period of one year after his retirement from Government service, without the previous permission of the 

Government of India in writing. This contract is liable to be cancelled if either the contractor or any of its 

employees is found any time to be such a person who had not obtained the permission of the Government 

of India as aforesaid before submission of the bid or engagement in the contractor‟s service. 

16.  The bid for the works shall remain open for acceptance for a period of 30 days (thirty days) from the 

date of opening of eligibility bid. If any bidder withdraws its bid before the said period or issue of letter of 

acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the bid which 

are not acceptable to the department, then the Government shall, without prejudice to any other right 

or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. Further the bidders 

shall not be allowed to participate in the re-bidding process of the work. 

17      The Eligibility bid shall be opened first on due date and time. The time and date of opening of financial   

bid of contractors qualifying the eligibility bid shall be communicated to them at a later date. 

18.  This Notice Inviting Bid shall form a part of the contract document. The successful bidder, on acceptance 

of  its tender by the Accepting Authority shall within 10 days from the stipulated date of start of the work, 

sign the contract consisting of:-  

a) The Notice Inviting Bid, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the bid as uploaded at the time of invitation of bid and the rates 

quoted online at the time of submission of bid and acceptance thereof together with any 

correspondence leading thereto. 

b) Standard C.P.W.D. Form 7 amended / modified upto last date of receipt of bid. 
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INTEGRITY PACT 

 

 

To, 

 

 

Sub: NIT No. 47/EE/AIIMS/RPR/2018-19(3rd Call) for the work of “Construction of 166 seat Lecture 

Theatre at Medical College, AIIMS, Raipur (C.G.) 

Sub Head -   Civil work i/c Sanitary Installation, Water supply etc.”  

 

 

Dear Sir, 

 

 

It is   here by declared that AIIMS, Raipur  is committed to follow the principle of transparency, equity and 

competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

Bidder will sign the integrity Agreement, which is an integral part of tender / bid documents, failing 

which the tenderer / bidder will stand disqualified from the tendering process and the bid of the bidder 

would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the AIIMS, Raipur. 

Yours faithfully, 

Executive Engineer 

 

* To be filled in by Executive Engineer, AIIMS Raipur Project Cell 
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INTEGRITY PACT 

 

 
To, 

The Executive Engineer, 

 

Sub: Submission of Tender for the work: - “Construction of 166 seat Lecture Theatre at Medical 

College, AIIMS, Raipur (C.G.) 

Sub Head -   Civil work i/c Sanitary Installation, Water supply etc.”  
 

 

Dear Sir, 

I / We acknowledge that AIIMS, Raipur is committed to follow the principles thereof as 

enumerated in the Integrity Agreement enclosed with the tender/bid document. 

I / We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender documents, 

failing which I/We will stand disqualified from the tendering process. I/We acknowledge that THE 

MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL AND ABSOLUTE 

ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the main 

contract, which will come into existence when tender/bid is finally accepted by AIIMS Raipur. I/We 

acknowledge and accept the duration of the Integrity Agreement, which shall be in   the   line   with   

Article   1   of   the   enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, AIIMS Raipur shall have unqualified, absolute and unfettered right to 

disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and conditions of the 

tender/bid. 

Yours faithfully 

 

 

 

(Duly authorized signatory of the Bidder) 
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To be signed by the bidder and same signatory competent / authorised to 

sign the relevant contract on behalf of AIIMS Raipur 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at .....................  on this .............. day of. ............. 20  

BETWEEN 

Director, AIIMS Raipur  represented through Executive Engineer, AIIMS Raipur Project Cell, 

Raipur. 

(Name of Division) 

Project Cell  (Chhattisgarh), (Here in after referred as the 

(Address of Division) 

'Principal / Owner', which expression shall unless repugnant to the meaning or context hereof 

include its successors and permitted assigns) 

AND 

(Name and Address of the Individual/firm/Company) 

through........................................................................ (hereinafter referred to as the (Details of duly 

authorized signatory) 

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

Preamble 

WHEREAS the Principal /Owner has floated   the Tender (NIT No……………….. ) (hereinafter 

referred to as “Tender/Bid”) and intends to award,     under     laid     down     organizational     

procedure,     contract     for 

(Name of work) ……………………………………………………………………… hereinafter 

referred to as the “Contract”. 

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the land, 

rules, regulations, economic use of resources and of fairness/transparency in its relation with its 

Bidder(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this 

Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and 

conditions of which shall also be read as integral part and parcel of the Tender/Bid documents and 

Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties 

hereby agree as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal / Owner 

1) The Principal/Owner commits itself to take all measures necessary to 

prevent corruption and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family 

members, will in connection with the Tender, or the execution of the Contract, 

demand, take a promise for or accept, for self or third person, any material or 

immaterial benefit which the person is not legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with 

equity and reason. The Principal/Owner will, in particular, before and during the 

Tender process, provide to all Bidder(s) the same information and will not 

provide to any Bidder(s) confidential / additional information through which the 

Bidder(s) could obtain an advantage in relation to the Tender process or the 

Contract execution. 

(c) The Principal / Owner shall endeavour to exclude from the Tender process any 

person, whose conduct in the past has been of biased nature. 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is 

a criminal offence under the Indian Penal code (IPC) / Prevention of Corruption Act, 1988 

(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Principal / Owner will 

inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as 

per its internal laid down policies and procedures. 

Article 2: Commitment of the Bidder (s) / Contractor (s) 
1) It  is  required   that   each   Bidder / Contractor  (including  their  respective officers, 

 employees and agents) adhere to the highest ethical standards, and report to the 

 Government / Department all suspected acts of fraud or corruption or Coercion or 

 Collusion of which it has knowledge or becomes aware, during the tendering  process and 

 throughout the negotiation or award of a contract. 

 
2) The   Bidder(s)   /   Contractor(s)   commit   himself   to   take   all   measures 

necessary to prevent corruption. He commits himself to observe the following principles 

during his participation in the Tender process and during the Contract execution: 

a) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, 

offer, promise or give to any of the Principal / Owner's employees involved in the 

Tender process or execution of the Contract or to any third person any material or 

other benefit which he/she is not legally entitled to, in order to obtain in exchange any 

advantage of any kind whatsoever during the Tender process or during the execution    

of    the Contract. 
 

The Bidder(s) / Contractor (s) will not enter with other Bidder (s) into any undisclosed agreement or 

understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, 
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subsidiary contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to cartelize 

in the bidding process. 

b) The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PC 

Act. Further the Bidder(s) / Contract(s) will not use improperly, (for the purpose of 

competition or personal gain), or pass on to others, any information or documents 

provided by the Principal/Owner as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained or 

transmitted electronically. 

c) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses 

of agents / representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian 

Nationality shall disclose names and addresses of foreign agents/representatives, if 

any. Either the Indian agent on behalf of the foreign principal or the foreign principal 

directly could bid in a tender but not both. Further, in cases where an agent participate 

in a tender on behalf of one manufacturer, he shall not be allowed to quote on behalf of 

another manufacturer along with the first manufacturer in a subsequent/parallel tender 

for the same item. 

d) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose (with each tender 

as per performa enclosed) any and all payments he has made, is committed to or 

intends to make to agents, brokers or any other intermediaries in connection with the 

award of the Contract 

3) The    Bidder(s)    /    Contractor(s)    will    not    instigate    third    persons    to commit offences 

 outlined above or be an accessory to such offences. 

4) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm indulge in

 fraudulent practice means a willful misrepresentation or omission of facts or submission of fake / 

 forged documents in order to induce public official to act in reliance thereof, with the 

 purpose of obtaining unjust advantage by or causing damage to justified interest of 

 others and/or to influence the procurement process to the detriment of the Government 

 interests. 

5) The Bidder(s) / Contractor(s) will   not,   directly   or through   any   other person or firm use 

 Coercive Practices (means the act of obtaining something, compelling an action or 

 influencing a decision through intimidation, threat or the use of force directly or indirectly, 

 where potential or actual injury may befall upon a person, his / her reputation or property to 

 influence their participation in the tendering process). 

Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal / Owner 
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shall have the following rights in case of breach of this Integrity Pact by the 

Bidder(s)/Contractor(s) and the Bidder / Contractor accepts and undertakes to respect and 

uphold the Principal / Owner's absolute right: 

1) If the Bidder (s) / Contractor(s), either before award or during execution of 

 Contract has  committed a transgression through a violation of Article 2 above or 

 in any other form, such as to put his reliability or credibility in question, the 

 Principal/Owner after giving 14 days notice to the contractor shall have powers to 

 disqualify the Bidder(s)/Contractor(s)  from the  Tender  process or terminate / 

 determine the Contract, if already executed or exclude the Bidder/Contractor from 

 future contract award processes. The imposition and duration of  the exclusion  will  be  

 determined  by the      severity      of       transgression       and       determined      by      the  

 Principal / Owner.   Such exclusion   may   be forever or   for   a   limited period as 

 decided by the Principal/Owner. 

 

2)    Forfeiture   of   EMD / Performance   Guarantee / Security   Deposit: 

If the Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the 

award of the Contract or terminated/determined the Contract or has accrued the right to 

terminate/determine the Contract according to Article 3(1), the Principal/Owner apart 

from exercising any legal rights that may have accrued to the Principal/Owner, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, Performance 

Guarantee and Security Deposit of the Bidder / Contractor. 

3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a Bidder or 

Contractor, or of an employee or a representative or an associate of a Bidder or Contractor 

which constitutes corruption within the meaning of Indian Penal code (IPC)/Prevention of 

Corruption Act, or if the Principal/Owner has substantive suspicion in this regard, the 

Principal/Owner  will  inform  the  same  to  law  enforcing  agencies  for further investigation. 

 

Article 4: Previous Transgression 

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any 

other Company in any country confirming to the anticorruption approach or with Central 

Government or State Government or any other Central/State Public Sector Enterprises in 

India that could justify his exclusion from the Tender process. 

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the 

Tender process or action can be taken for banning of business dealings/ holding listing of 

the Bidder/Contractor as deemed fit by the Principal/ Owner. 

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him 

and has installed a suitable corruption prevention system, the Principal/Owner may, at its 

own discretion, revoke the exclusion prematurely.  

 

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors 
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1) The      Bidder(s) / Contractor(s)   undertake(s) to demand from all subcontractors a commitment in 

conformity with this Integrity Pact. The Bidder / Contractor shall  be responsible for any 

 violation(s) of the principles laid down in this  agreement/Pact by any of its Sub- 

 contractors/sub-vendors. 

2) The Principal / Owner will enter into Pacts on identical terms as this one with all Bidders 
and Contractors. 

3) The Principal / Owner will disqualify Bidders, who do not submit, the duly signed Pact 

between the Principal/Owner and the bidder, along with the Tender or violate its provisions 

at any stage of the Tender process, from the Tender process. 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Contractor / 

Vendor 12 months after the completion of work under the contract or till the continuation 

of defect liability period, whichever is more and for all other bidders, till the Contract has 

been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined 

by the Competent Authority, CPWD. 

Article 7- Other Provisions 

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 

quarters of the Division of the Principal / Owner, who has floated the Tender. 

2) Changes      and     supplements     need     to     be     made      in     writing.     Side agreements have not 

been made. 

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the 

partners or by one or more partner holding power of attorney signed by all partners and 

consortium members. In case of a Company, the Pact must be signed by a representative 

duly authorized by board resolution. 

 
4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this 

Pact remains valid. In this case, the parties will strive to come to an agreement to their 

original intentions. 

5) It  is  agreed  term and  condition  that  any dispute  or difference  arising between    the     parties     

with     regard    to     the     terms     of     this     Integrity Agreement     /     Pact,    any    action     taken    by    

the Owner/Principal    in accordance  with this Integrity  Agreement/ Pact or interpretation 

there of shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 



21 | P a g e   

 
All rights and remedies of the parties hereto shall be in addition to all the other legal rights and 

remedies belonging to such parties under the Contract and/or law and the same shall be deemed to be 

cumulative and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, 

both the Parties agree that this Integrity Pact will have precedence over the Tender / Contract 

documents with regard any of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and 

date first above mentioned in the presence of following witnesses: 

(For and on behalf of Principal/Owner) 

(For and on behalf of Bidder/Contractor) 

WITNESSES: 

1. .  ...................................................  (Signature, name and address) 

2. .  ....................................................  (Signature, name and address) 

Place: - 

Dated: - 
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CPWD 7/8 

 

GOVERNMENT OF INDIA 

AIIMS Raipur 

 

Percentage Rate tender & Contract for Works 

Tender for the work of “Construction of 166 seat Lecture Theatre at Medical College,                     

AIIMS, Raipur (C.G.) 

Sub Head -   Civil work i/c Sanitary Installation, Water supply etc.”  
(A)  

 To be submitted/uploaded by .................*......................hours on ..................*.......................to 

...................*................/upload at https://eprocure.gov.in/eprocure/app  or www.aiimsraipur.edu.in   

To be opened in presence of tenderers who may be present at ....*.....hours on .....*...... in  the office 

of.....................*............................................................................................................ 

 
I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, specifications applicable, Drawings & 

Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & 

other documents and Rules referred to in the conditions of contract and all other contents in the tender document for the 

work. 

 
I/We hereby tender for the execution of the work specified for the Director, AIIMS Raipur within the time specified in 

Schedule ‟F‟, viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and 

instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract 

and with such materials as are provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 

I/We agree to keep the tender open for 30 (thirty) days from the due date of opening of eligibility bid and not to make any 

modification in its terms and conditions. 

 
 
A sum of   87,000/- is hereby forwarded in Receipt Treasury Challan/ Deposit at (DD/BG/FDR)/ Fixed Deposit Receipts 

of a Scheduled Bank/  Demand Draft of a Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest 

money. A copy of the earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed 

Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank is 

scanned and uploaded (strike out as the case may be). If I/We, fail to furnish the prescribed performance guarantee within 

prescribed period, I/we agree that the said President of India or his successors, in office shall without prejudice to any other 

right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as 

specified, I/We agree that President of India or his successors in office shall without prejudice to any other right or remedy 

available in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance Gurantee shall be 

guarantee to execute all the works referred to in the tender documents upon the terms and conditions contained or referred to 

those in excess of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 

of the tender form. Further, I/we agree that in case of forfeiture of earnest money or performance guarantee as aforesaid, 

I/We shall be debarred for participation in the re-tendering process of the work.  

 

I/We undertake and confirm that eligible similar work(s) has / have not been got executed through another contractor on back 

to back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred for tendering in 

AIIMS, Raipur in future forever. Also, if such a violation comes to the notice of Department before date of start of work, 

The Engineer – in – Charge shall be free to forfeit the entire amount of Earnest Money Deposited / Performance Guarantee.  

 

 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the work as 

secret/confidential documents and shall not communicate information/derived therefrom to any person other than a person to 

whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to the safety of the 

State. 

 
 
           

Signature of Contractor#                                 

https://eprocure.gov.in/eprocure/app
http://www.aiimsbhubaneswar.edu.in/
http://buzzg.s3.amazonaws.com/wp-content/uploads/2010/07/Rupee-Symbol-Font.jpg
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Postal Address# 

Witness : # 

Address: #  

Occupation : #     # To be filled in by the contractor/witness as applicable 

        
  

 

 

 

ACCEPTANCE 

 
The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on behalf of the President of 

India for a sum of . ____*________  

 

(Rupees_____________________*________________________________________)  

 
The letters referred to below shall form part of this contract Agreement:- 

 

a)  * 

 

b)      * 
 

c)         * 
         

                                                                            For & on behalf of theTOR AIIMS, ,RAIPUR. 

 

 

 

 

       Signature .................................... 
 
 

 

 Dated ....... *...............      Designation ......................... 

 
 

 

* To be filled in by Executive Engineer, AIIMS Raipur Project Cell, CPWD, Raipur. 

http://buzzg.s3.amazonaws.com/wp-content/uploads/2010/07/Rupee-Symbol-Font.jpg
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 [ FOR MAJOR COMPONENT] 

 

SCHEDULE „A‟     
 
Schedule of quantities (As per PWD-3)                                                          (Enclosed )                 

                    
SCHEDULE „B‟    

Schedule of materials to be issued to the contractor. 

__________________________________________________________________________________ 
S.No. Description of item Quantity   Place of Issue 
      Rates in figures & words at which the  
      material will be charged to the contractor 

_______________________________________________________________________________________________________ 

    1        2       3        4             5 
_______________________________________________________________________________________________________ 
 
  

       
  
 
 
 
SCHEDULE „C‟ 
Tools and plants to be hired to the contractor 

__________________________________________________________________________________ 
Sl. No.  Description   Hire charges per day   Place of Issue 

__________________________________________________________________________________ 
  1        2     3     4 
__________________________________________________________________________________ 
 

NIL 
 
 
 
 
 

SCHEDULE „D‟ 

Extra schedule for specific requirements/documents for the work, if any.        -----Nil----- 
 
SCHEDULE „E‟ 

                                                    General Conditions of Contract for CPWD 

1. Reference to General Conditions of contract  Works,  2014 as amended upto CON/304 

             Name of work :                                         “Construction of 166 seat Lecture 

Theatre at Medical College, AIIMS, 

Raipur (C.G.) 

                                    

                                                                 Sub Head -   Civil work i/c Sanitary                                                                                                                                                                                                                                                                        

       Installation, Water supply etc..”  

Estimated cost of work                                                              Cost :   43,27,700/- 
      

Earnest money:  87,000/- (To be returned after receiving  

Performance Guarantee @5% of tendered 

value) 

 

Performance guarantee :                                    5% of tendered value. fufofnr ewY; dk 5 izfr’kr  

Security Deposit:   2.5% of tendered Value  

http://buzzg.s3.amazonaws.com/wp-content/uploads/2010/07/Rupee-Symbol-Font.jpg
http://buzzg.s3.amazonaws.com/wp-content/uploads/2010/07/Rupee-Symbol-Font.jpg
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                SCHEDULE „F‟ 

General Rules & Directions: 

Officer inviting tender -             Executive Engineer (Civil), AIIMS Raipur 

Project Cell  
Maximum percentage for quantity of items of  

work to be executed beyond which rates are to  

be determined in accordance with Clauses   see below 

12.2 & 12.3. 

Definitions: 

2(v)  Engineer-in-Charge                                                     

Superintending Engineer/Executive 

Engineer, AIIMS Raipur      

     

             
2(viii) Accepting Authority     Superintending Engineer/Executive            

                                                                                                  Engineer, AIIMS Project Cell, Raipur (C.G.) 
2(x) Percentage on cost of materials and       

 labour to cover all overheads and profits.                        15% (Fifteen percent) 

 
2(xi) Standard schedule of Rates   For Civil:-          Delhi Schedule of rate 2016(Civil) with correction slips 

        issued upto date of receipt of tender.                                                
2(xii) Department                                                                                  AIIMS, Raipur  

9(ii)        Standard CPWD contract Form                           CPWD Form 7 (Print edition -2014) as modified  

                                & corrected upto DG/CON/ 304 

Clause 1 
Time allowed for submission of  

performance guarantee, programme chart  

(Time & Progress) and applicable labour  

licenses, registration with EPFO, ESIC and  

BOCW welfare board or proof of applying  

There of:  from the date of issue of letter of  

acceptance      :  10  days  
 
Maximum allowable extension with late  

fee @ 0.10% per day of performance  

guarantee amount beyond  

the period as provided in (i) above   :  5  days  

 

Clause 2 Authority for fixing                Superintending Engineer/Director, AIIMS Raipur.  

Clause 2A  Whether  clause 2A  shall be applicable   Yes 

Clause 5               No. of days from the date of issue of letter of  

acceptance for reckoning date of start                   10 days. 

 

Clause 6, 6A   
   Clause applicable:                         6 A                        

Clause 7     

    
  Gross work to be done together with net  

  payment/adjustment of advances for    Rs. 15 Lakhs  

  material collected, if any since the last      

such payment for being eligible to interim  

payment 

 
Clause10A  
                   List of testing equipment to be provided by the contractor at Field Testing Laboratory 

 A. For Building Works:-  

1. Balances  
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(i) 7 kg. to 10 kg. capacity, semi-self indicating type - accuracy 10 gm.  

(ii) 500 gm. capacity, semi-self indicating type - accuracy 1 gm.  

(iii) Pan balance- 5 kg. capacity - accuracy 10 gms. 

 

2. Ovens-electrically operated, thermostatically controlled upto 110°C - sensitivity 1°C. 

3. Sieves: as per IS 460-1962.  

(i) I.S. sieves - 450mm internal dia, of sizes 100 mm, 80 mm, 63mm, 50 mm, 40 mm, 25 

mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75mm, complete with lid and pan.  

(ii) I.S. sieves- 200mm internal dia (brass frame) consisting of 2.36mm, 1.18mm, 600 

microns, 425 microns, 300 microns, 212 microns, 150 microns, 90 microns, 75 

microns, with lid and pan.  

4. Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing 

switch assembly.  

5. Equipment for slump test- Slump cone, steel plate, tamping rod, steel scale, scoop.  

6. Dial gauges, 25 mm travel - 0.01 mm/division least count - 2nos.  

7. 100 tonnes compression testing machine, electrical-cum manually operated. 

8. Graduated measuring cylinders 200 ml capacity - 3 Nos.  

9. Enamel trays (for efflorescence test for bricks).  

(i) 300 mm × 250 mm × 40 mm- 2 nos. 

(ii) Circular plates of 250 mm dia - 4 nos. 

A) Field Testing Instruments: 
(1) Steel tapes – 3 m.    

(2) Vernier Calipers.    

(3) Micrometer screw 25 mm gauge.  

(4) A good quality plumb bob.  

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical. 

(6) Wire gauge (circular type) disc.  

(7) Foot rule. 

(8) Long nylon thread .  

(9) Rebound hammer for testing concrete  

(10) Dynamic penetrometer.   

(11) Magnifying glass   

(12) Screw driver 30 cms long   

(13) Ball pin hammer, 100 gms.   

(14) Plastic bags for taking samples  

(15) Moisture meter for timber  

(16) Earth resistance tests (for Electrical Divisions)   

(17) Meggar (for Electrical Divisions)  

(18) Total station   

(19) Ultrasonic testing equipments (For Concrete) 

(20) Digital PH metre least count 0.01 

(21) Digital paint thickness meter for steel 500 microns range. 

(22) Any other equipment for site test as outlined in BIS code or as directed by Engineer-in-

Charge 
 
Clause10B(ii)  

                           Whether clause 10B (ii) shall be applicable  No 

 
Clause10C    

                          Component of  labour expressed as 25% 

                          Percent of value of work    

 
 Clause10CA    
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Clause10CC         

Clause 10CC to be applicable in contracts   

with stipulated period of completion   
exceeding the period shown in next column       : 12 Months   

                    

Schedule of components of other materials, 

                             Labour etc. for price escalation. 

                             Components of civil (except materials    : 40% 

                             Covered under clause 10 CA) / Electrical 

                             Construction value of work- Xm                                  

 
  Component of  labour-  

  Expressed as percentage of total value of work- Y    : 25% 
Clause 11  

                                                                     For Civil : CPWD specification 2009, Volume-I & II 
Specifications to be followed for execution of work   with correction slips uptolast date of receipt of tender.   

   

Clause 12 Type of Work      Original Work  

 
 

12.2 & 12.3  

 
Deviation limit beyond which clauses 12.2 & 12.3  As per CPWD works manual-2019 

  shall apply for building work (Other than foundation) 

 
12.5  
12.6 (i)  Deviation limit beyond which clauses  12.2 & 12.3 
  shall apply for foundation work (except items mentioned in 

 earth work suheadin DSR and related items)   As per CPWD works manual-2019 
  (ii) Deviation limit for items in earth work subhead of 
   DSR and related items    As per CPWD works manual-2019  

Clause 16 

                                                                     For Civil Work :     
  Competent Authority for                                               Director / Superintending Engineer, AIIMS  

  reduced rates      , Raipur               

Clause 18  
List of mandatory machines, tools and plants to be deployed by the contractor at site. 

    

 As required by Engineer-In-Charge 
 
 
 
 
 
 
 
 

 

Material covered under this 

clause   

Nearest materials (Other than cement, 

reinforcement bars and structural steel) 

for which All India Whole Sale Price 

Index is to be followed. 

Base Price and its coresponding period 

ofall the materials covered under clause 10 

CA *  (September-2018), the rates are 

excluding the GST. 

 

1. Cement (PPC) 

 

2 .Steel reinforcement 

 

3 .Structural steel 

NA 

 

NA 

 

NA 

 

   Rs. 3563/- per MT 

 

   Rs. 41650/- per MT 

 

   Rs. 40870/- per MT 
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Clause 36(i) 

“Requirement of Technical Representative(s) and Recovery Rate  

 
SNo Minimum 

Qualification of 

Technical 

Representative 

Discipline Designation 

(Principal 

Technical / 

Technical 

representative) 

Minimum 

experience 

Number Rate at which recovery shall be 

made from the contractor in the 

event of not fulfilling provision of 

Clause 36(i) 

Figures Words 

1 Graduate 

Engineer 

Civil Principal 

Technical 

Representative 

2 - years  ONE Rs. 15,000/- 

PM 

Rupees Fifteen 

Thousand Per 

Month each 

OR Diploma 

Engineer 

CIVIL (Project 

Planning/ Site/ 

billing  Engineer) 

5-years ONE Rs.15000/-

PM. 

Rupees Fifteen 

Thousand Per 

Month each 

 
 

“Assistant Engineers retired from Government services that are holding Diploma will be treated at par with 

Graduate Engineers.” 
Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par with 

Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should not 

exceed 50% of requirement of degree engineers. 
 

Clause 42 

 
I) I) (a)Schedule/statement for determining                               On the basis of Delhi Schedule of Rates 2016 

 

 theoretical quantity of cement &    2016 printed by C.P.W.D. with correction slips 

 bitumen                      issued up to date of receipt of tender. 

 
II) Variations permissible on theoretical quantities. 
  

 

     
a) Cement for works with estimated cost put               Not Applicable 

 to tender not more than Rs. 5 lakhs 

 for works with estimated cost put to                2 % plus/minus. 

 tender more than Rs. 5 lakhs 
 

b) Bitumen for all works    2.5% plus only & Nil on minus side. 

 
 

c) Steel Reinforcement and structural steel 

 sections for each diameter, section and    2% plus/minus 

 category. 
 

d) All other materials      Nil.          

 

  RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 

__________________________________________________________________________________ 
       

Sl Description of item                                Rates in figures and words at which 

No.      recovery shall be made from the  

Contractor 

       ______________________________ 
        

       Excess beyond  Less use beyond 

       permissible variation the permissible variation 

__________________________________________________________________________________ 

1.           Cement                        N.A.   Rs.    3919/- per MT 

2. Steel Reinforcement     N.A.   Rs.   45815/- per MT 
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ANNEXURE – „A‟ 

 
FORM   OF   EARNEST   MONEY   DEPOSIT   (BANK   GUARANTEE   BOND) 

 
WHEREAS, contractor  ....................................  (Name of contractor) (hereinafter called "the contractor") has submitted 
his tender dated  ............................................  (date) for the construction of   (name of work) (hereinafter called "the 
Tender") 
 
KNOW ALL PEOPLE by these presents that we  ...................................................................................  (name of bank) 
having our registered office at  ............................................................................................................  (hereinafter called 
"the Bank") are bound unto  ...........................................................................................................  (Name and 
division of Executive Engineer) (hereinafter called "the Engineer-in-Charge") in the sum of Rs.  ............   (Rs. in words 
 ........................................................................................................................................................  ) for which 
payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his successors and assigns by 
these presents. 
 
SEALED with the Common Seal of the said Bank this  .........................................................  day of  ........................... 20... . 
 
THE CONDITIONS of this obligation are: 
(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including 

extended validity of tender) specified in the Form of Tender; 
 
(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-Charge: 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to contractor, if required; OR 

(b) fails or refuses to furnish the Performance Guarantee, in accordance with 
the provisions of tender document and Instructions to contractor. 

 
We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof upon receipt of first written 
demand, without the Engineer-in-Charge having to substantiate his demand, provided that in his demand the Engineer-in-
Charge will note that the amount claimed by him is due to him owing to the occurrence of one or any of the above 
conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date.* after the deadline for submission of tender as such 
deadline is stated in the Instructions to contractor or as it may be extended by the Engineer-in-Charge, notice of which 
extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than 
the above date. 
 
 
DATE         SIGNATURE OF THE BANK 
 
 
 
WITNESS         SEAL 
 
(SIGNATURE, NAME AND ADDRESS) 
 
 
 
 
 
 

*Date to be worked out on the basis of validity period of (90 days) or more from last date of receipt of tender. 
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Annexure-XVIII 

(Form 31) 

INDENTURE FOR SECURED ADVANCES 

(Referred to in paragraphs 10.2.20 and 10.2.22 of CPW A Code) 

 

(For use in cases in which the contract is for finished work and the contractor has entered into an 

agreement for the execution of certain specified quantity of work in a given time.) 

 

THIS INDENTURE made the………….. Day of ……………..20...... BETWEEN………. (hereinafter 

called the Contractor which expression shall where the context so admits or implies be deemed to include 

his executors, administrators and assigns) of the one part and the PRESIDENT OF INDIA (hereinafter 

called the President  which expression shall where the context so admits or implies be deemed to include 

his successors in office and assigns) of the other part. 

 

WHEREAS by an agreement dated……………(hereinafter called the said agreement) the Contractor has 

agree AND WHEREAS the Contractors has  applied to the  President  that he may be allowed advance 

on the security of materials absolutely belonging to him and brought by him  to the site of the works the 

subject of the said agreement for use in the construction of such of the works as he has undertaken to 

execute at rate fixed  for the finished work (inclusive of the cost of material and labor and other charges) 

AND  WHEREAS  the President has agreed to advance to the Contractor the sum of 

Rupees………………… on the security of material the quantities and other particulars of which are 

detailed in Accounts of Secured Advances attached to the Running Account Bill for the said works 

signed by the Contractor on……………….. and the President has reserved to himself the option of 

making any further advance or advances on the security of other materials brought by the Contractor to 

the site of the said works. Now THIS INDENTURE WITNESSETH that in pursuance of the said 

agreement and in consideration of the sum of Rupees……………. on or before the execution of these 

presents paid to the Contractor by the President (the receipt whereof the Contractor doth hereby 

acknowledge) and of such further advances (if any) as may be made to him as aforesaid the Contractor 

doth hereby covenant and agree with the President and declare as follows:- 

 

(1) That the said sum of Rupees………………………….so advanced by the President to the 

Contractor as aforesaid and all or any further sum or sums advanced as aforesaid shall be 

employed by the Contractor in or towards expediting the execution of the said works and for no 

other purpose whatsoever. 

 

(2) That the material detailed in the said Account of Secured Advances which have been offered to 

and accepted by the President as security are absolutely the Contractor‟s own property and free 

from encumbrances of any kind and the Contractor will not make any application for or receive a 

further advance on the security of materials which are not absolutely his own property and free 

from encumbrances of any kind and the Contractor indemnifies the President against all claims 

to any materials in respect of which an advance has been made to him as aforesaid. 

 

(3) That the materials detailed in the said Account of Secured Advances and all other materials on 

the Security of which any further advance or advances may hereafter be made as aforesaid 

(hereinafter called the said materials) shall be used by the Contractor solely in the execution of 

the said works in accordance with the directions of the Divisional 

Officer………………...Division (hereinafter called the Divisional Officer) and in the term of the 

said agreement. 

 

(4) That the Contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protection against all risks of the said materials and that until 

used in construction as aforesaid the said materials shall remain at the site of the said works in 
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the Contractor‟s custody and on his own responsibility and shall at all times be open to 

inspection by the Divisional Officer or any Officer authorized by him. In the event of the said 

materials or any part thereof being stolen, destroyed or damaged or becoming deteriorated in a 

greater degree than is due to reasonable use and wear thereof the Contractor will forthwith 

replace the same with other materials of like quality or repair and make good the same as 

required by the Divisional Officer. 

 

(5) That the said materials shall not on any account be removed from the site of the said works 

except with the written permission of the Division Officer or an officer  authorized by him on 

that behalf. 

 

(6) That the advances shall be repayable in full when or before the Contractor receives payment 

from the President of the price payable to him for the said works under the terms and provisions 

of the said agreement. Provided that if any intermediated payments are made to the Contractor 

on account of work done than on the occasion of each such payment the President will be at 

liberty to make a recovery from the Contractors bill for such payment by deducting there from 

the value of the said materials then actually used in the Construction and in respect of which 

recovery has not been made previously, the value for this purpose being determined in respect of 

each description of materials  at the rates at which the amount of the advances made under these 

presents were calculated. 

 

(7) That if the Contractor shall at any time make any default in the performance or observance in 

any respect of any of the terms and provisions of the said agreement or of these presents the total 

amount of the advance or advances that may still be owing to the President shall immediately on 

the happening of such default be repayable by the Contractor to the President together with 

interest thereon at twelve per cent per annum from the date or respective dates of such advance 

of advances to the date of repayment and with all costs charges, damages and expenses incurred 

by the President in or for the recovery thereof or the enforcement of this security or otherwise by 

reason  of the default of the Contractor and the Contractor hereby covenants and agrees with the 

President to repay and pay the same respectively to him accordingly. 

 

(8) That the Contractor hereby charges all the said materials with the repayment to the President of 

the said sum of Rupees………………….………and any further sum or sums advanced as 

aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED 

ALWAYS  and it is hereby agreed and declared that notwithstanding anything in the said 

agreement and without prejudice to the powers contained  therein if and whenever the covenant 

for payment and repayment herein  before contained shall become enforceable and the money 

owning shall not be paid in accordance therewith the President may at any time thereafter adopt 

all or any of the following courses as he may deem best:- 

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on 

behalf of the Contractor in accordance with the provisions in the behalf contained in the said 

agreement debiting the Contractor with the actual cost of effecting such completion and the 

amount due in respect of advances under these presents and crediting the Contractor with the 

value of work done as if he had carried it out in accordance with the said agreement and at 

the rates thereby provided. If the balance is against the Contractor he is to pay same to the 

President on demand. 
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(b) Remove and sell by public auction the sized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 

President under these presents and pay over the surplus (if any) to the Contractor. 

(c) Deduct all or any part of the moneys owing out of the security deposit or any sum due to the 

Contractor under the said agreement. 

(9) That except in the event of such default on the part of the Contractor as aforesaid interest on the 

said advance shall not be payable. 

 

 

(10) That in the event of any conflict between the provisions of these presents and the said agreement 

the provisions of these present shall prevail and in the event of any dispute or difference arising 

over the construction or effect of these presents the settlement of which has not been herein 

before expressly provided for the same shall be finally resolved as per provisions of clause 25 

of the contract. 
 

In witness whereof the said ……………………and………………………by the order 

and under the direction of the President have hereunto set their respective hands the day and 

year first above written.  

 

Signed, sealed and delivered by………………………..the said contractor in the presence of 

 

     

Signature  ……………………… 

Witness Name ………………………… 

………………………….. 

Address  ………………………. 

Signed by ……………………….. 

By the order and direction of the President in the presence of 

 

Signature  ……………………… 

Witness Name  ………………………… 

………………………….. 

Address  ………………………. 
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APPENDIX – XVII (Refer Clause 5) 

 

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

 

1. Name of contractor: 

2. Name of work as given in the agreement: 

3. Agreement no: 

4. Estimated amount put tender: 

5. Date of commencement of work as per agreement: 

6. Period allowed for completion of work as per agreement: 

7. Date of completion stipulated in agreement: 

8. Period for which extension of time if has been given by authority in Schedule „F‟ 

previously: 

 

 Letter no. and date Extension granted 

Months Days 

(a) 1
st
 extension 

 

   

(b) 2
nd

 extension    

( c) 3
rd

 extension    

(d) 4
th

 extension    

(e)Total extension previously given    

 

9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached) 

10. Period for which extension is applied for 

11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last (for causes under clause 5.2/ 

and 5.3). 

  

  Submitted to the Authority indicated in Schedule F with copy to the Engineer-

in-charge and Sub Divisional Officer.   

 

 

 

 

 

Signature of Contractor           

Dated 
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P A R T I C U L A R     S P E C I  F I C A T I O N S 

& 

S P E C I A L  C O N D I T I O N S 

1.   GENERAL 

1.1 Wherever any reference to any Indian Standard Specifications of BIS or other 

International standards of ASTM / BS/EN occurs in the documents relating to this 

contract, the same shall be inclusive of all amendments issued there-to or revisions 

thereof, if any, up to the date of receipt of tenders. 
 

1.2 The contractor shall work according to the programme of work as approved  by the 

Engineer-in-charge, for which purpose, the contractor shall submit a programme of the 

work within 15 days from the stipulated date of start of the work based on computer 

software such as MS Project or Prima Vera  and shall update the same every fortnight. 

The contractor shall submit monthly progress report of the work in a computerized form. 

The progress report shall contain the following, apart from whatever else may be 

required as specified: 

(i) Project information, giving the broad features of the contract of the work under 

the contract, and the broad structural or other details. 

(ii) Introduction, giving a brief scope of the work under the contract, and the broad 

structural or other details. 

(iii) Construction schedule of the various components of the work through a bar chart 

for the next three quarters (or as may be specified), showing the milestones, 

targeted tasks and upto date progress. 

(iv) Progress chart of the various components of the work that are planned and 

achieved, for the month as well as cumulative upto the month, with reasons for 

deviations, if any, in a tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their 

working status. 

(vi) Man-power statement, indicating individually the names of all the staff deployed 

in the work, along with their designations. 

(vii) Financial statement, indicating the broad details of all the running account 

payments received upto date, such as gross value of work done, advances taken, 

recoveries effected, amounts withheld, net payments, details of cheque payments 

received, etc. 

(viii) A statement showing the extra and substituted items submitted by the contractor, 

and the payments received against them, items pending for sanction/decision by 

the Department, broad details of the Bank Guarantees, indicating clearly their 

validity periods, broad details of the insurance policies taken by the contractor, if 

any, the advances received and adjusted. 

(ix) Progress photographs, in colour, of the various items/components of the work 

done upto date, to indicate visually the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with the 

results thereof. 

(xi) Videography at various stages of construction right from the day of start of work 

to date of completion/occupation, covering all major events, inspections, visits by 

dignitaries etc. 
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1.3    The contractor shall take instructions from the Engineer-in-charge for stacking of 

materials at site. No excavated earth or building materials shall be stacked on areas 

where the buildings, roads, services or compound walls are to be constructed. 
 

 

1.4 If as per Municipal or prevailing rules of the secured campuses owned by AIIMS 

Institutions etc, the huts for labour are not to be erected at the site of work by the 

contractors, the contractors shall provide such accommodation at such locations as are 

acceptable to local bodies with all provisions concerning labour safety & sanitation as 

contained in the relevant clause of the contract, for which nothing shall be payable. 
 
 
 
 

1.5 Unless otherwise provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of 

the building and nothing shall be payable to him on this account.  
 

1.6       The working drawings appearing in conditions of contract, (if any) in the form CPWD-

7/8, shall mean to include both architectural and structural drawings respectively. The 

structural and architectural drawings shall be properly correlated before executing the 

work. In case of any difference noticed between architectural and structural drawings, 

final decision, in writing of the Engineer-in-charge shall be obtained by the contractor 

before proceeding further. 
 

1.7 Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labour, materials etc. The contractor shall be bound to follow all such 

restriction/instructions including issue of identity cards to all persons authorized by him 

to do work /visit the work site and nothing shall be payable on this account. 

1.8 The contractor shall make his own arrangements for obtaining electric connections, if 

required, and make necessary payments directly to the department concerned, if 

department agree for this. 
 
 

1.9 The contractor shall conduct his work, so as not to interfere  with or hinder the progress 

or completion of the work being  performed by other contractor (s)  or  by the Engineer-

in-Charge and shall as far as possible  arrange his work and shall place and dispose off 

the materials  being  used or removed, so as  not to  interfere with the  operations  of 

other contractors, or he shall arrange his work with that of the others in an acceptable 

and coordinated  manner and shall  perform it in proper sequence  to the complete  

satisfaction of  Engineer-in-Charge. The contractor shall be responsible for any damage 

due to hindrance caused by him. 

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with 

ears may be accepted without any extra payment. In such cases, clamps are not required 

and no extra payment shall be made for fixing the pipes in a different manner. 

 

1.11 Any cement slurry added over base surface for bond or for continuation of concreting,  

for protecting reinforcement bars, its cost shall be deemed to have been included in the 

respective items, unless specified otherwise and nothing extra shall be payable nor extra 

cement shall be considered in the cement consumption on this account. 

 

1.12 Stacking of materials and excavated earth including its disposal shall be done as per the 

directions of the Engineer-in-Charge. Double handling of materials or excavated earth if 

required at any stage shall have to be done by the contractor at his own cost. 
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1.13 No claim for idle establishment & labour, machinery & equipments, tools & plants and 

the like, for any reason whatsoever, shall be admissible during the execution of work as 

well as after its completion. 

 

1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified. 

 

1.15 Work shall be carried out in professional manner with finished product serving the 

intended purpose with specified strength, durability and aesthetics. 

 

1.16 Work activities shall be executed in well thought out sequences such that consequent 

activities not adversely affecting previously done work. Nothing extra shall be payable 

to protect the works already done. 

 

1.17 The contractor shall prepare all the needed shop drawings well in advance and get them 

approved before placing the order and execution of the item.  

 

1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the 

required number of samples for such tests at such time and to such place or places as 

may be directed by the Engineer - in -Charge and bear all charges and cost of testing 

unless specifically provided for otherwise elsewhere in the contract or specifications. 

 

1.19 The contractor shall not store /dump construction material or debris on metalled road. 

 

1.20 The contractor shall get prior approval from Engineer-in-charge for the area where the 

construction material or debris can be stored beyond the metalled road. This area shall 

not cause any obstruction to the free flow of traffic / inconvenience to the pedestrians. It 

should be ensured by the contractor that no accidents occur on account of such 

permissible storage. 

 

1.21. The contractor shall take appropriate protection measures like raising wind breakers of 

appropriate height on all sides of the plot / area using CGI sheets or plastic and / or other 

similar material to ensure that no construction material dust fly outside the plot area.   

 

1.22 The contractor shall ensure that all the trucks or vehicles of any kind which are used for 

construction purposes / or  are carrying construction material like cement, sand and other 

allied material are fully covered. The contractor shall take every necessary precautions 

that the vehicles are properly cleaned and dust free to ensure that enroute their 

destination, the dust, sand or any other particles are not released in air / contaminate air. 

1.23 The contractor shall provide mask to every worker working on the construction site and 

involved in loading, unloading and carriage of construction material and construction 

debris to prevent inhalation of dust particles. 

 

1.24 The contractor shall provide all medical help, investigation and treatment to the workers 

involved in the construction of building and carry of construction material and debris 

relatable to dust emission. 
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1.25 The contractor shall ensure that C&D waste is transported to the C & D waste site only 

and due record shall be maintained by the contractor. 

 

1.26 The contractor shall compulsory use of wet jet in grinding and stone cutting. 

 

1.27 The contractor shall comply all the preventive and protective environmental steps as 

stated in the MoEF guidelines, 2010. 

 

1.28 The contractor shall carry out on-Road-Inspection for black smoke generating 

machinery. The contractor shall use cleaner fuel. 

 

1.29 The contractor shall ensure that all DG sets comply emission norms notified by MoEF. 

 

1.30 The contractor shall use vehicles having pollution under control certificate. The 

emissions can be reduced by a large extent by reducing the speed of a vehicle to 20 

kmph. Speed bumps shall be used to ensure speed reduction. In cases where speed 

reduction cannot effectively reduce fugitive dust, the contractor shall divert traffic to 

nearby paved areas.    

 

1.31 The contractor shall ensure that the construction material is covered by tarpaulin. The 

contractor shall take all other precaution to ensure that no dust particles are permitted to 

pollute air quality as a result of such storage. 

 

1.32 The paving of the path for plying of vehicles carrying construction material is more 

permanent solution to dust control and suitable for longer duration projects. 

 

1.33 Every waste generator shall segregate construction and demolition waste and deposit at 

colletion centre or handover it to the authorised processing facilities. 

 

1.34  Shall ensure that there is no littering or deposition so as to prevent obstruction to the 

traffic or the public or drains. 

 

1.35  Large generators (who generate more than 20 tons or more in one day or 300 tons per 

project in a month) shall submit waste management plan and gel appropriate approvals 

from the local authority before starting construction or demolition or remodelling work. 

1.36 Large generators shall have environment management plan to address the likely 

environment issues from construciton, demolition, storage, transportation process and 

disposal/reuse of C & D waste. 

 

1.37  Large generators shall segregate the waste into four streams such as concrete, soil, steel, 

wood and plastics, bricks and mortar. 

 

1.38  Large generators shall pay relevant charges for collection, transportation, processing and  

disposal as notified by the concerned authorities. 

 

1.39 The agency has to comply “Contractor & Demolition Waste Management Rules, 2016”  

and nothing extra will be payable.  
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1.40 All the registers of test carried out at construction site or in outside laboratories and all 

Materials at Site (MAS) Registers including cement register shall be maintained by 

contractor which shall be issued to the contractor by Engineer in Charge. All the entries 

in the register shall be made by the designated Engineer in staff of the contractor and 

same should be regularly reviewed by JE/AE/ EE. Contractor shall be responsible for 

safe custody of all the registers. 

 
 

2.0 FLOORING, SKIRTING, VENEERING, DADO, TREADS & RISERS OF STEPS, 

JAMBS, SILLS & SOFFITS 
 

2.1 Nothing extra shall be payable for using combination of marble, granite and kota in the 

required pattern at various locations unless otherwise specified.  

2.2 Flooring in toilets, verandah, kitchen, courtyard and at other places if required shall be 

laid to the required slope/gradient as per the directions of the Engineer-in-Charge and 

nothing extra shall be paid on account of the same.  

2.3  The pattern, spacing and locations of joints shall be as per drawings and direction of the 

Engineer-in-Charge and nothing extra shall be paid on account of the same.  
 

3.0 SPECIALISED   ITEMS 
 

3.1 LIST OF SPECIALISED ITEMS: 
 

1. Water proofing treatment work 

2. Laying of granite stone flooring 

3. Special foundations including all types of piles. 

4. Acoustic treatment and other decorative items such as glass ceiling. 

5. Aluminum doors and windows, aluminum partition. 

6. Underground & overhead RCC tank. 

7. Guniting, Ready mix concrete. 

8. Aluminum composite panel. 

9. Fabrication and erection of space frame including covering with lightweight poly 

carbonate roofing. 

10. Diaphram walls. 

11. Anti-termite chemical treatment. 

12. Stainless steel cladding and stainless steel railing. 

13. Structural glazing work, 

14. Fiber glass doors. 

15. Stone works such as: 

(a) Ashlar stone masonry work. 

(b) Stone jali work. 

(c) Italian marble work. 

16. Superior water supply fittings such as Jacuzzi steam cabins, cascades, etc. 

17. Sensor operated system for flushing. 

18. Plumbing with copper/polypropylene pipes using advanced technology for jointing. 

19. Textured finishing work. 

20. Signages 

21. Post Tensioning  Beams and Slabs 

22. Bamboo Wood Flooring 

23. Acoustic Doors 

24. GRG False Ceiling 
 

3.2 Procedure for Execution of the Specialized Items: 
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           Such items should be got executed only through associated agencies specialized in these 

fields. The contractor shall indicate the name(s) of his associated specialized agencies 

those fulfilling the conditions described in para 16.5 of CPWD Works Manual-2014 as 

early as possible and within one month of award of work to Engineer-in-Charge for 

approval of competent authority. 
 

3.3 Specialized Agencies  
 

3.3.1 Specialized Agencies for items in case of Civil works shall be approved by the 

competent authority. The contractors shall quote the rates after careful study of contract 

conditions, specifications, drawings & schedule of quantities.   
 

3.3.2 It shall be the responsibility of main contractor to sort out any dispute / litigation with   

the Specialized Agencies without any time & cost overrun to the Department. The main 

contractor shall be solely responsible for settling any dispute / litigation arising out of his 

agreement with the Specialized Agencies. The contractor shall ensure that the work shall 

not suffer on account of litigation/ dispute between him and the specialized agencies / 

sub-contractor(s). No claim of hindrance in the work shall be entertained from the 

Contractor on this account. No extension of time shall be granted and no claim what so 

ever, of any kind, shall be entertained from the Contractor on account of delay 

attributable to the selection/rejection of the Specialized Agencies.  
  
3.3.3 For specialized items, the main contractor cannot work as a specialized agency unless 

his name is already included in the list of approved specialized agencies for these items. 

The contractor shall get these items executed through the specialized agencies as 

approved by competent authority. 

3.3.4  Condition for Horticulture/ Landscaping work :- Contractors who fulfill the following 

requirements shall be eligible to work. 

     “Should have satisfactorily completed the works as mentioned below 

during the last Seven years ending previous day of last date of submission of bids.  

3.4  RATES  

3.4.1  The rates quoted by the Contractor are deemed to be inclusive of site clearance, 

setting out work, profile, setting lay out on ground, establishment of reference 

bench mark(s), installing various signage, taking spot levels, survey with total 

station, construction of all safety and protection devices, compulsory use of helmet 

and safety shoes, and other appropriate safety gadgets by workers, imparting 

continuous training for all the workers, barriers, preparatory works, construction of 

clean, hygienic and well ventilated workers housings in sufficient numbers as per 

drawing supplied by Engineer in charge, working during monsoon or odd season, 

working beyond normal hours, working at all depths, height, lead, lift, levels and 

location etc. and any other unforeseen but essential incidental works required to 

complete this work. Nothing extra shall be payable on this account and no 

extension of time for completion of work shall be granted on these accounts. 

3.4.2   The rates quoted by the tenderer, shall be firm and inclusive of all taxes and levies 

(including GST).  

3.4.3  No foreign exchange shall be made available by the Department for importing 

(purchase) of equipment, plants, machinery, materials of any kind or any other items 

required to be carried out during execution of the work. No delay and no claim of any 

kind shall be entertained from the Contractor, on account of variation in the foreign 

exchange rate.  
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3.4.4 All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 

required to be made for working at the basement level, temporary structure for plants 

and machineries, water storage tanks, installation and consumption charges of 

temporary electricity, telephone, water etc. required for execution of the work, liaison 

and pursuing for obtaining various No Objection Certificates, completion certificates 

from local bodies etc., protection works, testing facilities / laboratory at site of work, 

facilities for all field tests and for taking samples etc. during execution or any other 

activity which is necessary (for execution of work and as directed by Engineer-in-

Charge), shall be deemed to be included in rates quoted by the Contractor, for various 

items in the schedule of quantities. Nothing extra shall be payable on these accounts. 

Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site 

/ construction yard layout, specifying areas for construction, site office, positioning of 

machinery, material yard, cement & other storage, fabrication yard, site laboratory, 

water tank etc.  

3.4.5   For completing the work in time, the Contractor might be required to work in two or 

more shifts (including night shifts). No claim whatsoever shall be entertained on this 

account, not with-standing the fact that the Contractor may have to pay extra amounts 

for any reason, to the labourers and other staff engaged directly or indirectly on the 

work according to the provisions of the labour and other statutory bodies regulations 

and the agreement entered upon by the Contractor with them.  

3.4.6  All material shall only be brought at site as per program finalized with the Engineer-

in-Charge. Any pre-delivery of the material not required for immediate consumption 

shall not be accepted and thus not paid for.  

  3.5      CLEANLINESS OF SITE  

The Contractor shall not stack building material / malba / muck/ rubbish on the land or 

road of the local development authority or on the land owned by the others, as the case 

may be. So the muck, rubbish etc. shall be removed periodically as directed by the 

Engineer-in-Charge, from the site of work to the approved dumping grounds as per the 

local byelaws and regulations of the concerned authorities and all necessary 

permissions in this regard from the local bodies shall be obtained by the Contractor. 

Nothing extra shall be payable on this account. In case, the Contractor is found stacking 

the building material / malba as stated above, the Contractor shall be liable to pay the 

stacking charges / penalty as may be levied by the local body or any other authority and 

also to face penal action as per the rules, regulations and bye-laws of such body or 

authority. The Engineer –in-Charge shall be at liberty to recover, such sums due but not 

paid to the concerned authorities on the above counts, from any sums due to the 

Contractor including amount of the Security Deposit and performance guarantee in 

respect of this contract agreement. 

 

3.6     INSPECTION OF WORK  

In addition to the provisions of relevant clauses of the contract, the work shall also be 

open to inspection by the other senior officers of AIIMS, Raipur in addition of the 

Engineer-in-Charge and his authorized representative. The contractor shall at times 

during the usual working hours and at all times at which reasonable notices of the 

intention of the Engineer-in-Charge or other officers as stated above to visit the works 

shall have been given to the Contractor, either himself be present to receive the orders 

and instructions or have a responsible Site Engineer duly accredited in writing, to be 

present for that purpose Senior Officers of AIIMS Authorities shall be inspecting the 
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on-going work at site at any time with or without  prior  intimation.   
 
 

3.7   GUARANTEE FOR WATER PROOFING TREATMENT: 
 

The contractor shall give Ten years performance guarantee in the prescribed proforma 

(Annexure-I) for the water proofing treatment. In addition 10% (Ten percent) of the cost 

of water proofing items shall be retained as security, to watch the performance of the 

work executed. However, half of this amount (withheld) shall be released after Ten 

years, after the completion of the work, if no defect comes to notice. If any defect is 

noticed during the guarantee period, it shall be rectified by the contractor within Seven 

days after serving the notice by Department and, if not attended to, the same shall be got 

done through other agency at the risk and cost of the contractor. In any case the 

guaranteeing firms during the guarantee period shall inspect and examine the treatment 

once every year and make good any defect observed and Certificate to that effect shall 

be submitted to Department every year. However, the 10 % security deposit referred 

above can be replaced with bank guarantee of equivalent amount for relevant period.  

 

4.0    Stainless Steel Railing/Handrails: 

4.1 GENERAL 

The contractor shall apply all materials, labour, tools, ladders, scaffolding and other 

equipments necessary for the completion and protection of all stainless steel work. 

4.2 MATERIAL 

All stainless steel pipes and plates shall conform to AISI 304 in 18/8 composition. 18 

will be chromium and 8 will be Nickel and carbon content will be 0.03 maximum and 

the relevant clauses associated with this grade of steel to be followed.  

4.3 SURFACE FINISH  

Surface finish of all the stainless steel materials will be in 240 grit satin finish / matt 

finish. 

4.4 ACCESSORIES 

 Fixing will be done by stainless steel expansion bolts of approved size and make as per 

Engineer-in-charge and welding to be done by using organ welding rods and the surface 

being duly finished and cleaned by K2 passivation, which is nitric acid plus floric acid 

solution treatment by which the chances of corrosion will be eliminated and any burn out 

makes on the metal will also be eliminated. 

 

4.5 COATING MASS 

 All stainless steel material will have to be coated by a solution of Inox to avoid finger in 

prints and avoidance of settlement of environment / atmospheric dust.   

4.6 MEASUREMENT 

 All the stainless steel finished parts shall be weighed correct to a gram and paid on 

weight basis.   

4.7 RATE 

 The rate shall include the cost of all the materials, machinery and labour involved in all 

the operations described above including cartage, lifts and all taxes like Goods & Service 

Tax (GST) etc. as applicable. 

Any incidental additional requirements for execution of this item to the satisfaction of 

Engineer-in-Charge shall also be treated as included in the item and shown in attached 

drawing and nothing extra will be paid for such extra work. Installation drawings for 
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approval of the Engineer-in-charge-in-Charge and no work shall be performed until the 

approval of these drawings is obtained. 

 
4.8  CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES / SUB-   

CONTRACTORS  
4.8.1 The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupants of the adjacent properties and to the public in general .The 

Contractor shall take all care, as not to damage any other adjacent property or other services running 

adjacent to the plot. If any damage is done, the same shall be made good by the Contractor at his 

own cost and to the entire satisfaction of the Engineer-in-Charge. The Contractor shall use such 

methodology and equipments for execution of the work, so as to cause minimum environmental 

pollution of any kind during construction. Further, the Contractor shall take all precautions to abide 

by the environmental related restrictions imposed by Chhattisgarh  Environment Conservation 

Board, Raipur (C.G.) 
Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance 

as far as possible is caused to the occupants / users of adjoining buildings. No claim what so 

ever on account of site constraints mentioned above or any other site constraints, inadequate 

availability of skilled, semi-skilled or unskilled workers in the near vicinity, non-availability of 

construction machinery spare parts and any other constraints not specifically stated here, shall 

be entertained from the Contractor. Therefore, the Tenderers are advised to visit site and get 

first-hand information of site constraints. Accordingly, they should quote their tenders. Nothing 

extra shall be payable on this account. 
 
4.8.2 The Contractor shall cooperate with and provide the facilities to the sub-Contractors and 
other agencies working at site for smooth execution of the work. The contractor shall indemnify 
the AIIMS Raipur.  
4.8.3 Against any claim(s) arising out of such disputes. The Contractor shall: 
 

(i) Allow use of scaffolding, toilets, sheds etc.  

(ii) Properly co-ordinate their work with the work of other Contractors.  

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other 

Contractors.  

(iv) Provide electricity and water at mutually agreed rates.  

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.  

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of 

services etc. at site.  

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-

Charge and other Contractors to suit the overall schedule completion.  

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the 

Engineer-in-Charge shall not be made intermediary or arbitrator.  
 

4.8.4 The work should be planned in a systematic manner so as to ensure proper co-ordination 

of various disciplines viz. sanitary & water supply, drainage, rain water harvesting, electrical, 

fire fighting, information technology, communication & electronics and any other services.  
 

4.8.5 Other agencies will also simultaneously execute and install the works of sub-station / 

generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford necessary 

facilities for the same. The contractor shall leave such recesses, holes, openings trenches etc. as 

may be required for such related works (for which inserts, sleeves, brackets, conduits, base 

plates, clamps etc. shall be supplied free of cost by the department unless otherwise specifically 

mentioned) and the contractor shall fix the same at time of casting of concrete, stone work and 

http://www.enviscecb.org/
http://www.enviscecb.org/
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brick work, if required, and nothing extra shall be payable on this account.  

4.8.6 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-In-Charge 

and shall as far as possible arrange his work and shall place and dispose off the materials being 

used or removed so as not to interfere with the operations of other contractor or he shall arrange 

his work with that of the others in an acceptable and in a proper co -ordination manner and shall 

perform it in proper sequence to the complete satisfaction of others.  
 

5.0 CONSUMPTION OF  PIG LEAD AND IT‟S VARIATION FOR SCI SANITARY 

PIPES AND FITTINGS AS PER IS:3989 
In order to ensure that adequate lead is poured properly into the joints and to control 

waste in use of lead for caulking of joints of SCI pipes and fittings, at the beginning of 

the work three or four sample joints shall be made and the quantum of lead per joint 

approved by the Engineer in charge. The actual consumption of lead should be within 

variation of 5% of the approved sample job. This variation includes allowances of 

wastage also. If the actual consumption of pig lead is less than the required consumption 

worked out on the above basis, the recovery on account of less use of lead shall be made 

from the contractor at market rate to be determined by the Engineer-in-charge, whose 

decision in the matter shall be final & binding. 

6.0 FIXING OF SCI/CI  PIPE 
The SCI/CI pipes and G.I. pipes, wherever necessary, shall be fixed to RCC columns, 

beams etc. with rawl plugs, or appropriate fasteners as approved by Engineer-in-Charge, 

and nothing extra shall be payable on this account. GI pipes shall be wherever made to 

pass through wall / concrete then it shall be done using protective sleeves alround the 

pipes to protect it from damage, nothing extra shall be payable on this account. 

7.0       CONDITION FOR CEMENT :- 
7.1  The Contractor shall procure 43 grade Ordinary Portland cement (conforming to IS : 

8112)  or Portland slag cement (conforming to IS : 455) or Portland Pozzolana Cement 

(PPC) (Fly ash based) – conforming to IS : 1489 (Part-I) as required in the work, from 

reputed manufactures of cement such as ACC, Ultratech, Ambuja, Jaypee Cement & 

J.K. Cement or from any other reputed cement Manufacturer having a production 

capacity not less than one million tonnes per annum as approved by ADG for that sub 

region. 

 The tenderers may also submit a list of names of cement manufacturers which they 

propose to use in the work. The tender accepting authority reserves right to accept 

or reject name(s) of cement manufacture(s) which the contractor proposes to use in 

the work. No change in the tendered rates will be accepted if the tender accepting 

authority does not accept the list of cement manufacturer, given by the tenderer, 

fully or partially.  

 Supply of cement shall be taken in 50 Kg bags bearing manufacturer‟s name and ISI 

marking. Samples of cement arranged by the contractor shall be taken by the Engineer-

in-charge and got issue in accordance with provisions of relevant BIS codes. In case test 

results indicate that the cement arranged by the Contractor does not conform to the 

relevant BIS codes, the same shall stand rejected and shall be removed from the site by 

the Contractor at his own cost within a week‟s time of written order from the Engineer-

in-charge to do so.  

 If Portland Pozzolana cement or Portland slag cement is used, suitable modification in 

de-shuttering time etc. shall be done if need be as per specifications and standards and as 

directed by Engineer – in – charge and nothing extra shall be payable on this account. 
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No extra payment / deduction shall be made from the payment to the contractor for using 

any of the above type of cement. 

7.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 

decided by the Engineer - in - charge. 

7.3 For each grade / type, cement bags shall be stored in two separate godowns, one for 

tested cement and the   other for fresh cement (under testing) constructed by the 

contractor at site of work as per sketch shown in General conditions of contract for 

CPWD works 2014 with weather proof roofs and walls, for which no extra payment 

shall be made.  The size of the cement godown is indicated in the sketch for guidance 

only.  The actual size of godown shall be as per site requirements and as per the 

direction of the Engineer in charge and nothing extra shall be paid for the same. The 

decision of the Engineer-in-charge regarding the capacity required/needed will be final.  

However, the capacity of each godown shall not be less than 100 tonnes. Each godown 

shall be provided with a single door with two locks. The keys of one lock shall remain 

with AIIMS Engineer-in-charge or his authorized representative and that of other lock 

with the contractor at the site of work so that the cement is issued from godown 

according to the daily requirement with the knowledge of both the parties. The account 

of daily receipt and issue of cement shall be maintained in a register in the prescribed 

Proforma and signed daily by the contractor or his authorized agent in token of its 

correctness. 

7.4  The cement shall be got tested by Engineer –in –Charge and shall be used on the work 

only after satisfactory test results have been received. The contractor shall supply free of 

charge the cement required for testing including its transportation cost to testing 

laboratories. The cost of tests shall be borne by the contractor / Department in the 

manner indicated below :- 

 (a) By the contractor, if the results show that the cement does not conform to relevant BIS 

  codes. 

 (b)  By the Department, if the results show that the cement conforms to relevant BIS codes. 

7.4.1  All other charges of sampling, packing and transportation of sample shall also be borne by 

the Contractor. 

7.5  The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained separately for each type of cement, as provided in clause 10 of the 

contract. The theoretical consumption of cement shall be worked out as per procedure 

prescribed in Clause 42 of the contract and shall be governed by conditions laid therein. 

However, for consumption lesser beyond permissible theoretical variation recovery shall 

be made in accordance with conditions of contract at Schedule A to F (CPWD-7), 

without prejudice to action for acceptance of work/item at reduced rate or rejection as 

the case may be. In case of excess consumption no adjustment shall be made. 

7.6 Cement brought to site and cement remaining unused after completion of work 

shall not be removed from site without written permission of the Engineer-in-

charge. 

 

8.0      CONDITIONS FOR REINFORCEMENT STEEL :- 

8.1   a.   The CPWD/contractor shall procure IS marked TMT bars of various grades from  

(1) The Steel manufactures such as SAIL, TATA steel Ltd., RINL, Jindal Steel & Power 

Ltd. and JSW steel Ltd. or their authorized dealers having valid BIS license for 

IS:1786-2008 (Amendment -1 November 2012) 

 (2) (a) The Steel manufactures or their authorized dealers (as per following section 

criteria) having valid BIS license for IS:1786-2008 (Amendment -1 November 2012) 



45 | P a g e  

 

 

The procured steel should have following qualities :- 

i. Excellent ductility, bend ability and elongation of finished product due to possible 

refining techology. 

ii. Consumption of steel should be accurate as per design. 

iii. Steel should have no brittleness problem in finished product. 

iv. Steel should carry the quality of corrosion and earthquake resistance. 

v. Quality steel with achievement of proper level of sulphur and phosphorus as per 

IS:1786-2008. 

 

b. Selection Criteria of steel manufacturers 

(I) The supply of reinforcement steel for all AIIMS works should have following selection 

criteria of steel manufacturers:- 

Steel producers of any capacity using iron ore/processed iron ore as the basic raw 

material adopting advanced refining technologies as given under, 

i. DRI-EAF = Direct Reduced iron-Electric arc furnace. 

or 

ii. BF-BOF = Blast furnace-Basic oxygen furnace. 

or 

iii. COREX-BOF = COREX - Basic oxygen furnace. 

 

For production of liquid steel to finish product at single/multiple locations with 

NABL or any other similarly placed accrediting Government body which operates in 

accordance with ISO/IEC17011 and accredits labs as per ISO/IEC 17025 conforming to 

IS:1786-2008 (Amendment -1 November 2012). The check list for incorporation of any 

quality steel producer is enclosed for technical assesment is given in Annexure-1 of A para 

27.2 for special condition of steel. 

Engineer-In-Charge shall approve the steel  manufactures.  

(II)  The contractor shall have to obtain and furnish test certificates to the Engineer-in-charge 

in respect of all supplies of steel brought by him to the site of work. 

(III) Samples shall also be taken and got tested by the Engineer-in-Charge as per the 

 provisions in this regard in relevant BIS codes. In case the test results indicate that the 

 steel arranged by the contractor does not conform to the specifications, the same shall 

stand rejected, and it shall be removed from the site  of work by the contractor at his cost 

within a week time of written orders from the Engineer-in-Charge to do so. 

(IV)     The steel reinforcement bars shall be brought at site in bulk supply of 10 tonnes or more 

 or as decided by the Engineer in charge. 

(V) The steel reinforcement bars shall be stored by the contractor at site of work in such a 

 way as to prevent distortion and corrosion and nothing extra shall be paid on this 

 account.  Bars  of different sizes and lengths shall be stored separately to facilitate easy 

 counting and checking. 

(VI) For checking nominal mass, tensile strength, bend test, re-bend test, etc. specimen of 

 sufficient length shall be cut from each size of the bar at random at frequency not less 

 than that specified below:  

 

Size of bar                        For consignment below 

100tones                          

For consignment above 100tones 

Under 10 mm 

dia bars  

One sample for each 25 tonnes 

or part there of     

One sample for each 40tonnes or 

part there of 

10 mm to One sample for each 35 tonnes One sample for each 45tonnes or 



46 | P a g e  

 

 

16mm dia 

bars 

or part there of     part there of 

Over 16mm  

dia bars 

One sample for each 45 tonnes 

or part there of     

One sample for each 50tonnes or 

part there of 

 

(VII) The contractor shall supply free of charge the steel required for testing including its 

 transportation to testing laboratories. The cost of tests shall be borne by the contractor. 

(VIII) The actual issue and consumption of steel on work shall be regulated and proper 

 accounts maintained as provided in clause 10 of the contract.  The theoretical 

 consumption of steel shall be worked out as per procedure prescribed in clause 42 of the 

 contract and shall be governed by conditions laid therein. In case the consumption is less 

 than theoretical consumption including permissible variations, recovery at the rate so 

 prescribed shall be made. In case of excess consumption no adjustment need to be made.   

(IX) The Steel brought to site and remaining unused shall not be removed from site without 

 the written permission of Engineer-in-Charge. 

 

8.9(i) Reinforcement including authorized spacer bars and lappages shall be measured in 

 length for different diameters as actually (not more than as specified in the drawings) 

 used in the work nearest to a centimeter. Wastage and unauthorized overlaps shall not be 

 measured. 

(ii) The standard sectional weights referred to shall be as in Table 5.4 in para 5.3.4 in 

revised CPWD specifications 2009 Vol. I will be considered for conversion of length of 

various sizes of TMT bars in to standard weight. 

(iii) Record of actual sectional weights shall also be kept dia wise and lot wise. The 

average sectional weight for each diameter shall be arrived at from samples from each lot 

of steel received at site. The decision of the Engineer in Charge shall be final for the 

procedure to be followed for determining the average sectional weight of each lot. 

Quantity of each diameter of steel received at site of work each day will constitute one 

single lot for the purpose. The weight of steel by conversion of length of various sizes of 

bars based on the actual weighted average sectional weight shall be termed as Derived 

Actual Weight. 

(a) If the derived weight as in sub-para (iii) above is less than the standard weight as in 

sub-para (ii) above, then the Derived Actual Weight shall be taken for payment.  

 (b) If the derived actual weight is found more than the standard weight, than standard 

weight as worked out in sub para (ii) above shall be taken for payment. Nothing shall be 

paid extra for the difference in Derived/ Actual Weight and standard weight. 

 

8.10 Every care should be taken to avoid mixing different types of grades of bars in the same 

 structural members as main reinforcement to satisfy relevant clause of IS: 456.  In case 

 of buildings, wherever the situation necessitates, the change over shall be permitted only 

 from any one level onwards.  In case of foundations, all foundation elements (footings 

 and grade beams) shall have the same kind of steel.  In the case of columns, all structural 

 elements up to the level of change, where the change over is taking place should have 

 the same kind of steel as those in columns. 

 

8.11 The reinforcing steel brought to site of work shall be stored on brick / timber platform of 

 30/40-cm height, nothing extra shall be paid on this account. 
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Annexure-I 

Special Condition for steel 

(Reference para 27.2) 
Sr. No. Item Checkpoint  Remarks 

 

 

 

 

 

 

 

 

 

 

 

1 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Steel Producer having manufacturing 

facilities at plant 

 

 

 

 

 

a. Factory address and Registration No.  
 

b. Certificate  of manufacturing process 
 

c. Refining process of steel Producer  

c.1 BF- BOF route  

c.2 Corex - BOF route 

 
 

c. 3  DRI – EAF  route  

With documentary evidence either  for BOF 

or EAF 
 

d. Steel plant having infrastructure for 

producing sponge iron, billete and TMT Rebars 

 

 
e. Production  and Quality  Flow Chart  

f. Plant Evaluation and Process Verification   

g. List of Plant & Machinery  

 

 

 

 

2 

 

 

 

 

Established 

 

 
Document verification for:  

a. Govt. / PSU approvals  

b. Supply orders of TMT Re-bars in Govt. 

Projects (Minimum-5 years) 

 

c. Verification of direct supply orders to any  
State/Central Govt. Department  

d. User Certificate issued by any Govt. 

Department directly 

 

 

 

 

 

3 

 

 

 

 

Indigenous 

 
Documentary evidence  like; 

 

 

a. Certificate  of Incorporation 

 
 

b. Memorandum of Articles of Association 

 
 

c. Credit rating of the company from 

CARE/CRISIL/ICRA should not be C/D grade 

(minimum last 3 year) 

 

 

 

 

 

 

4 

 

 

 

 

Reliable 

a. Test Results from Govt./NABL accredited 

laboratories 

 

 
b. In-house testing facility for physical/Chemical 

tests (NABL accredited) 
 

 

 
d. Calibration Certificates  

e. List of Lab Equipments:  
 e.1 Spectrometer 

e.2 Computerized UTM 
 

 

 

5 Use of iron-ore/Processes iron are as basic 
Verig 
Verification of Iron-Ore/Process iron ore 

invoices 
 



48 | P a g e  

 

 

raw materials 

6 In- house rolling facility 
Fff 
Plant verification to identify in-house rolling 

facilities, production of liquid steel & crude steel   

 

 

6 Licenses & Certificates  a. ISO9001:2008 Certification 

b. ISO 14001:2004 Certification  

c. OHSAS 18001:2007 Certification 

d. IS 1786:2008 (TMT) Re-bars) 

e. IS 2830:1990 (Billets)  

 

6 Product Range TMT Re-bars FE 415/415D/500/500D/550/550D   

 CRS (Corrosion Resistant) & EQR (Earthquake 

Resistant) TMT Re-Bars 

Size 8 to 36 mm dia. 

 

 

9.0    REINFORCED CEMENT CONCRETE WORK 

9.1     DESIGN MIX CONCRETE 

9.1.1 The RCC work shall be done with RMC Design Mix Concrete unless otherwise specified. 

In the nomenclature of items wherever letter M has been indicated, the same shall imply 

for the Design Mix Concrete. For the nominal mix in RCC, CPWD Specifications shall 

be followed. The Design Mix Concrete will be designed based on the principles given in 

IS: 456-2000. The contractor shall design mixes for each grade of concrete indicating 

that the concrete ingredients and proportions will result in concrete mix meeting 

requirements specified.  In case of use of admixture and or white cement, the mix shall 

be designed with these ingredients as well.   

 

9.1.2  The concrete mix design will be carried out by the contractor through one of the following 

laboratories / Test houses and ready mix concrete shall conform to accepted design mix.  

a) Govt. Engineering College, Bilaspur. b) Govt. Engineering College, Raipur. c) NIT 

Raipur 

9.1.3   In the event of all the above laboratories being unable to carry out the requisite design / 

testing the contractor shall have to get the same done from any other laboratory with 

prior approval of the Engineer-in-Charge. 

 9.1.4 The contractor shall submit the mix design report from any of above approved 

laboratories for approval of Engineer-in-Charge within 45 days from the date of issue of 

letter of acceptance of the tender. 

9.1.5 In case of white Portland cement and the likely use of admixtures where CC/RCC is 

done with concrete pumps in concrete with ordinary Portland/white Portland cement, the 

contractor shall design and test the concrete mix by using trial mixes with white cement 

and /or admixtures also, for which nothing extra shall be payable. 
 

9.1.6 Each time when there is change of source or characteristic properties of the ingredients 

used in the concrete mix during the work, a revised mix design shall be done and 

approval obtained from the approved Laboratory or as per the direction of the Engineer-

in-Charge.  Preferably only single source of cement shall be kept for the work. In case 

contractor decides to use more than one source of approved cement brand then for each 

brand separate design mix shall be done and got approved by Engineer-in-charge. 

9.1.7 The Mix shall be designed to produce the grade of concrete having required workability 

and characteristic strength not less than as specified. 

9.1.8 The mix design for a specified grade of concrete shall be done for a target mean 

compressive strength T ck = F ck + 1.65 Ѕ 
 

Where,  

F ck = Characteristic compressive strength at 28 days. 
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S= Standard deviation  

The standard deviation for each grade of concrete shall be calculated separately. 

The degree of quality control for this work is “Good” for which the standard deviation 

(s) obtained for different grades of concrete shall be as follows:- 
 

 

Grade of Concrete For “Good” quality of control 

M10 

M 30 

M 35 

M 50 

4.0 

5.0 

5.0 

5.0 

 

9.1.9 Out of the six specimen of each set, three shall be tested at seven days and remaining 

three at 28 days.  The preliminary tests at seven days are intended only to indicate the 

strength likely to be attained at 28 days. All cost of mix designing and testing connected 

therewith including charges payable to laboratory shall be borne by the Contractor. 

9.1.10 The samples of cement, aggregate (fine & coarse) to be sent to the laboratories shall be 

sealed in the presence of the Engineer- in -Charge and shall have his signature and cost 

of packaging, sealing, transportation, loading, unloading, cost of samples and the testing 

charges for Mix design in all cases shall be borne by the contractor. 

9.1.11 Notwithstanding the approval granted by Engineer-in-Charge in aforesaid manner, the 

contractor shall be fully responsible for quality of concrete including input control, 

transportation and placement etc. 

9.1.12  The Engineer-in-Charge reserves the right to exercise control over the ingredients, water    

            and admixtures, purchased, stored and to be used in the concrete including conducting of  

            tests for checking quality of materials fit or unfit for use in  production of mix. 

9.1.13. The Contractor shall submit the test data of the material used for concrete mix-

 design in the laboratories, so the material being used at site can be compared with 

 those data / size etc. 

9.1.14  In case of change of parameters of ingredients (sand, cement, coarse aggregate) fresh 

 concrete mix-design to be done as mentioned in paras 9.1.1, 9.1.2 & 9.1.6 to 9.1.10 

 above and got approved from the Engineer-in-Charge before execution. 

9.1.15 The contractor shall make arrangement to install a mini laboratory at site for 

 accelerated testing of design mix concrete as per IS : 9013. The department reserves 

 right to take samples of design mix concrete from the mass production of the 

 concrete for testing and compare with the laboratory‟s results. 
 

9.1.16    Nothing shall be paid extra for installation and cost of batching plant and other 

arrangement for making necessary test of design mix concrete. 

9.1.17    The item of design mix cement concrete shall be inclusive of all the ingredients 

including admixtures if required, labour, machinery T & P etc. (except shuttering 

which will be measured & paid for separately) required for a design mix concrete of 

required strength and workability. The rate quoted by the agency shall be net & 

nothing extra shall be payable on account of change in quantities of concrete 

ingredients like aggregates and admixtures as per the approved mix design. 

Recovery @ Rs. 495/- per Quintal in the respective item shall be made for less use of 

cement in design mix than specified in the item. 
9.1.18  Concrete shall be handled from the place of mixing to the place of final deposit / 

 placement by methods, which prevent segregation, or loss of any ingredients and 

 contamination. 
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9.1.19   Where concrete is conveyed by chutes, the chute shall be made of metal or fitted 

 with metal lining. The approval of the Engineer-in-charge shall be obtained for the 

 use of chutes in excess of 3 metres length and in such cases the concrete shall be 

 remixed if so required by the Engineer-in-Charge or closed bottom buckets shall be 

 used. If concrete is placed by pumping, the conduit shall be primed properly. Once 

 pumping is started, it shall not be interrupted as far as possible. Concrete shall not be 

 dropped into place from a height more than 1.5m. 

9.1.20   Concreting of any portion of the work shall be done in presence of the representative 

 of the Engineer-in-Charge and shall be done only after approval of the Engineer-in-

 Charge. 

9.1.21   Concreting shall be carried out continuously between constructions joints shown on 

 the drawings or as agreed by the Engineer-in-Charge. The contractor shall closely 

 follow the sequence of concreting where it is specified in the drawings. If concreting 

 is interrupted before reaching the predetermined joint an approved construction joint 

 shall be provided. Construction joints shall be minimized as far as possible. These 

 shall be set at right angles to the general direction of the member. The surface film 

 of the first placed concrete should preferably be removed while the concrete is still 

 green to expose the aggregate and leave a sound irregular surface. However care 

 shall be taken not to disturb the concrete already laid. 

9.1.22 Admixtures:  Wherever required, admixtures of approved quality only shall be 

 mixed with concrete as specified.  The admixtures shall conform to IS: 9103.  The 

 chloride content in the admixture shall satisfy the requirements of BS: 5075.  The 

 total amount of chlorides in the admixture mixed concrete shall also satisfy the 

 requirements of IS 456-2000. 

9.1.23 Use of ready mixed concrete (RMC) may also be permitted, with prior approval of 

 Engineer –in – Charge, without any extra payment. Separate account of design mix 

 concrete and RMC shall however be kept. The ready mixed concrete shall conform 

 to the requirement of durability, workability and strength as laid down for design 

 mix concrete.  

9.2 Use of Fly Ash and Fly Ash Blended Cements in RCC Structures: - 

9.2.1. General 

 

9.2.1.1 IS : 456-2000 Code of Practice for plain and Reinforced Concrete (as 

amended up to date) shall be followed in regard to Concrete mix Proportion and 

its production as under :- 

                         9.2.1.1.1The concrete mix design shall be done as “Design Mix Concrete” as         

                         prescribed in clause – 9 of IS 456 mentioned above. 

                         9.2.1.1.2Concrete shall be manufactured in accordance with clause 10 of above    

                        mentioned IS : 456 covering quality assurance measures both technical and  

                        organizational, which shall also necessarily require a qualified Concrete  

                        Technologist to be available during manufacture of concrete for certification of   

                         quality of concrete.  

9.2.1.2 Minimum M25 grade of concrete shall be used in all structural elements 

made with RCC both in load bearing and framed structure. 

9.2.1.3 The mechanical properties such as modulus of elasticity, tensile strength, 

creep and shrinkage of flyash mixed concrete or concrete using flyash blended 

cements (PPCs) should not likely to be significantly different and their values 

are to be taken same as those used for concrete made with OPC. Fly ash when 
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used in the production of concrete shall be strictly in conformity with IS : 3812 

(Para 1 & 10). 

9.2.1.4 To control higher rate of carbonation in early ages of concrete both in 

flyash admixed as well as PPC based concrete, water / binder ratio shall be kept 

as low as possible, which shall be closely monitored during concrete 

manufacture. If necessitated due to low water / binder ratio, required workability 

shall be achieved by use of chloride free chemical admixtures conforming to IS : 

9103. The compatibility of chemical admixtures and supper plasticizers with 

each set OPC, fly ash and / or PPC received from different sources shall be 

ensured by trials.  

9.2.1.5 In environment subjected to aggressive chloride or sulphate attack in 

particular, use of flyash admixed or PPC based concrete is recommended. In 

cases, where structural concrete is exposed to excessive magnesium sulphate, 

flyash substitution / content shall be limited to 18% by weight. Special type of 

cement with low C3A content may also be alternatively used. Durability criteria 

like minimum binder content and maximum water / binder ratio also need to be 

given due consideration in such environment.    

9.2.1.6 Wet curing period shall be enhanced to a minimum of 10 days or its 

equivalent. In hot and arid regions, the minimum curing period shall be 14 days 

or its equivalent. 

9.2.2. Use of Flyash Admixed Cement Concrete (FACC) in RCC Structures: -             

There shall be no bar on use of FACC in RCC structures subject to following 

additional conditions :- 

9.2.2.1 Flyash shall have its chemical characteristics and physical requirements 

etc. conforming to IS : 3812 (Part-10) and shall be duly certified. 

9.2.2.2 To ensure uniform blending of flyash with cement in conformity with IS 

: 456, a specific facility needs to be created at site with complete computerized 

automated process control to achieve design quality or with similar facility from 

Ready Mix concrete (RMC) plants.  

9.2.2.3 As per IS : 1489 (Part-I), Maximum 35% of OPC by mass is permitted to 

be substituted with flyash conforming to IS : 3812 (Part-I)and same is reiterated.  

9.2.2.4 Separate storage for dry flyash shall be provided. Storage bins or silos 

shall be weather proof and permit a free flow and efficient discharge of flysh. 

The filter or dust control system provided in the bins or silos shall be of 

sufficient size to allow delivery of flyash maintained at specified pressure to 

prevent undue emission of flyash dust, which may interfere weighing accuracy. 

9.2.3. Use of Fly Ash Blended Cements in Cement Concrete (PPCC) in RCC 

structures 

9.2.3.1 Subject to General Guidelines detailed out as above, PPC manufactured 

conforming to IS: 1489 (Part-I) shall be treated at par with OPC for manufacture 

of Design Mix Concrete for structural use in RCC. 

9.2.3.2 Till the time, BIS makes it mandatory to print the %age of flyash on each 

bag of cement, the certificate from the PPC manufacturer indicating the same 

shall be insisted upon before allowing use of such cements in works. 
 

9.2.3.3 While using PPC for structural concrete work, no further admixing of fly 

ash shall be permitted. 
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9.3 CONDITIONS FOR RCC WORKS READY MIX CONCRETE 
 

1.   Following parameters shall be adopted for mix design in a Moderate Exposure. (i). 

Nominal Maximum size of aggregate 20 mm angular as per C.P.W.D. specification (ii). 

Degree of quality control Good (iii). Type of Exposure Moderate (iv). Maximum water 

cement ratio 0.50 (v). Cement content a) 340 kg/cum of concrete for M-30 Grade b). 

350 kg/cum of concrete for M-35 Grade c). 500 kg/cum of concrete for M-50 Grade 

(vi). Type of cement used. PPC conforming to IS:1489 Part-I (vii). Sand Coarse sand as 

per C.P.W.D. specifications. (viii). Chemical Admixure As per IS : 9103 . 

2.   Approved admixtures conformings to IS:9103 shall be permittd to be used. The 

chloride content in the admixture shall satisfy the requirement of BIS 5075. The total 

amount of chloride content in the admixture mixed concrete shall satisfy the 

requirement of IS:456-2000. Fly ash shall not be used in R.C.C.  

3.   The concrete mix design with and without admixture will be got carried out by the 

contractor through laboratories/ Test houses, approved by Engineer-in-charge.  

4.   The various ingredients of mix design/ laboratory tests shall be sent to the lab/ test 

houses through the Engineer-in-charge and the samples of such ingredients sent shall 

be preserved at site by the department till completion of work. The sample shall be 

taken from the approved materials which are proposed to be used in the work.  

5.   The contractor shall submit the mix design report from approved laboratory and get 

approval of Engineer-in-charge. No concreting shall be done without prior approval of 

the mix design by the Engineer-in-charge.  

6.   The contractor shall make cubes of trial mixes as per approved mix design at site 

laboratory for all grades of concrete in presence of the Engineer-in-charge using same 

ingredients as adopted to design mix, prior to commencement of concreting and get 

them tested in presence of Engineer-in-charge for 7 day and 28 days.  

7. For each change of source/ quality/ characteristic properties of the ingredients from 

that approved & used in the concrete mix during the work, a fresh mix design shall 

be got done by the contractor from the approved laboratory. Revised trial mix test 

shall be conducted at laboratory established at site and shall be submitted by the 

contractor as per the direction of the Engineer-in-charge.  

8. The cost of packaging, sealing, transportation, loading, unloading, cost of samples 

and the testing charges for mix design in all cases shall be borne by the contractor.  

9. The rate for the item of Ready mix concrete shall be inclusive of all the ingredients 

including admixtures if required, labour, placing, curing, compacting, pumping, 

machinery, T&P etc. (except shuttering which will be measured & paid for 

separately) required for a design mix concrete of required strength and workability. 

The rate quoted by the agency shall be net and nothing extra shall be payable on 

account of change of quantities of concrete ingradients like aggregates and 

admixtures etc. as per the approved mix design. If cement used as per approved mix 

design is less than that as stipulated in the item i.e. 330 Kg/cum for M-25 and 340 

Kg/cum for M-30 grade of RMC/DMC respectively then recovery for less use of 

cement than stipulated in the item shall be made @Rs. 4.95 per kg of cement and 

nothing extra shall be payable for use of cement more than 330 kg/cum or 340 

Kg/cum of R.M.C./Design Mix Concrete of M-25 and M-30 grade respectively. 

10. The contractor shall engage Ready Mix Concrete (RMC) producing plants to supply 

RMC for the work. The RMC plant proposed to be engaged by the contractor shall 

fulfill the following requirements: i) It shall be fully computerized ii) It should have 

supplied RMC for Government/ Public undertaking/ Local bodies projects of similar 
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magniture. iii) It should have facility for providing printed dispatch slips showing 

ingredients of concrete carried by each mixer.  

11. The contractor shall within 15 days of award of the work, submit list of at least two 

RMC plant companies of repute along with details of such plants including details of 

transit mixer, pumps etc. to be deployed indicating name of owner company, its 

location, capacity, technical establishment, past experience and text of M.O.U. 

proposed to be entered between purchaser (the contractor) and supplier (R.M.C. 

plant) to the Engineer-in-charge who shall give approval in writing (subject to drawl 

of M.O.U.). The contractor shall draw M.O.U. with approved R.M.C. Plant owner 

and submit to Engineer-in-charge within a week of such approval. The contractor 

will not be allowed to purchase ready mix concrete without completion of above 

stated formalities for use in this project. Notwithstanding the approval granted by 

Engineer-in-charge in aforesaid manner, the Contractor shall be fully responsible for 

quality of concrete including input control, transportation and placement etc. The 

Engineer-in-charge or his representative Engineer will reserve the right to inspect 

the plant at any stage and reject the concrete if he is not satisfied about quality of 

product. The contractor should thereofore, draw M.O.U./ agreement with R.M.C. 

owner/ company very carefully keeping all terms and conditions/ specifications 

forming a part of this tender document.  

12. The Engineer-in-charge reserves the right to cancel the approval of plant with or 

without assigning any reason.  

13. The Engineer-in-charge reserve the right to exercise control over the:- 

i. Ingredients, water and admixtures purchased, stored and to be used in the concrete 

including conducting of tests for checking quality of materials, recordings of test 

results and declaring the materials fit or unfit for use in production of mix. 

ii. Calibration check of the R.M.C.  

iii. Weight and quantity check on the ingredients, water and admixtures added in 

batch mixing.  

iv. Time of mixing of concrete. 

v. Testing of fresh concrete, recordings of results and declarig the mix fit or unfit for 

use. This will include continuous control on the workability during production and 

taking corrective action. For exercising such control, the Engineer-in-charge shall 

periodically depute his authorized representative at the RMC plant. It shall be 

responsibility of the contractor to ensure that all necessary equipment, manpower 

& facilities are made available to Engineer-in-charge/ his representative at R.M.C. 

plant.  

14. Ingredients, admixtures & water declared unfit for use in production of mix shall not be 

used. A batch mix found unfit for use shall not be loaded into the truck for 

transportation.  

15. All required relevant records of R.M.C. shall be made available to the Engineer-

incharge or his authorized representative. Engineer-in-charge shall, as required, specify 

guidelines & additional procedures for quality control & other parameters in respect of 

materials & production and transportation of concrete mix which shall be binding on 

the contractor & the R.M.C. plant.  

16. PPC (Conforming to IS:1489 Part-I) of brand/ make/ source as approved by Engineer-

in-charge shall only be use for production of concrete.  

 

17. QUALITY CONTROL OF READY – MIXED CONCRETE It shall be the 

responsibility of the contractor to ensure that the RMC producer provides all necessary 
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testing equipments and takes all necessary measures to ensure quality control of ready-

mixed concrete. In general the required measures shall be :-  

i. CONTROL OF PURCHASED MATERIAL QUALITY R.M.C. producer 

shall ensure that all the materials purchased and used in the production of 

concrete conform to the stipulation of the relevant agreed standards with the 

materials supplier and the requirements of the products, mix design and quality 

control prodedures. This shall be accomplished by visual checks, sampling and 

testing, certification from material supplier and information/ data for material 

supplier. Necessary equipment for the testing of all material shall be provided 

and maintained in calibrated condition at the plant by the R.M.C. producer.  

ii. CONTROL OF MATERIAL STORAGE Adequate and effective storage 

arrangement shall be provided by RMC producer at RMC plant for prevention of 

contamination, reliable transfer and feed systems, drainage of aggregates, 

prevention of freezing or excessive solar heating of aggregate etc.  

iii. COMPUTER PRINT OUTS OF EACH TRUCK LOAD Each truckload 

transit mixer dispatched to site shall carry computer printout of the engredients of 

the concrete it is carrying. The printout shall be produced to Engineer-in-charge 

or his representative at site before R.M.C. is used in work.  

iv. TRANSFER AND WEIGHING EQUIPMENT R.M.C. producer shall ensure 

that a documented calibration is in place. Proper calibration records shall be 

made available indicating date of next calibration due, corrective action taken etc. 

RMC producer shall ensure additional calibration checks whenever required by 

Engineer-in-charge in writing to contractor. R.M.C. producer shall also maintain 

a daily production record including details of customers to whom R.M.C. was 

supplied including details of mixes supplied. Record shall also be maintained of 

what materials were used for the day‟s production including water and 

admixtures. The accuracy of measuring equipment shall be within +2% of 

quantity of cement, (-) 3% of quantity of aggregate, admixrure and water being 

measured.  

v. MAINTENANCE OF PLANT, TRUCK MIXERS AND PUMPS Plant, 

Truck, Mixers and pumps should be well maintained so that it does not hamper 

any operation of production, transportation and placement.  

 

vi. PRODUCTION OF CONCRETE:- The following precautions shall be taken 

during the production of RMC at the plant.  

i. Weighing (correct reading of batch data and accurate weighing):- For each 

load, written,  printed or graphical records shall be made of the weights of 

the materials batched, the estimated slump, the total amount of water added 

to the load, the delivery tickets number for that load and the time of loading 

the concrete into the truck. 

ii. Visual observation of concrete during production and delivery or during 

sampling and testing of fresh concrete, assessment of uniformity, cohesion, 

workability, adjustment to water content:- The workability of the concrete 

shall be controlled on a continuous basis during production. The batch mix 

found unfit shall not be loaded into the truck for transportation. Necessary 
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corrective action shall be taken in the production of mix as required for 

further batches. 

iii.   Use of adequate equipment at the plant to measure surface moisture content of 

aggregates, particularly fine aggregate and the workability of the concrete, 

cube tests etc. shall also be ensured.  

iv.   Making corresponding adjustment at the plant automatically or manually to 

batched quantities to allow for observed, measured or reported changes in 

materials or concrete qualities.  

v.   Sampling of concrete, testing, monitoring of results.  

vi.   Diagnosis and correction of faults identified from observations/ complaints. 

The RMC plant produced concrete shall be accepted by Engineer-in-charge at 

site ater receipt of the same after fulfilling all the requirements of mix 

mentioned in the tender documents.  

 

18. Ready mix concrete shall be arranged in quantity as required at site of work. The 

ready mix concrete shall be supplied as per the pre-agreed schedule approved by 

Engineer-in-charge.  

 

19.  If so required by the Engineer-in-charge, the RMC producer shall provide separate 

storage space/ godowns for storage of materials approved by Engineer-in-charge for 

the design mix concrete.  

 

20. Frequency of sampling and standard of acceptance shall be as per CPWD 

Specifications for design mix concrete.  

 

21. The RMC shall be placed by pump of suitable capacity and the contractor shall 

arrange sufficient length of pipe at site to place the RMC in the minimum required 

time. The contractors shall co-ordinate with R.M.C. supplier and pump hirer to have 

effective concrete placement. Nothing extra shall be paid for placing of concrete 

through concrete pump.  

 

22. The respresentative of R.M.C. supplier shall attend the site meeting as and when 

decided by the Engineer-in-charge.  

 

23.  

i. The contractor shall assess the quantity of R.M.C. requirement at site well in 

advance and order accordingly to the R.M.C. supplier. In case excess R.M.C. is 

received at site, the department shall not be under any obligetaion to get the extra 

quantity utilized and no payment for such R.M.C. shall be made.  

ii. The contractor shall have to employ labour in shifts to ensure continuous casting of 

slabs and other RCC members. No extra payment on this account shall be made.  

24. The department will recommend to the Traffic Police to issue permits for the entry of 

the vehicles through the area of no entry zone to the working area. However, absence 

of such permits will not be cause for delay in completion of the work. 

10.0  PARTICULAR SPECIFICATIONS FOR AAC BLOCK MASONRY: 

10.1   The AAC Blocks shall be procured from approved manufacturers. 

10.2   The blocks shall be stored at site in stacks on a level dry surface. 

10.3     The mortar used for joining the blocks shall be mixed in the proportion 1:4  

                (1 Cement : 4 coarse sand) by volume. 
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10.4   The thickness of joints in the masonry shall not exceed 10 mm and shall be of     

uniform thickness. 

 10.5   Maximum height of wall built on any day shall not be more than 1.2 metres (i.e. 

6 layers). 

 10.6  The joints in the masonry shall be recessed and no flush pointing shall be done. 

 10.7  A slip membrane with PVC sheet shall be introduced as per the 

recommendation of blocks manufacturer before laying the first course on the 

plinth beam. 

 10.8  The blocks shall not be soaked in water and instead they shall be dipped in 

water and taken out immediately to have only moist surface. 

 10.9  The vertical joints of the masonry shall be broken to have a minimum overlap of 

100 mm. 

 10.10  Bed joint 2 Nos 6mm dia  reinforcement bars may be placed in the joints after 

every 3rd course in two successive layers as per the recommendation of the 

manufacturers to have good lateral stability. 

10.11  It shall be ensured that the lintels are rest at either end of window opening only 

on full block and not on half or part blocks reinforcement shall be placed in the 

sill course of window openings in two successive horizontal joints and extend 

the same at least to 600 mm on either side of the jamb surface. 

10.12  At a RCC column interface an MS anchor ("L" shape) may be placed and fixed 

with screws at every 4th course so as to anchor the wall with RCC column for 

better lateral stability. The anchor shall be got approved from Engineer-in-

Charge. 

10.13  Curing of the masonry shall be done only by spraying water and no flooding 

shall be   done by water jets / buckets. 

 

 10.14  The chases in the wall surface for electrical conduits shall be done only by 

means of electrically operated saw to cut two parallel lines and the portion 

between the cuts shall be chiseled carefully. The depth of vertical chases should 

be limited to 1/3 rd of wall thickness and horizontal chases should not be more 

than 1/6th of wall thickness. The chases have to be properly packed with cement 

mortar 1:4 (1 cement : 4 sand) between pipes and chases. 

10.15  The blocks shall be cut using a carpenter saw to have half blocks or any other 

suitable size block to close the masonry course or to break the vertical joint from 

the bottom course. Hammer or a masons trowel shall not be used to cut the 

blocks. 

10.16  GI wire mesh shall be fixed on all column wall and beams- wall junctions before 

taking up the plaster work. 

10.17 The rates of the item include all the elements described above. 

 

11.0     EQUIPMENTS AND PLANTS (Refer Clause 18 of Schedule „F‟) 

11.1 The contractor has to deploy necessary tools & plants in required numbers to ensure 

smooth & timely execution of work, at his own cost & risk as per the requirement of 

work at different stages. The decision of Engineer-in-Charge shall be final regarding use 

of particular T&P(s) at a particular time(s) & the contractor has to adhere to the same 

strictly.  The description & quantum of T&P is given for general guidance which is not 

mandatory.  However, the successful contractor shall give a list of tools and plants which 

he proposes to deploy to ensure smooth and timely execution as per different milestone 
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fixed and timely completion of work while submitting the programme and progress 

chart.  

11.2 To achieve the program of work as per programme the contractor must bring at site the 

required shuttering materials required for cement concrete and RCC work etc. within 30 

days from the date of start of work. All other equipments shall be brought, installed and 

commissioned at site of work at least one week before their actual planned use at site.  

Work shop facilities for fabrication/addition and alterations, and other allied works shall 

be arranged by the contractor at his own cost. 
 

11.3 The list of equipment/T&P/machinery as per para 11.1 is for general guidance.  In 

addition to these, machinery / equipment as required shall be arranged by the contractor 

in case the requirement at any stage exceeds as per the programme finalized at his own 

cost and nothing extra whatsoever on this account shall be paid. This include equipment 

for arrangement of concrete from RMC producing plants also. 
 

11.4 All the equipment, T&P and machinery shall be kept in good condition. 
 

12.0    SAFETY MEASURES AT CONSTRUCTION SITE  

In order to ensure safe construction, following shall be adhered for strict compliance at the 

site:- 

(i) The work site shall be properly barricaded. 

(ii) Adequate singnages indicating „Work in Progress – Inconvenience caused is 

Regretted‟ or Diversion Signs shall be put on the sites conspicuously visible 

to the public even during night hours. These are extremely essential where 

works are carried out at public places in use by the public. 

(iii) The construction malba at site shall be regularly removed on daily basis. 

(iv) All field officials and the workers must be provided with safety helmets, 

safety shoes and safety belts. 

(v) Proper MS pipe scaffoldings with work – platforms and easy-access ladders 

shall be provided at site to avoid accidents.    

 Necessary First-Aid kit shall be available at the site. 

The above provisions shall be followed in addition to the provisions of General 

Condition of Contract. 

13.0 LIST OF EQUIPMENT FOR SITE LABORATORY TO BE MADE      

 AVAILABLE BY THE CONTRACTOR AT HIS OWN COST (Refer Clause 

 10 A of Schedule „F‟)  

Laboratory testing instruments. 

(23) Balances 

i. 7 Kg. to 10 Kg. capacity, semi-self indicating type – accuracy 10 gm.-1 

No. 

ii. 500 gm. Capacity, semi-self indicating type – accuracy 1 gm.- 1 No. 

iii. Pan balance – 5 Kg. capacity – accuracy 10 gms.-1 No. 

(24) Ovens–electrically operated, thermostatically controlled upto 110
0
 C–

sensitivity 1
0
 C. – 1 No. 

(25) Sieves : as per IS 460 – 1962. 

i. I.S. sieves – 450 mm internal dia, of sizes 100mm,  80 mm, 63 mm, 

50mm, 40 mm, 25mm, 20 mm, 12.5 mm, 10 mm, 6.3mm,  4.75 mm, 

2.36mm complete with lid and pan. – 1 Set 

ii. I.S. sieves  - 200 mm internal dia (brass frame) consisting of 2.36 mm, 

1.18 mm, 600 microns, 425 microns, 300 microns, 212 microns, 150 

microns, 90 microns, 75 microns with lid and pan. – 1 Set 
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(26) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated 

with timing switch assembly - 1 No. 

(27) Equipment for slump test–slump cone, steel plate, tamping rod, steel scale, 

scoop-2sets 

(28) Dial gauges, 25 mm travel – 0.01 mm / division least count – 2 Nos. 

(29) 100 tones compression testing machine, electrical  cum manually operated. – 

1 No. 

(30) Graduated measuring cylinders 200 ml capacity – 6 Nos.  

(31) Enamel trays (for efflorescence test for bricks). 

i. 300 mm X 250 mm X 40 mm – 2 Nos.        10 Set                     

ii. Circular plates of 2850 mm dia – 4 Nos. 

 

B. Field testing instruments: The testing instruments in sufficient quantity as directed 

by the Engineer- in- Charge shall be made available by the contractor. It shall be 

ensured that the instruments always remain in serviceable condition else the same 

will be replaced. 

14.0 SPECIFICATIONS FOR FLY ASH BRICKS - All fly ash bricks as brought to the site 

shall conform to the strength & durability parameters as prescribed in the tender and 

CPWD specifications. 

15.0 The contractor shall submit „Method Statement‟ for the approval soon after the 

award of work. „Method Statement‟ is a statement by which the construction procedures 

for important activities of construction are stated, checked and approved. Method 

Statement shall have description of the item with elaborate procedures in steps to 

implement the same. The specification of the materials involved their testing and 

acceptance criteria, equipments to be used, precautions to be taken, mode of 

measurements etc. 

 

16.0 TESTING OF MATERIALS. 

16.1 The contractor shall arrange carrying out of all tests required under the agreement through 

the laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection 

therewith including fee for testing unless specified otherwise.  In all cases cost of samples and to & 

fro carriage shall be borne by the contractor. Contractor shall establish a laboratory at site of work 

at his own cost. The laboratory shall be equipped with all necessary equipment as per requirement 

of specification or as per direction of Engineer-in-Charge. A list of  laboratory equipments to be 

maintained by the contractor is enclosed at para 13  page 49 & 50. Establishing the laboratory at 

site shall not absolve the contractor from fulfilling the criteria of getting the test done in 

independent approved laboratories as per DG/MAN/308. The decision of the Engineer-in-Charge 

of allowing any test in the site laboratory shall be final. 

16.2 Even ISI marked materials may be subjected to quality test at the discretion of the 

Engineer-in-charge besides  testing of other materials as per the specifications described for the 

item/material. Whenever ISI marked materials are brought to the site of work the contractor shall, if 

required by the Engineer-in-charge, furnish manufacturer test certificate or test certificate from 

approved testing laboratory to establish that the material procured by the contractor for 

incorporation in the work satisfy the provisions if IS codes relevant to the material and/or the work 

done. 

16.3 Sub-standard Material/Work : In case any material/work is found substandard the same 

shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of work 

within 48 hour, failing which the same shall be got removed by the Engineer-in-Charge at the  risk 

and cost of the contractor without giving any further  notice and time. 
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17.0    CONDITIONS OF CONTRACT SPECIFIC TO GREEN BUILDING PRACTICES 

The contractor shall strictly adhere to the following conditions as part of his contractual 

obligations: 

17.1 SITE 

17.1.1 The contractor shall ensure that adequate measures are taken for the prevention 

of erosion of the top soil during the construction .The contractor shall prepare and 

implement the Erosion and Sedimentation Control Plan (ESCP) provided to him after 

approval by the Engineer- in- Charge as part of the larger Construction Management 

Plan 

(CMP). The contractor shall obtain the Erosion and Sedimentation Control Plan 

(ESCP) Guidelines if required from the Engineer in Charge and then prepare “working 

plan” for the following month‟s activities as a CAD drawing showing the 

construction management, staging & ESCP. At no time soil should be allowed to 

erode away from the site and sediments should be trapped where necessary. 

The contractor shall ensure that all the top soil excavated during construction works is 

neatly stacked and is not mixed with other excavated earth. The contractor shall take the 

clearance of the Engineer in Charge before any excavation. Top soil should be stripped 

to a depth of 20 cm (centimeters) from the areas to be disturbed, for example proposed 

area for buildings, roads, paved areas, external services and area required for 

construction activities etc. It shall be stockpiled to a maximum height of 40 cm in 

designated areas, covered or stabilized with temporary seeding for erosion prevention 

and shall be reapplied to site during plantation of the proposed vegetation or as directed 

by the engineer in charge. Top soil shall be separated from subsoil, debris and stones 

larger than 50 mm (millimetre) diameter. The stored top soil may be used as finished 

grade for planting areas. 

17.1.2  The Contractor should follow the construction plan as proposed by the Architect / 

Engineer in Charge to minimize the site disturbance such as soil pollution due to spilling. 

If required use of staging and spill prevention and control plan to restrict the Spilling of 

the contaminating material on site needs to be resorted. Protection of top soil from 

erosion by collection storage and reapplication of top soil, constructing sediment basin, 

contour trenching, mulching etc., may also be directed by the engineer in charge. 

17.1.3  No excavated earth shall be removed from the campus unless suggested  otherwise by 

 Engineer in Charge. All subsoil shall be reused in backfilling/landscape, etc as per the 

 instructions of  the Engineer in Charge. The surplus excavated earth shall be disposed 

 of by the contractor as per the direction of the engineer in charge at his own cost for                           

reuse. A certificate of reuse as required by the Engineer-in-Charge shall be submitted by 

the contractor. 

17.1.4 The contractor shall not change the natural gradient of the ground unless specifically 

instructed by the Engineer in Charge. This shall cover all natural features like water 

bodies, drainage gullies, slopes, mounds, depressions, etc. Existing drainage patterns 

through or into any preservation area shall not be modified unless specifically directed 

by the   Engineer-in-Charge. 

 

17.1.5  The contractor shall not carry out any work which results in the blockage of natural 

 drainage. 

17.1.6 The contractor shall ensure that existing grades of soil shall be maintained around 

existing vegetation and lowering or raising the levels around the vegetation is not 

allowed unless specifically directed by the Engineer-in-Charge. 

  

17.1.7 Contractor   shall   reduce   pollution   and   land   development   impacts   from 

automobiles use during construction. 

17.1.8 Overloading of trucks is unlawful and creates the erosion and sedimentation problems,  

especially when loose materials like stone dust, excavated earth, sand etc. are moved. 

Proper covering shall be used by the contractor.  Also, no overloading shall be permitted. 
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17.2 CONSTRUCTION PHASE AND WORKER FACILITIES 

17.2.1 The contractor shall specify and limit construction activity in pre-planned/designated 

 areas and shall start construction work after securing the approval for the same from the 

 Engineer in Charge. This shall include areas of  construction, storage of materials, and 

 material and personnel  movement. 

17.2.2 Preserve and Protect Landscape during Construction 

a The contractor shall ensure that no trees, existing or otherwise, shall be harmed and 

 damage to roots. These shall be prevented during trenching, placing backfill, driving or 

 parking heavy equipment, dumping of trash and protected from oil, paint, and other             

materials detrimental to  plant health. These activities shall be restricted to the areas              

outside of the canopy of  the tree, or, from a safe distance from the tree/plant by means 

of barricading. Trees will not be used for support; their trunks shall not be damaged by 

cutting and carving or by nailing posters, advertisements or other material. Lighting of 

fires or carrying out heat or gas emitting construction activity within the ground, covered 

by canopy of the tree is not at all permitted. 

 

b The contractor shall take steps to protect trees or saplings if any identified for 

preservation within the construction site using tree guards of approved specification. 

 

c Contractor should limit all construction activity within the specified area as per the 

 Construction Management Plan (CMP) approved by Engineer in Charge. 

 

d The contractor shall avoid cut and fill in the root zones, through delineating and fencing 

 the drip  line (the spread limit of a canopy projected on the ground) of all the trees or 

 group of trees.  The zones of movement of heavy equipment, parking, or  excessive foot  

   traffic shall be separated  from the fenced plant protection zones. 

 

e The contractor shall ensure that maintenance activities during construction period shall be 

 performed as needed to ensure that the vegetation remains healthy. 

 

17.2.3 Contractor shall be required to develop and implement a waste management plan, 

 quantifying material diversion goals. He shall establish goals for diversion from 

 disposal in landfills and  incinerators, if required, and adopt a construction waste                

management plan to achieve these goals. A project wide policy of “Nothing leaves the 

Site” shall be followed. The Contractor‟s ingenuity is especially called towards  meeting 

this prerequisite/ credit (as per IGBC LEED India, New Construction v1.0 & GRIHA , 

MNRE ) and may consider recycling  cardboard, metal, brick, acoustical tile, concrete, 

plastic, clean wood, glass, gypsum wallboard, carpet and insulation, designating a 

specific area(s) on the construction site for segregated or commingled collection of 

recyclable material, and track recycling efforts throughout the construction process, 

identifying construction haulers and recyclers to handle the designated materials at his 

cost. The diversion may include donation of materials to charitable organizations  and 

salvage of materials on-site. 

 

17.2.4  Contractor shall collect all construction waste generated on site. He may consider at 

segregating wastes based on their utility and examine means of sending such waste to 

manufacturing units which use them as  raw material or other site which require it for 

specific purpose. Typical construction debris could be broken bricks, steel bars, broken 

tiles, spilled concrete and mortar etc. 

 

17.2.5  The contractor shall provide potable water and other amenities for all workers as per the 

contract. 
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17.2.6  The contractor shall provide the minimum level of sanitation and safety facilities for the 

 workers at site as described in CPWD General Conditions of contract. The contractor 

shall ensure cleanliness of workplace with regard to the disposal of waste and effluent; 

provide clean drinking water and latrines and urinals as per applicable provisions. 

Adequate toilet facilities shall be provided for  the workmen within easy access of 

their place of work. The total no. to be provided shall not be less  than 1per 30 

employees in any one shift. Toilet facilities shall be provided from the start of building 

operations, connection to a sewer shall be made as soon as practicable. Every toilet shall 

be so constructed that the occupant is sheltered from view and protected from the 

weather and falling objects. Toilet facilities shall be maintained in a sanitary condition. 

A sufficient quantity of disinfectant shall be provided and natural or artificial 

illumination shall also be provided. 

 

17.2.7  The contractor shall ensure that air pollution due to dust/generators is kept to a 

 minimum, preventing any adverse effects on the workers and other people in and  around 

 the site. The contractor shall ensure proper screening, covering stockpiles, covering 

 brick and loads of dusty materials, wheel-washing facility, gravel pit, and water 

 spraying. Contractor shall also ensure the following activities to prevent air pollution 

during  construction: 

- Clear vegetation only from areas where work will start right away 
- Vegetate / mulch areas where vehicles do not ply. 
- Apply gravel / landscaping rock to the areas where mulching / paving 

is impractical 
- Identify roads on-site if applicable that would be used for vehicular traffic. Upgrade 

vehicular roads (if these are unpaved) by increasing the surface strength by improving 

particle size, shape and mineral types that make up the surface & base and add surface 

gravel to reduce source of dust emission to limit amount of fine particles (smaller than 

0.075mm) to 10 – 20% 

 
- Water spray, through a simple hose for small projects, to keep dust under control. Fine 

mists should be used to control fine particulate. However, this should be done with care 

so as not to waste water. Heavy watering can also create mud, which when tracked onto 

paved public roadways, must be promptly removed. Also, there must be an adequate 

supply of clean water nearby to ensure that spray nozzles don‟t get plugged. 
- Water spraying shall be done on: 

 
17.2.7.1 Any dusty materials before transferring, loading and unloading 

17.2.7.2 Area where demolition work is being carried out 

17.2.7.3 Any un-paved main haul road 

17.2.7.4 Areas where excavation or earth moving activities are to be carried out 

 

-  The contractor shall ensure that the speed of vehicles within the site is limited to 10 km/hr. 
   - All material storages should be adequately covered and contained so that they are not     

exposed to situations where winds on site could lead to dust / particulate emissions. 
   -   Spills of dirt or dusty materials will be cleaned up promptly so the spilled material does not 

become a source of fugitive dust and also to prevent of seepage of pollutant laden water into 

the ground aquifers. When cleaning up the spill, ensure that the clean-up process does not 

generate additional dust. Similarly, spilled concrete slurries or liquid wastes should be 

contained / cleaned up immediately before they can infiltrate into the soil / ground or runoff 

in nearby areas 

-   Provide hoardings of not less than 3m high along the site boundary, next to a road or other  

     public area at his cost. 
-   Provide dust screens, sheeting or netting to scaffold along the perimeter of the building at     

     his cost 
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-   Cover stockpiles of dusty material with impervious sheeting at his cost. 
-   Cover dusty load on vehicles by impervious sheeting before they leave the site at his cost. 

 

17.2.8 Contractor shall be required to provide an easily accessible area that serves the  entire 

 building and is dedicated to the separation, collection and storage of  materials for 

 recycling including (at a minimum) paper, corrugated cardboard,  glass, plastics, and 

 metals. He shall coordinate the  size and functionality of the recycling areas with the 

 anticipated collections services for glass, plastic, office paper, newspaper, cardboard, 

 and organic wastes to maximize the effectiveness of the dedicated areas. Consider 

 employing cardboard balers, aluminium can  crushers, recycling  chutes, and collection 

 bins at individual workstations to  further enhance the recycling program 

17.2.9 The contractor shall ensure that no construction leachate (e.g. cement slurry etc.),  is 

 allowed to percolate into the ground. Adequate precautions will be taken to safeguard 

 against this including reduction of wasteful curing processes, collection, basic filtering 

 and reuse. The  contractor shall follow requisite  measures for collecting drainage water 

 run-off from construction areas and material storage sites and diverting water flow 

 away from such polluted areas. Temporary drainage channels, perimeter dike/swale, etc. 

 shall be constructed to  carry the pollutant-laden water directly to the treatment device 

 or facility (municipal sewer line). 

17.2.10 Staging (dividing a construction area into two or more areas to minimize the area  of soil 

 that will be exposed at any given time) should be done to separate undisturbed land from 

 land disturbed  by construction activity and material storage. 

17.2.11 The contractor shall comply with the safety procedures, norms and guidelines (as 

 applicable) as  outlined in the document Part 7 Constructional practices and safety, 

 2005, National Building code of India, Bureau of Indian Standards. A copy of all 

 pertinent regulations and notices concerning accidents, injury and first-aid shall be 

 prominently exhibited at the work site.  Depending upon the scope & nature of work, a 

 person qualified in first-aid shall be available at work site to render and direct first-aid to 

 causalities. A telephone may be provided to first-aid assistant with telephone numbers of 

 the hospitals displayed. Complete reports of all accidents and action taken thereon shall 

 be forwarded to the competent authorities. 

17.2.12 The contractor shall ensure the following activities for construction workers safety, 

 among other measures at his cost. 

- Guarding all parts of dangerous machinery. 
- Precautionary signs for working on machinery 
- Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting 

tackles in good condition. 
- Durable and reusable formwork systems to replace timber formwork and ensure 

that formwork where used is properly maintained. 
- Ensuring  that  walking  surfaces  or  boards  at  height  are  of  sound 

construction and are provided with safety rails or belts. 
- Provide protective equipment; helmets etc. 

 
- Provide measures to prevent fires. Fire extinguishers and buckets of sand to be 

provided in the fire-prone area and elsewhere. 
- Provide sufficient and suitable light for working during night time. 

 

17.2.13 The storage of material shall be as per standard good practices as specified in Part 7, 

 Section 2 - Storage, Stacking and Handling practices, NBC 2005 and shall be to the 

 satisfaction of the Engineer in Charge to ensure minimum wastage and to prevent any 

 misuse, damage, inconvenience or accident. Watch and ward of the Contractor‟s 

 materials shall be his own responsibility. There should be a proper planning of the layout 

 for stacking and storage of different materials, components and equipments with proper 

 access and proper maneuverability of the vehicles carrying the materials. While 
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 planning the layout, the requirements of various  materials, components and equipments 

 at different stages of construction shall be considered. 

 

17.2.14 The contractor shall provide for adequate number of garbage bins around the 

 construction site and the workers facilities and will be responsible for the proper 

 utilization of these bins for any  solid waste generated during the construction. The 

 contractor shall ensure that the site and the workers facilities are kept litter free. Separate 

 bins should be provided for plastic, glass, metal,  biological and  paper waste and 

 labelled in both Hindi and English with suitable symbols. 

 

17.2.15 The contractor shall prepare and submit „Spill prevention and control plans‟ before the 

 start of  construction, clearly stating measures to stop the source of the spill, to contain 

 the spill, to dispose the contaminated material and hazardous wastes, and stating 

 designation of  personnel trained to prevent and control spills. Hazardous wastes 

 include pesticides, paints, cleaners, and petroleum products. 

 

17.2.15.1 Contractor shall collect & submit the relevant material certificates for materials if irected 

by the Engineer in charge with  high recycled (both post-industrial and post-consumer) 

content, including materials like RMC mix with  fly-ash, glass with recycled content, 

calcium silicate boards etc. 

 

17.2.16 Contractor shall collect the relevant material certificates for rapidly renewable materials 

such as bamboo, wool, cotton insulation, agrifiber, linoleum, wheat board, strawboard 

and cork etc. 

 

17.2.17 Where possible, the contractor shall select materials / vendors, harvested and 

manufactured regionally, within a 800-km radius of the project site. 

 

17.2.18 Contractor shall adopt an IAQ (Indoor Air Quality) management plan to protect the 

HVAC system during construction, control pollutant sources, and interrupt pathways for 

contamination. He shall sequence installation of materials to avoid contamination of 

absorptive materials such as insulation, carpeting, ceiling tile, and gypsum wallboard. 

He shall also protect stored on-site or installed absorptive materials from moisture 

damage. 

 

17.2.19 The contractor shall ensure that a flush out of all internal spaces is conducted  prior to 

 handover. his shall comprise an opening of all doors and windows for 14 days to vent 

 out any toxic fumes due to paints, varnishes, polishes, etc. 

 

17.2.20 Contractor shall make efforts to reduce the quantity of indoor air contaminants that are 

odorous or potentially irritating harmful to the comfort and well-being of installer and 

building occupants. Contractor shall ensure that the VOC (Volatile Organic Compounds) 

content of paints, coatings  and primers used must not  exceed the VOC content 

limits mentioned below in case items of such paints are/is available in schedule of 

quantities. 

 

Paints 
Non-flat - 150 g/L Flat (Mat) - 50,  g/L Anti corrosive/ anti rust - 250 g/L 

 

Coatings / Clear wood finishes 
Varnish - 350 g/L Lacquer - 550 g/L Floor coatings - 100 g/L Stains - 250 g/L 

Sealers 
Waterproofing sealer - 250 g/L Sanding sealer - 275 g/L Other sealers - 200 g/L 
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17.2.21 The VOC (Volatile Organic Compounds) content of adhesives and sealants used if 

prescribed in the schedule of quantities must be less than VOC content limits mentioned: 

Architectural Applications VOC Limit (g/l less water) 

  Indoor Carpet adhesives - 50 g/L, Carpet Pad Adhesives - 50 g/L, Wood Flooring 

  Adhesive - 100 g/L, Rubber Floor Adhesives - 60 g/L, Sub Floor Adhesives – 50 g/L, 

  Ceramic Tile Adhesives - 65 g/L, VCT and Asphalt Tile adhesives - 50 g/L, Dry Wall 

  and Panel Adhesives - 50 g/L, Structural Glazing Adhesives - 100 g/L, Multipurpose 

  Construction Adhesives – 70 g/L, Substrate Specific Application VOC Limit (g/l less 

  water), Metal to Metal - 30 g/L, Plastic Foams - 50 g/L, Porous material (except wood) - 

  50 g/L, Wood - 30 g/L, Fiber Glass – 80 g/L 

 

17.2.22  Wherever required, Contractor shall meet and carry out documentation of all 

 activities on  site, supplementation of information, and submittals in accordance  with 

 IGBC LEED India New Construction v1.0 or GRIHA program standards and 

 guidelines. Towards meeting the aforementioned building environmental rating 

 standard(s) expert assistance shall be provided to him up on request. 

 

17.2.23 Water Use during Construction Contractor should spray curing water on concrete 

 structure and shall not allow free flow of water. Concrete structures should be kept 

 covered with thick cloth / gunny bags and water should be sprayed on them. Contractor 

 shall do water ponding on all sunken slabs using cement and sand mortar. 

 

17.2.24 The Contractor shall remove from site all rubbish and debris generated by the Works and 

 keep Works clean and tidy throughout the Contract Period. All the serviceable and non-

 serviceable (malba) material shall be segregated and stored separately. The malba 

 obtained during  construction shall be collected in well formed heaps at properly selected 

 places, keeping in a view safe condition for workmen in the area. Materials which are 

 likely to cause dust nuisance or undue environmental pollution in any other way, shall be 

 removed from the site at the earliest and till then they shall be suitable covered. Glass & 

 steel should be dumped or buried separately to prevent injury. The work of removal of 

 debris should be carried out during day. In case of poor  visibility artificial light may be 

 provided. 

 

17.2.25 The contractor shall provide O & M Manuals wherever applicable. 

 

17.2.26 The contractor shall make himself conversant with the Site Waste Management 

 Program Manual and actively contribute to its compilation by estimating the nature and 

 volume of waste generated by the process/installation in question. 

 

17.2.27   MATERIALS & FIXTURES FOR THE PROJECT 

a) Contractor will produce wherever feasible certificate regarding distance of the source of the 

relevant material. 

b) Unless otherwise stated cement used at site for reinforced concrete, precast members, 

mortar, plaster, building blocks, etc shall be PPC (Portland Puzzolana Cement). The PPC 

must meet the requirements of IS 1489 (Part I) as regards to fly ash content in cement The 

contractor shall obtain from the PPC manufacturer the certificate regarding fly ash content 

in the PPC in each batch of consignment. 

 

c)  The contractor has to comply as per MoEF issued notification 8.0.763(E) dated 14th 

Sept.1999   containing directive for greater fly ash utilization. Every construction agency 

engaged in the construction of buildings within a radius of 50 km radius of a Thermal 

Power Plant, have to use of 100% fly ash based bricks/blocks in their construction. 
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      d) The contractor shall ensure that all paints, polishes, adhesives and sealants used both internally and      

externally, on any surface, shall be Low VOC products. The contractor shall get prior approval 

from the Engineer in Charge before the application of any such material. 

     

       e) All plumbing and sanitary fixtures installed shall be as per the prescription of the Engineer in 

Charge and shall adhere to the minimum LPM (litres per minute) and LPF (litres per flush) 

mentioned. The contractor shall employ 100% zero ODP (ozone depletion potential) insulation; 

HCFC (hydro-chlorofluorocarbon)/ and CFC (chlorofluorocarbon) free HVAC and refrigeration 

equipments and / halon-free fire suppression and fire extinguishing systems. 

   

        f) The contractor shall ensure that all composite wood products/agro-fibre products used 

for cabinet work, etc do not contain any added urea formaldehyde resin. 
 

17.2.28 RESOURCES CONSUMED DURING CONSTRUCTION 

a. The contractor shall ensure that the water and electricity is not wasted during construction. The 

Engineer in Charge can bring to the attention any such wastage and the contractor will have to 

ensure that such bad practices are corrected. 

 

b. The contractor shall install necessary meters and measuring devices to record the consumption of 

water, electricity and diesel on a monthly basis for the entire tenure of the project. 

c. The contractor shall ensure that all run-off water from the site, during construction is collected 

and reused to the maximum. 

d. The contractor shall use treated recycled water of appropriate quality standards for construction, 

if available. 

e. No lights shall be turned on during the period between 6:00 AM to 6:00 PM, without the 

permission of the Engineer in Charge. 
 

17.2.29     CONSTRUCTION WASTE 

  Contractor shall ensure that wastage of construction material is  within 3%. 

a) All construction debris generated during construction shall be carefully segregated and stored in a 

demarcated waste yard. Clear, identifiable areas shall be provided for each waste type and  

measures employed to segregate the waste on site into inert, chemical, or hazardous wastes. 

 

b) All construction debris shall be used for road preparation, back filling, etc, used  if described in 

the schedule of quantities and as per the instructions of the Engineer in Charge, with necessary 

activities of sorting, crushing, etc. 

 

c) No construction debris shall be taken away from the site, without the prior approval of the 

Engineer in Charge. 

 

d) The contractor shall recycle the unused chemical/hazardous wastes such as oil, paint, batteries, 

and asbestos. 

 

e) If and when construction debris is taken out of the site, after prior permissions from the Engineer 

in Charge, then the contractor shall ensure the safe disposal of all wastes and will only dispose of 

any such construction waste in approved dumping sites. 
 

17.2.30 Documentation 

 

a)        The contractor shall, during the entire tenure of the construction phase, submit the following records to the 

Engineer in Charge on a monthly basis: 

 

i)   Water consumption in litres 

 

ii) Electricity consumption in „kwh‟ units 

 

iii) Diesel consumption in litres 
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iv) Quantum of waste (volumetric/weight basis) generated at site and the segregated waste types divided 

into inert, chemical and hazardous wastes. 

 

v) Digital photo documentation to demonstrate compliance of safety guidelines as specified here and in 

the Appendix on Safety Conditions. 
  

b) The contractor shall, during the entire tenure of the construction phase, submit the following records to the 

Engineer in Charge on a fortnightly basis: 

 

i) Quantities of material brought into the site, including the material issued to the contractor by the 

Engineer in charge. 

 

ii) Quantities of construction debris (if at all) taken out of the site 

 

iii) Digital photographs of the works at site, the workers facilities, the waste and other material storage 

yards, pre-fabrication and block making works, etc as guided by the Engineer in Charge. 
 

c) The contractor shall submit a document after construction of the buildings, a brief description along 

with photographic records to show that other areas have not been disturbed during construction. The 

document should also include brief explanation and photographic records to show erosion and 

sedimentation control measures adopted. (Document CAD drawing showing site plan details of 

existing vegetation, existing buildings, existing slopes and site drainage pattern, staging and spill 

prevention measures, erosion and sedimentation control measures and measures adopted for top soil 

preservation during construction 
 

d) The contractor shall submit to the Engineer in Charge after construction of the buildings, a detailed 

as built quantification of the following: 

 

i. Total materials used, 

ii. Total top soil stacked and total reused 

iii. Total earth excavated 

iv. Total waste generated, 

v. Total waste reused, 

vi. Total water used, 

vii. Total electricity, and 

  viii. Total diesel consumed. 
 

e) The contractor shall submit to the Engineer in Charge, before the start of construction, a site plan along 

with a narrative to demarcate areas on site from which top soil has to be gathered, designate area where it 

will be stored, measures adopted for top soil preservation and indicate areas where it will be reapplied 

after construction is complete. 

 

f) The contractor shall submit to the Engineer in Charge, a detailed narrative (not more than 250 words) 

 on provision for safe drinking water and sanitation facility for construction workers and site personnel. 

 

g) Provide supporting document from the manufacturer of the cement specifying the fly-ash content in 

PPC used in reinforced concrete. 

 

h) Provide supporting document from the manufacturer of the pre-cast building blocks specifying the fly 

 ash content of the blocks used in an infill wall system. 

 

i) The contractor shall, at the end of construction of the buildings, submit to the Engineer in Charge, submit 

following information, for all material brought to site for construction purposes, including manufacturer‟s 

certifications, verifying information, and test data, where Specifications sections require  data relating to  

environmental issues including but not limited to: 

 

i)      Source of products: Supplier details and location of the supplier. 
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ii)    Project Recyclability: Submit information to assist Owner and Contractor in recycling materials 

involved in shipping, handling, and delivery, and for temporary materials necessary for 

installation of products. 

 

iii)   Recycled Content: Submit information regarding product post industrial recycled and post 

consumer recycled content. Use the “Recycled Content Certification Form”, to be provided by 

the Commissioning Authority appointed for the Project. 

 

iv)   Product Recyclability: Submit information regarding product and product‟s  component‟s 

recyclability including potential sources accepting recyclable materials where ever applicable. 
 

j)      Provide final certification of well-managed forest of origin to provide final documentation of certified 

sustainably harvested status: Acceptable wood “certified sustainably harvested” certifications shall 

include: 

 

a) Wood suppliers‟  certificate issued by one of the Forest Stewardship Council-accredited 

certifying agencies; 

 

b) Suppliers‟ invoice detailing the quantities of certified wood products for project;  

 

c) Letter from one of a certifying agency corroborating that the products on the wood 

supplier‟s invoice originate from certified well-managed forests. 

 

i)      Clean tech: Provide pollution clearance certificates from all manufacturers of materials 

 

ii)     Indoor Air quality and Environmental Issues: Submit emission test data, sourced from the 

manufacturers, produced by acceptable testing laboratory listed in Quality   Assurance   Article   

for   materials   as   required   in   each   specific Specification section. 

 

a) Certifications from manufacturers of Low VOC paints, adhesives, sealant and polishes 

used at this particular project site. 

 

b) Certification from manufacturers of composite wood products/agro fibre products on the 

absence of added urea formaldehyde resin in the products supplied to them to this 

particular site. 

 

c) Submit environmental and pollution clearance certificates for all diesel generators installed 

as part of this project. 

 

Provide total support to Engineer in Charge and Green Building Consultants appointed 

by the Engineer- in- Charge in completing all Green Building Rating related formalities, 

including signing of forms, providing signed letters in the contractor‟s letterhead whenever 

required. 
 

17.2.31 EQUIPMENT 

 

a) To ensure energy efficiency during and post construction all pumps, motors and engines used during 

construction or installed, shall be subject to approval and as per the specifications of the Engineer in 

Charge. 

 

b) All lighting installed by the contractor around the site and at the labour quarters during construction shall 

be CFL bulbs of the appropriate illumination levels. This condition is a must, unless specifically prescribed. 

 

The contractor is expected to go through all other conditions of the LEED & GRIHA rating 

stipulations. 
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Failure to adhere to any of the above mentioned items, without approval of the Engineer in 

Charge, shall be deemed as a violation of contract and the contractor shall be held liable for penalty as per 

terms of the agreement. 

 

18.1  Formwork for exposed concrete surfaces:- 

 

18.1.1 Where it is specifically shown on the drawings to have original fair face finish of concrete 

surface without any rendering of plastering, formwork shall be carried put by using plywood on steel 

plates of approved quality. 

 

18.1.2 The forms shall be constructed so as to produce a uniform and consistent texture and pattern on 

the face of the concrete. The formwork shall be placed so that all horizontals are constructed of lumber 

and are not paneled and the formwork joints  shall be staggered. 
 

18.1.3 To achieve a finish which shall be free of board marks, the formwork shall be faced with 

plywood or equivalent material in large sheets. The sheets shall be  arranged in an approved pattern. 

Whenever possible, joints between sheets shall be  arranged to coincide with architectural feature, sills, 

window heads or change in direction of surface. All joints between panels shall be vertical or horizontal 

unless  otherwise directed. Suitable joints shall be approved between sheets. The joints shall be arranged 

and fitted so that no blemish or mark is imparted to the finished surfaces. 
 

18.1.4 Forms for exposed concrete surfaces shall be constructed with grade strips (the underside of 

which indicate top of pour) at horizontal constructions joints, unless the use of groove strips is specified 

on the drawings. The reset forms shall be tightened against the concrete so that the forms will not be 

spread and permit abrupt irregularities or loss of mortar. Supplementary form ties shall be used as 

necessary to hold the reset forms tight against the concrete. 
 

18.1.5 For fair faced concrete, the position of through bolts will be restricted and  generally as indicated 

on the drawings. 
 

18.1.6 Plywood and steel plates used in the formwork for obtaining exposed surfaces shall be got 

approved from Engineer-in-Charge on each use. However no forms will be allowed for reuse if it is 

doubtful to produce desired texture of exposed concrete. 
 

18.1.7 Cement of only approved shade shall be used preferably of single lot to achieve integrity of 

texture. 
 

18.2 Class of Surface Finish:-  

18.2.1 For Beams & Slabs :  

 The finish shall be uniform, dense and smooth. no grout, no grain pattern, no crazing and no 

major blemishes shall be permitted. Abrupt irregularities not exceeding 3mm and gradual 

irregularities less than 5mm in 2m length only shall be permitted. 
 

18.2.2  For Columns/Wall/Fins :  

 The finish shall be uniform and smooth leveling the surface of the compacted concrete shall be 

done with a screed board with power floating the surface and over that steel trowelling the 

surface under firm pressure characteristics of finish shall be brush marks < 3mm gradual 

irregularities less than 10mm in 2m. 
 

 

18.3 Tolerance in Finished Concrete:-  

The formwork shall be so made as to produce a finished concrete true to shape, lines, level, 

 plumb and dimensions as shown in the drawings subject to the following tolerance unless 

otherwise specified in this specification or drawings. 
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18.4 WALL/COLUMN/FINS: 

17.4.1 Variation from the plumb  ± 6mm   Upto 3m height 
 

18.4.2 Variation from the plumb of  ± 6mm   Upto 6m height 

   conspicuous liner  
 

18.4.3 Variation in the size of   (+)15mm   

   wall openings   (-) 6mm  
 

18.4.4 Variation in parapet wall thickness 

 (a) Upto 30cm thickness   ± 6mm    

 

18.5 SLAB, BEAM & GIRDER FORMS: 

18.5.1 Variation from the level or from the specified grid for beam soffit before removal of shores, 

 (a) In any 3m    ± 6mm       

 (b) In any 6m    ± 10mm  

      

 All the tolerances mentioned above shall apply to concrete dimensions only, and not to 

positioning of vertical steel or dowels. The tolerances given above are specified for local aberration in 

the finished concrete surface and should not be taken as tolerance for the entire structure taken as whole 

for the setting and alignment of formwork. Any error, within the above tolerance limits, or any other if 

noticed in any of the structure after part or portion stripping of forms, shall be corrected in the 

subsequent work to bring back the structure to its true line, level and alignment.  

 

19.0      Ultrasonic pulse velocity method test for RCC as per technical circular No. 18 issued vide 

CE(CSQ) letter No. G-2/SE(QA)/CSQ/69 dated 12.02.2013 shall be carried out as a routine test to 

assess the homogeneity and uniformity of concrete. The fulfilling criteria and other conditions shall be 

as detailed, as per the method stated in the aforesaid circular.   
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SPECIFICATIONS FOR POST TENSIONED SLAB AND BEAMS 

 

Applicable Codes of Practice and Good engineering practices: 

Following main codes along with the codes referred within the codes will be applied together for design 

of slab and beams. 

IS 1343  

IS 456  

BS 8110 

It will be responsibility of CONTRACTOR to do a predominantly pre-stressed slab beam construction. In 

order to achieve this the bending moment due to maximum dead and live load will have to be supported by pt 

strands alone. In exceptional situations the moment may be resisted by reinforcement up to 15% of the overall 

moment. 

Design should be strictly done in Type 2 serviceability criteria. Tensile stress should not exceed by 3.0 

N/Sq.mm. 

It shall be responsibility of CONTRACTOR to use structural analysis model made by structural 

consultants in ETABS or other structural analysis software. CONTRACTOR will be responsible for using and 

designing strands and reinforcement from the forces derived from such analysis. 

Methodology: 

Analysis and design will be done with Adapt Floor software using Finite element method (FEM) for 

slabs. Software generated report shall be provided before undertaking design. 

Analysis and design document shall consist of following. 

a)  Complete unedited computer generated input and output in soft form. This document will be compatible 

with standard Windows reading software.  

b)  Document containing nomenclature of terms used with diagrams in input and output of the software.  

c)  Hardcopies containing input loading and geometrical data and output showing bending moment & shear 

force envelops & stresses at top and bottom & required reinforcement in graphical form. 

Construction: 

Construction will be as per drawings and tolerances given herein. Any deviations more than given in design 

drawings shall be either rectified or shall be accommodated in design by doing reanalysis and redesign. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



71 | P a g e  

 

 

SPECIFICATIONS 

 

POST - TENSIONED SLAB - TECHNICAL SPECIFICAITONS 

Post – Tensioning of the slabs will be carried out in accordance with: 

The post – tensioning bonded Flat Slab system shall consist of High Tensile strands of 12.7 mm (0.5 “) 

dia and contained in a Flat GI duct of 80 mm x 20 mm. Each strand is anchored by means wedge and 

individually stressed by means of a monostrand jack. The pre – stressing force is transferred to the 

concrete by a flat anchorage. By use of flat duct the static depth of slab is more efficiently utilized 

compared to a round duct for same number of strands. 

1.0 Material: 

1.1 Strands / Anchors 

1.1.1 Strands - shall confirm to IS : 14268 and should be of Tata/Usha martin or equivalent make as 

decided by Engineer-in-charge  

 
1.1.2 Tendons 

Tendon will be free from loose rust, oil, grease, tar, paint , mud or any other deleterious substance. 

Tendons of any type that are damaged , kinked or bent shall not be used 

1.2 Sheathing to strands 

The GI ducts shall be of the spiral - corrugated type. Unless otherwise specified the material will be 

galvanized steel strips conforming to IS 513 – Grade D. The thickness of sheathing shall not be less than 

0.3 mm. 

The GI ducts shall be manufactured in the factory and dispatched to site as per suitable programs so as to 

minimize period of site storage. Where sheathing duct joints are unavoidable, such joints shall be sealed 

with adhesive sealing tape to prevent penetration of cement slurry during concreting. 

1.3 Anchorages: 

Corrosion of the gripping and anchoring system (wedges and anchor heads) will be prevented by oil or 

grease for the wedges and wedge holes of the anchor heads. 

Oil or grease or other corrosion protection agents are non-aggressive and non-degrading. Light corrosion 

on the other anchorage parts (bearing plates, casting, etc) will be permissible. 

In Post-Tensioning systems for bonded tendons, the following anchorages are available: 

 Stressing anchorage S – 3 , S - 4 & S -5 

 Dead-end anchorage  

2.0 Storage and Handling 

All materials shall be stored appropriately and in orderly manner. 

All materials shall be periodically examined, say at monthly intervals. 

Care shall be taken during handling to avoid mechanical damages. 

Placing of Post-Tensioning Material The packing of pre- stressing strand shall be removed fast prior to marking 

of cable for placement in ducts. Proper platform shall be provided to facilitate uncoiling of strand without damage 

to steel. Care shall be taken to avoid the possibility of the such coming into contact with the ground. 

3.0 Construction : 

Sequence of works should adhere to the following guidelines: 

a.  Place bottom layer of rebars in slabs and beams on completion of Bottom Shuttering 

b.  Lay post-tensioning tendons to correct profiles 

c.  Place top layer of rebars in slabs and beams 
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NB: For edge beams where tendons are anchored, open links be used. Top longitudinal rebars and closing 

links are to be placed after tendons are installed. 

It is of paramount importance that the Main Contractor and the Owner‟s authorized representative shall 

ensure that the placement of rebars do not interfere with tendon profiling. Should there be any conflict, 

priority should be given to correct tendon placement. 

3.1 Post – Tensioning 

Pre – stressing tendon shall be accurately profiled and maintained in position as per drawings. Tendon 

shall be so arranged that they have a smooth profile. Without sudden bends and kinks. The positioning of 

pre-stressed cables shall be such as to facilitate easy placement and vibration of concrete in between the 

tendons. All stressing and dead anchorages shall be allowed. 

Sheathing shall be placed in correct position and profiles suitable ladders / spacers made from 4 or 5 mm 

dia rod may be provided at intervals of approximately 1.0 m. Sheathing shall be tied rigidly with such 

ladders / spacers bars so that they do not get disturbed during concreting. The method of supporting and 

fixing shall be such that profile of cables is not disturbed during vibrations, by pressure of wet concrete, 

by workmen or by construction traffic. 

In general, the work shall conform to IS 1343 –1980 or equivalent. 

Placement Procedure of Tendons 

The tendons are usually assembled on site. The procedure is as follows: 

 Positioning and fixing of block-outs for stressing anchorages to the edge formwork or construction joint 

formwork 

 Cut hole to the edge formwork for each anchorage to accommodate 

 protruding strands (by Main Contractor 

 Place tendons according to tendon layout. 

 Fabrication of dead-end anchorages. 

 Lay tendons to correct profiles with support bars and chairs. 

No damaged anchorage shall be used. Steel parts shall be protected from corrosion at all times. Threaded 

parts shall be protected by greased wrappings and tapped holes shall be protected by suitable plugs until used. 

The anchorage components shall be kept free from matter loose rust and any other deleterious coating. 

All bearing surfaces of the anchorage shall be cleaned prior to concreting and tensioning . Anchorages shall be 

securely positioned and maintained during concreting such that the centerline of the duct passes axially through 

the anchorage assembly. The anchorages shall be recessed from the concrete surface by minimum cover of 100 

mm or as per construction drawings whichever is higher. 

Special Criteria 

 All tendon profiles shall be measured from formwork level. 

 Do not damage ducts with tie bars or formwork. 

 Avoid stepping on ducts placed. 

 Check visually the axis of ducts and fixation at supports before concreting. 

 Repair any damage with tapes. 

 Pour concrete carefully and avoid any damage of duct and profile by vibrators. 

 

Tolerance of tendon profiles is recommended as follows: 

 Slab tendon: Vertical: ±5 mm (at lowest and highest points) 

 Horizontal: ±100mm (to avoid small M&E openings or other obstructions, if necessary) 

If the above tolerance exceeds the Design Engineer should be consulted. 
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All tendon profiles shall be measured from Formwork. 

3.2 Stressing 

Stressing can commence after the concrete has attained minimum cube strength of 28 N/mm2 or otherwise stated 

in the drawing, whichever is greater. 

Tendons which are stressed at both ends may be stressed from one end followed by the other. The sum of 

elongation from both ends is then compared with the total theoretical extension. 

3.3 The stressing procedures are as follows: 

1. Initial stressing to 25% of the total force can commence anytime after the concrete has attained a 

minimum cube strength of 8 N/mm2 

2. A spray mark is made on the strands. 

3. Sequence of stressing at this stage is not important. 

4. No elongation measurement is done during initial stressing. This is due to the varying degree of slack 

in each strand and therefore, measurements made at this stage would prove erroneous. 

5. Proceed with 100% stressing after the concrete has attained the strength required as mentioned above. 

6. Measurement of elongation would then be made (say x mm). As the “datum” mark is from the 

previous 25% stressing, the measurement made would only reflect the elongation of the strand from 

25% to 100%. 

7. Due to the wedge draw-in upon release of the jack pressure, the measurement made in item (f), i.e. x 

mm, should include an additional 6mm (approximate) 

Following is the method of calculations and measurement. 

Actual Elongation    = (x+6mm) x ------- 

75% 

(0% - 100%)     = 1.333 x (x + 6mm) 

a.  For elevated slab construction, the stripping of Formwork can be carried out after full stressing of the slab is 

completed. The intermediate props are to provide at the interval of 2.00 m spacing, if the construction/design 

load of the proposed next above slab is more than the completed floor slab. However, the Resident Engineer/ 

design Engineer/Consultant on site would have to be consulted before any removal of Formwork is 

performed. 

NB   For tendon of less than 10 meters in length, theoretical strand elongation is used as a guide rather 

than criteria for acceptance. 

3.4 Cutting of strands 

After completion of stressing works and approval of the stressing records by the authorized 

representative/Consultant, excess length of strands are to be cut-off by means of a grinding disc or fibre 

disc cutter minimum 20 mm from the edges where the tendon will be gripped by the anchorage. 

3.5 Tendon Stressing Report 

Stressing results for each tendon shall be recorded during the stressing operation. Copies of the records 

shall be given to authorized representative or Consultant who shall approve or comment on these records. 

3.6 Interpretation of Tendon Stressing Report 

 A perfect log/record to be maintained for all the stressing operations and difficulties encountered, if any, 

in particular in approved formats for each Tendon. 

3.7 Safety Precautions: 

Special precaution shall be taken when working near tendons, which have been tensioned or are in the 

process of being tensioned. 

Do not stand behind the jack during all stressing operation. 

3.8 Grouting 

Grouting Material, Mixing sequence & Quantities 
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 Maximum Water/Cement ratio     : 0. 45ƒ  

 Sika Intraplast NN or Equivalent    : 0. 4% weight of cement (Additive) ƒ  

 Mixing time       :Minimum 3 minutes ƒ  

 Mixing sequence      : Water-cement-Additive 

 According to specifications, compressive strength of cube shall be after. 

7 days    : min. 17 N/mm
2
  

28 days   : min. 32 N/mm
2 

3.9 Grouting of Tendons: 

 After all tests have been done and the suitable mix is determined, preparation for grouting of tendons may 

proceed. 

 Prior to grouting, anchorage block-outs shall be patched by Main Contractor as specified in the drawings. 

(Unless, otherwise stated) 

 Prior to grouting, the ducts shall be thoroughly cleaned by water or compressed air as per specialist post 

tensioning agency‟s advice. 

 Grout vents are fitted to the ducts at the alternate high points and at the anchorage‟s. 

 The grout vents at alternate high points are normally fitted 200-500 mm adjacent to the highest point 

3.10 Grouting Sequence. 

 Start injecting grout from the anchorage end. When regular grout outflow appears at the vents, close vents 

consecutively in the direction of flow. 

 Grout must flow from the outlet until any residual flushing water or entrapped air has been removed. 

When regular grout outflow appears at outlet, lock the grout vent and maintain the working pressure for 

approximately 1 minute, the pressure should be constant before stopping the operation. 

 Pressure should be duly controlled so as not to cause segregation of grout. 

 After 24 hrs of the grouting, the grout hoses left out for injection of grout are cutoff flush to the slab level. 

3.11 Interruption of Grouting Operation 

 In case of an interruption (more than hour), the grout shall be flushed with water and compressed air. 

3.12 Maintain a perfect record of the grout flow reading, w/c ratio, admixture concentration, pump pressure and 

lock pressure for each set of cables in specific format for all operations. 

4.0 The post-tensioning work shall be got executed though following agencies as approved by the Engineer-in-

charge.  

(a) Ultracon (b) Tech-9 and (c) Crux
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Annexure - I 

(SPECIMEN) 

(Ref. para 3.7 of Particular Specifications and Special conditions) 
 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECT AFTER COMPLETION 

IN RESPECT OF WATER PROOFING WORKS 
 

The Agreement made this ………….day of ……………two thousand and ……… between …………son of ………….of 

………….(hereinafter called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called 

Government of the other part). 
 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ……….. and made between 

the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter alia, undertook to 

render the buildings and structures in the said contract recited completely water and leak – proof. 
 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and leak-

proof for ten years from the date of giving of water proofing treatment. 
 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures 

completely leak-proof and the minimum life of such water proofing treatment shall be ten years to be reckoned from the date 

after the maintenance period prescribed in the contract. 

 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or misuse of roof or 

alteration and for such purpose; 

 

(a) Misuse of roof shall mean any operation which will damage water proofing treatment, like chopping of 

firewood and things of the same nature which might cause damage to the roof; 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to 

existing roof whereby proofing treatment is removed in parts; 

(c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 

 

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, render the 

building water –proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the work for such 

rectification within seven days from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify 

the defects, failing which the work shall be got done by the Department by some other contractor at the GUARANTOR‟S 

cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 

 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR will 

indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be incurred by him 

by reason of any default on the part of the GUARANTOR in performance and observance of this supplementary agreement. 

As to the amount of loss and / or damage and / or cost incurred by the Government the decision of the Engineer – in – Charge 

will be final and binding on the parties. 
 

IN WITNESS WHEREOF these presents have been executed by the Obligor …………. and by ……….. and for and on 

behalf of the PRESIDENT OF INDIA on the day, month and year  above written. 

 

Signed, sealed and delivered by OBLIGOR in the presence of – 

1. ………………. 

2. ………………. 
 

Signed for and on behalf of THE PRESIDENT OF INDIA by ………..in the presence of – 

1. ………………. 

2. ………………. 
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LIST OF APPROVED MATERIALS (CIVIL) 

Note : 

1. Unless otherwise specified, the brand/make of the material as specified in the item nomenclature or in the particular 

specifications or in the list of approved materials attached in the tender, shall be used in the work. 

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any specific material/ 

Brand/ Make.  

3. Whenever the specified brand of material is not available thrn, the Engineer-in-charge may approve any material equivalent 

to that specified subject to proof being offered by the Contractor for its equivalence and its non-availability to his 

satisfaction. 

    MATERIALS:       BRAND/MAKE 

1.  Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell  

2.  Premium Acrylic Emulsion Paint: Interior Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/ Nerolac Impression  

3.  Admixures & Epoxy FOSROC/ Aquomix/ BAL-ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF 

4.  Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/  Euro bond/ Al-strong/Aludewr 

5.  Aluminium Extrusions/ Sections Hindalco/ Indalco/ Jindal/Indian Aluminium Co. 

6.  P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston 

7.  Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan Pilkington/TATA 

8.  Centrifugally Cast Iron Pipe & Fittings Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel 

9.  Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/ 

Johnson/Varmora/AGL/OASIS/Marbito 

10.  Cement Concrete Chequrred tiles Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra Tiles/NITCO  

11.  CP Bottle Trap Parryware / Hindware/ Jaquar 

12.  CP Brass Bibcock/ Pillarcock/ Stopcock/ Angle Valve/ 

Concealed Stop Cock & CP fittings 

(Normal Range) 

Marc (oriental series)/ Parko/ Jaquar (Continental series)/SPRING 

COLLECTION OF PRIMA /GEM/ESS/Plumber/L&K 

Metro/Vardhman/‟Coral‟ series of parryware/‟JOY‟ & „VINTAGE‟ series 

of KEROVIT by Kajaria  

13.  CP Waste Coupling Mark/ Parko or equivalent 

14.  Curtain Carrier Vista levlor or equivalent. 

15.  Dash fastener/ Expansion Bolt/Stone Cladding Clamp M/s Dev Ashish/HILTI/Fischer/Bosch/Wurth/Trixel. 

16.  Door closer/ floor springs Dorma/ Haffle/ Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn 

17.  Drapery Rod Vista Levlor or equivalent. 

18.  Flushing cistern (single/Dual Flush) as per IS: 7231 Sleek Dual flush PVC cistern of Hindware / „Slimline‟of Parryware. 

19.  EPDM Gasket Anand Lescuyer or equivalent. 

20.  Epoxy Primer & Paints Berger/ Pidilite/ CICO/ BASF/ SIKA/Asian/Nerolac/ICI Kansai Akzo 

Nobel. 

21.  Fibre Glass Shelf Kamal/ Bath King or equivalent. 

22.  Float/Clear/Frosted/Toughened/Refractive Glass Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard. 

23.  Flush Doors / Shutters as per IS: 2202 Kutty flush door/ Anchor/ Century/ Kitlam/Archid/JAYNA/Ashiyana 

Brand by Evergreen Industries/ Bhimsaria Door/ Century/ Greenply 

/Archid/Kitply/Selected Products Company/Jain Doors pvt. 

ltd./Duro/Durian 

24.  Flush Valve Aquel/ Marc/ Parryware/ Jaquar. 

25.  FRP Shutters/frame Fibre Glass Engineers/ Raipur/ Aashoo Model or equivalent/JAYNA/ 

Selected Products Company. 

26.  Galvanized/Stainless Steel Anchor Fasteners Shakti/ Arrow/ Hilti/ Fischer 

27.  GI fitting Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto. 

28.  GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya. 

29.  Glass Mosaic Tile Bissazza/ Saon or equivalent. 

30.  Gun Metal Gate Valve Zoloto/ Leader/ SAINT 

31.  False Ceiling system Boral Gypsum / India Gypsum/ Laffarge/ St. Gobain(Gyproc)/ 

Armstrong/Hunter Dougals/Aearolite/Gridsquare/Interarch 

32.  Hardner Hard crete of Snowcem India/ MC Deritop F.H. 

33.  Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler 

34.  Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/ Kitlam/Action 

TESA/Sunmica 

35.  Low Level PVC Cistern Single flush Sleek model Cistern of PVC of Hindware or „Slimline‟ model of 

Parryware, JINDAL. 

36.  Melamine Polish Melamine Gold of Asian Paint/Wudfin of  pidilite/Timbertone of ICI 

Dullex/ Beegel. 

37.  Metal False Ceiling Nittobo / Armstrong / Trac / Durlum / Huntor donglas/Aerolite 

38.  Mineral Fibre/Calcium silicate Ceiling Armstrong / Nitobo / Daiken / Hunter Douglas 

39.  Modular SS Railing System Metallica India / Stark steel Fabricator / D-line International Denmark / 

Mobel Hardware.  

40.  M.S .Pipe (Railing) Jindal / Prakash Surya/ Tata/ RINIL 

41.  Marine Plywood / BWP Ply Kitply / Duro /  Century/ Greenlam 

42.  Non asbestos high impact polypropelene  reinforced Cement 

sheet 

Everest or equivalent 



77 | P a g e  

 

 

43.  Oil Bound Distemper/Dry Distemper Asian (Professional Acrylic Distemper)/Maxilite of ICI / Bisan of 

Berger/Nerolac (Beauty Acrylic Distemper)  

44.  Water closet (Orissa Pan/Indian type)  & fittings, accessories 

as per IS : 2556 

Parryware / Hindware /‟KEROVIT‟ by Kajaria/ESSCO by Jaquar. 

45.  PE-AL-PE Composite pipes Jindal or equivalent. 

46.  Plastic Connection Pipe Parryware/Kamal Delux or equivalent. 

47.  Plywood/Veneer  Archid/ Kitply/ Green ply/ Century/JAYNA/Green 

Ply/Merino/Duro/Durian 

48.  Polyester Powder Coating Nerolac/ Berger/ J&N 

49.  Poly Sulphide Sealant PIDISEALbyM/s Pidilite Industry/RDL941-

TECHSEALChokseyChemicals/BASF/SIKA/Fosroc 

50.  Polymer Modified Cementitious grout Bal Endura/ PidiliteKero Koal/Ultratech/Ardex/Ferrous Crete. 

51.  Pre-laminated Particle Board IS : 12823 (Gr-I/ Type-II) Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan board/Action 

Tesa/Greenlam/Merino 

52.  Primer (Cement Primer) Decoprime WT of Asian/ white primer of ICI/BP white of Berger/ Nerolac 

53.  PVC Rain Water Pipe & Fitting Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG. 

54.  PVC Shutter and frames Rajshri/ Sintex/Polyline/Duroplast/Jain wood Industries. 

55.  PVC Tiles Arm Strong/ LG or equivalent. 

56.  Screws GKW / Nettle Fold or equivalent. 

57.  Silicon Sealant G.E./ DOW Corning/Waker/BASF/Pidilite/ROFF 

58.  Solid Plastic Seat Cover for EWC EWC standard seat cover white of Parryware/Hindware/‟KEROVIT‟ by 

Kajaria 

59.  Stainless Steel Jindal Stainless Steel/ Salem Steel 

60.  Stainless Steel Screws Kundan/ Arrow or equivalent. 

61.  Stainless steel Sink with or without Draining board. Nirali/ Hindware/ Frankee/ Cobra/AMC/ Selected Products 

Company/Parryware/Neelkanth/Nirali 

62.  Structural Silicon Sealant Dow Corning/ Wacker/ GE/ Du-pont 

63.  Structural steel TATA/ SAIL/ RINL/TISCO/JSW Steel ltd./Jindal steel & Power ltd. 

64.  Super plasticizer MC Baucheme/ Sika/ Fosroc 

65.  Synthetic Enamel Paints Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite Premium 

gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi Gloss of Nerolac 

66.  Terrazzo tiles /Mosaic Tiles Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC 

67.  Cement Concrete Paver Block & Kerb stone Rigid Tiles/ Raj-Tiles/Advance 

68.  Textured Exterior wall paint  Spectrum/ Ultratech / Heritage by Bakelite coating and paints/Asian 

paint/Berger/Nerolac/Luxture. 

69.  Towel Ring/Towel Rod/Towel Rack Kamal/ Marc or equivalent. 

70.  Pre-Painted/powder coated CRC windows M/s classic engineers and fabricators/ M/s JK Enterprises Jaipur/ Ncl alltek 

& seccolor ltd. Hydrabad/ ultimate safety metals. 

71.  Veneer Archid/ SUN/ Durian/ Ventura/ NLDK 

72.  Virtuosos China Wash Basin Oval Hindware / Parryware /KEROVIT‟ by Kajaria/CERA/Jaguar/ESSCO by 

Jaquar. 

73.  Vitreous China Floor  moulded European with Cistern 

Complete 

Parryware / Hindware /KEROVIT‟ by Kajaria/ CERA/Jaguar/ ESSCO by 

Jaquar. 

74.  Vitreous China Floor Mounted European W.C. without 

cistern 

Parryware / Hindware /KEROVIT‟ by Kajaria/ CERA/Jaguar/ ESSCO by 

Jaquar. 

75.  Vitreous China Half stall Urinal Model No. 6002 Urinal flat back large of Hindware or magnum of 

Parryware/ ESSCO by Jaquar. 

76.  Vitreous China laboratory Sink Hindware / Parryware /KEROVIT‟ by Kajaria/ CERA/Jaguar/ ESSCO by 

Jaquar. 

77.  Vitreous China Low Level Cistern for European W.C. Hindware / Parryware /KEROVIT‟ by Kajaria/ CERA/Jaguar/ ESSCO by 

Jaquar. 

78.  Vitreous China Pedestal for Wash Basin Pedstal of Parryware / Hindware or equivalent/ CERA/Jaguar/ ESSCO by 

Jaquar. 

79.  Vitreous China Wall Mounted W.C. with vitreous Cistern 

(component) 

Parryware / Hindware /KEROVIT‟ by Kajaria/ CERA/Jaguar/ ESSCO by 

Jaquar. 

80.  Vitreous China Wall Mounted W.C. without Cistern. Parryware / Hindware /KEROVIT‟ by Kajaria/ CERA/Jaguar/ ESSCO by 

Jaquar. 

81.  Vitreous China Wash Basin Rectangular without Pedestal  Hindware / Parryware /KEROVIT‟ by Kajaria/ CERA/Jaguar/ ESSCO by 

Jaquar. 

82.  Vitrified /Porcelain Tile Marbogranit/ Euro/ Somany/ diamond of Naveen /Granamite of Bell 

/OASIS/ceramic/ Granito/ Kajaria/ M/s Restile//Rak/ Johnson/Nitco/ 

Varmora/AGL/Marbito. 

83.  Waste Pipe Kamal with brass checknut/Viking 

84.  Water Proofing Compound (Liquid) Pidiproof Ltd./CICO/ Super plast by M/s Structural water proofing/ 

Impermo/FOSROC/Dr. Fixit (Pidilite Industries))/BASF/ROFF/SIKA/Ardex 

Endura (Bal Endura). 

85.  White Cement JK White/ Birla White. 

86.  CPVC Pipes as per IS: 15778 AKG/Ashirvad/PRIME FLOW OF KRISHI POLYMERS/Supreme/KSR 
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by Kisan irrigation/Flowguard plus by finolex/Prince  

87.  Teak wood/hard wood wire mesh & panel doors A-1 Teak product Indore or equivalent. 

88.  Reinforcement steel Tata/Sail/RINL/Jindal/Jindal steel & power ltd. 

89.  Block Boards  as per IS: 1659 JAYNA/Century/Greenply/Archid/Kitply or equivalent. 

90.  Brass bib cocks/stop cock Marc/Parko/Jaquar/SPRING COLLECTION OF PRIMA as per IS : 781 or 

equivalent. 

91.  Brass ball cocks (Float valve) Marc/Parko/Jaquar /SPRING COLLECTION OF PRIMA as per IS:1703 or 

equivalent. 

92.  Water meter SPRING COLLECTION OF PRIMA as per IS: 779 or equivalent. 

93.  HDPE Pipes as per IS:4984 KRISHNA plast pipes/KSR by Kisan irrigation/Supreme/Reliance/Jain 

94.  uPVC Pipes as per IS: 4985 KRISHNA plast pipes/AKG/ KSR by Kisan 

irrigation/Supreme/Astral/Prince/Ashirwad 

95.  uPVC Screen and casing pipes for bore well/tube well as per 

IS : 12818 

KRISHNA plast pipes/KSR by Kisan irrigation/Supreme. 

96.  uPVC-SWR Pipes SN 8 as per IS: 13592 KRISHNA plast pipes/KSR by Kisan 

irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/Astral 

97.  Wooden Shutter with frame  Siesto Brand by Bramsaria doors or equivalent. 

98.  uPVC Windows/Doors SIESTO Brand by Bhimsaria 

Polymers/Duroplast/Fenesta/Komerling/Wintech/Aluplast 

99.  Cement (OPC/PPC) A.C.C., Jaypee Cement, Ultratech, Shri Cement, Gujrat Ambuja Cement 

and Cement Corporation of India. 

100.  Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan 

101.  Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW/Jindal 

102.  Float Glass Profile Sheet TATA (transparent) Tata, Modiguard, Saint Gobain 

103.  Aluminium doors & window fittings (Heavy duty) Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco 

104.  Steel/Wood  primer / paint  ICI delux, nerolac, berger, asian 

105.  Bitumen  85/25 HPCI, IOCL 

106.  PVC water storage tanks Sintex, water well, Siltank, Polywell/Plasto/ „SILTANK‟ by Supreme 

107.  Bitumen  VG-30, VG-10 etc. As per particular specification of item from IOCL, BPCL, HPCL. 

108.  Rigid Phenolic foam for cold and hot insulation as per IS: 

13204 

Phenotherm manufactured by Bakelite Hylam ltd 

109.  Surface Texture Finishes Heritage manufactured by Bakelite Coatings & paints ltd. or equivalent 

110.  FRP Chhajjas Selected Products Company or equivalent. 

111.  FRP Porta cabin Selected Products Company or equivalent. 

112.  G.I. Wire-mesh/Netting Selected Products Company or equivalent. 

113.  Wall Putty (White Cement based) Buildwell (Walplast Products Pvt. Ltd.)/Birla wall care/JK 

white/Berger/Asian paints/ferrous Crete  

114.  AAC block  „Ecorex‟ manufactured by Ecorex Buildtech pvt. Ltd. or equivalent. 

115.  UPVC Agriculture/Pressure pipes and fittings AKG Extrusion Pvt Ltd. or equivalent. 

116.  UPVC underground drainage & sewerage pipes SN 8 as per 

IS:15328 

KSR by Kisan irrigation/Finolex/AKG/Supreme. 

117.  Fabrication of aluminium & UPVC doors, windows, Facades  

including ACP and glazing work 

 Skyler World or equivalent.                                                                 

118.  Fabrication of aluminium structural glazing and aluminium 

doors & windows. 

KANHA ALU AND FAB PVT. LTD., Raipur or equivalent. 

119.  Processing and fabrication of glass (toughened, DGU and 

lamination 

Wadhwa Glass Works (P) Ltd., Raipur or equivalent. 

120.  Glass reinforced Gypsum (GRG) false ceiling „Diamond‟ manufactured by Diamond International Inex pvt. Ltd/Gyproc 

by Saint Gobain. 

121.  Wooden shutter with frame „Bhimsaria‟ or equivalent 

122.  PPR-C pipes as per IS: 15801 KSR brand/Supreme 

123.  PVC fittings as per IS: 10124 and IS: 7834 KSR brand or equivalent 

124.  PVC underground draingae pipes (structured wall type) as 

per IS: 16098 

Supreme or equivalent 

125.  PVC septic tanks „Safegard‟ by Supreme or equivalent 

126.  PVC underground water tanks „Amrutam‟ by Supreme or equivalent 

127.  PVC readymade toilet blocks „Cleanage‟ by Supreme or equivalent 

128.  PVC chambers & Manholes  Supreme or equivalent 

129.  Pre-Painted/powder coated CRC windows M/s classic engineers and fabricators/ M/s JK Enterprises Jaipur/ Ncl alltek 

& seccolor ltd. Hydrabad/ ultimate safety metals. 

130.  White cement based polymer modified self curring mortor Ultratech/Dr. Fixit/ Sika/ Fosroc 

131.  Gypsum plaster Ferrous crete/ Gyproc (Elite-90)/ Ultratech 

132.  Tile Adhesive Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite (Fevimatex)/ Weabr 

(Saint Gobain) 

133.  Integral water proofing compound with cement (for plaster & 

mortar) 

FOSROC/ Conplast 421/Dr. fixit : LW+/ Sika : sikacim/Asian Paints: 

Smart care vitalia & equivalent product of BASF/CICO/Ardex Endura 

134.  Water proofing for bathroom/toilet/balcony & other wet Fosroc: Brush Bond/CICO:Tapecrete/Dr. fixti : Pidilite 2k/Sika: Nito 
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areas. Bond/Asian Paints: Damp Block 2k & Equivalent Product of BASF/Ardex 

endure 

135.  Crystalline water proofing compound. Fosroc : Fosroc crystalline/Dr. Fixit: Dr. fixit crystalline/Sika: Sika 

Crystalline/Asian Paints:Crystalline Quart & Equivalent Product of 

BASF/CICO/Ardex Endura 

136.  Polycarbonate sheet GE Plastic/Lexan/MG Polyplast 

137.  Fire rated doors Signum fire protection/Shakti Metdoor/NAVAIR/Sukri/Promat 

International 

138.  Stainless steel railing Accessories Jindal/Dorma/Kich/GEZE/Godrej/Hardwyn 

139.  Stainless steel door & windows fittings Jindal/Dorma/Kich/Dorset/Godrej/Ozone 

140.  Acrylic Distemper 1st quality (washable/Readymix/Low 

VOC) 

Asian Paints (Tractor Aqua Lock Paint)/ Berger: commando or equivalent 

paints of Nerolac or ICI-Dulux. 

141.  Plastic emulsion plaint Asian paint: (Apcolite Heavy Duty Premium Emulsion paint)/ Nerolac 

:Impressio/Berger:Easy clean/ICI-Dulax:Velvet touch 

142.  Acrylic Smooth Exterior Paint Asian Paint : (Apex/ Professional Premium Exterior Emulsion/ Nerolac: 

XL/Berger: Weather coat/ICI-Dulux: Weather Shieled 

143.  Premium Acrylic Smooth Exterior Paint with Silicon 

Additive 

Asian paint: Apex Ultima/Nerolac: XL Total/Berger: Weather coat all 

guard/ICI dulux: Weather Shield max 

144.  Fire paint Asian paints/Akzo Nobel Coatings India ltd./ PROMAT/Jotun  

145.  D.I. Pipes & fittings Electrosteel/Jindal/Tata Ductura/Kapilansh/Kesorom 

146.  C.I. manhole covers, frames & CI Gratings Neco/Raj iron Foundary Agra/BIC/SKF/Kapilansh 

147.  SFRC manhole cover & Grating K.K./Jain Pragati 

148.  C.P. Brass fittings (Superior Range) Jaquar/Grohe/Roca 

149.  Sanitary ware fittings & Accessories (Superior range) Kohler/Roca/Hindware/Parryware 

150.  Mirror glass Atul/Modi Guard/Golden Fish 

151.  Extruded Polystyrene Insulation Board Dow Corning/Supreme/Taxes/Analco 

152.  Heat Resistant Tiles Swastik/Thermatek 

153.  Floor Hardener Ironite/Ferrok/Hardonate 

154.  Modular Expansion Joint Herculus/Sanfield India Ltd. Vexcolt 

155.  Glass Wool Dow Coring/ U.P. Twinga/Isover 

156.  UPVC Doors and window hardware Rotto/Dorset/Kinlong 

157.  AAC Block adhesive Ecorex/Ultratech/Ardex Endura/Ferrous Crete 

158.  Ready Mix Plaster Ultratech/Ferrous Crete/Saint Gobain 

159.  Post tension slab Ultracon technology limited/Tech-9/CRUX 
160.  Acoustical Wall paneling  Hush or equivalent to be decided by Engineer-in-charge. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


