ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

OFFICE OF
THE SUPERINTENDING ENGINEER
PROJECT CELL AIIMS, RAIPUR

NOTICE INVITING e-TENDER

N.I.T. NO.: 31/SE/AIIMS/RPR/2021-22

NAME OF WORK: - “Augmentation of Existing Electrical Distribution system
in Substation 3 & Substation 4 at AIIMS Raipur.”

ESTIMATED COST: Rs. 55, 79,359.00
EARNEST MONEY: Rs.1, 12,000.00
CONTRACT PERIOD: 6 Months

Type of work: Maintenance

e-sign by Rajesh Singh
Lt. Col
Superintending Engineer

AIIMS, Raipur
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INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile.

S) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

0) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the Number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

1) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the
last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available in
the scanned copy and the data entered during bid submission time. Otherwise the uploaded
bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.
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7) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

8) The documents being submitted by the bidders would be encrypted using PKI encryption all
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.

9) Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

10) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-
4001002.

3) For any further assistance, please contact to the office of Superintending Engineer, AIIMS
Raipur.
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

NOTICE INVITING e-TENDER

“Augmentation of Existing Electrical Distribution

(a) |[Name of Work system in Substation 3 & substation 4 at AIIMS Raipur
2]
(b) Tender No. 31/SE/AIIMS/RPR/2021-22
(c) [Contract Period 6 Months
(d) |[Estimated Cost Rs. 55,79,359.00
Earnest Money Deposit ( ) )
. . . Rs.1,12,000.00(to be submitted in the form of an account payee
Mandatory to submit original ] . .
e e g . demand draft, fixed deposit receipt from a commercial bank, bank
EMD for participating in Bid . \ . .
(e) . guarantee issued/ confirmed from any of the commercial bank in
and no need to submit hard T . . )
India in favour of AIIMS, Raipur in the office of Project cell, AIIMS,
copy of whole tender 3 ) . :
Raipur before the last date of opening of technical Bid.
document)
(f) |Performance Guarantee 3% of Tendered value.
(g) [Security Deposit 2.5% of the Tendered Value.
Tender documents may be AIIMS web site www.aiimsraipur.edu.inand
(h) [seen on
CPPP site https://eprocure.gov.in/eprocure/app
.. |[Last Date &Time of :
\); . By 20-04-2022 UP TO 16:00 Hours through online.
Submission
Date & Ti fi i f
(k) |oo0c® HHme OrOPERInE Ot g ) 21-04-2022 at 16:30 Hours.

Technical Bid

The intending Bidder must read the Terms &conditions carefully. He/ She should only submit
bid if consider himself/herself eligible and bidder in possession of all the documents required.

Information and Instructions for bidders posted on website shall from part of bid document.

The Bid documents consisting of specifications, the schedule of quantities of various types of
items to be executed and the set of terms &conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from  website
www.aiimsraipur.edu.inOrhttps:/ /eprocure.gov.in/eprocure/app.

Superintending Engineer
AIIMS, Raipur
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FORM-6

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Superintending Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online
Percentage Rate/ Item Rate bids in Two bid system (Technical cum Eligibility & Financial )
from eligible and registered contractors of appropriate list of CPWD (Class IV and above in B&R
with valid Electrical License)/M.E.S. (Class C category b(i) and above)/ BSNL (Construction)
with valid electrical license/Railway with valid electrical license/C.G. P.W.D(Class D and above
with valid Electrical License) for the following work(s):-

Sl. Description Details
No.
(a) NIT No. 31/SE/AIIMS/RPR/2021-22
“Augmentation of Existing Electrical Distribution
(b) Name of Work: system in Substation 3 & substation 4 at AIIMS
Raipur.”
(c) Estimated Cost Rs. 55,79,359.00

Rs. 1,12,000.00 (to be submitted in the form of an account|
payee demand draft, fixed deposit receipt from a commercial
bank, bank guarantee issued/ confirmed from any of the

Earnest Money ( Mandatory to
submit original EMD for

(d) pa;tlc.ltp:t“;g e :ndhml) ntee(:lto commercial bank in India in favour of AIIMS, Raipur in the
submit hard copy of whole tender | fice of Project cell, AIIMS, Raipur before the last date of]
document) . : .

opening of technical Bid.
(e) Period of Completion 6 months

] Last Date &Time of Submission By 20-04-2022 UP TO 16:00 Hours through online.

Date & Time for opening of

) : On 21-04-2022 at 16:30 Hours.
Technical Bid

(8

1. The intending bidder must read the terms and conditions of Tender document carefully. Bidder
may submit bid having all required documents.

2. Intending bidders shall have to register at CPPP portal to participate in the tendering process.
For details kindly visit website http:// eprocure.gov.in/eprocure/app or In case the bidder
requires any elucidation regarding the tender documents, may contact to the office of Project
Cell, AIIMS Raipur before the opening of tender date.

3. For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public
Procurement Portal (CPPP) e-Procurement website.

4. The intending bidders must have valid class-III digital signature to submit the bid. Manual bid
shall not be accepted in any circumstance. The complete bidding process is online bidding;
Bidder should have valid digital Signature Certificate (DSC) for online submission of bids.

5. The bid document consisting of the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and
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10.

11.

12.

13.

14.

15.

other necessary documents can be seen and downloaded from website http://
eprocure.gov.in/eprocure /app free of cost.

The bid can be submitted only after uploading the mandatory scanned documents up to 100 dpi
Copies of eligibility documents and EMD as specified on the e-tendering website within the
period of tender submission. Bidders can upload documents in the form of JPG format, PDF
format and any other format as permissible by the e-tendering portal.

Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be treated
as"0". Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of such item shall
be treated as "0"(ZERO).After submission of the bid online the contractor can re-submit revised bid
any number of times but before last time and date of submission of bid as notified.

After submission of bid online, it can be revised any number of times before specified time on
last date of submission of bid. While submitting the revised bid, bidder can revise the rate of one
or more item(s) any number of times (need not re-enter rate of all the items) but before last time
and date of submission of bid as notified.

Financial bids shall be opened online only for bidders for whom EMD and other uploaded
documents are found in order and who are found to be eligible to bid for work. On opening date,
the bidder can log in and see the bid opening process. After opening of bid he/she will receive
the competitor bid sheets.

If the bidder is found ineligible after opening of technical cum eligibility, bid shall become
invalid.

The Bidders shall have to submit original instrument for EMD (EMD released of any work
will not be accepted again if earlier submitted in any case) before the last date of opening
of TECHNICAL Cum Eligibility Bid to the office of Tender Opening Authority. The bid
security is to remain valid for a period of 45 (forty-five) days beyond the final bid validity
period. Bid security will be refunded to the successful bidder on receipt of a performance
security. Bid securities of the unsuccessful bidders should be returned at the earliest after
L1 decided by Committee of AIIMS Raipur.

The Technical cum Eligibility bid shall be opened first on due date and time as mentioned
above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a later
date.

The department reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criteria.

Performance Guarantee: The successful contractor will be required to furnish a
Performance guarantee of 3% (Three Percent) of Tendered Value after receiving notification of
award in the form of an account payee demand draft, fixed deposit receipt from a
commercial bank, bank guarantee issued/ confirmed from any of the commercial bank in
India in the name of the "All India Institute of Medical Sciences, Raipur' which shall be
kept wvalid for a period of Six (06) months beyond completion of all the contractual
obligations. The Performance Guarantee can be forfeited in the event of any breach or negligence
or non-observance of any condition of contract or for unsatisfactory performance or non-
observance of any condition of the contract. Performance Security will be released after
successful completion of work under the contract. In case the contractor fails to deposit the said
performance guarantee within the period including the extended period if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any notice to the contractor.
The earnest money deposited along with tender shall be returned after receiving the aforesaid
performance guarantee.

Sources and Verification of Bank Guarantees
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16.

17.

18.

Bank Guarantee for Bid Security (EMD) or Performance Guarantee {SeeurityDepeosit) should be
irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid Document and
should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional
Rural Banks). In-ease-offoreign-bidders—or-in-case-of GTEif Bank-Guarantee—isfrom-aforeign

‘‘‘‘‘

d _he adipiced and made na o

hle />

IndianBranech/CorresponrdingBank-indndia. The Issuing Bank should also state the name and
designation of the next Higher Authority of the Officials who have issued the Bank Guarantee.
Bank guarantees submitted by the tenderers/ contractors as EMD/ performance securities need
to be immediately verified from the issuing bank before acceptance. There may not be any need
to get the Bank Guarantee vetted from legal/ finance authority if it is in the specified format.
Guidelines for verification of BGs submitted by the bidders/ contractors against EMD/
performance security/ advance payments and for various other purposes are as follows:
i) BG shall be as per the prescribed formats;
ii) The BG contains the name, designation and code number of the Bank officer(s) signing the
guarantee(s);
iii) The address and other details (including telephone no.) of the controlling officer of the bank
are obtained from the branch of the bank issuing the BG (this should be included in all
BGs). The confirmation from the issuing branch of the bank is obtained in writing though
registered post/ speed post/ courier. The bank should be advised to confirm the issuance
of the BGs specifically quoting the letter of Procurement Entity on the printed official
letterhead of the bank indicating address and other details (including telephone nos.) of
the bank and the name, designation and code number of the officer(s) confirming the
issuance of the BG; Pending receipt of confirmation as above, confirmation can also be
obtained with the help of responsible officer at the field office, which is close to the
issuing branch of the bank, who should personally obtain the confirmation from issuing
branch of the bank and forward the confirmation report to the concerned procurement
entity.

d of fhe Ban
&6

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their bid. A bidder
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost, all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions.

The Tender paper/documents can be seen / downloaded from Official website & submitted
through Online or Site.

The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself to
accept the lowest or any other bid and reserves to itself the authority to reject any or all the
bids received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.
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19.

20.

21.

22.

23.

24.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable to rejection.
The Competent Authority, The Engineer-In-Charge, reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.
The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible for
award and execution of contracts, in which his near relative is posted as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the AIIMS,
Raipur. Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of this Department.
The bid for the works shall remain open for acceptance for a period of 90 days from the
date of opening of bids.
This notice inviting bid shall form a part ofthe contract document. The successful
bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of “The Notice
Inviting bid, all the documents including additional conditions, specifications and drawings,
GCC, if any, forming part of the bid as uploaded at the time of invitation of bid and rate
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

Eligibility of Bidder

(a) Eliqibility Criteria

1. The Applicant should be:

(a) Registered contractors of appropriate list of of CPWD (Class IV and above in B&R
with valid Electrical License)/M.E.S. (Class C category b(i) and above)/BSNL
(Construction) with valid electrical license/Railway with valid electrical license/ C.G.
P.W.D(Class D and above with valid Electrical License)

(b) Average Annual Financial Turnover on works should be at least 50%
of the estimated cost put to tender during the immediate last three consecutive
financial years.

(c) Experience of having successfully completed work of during last 7 years ending
on previous day of last day of submission of tender

Three similar completed works, each costing not less than the amount equal to 40% of

estimated cost put to tender
OR

Two similar completed works, each costing not less than the amount equal to 60% of the

estimated cost put to tender
OR
One similar completed work of aggregate cost not less than the amount equal to 80% of the
estimated cost.
Similar Works means Electrical Works minimum upto 11KV
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(b) Bid Capacity and Technical Eligibility Criteria:

(i) The bidder who comply with the above Minimum Eligibility Criteria will be eligible
further for consideration of bid(s) only if their available bid capacity is more than the
Estimated Cost Put To Tender for the work mentioned in this Notice Inviting Tender.
The available bid capacity shall be calculated as under:

Assessed available Bid Capacity = (A*N*2-B)

Where
‘N’ = Number of years prescribed for completion of work for which bid has been
invited.

‘A’ = Maximum value of works executed in any one year during last three years.
‘B’= Value of existing commitment and on going works to be completed
The values for
A= Computed for the Bidder from Proforma-III
N= No. of years for “Period of Completion” for work for which NIT is invited.
B= Computed for the Bidder from Proforma-VI
Bidder shall submit details of ongoing works as per Proforma-III and Proforma-VI
(ii) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress,
prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be
prepared by the Engineer-in Charge to ascertain their performance to complete any
additional work in AIIMS Raipur within Stipulated Time of completion of work or
Extended Time of completion of work (if any). Any adverse remark in the Monthly
Performance Report for contractor shall result in rejection of Technical Bid of such
contractor for this NIT.This criteria for Technical Eligibility of Bidder may be relaxed in
the case of contractor whose performance has been found to be very high order with the
approval of Director, AIIMS Raipur.

(c) Contractual Performance in Other Departments
Letter of past contractual performance to be submitted by bidder as per Proforma -VII

Signing of bid document:

25.

a) If the bidder is an individual, the bid shall be signed by him above his full type written name
and current address.

b) If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full
type written name and the full name of his firm with its current address.

c) If the bidder is a firm in partnership, the bid shall be signed by all the partners of the firm
above their full type written names and current addresses, or, alternatively, by a partner
holding power of attorney for the firm. In the later case a certified copy of the power of attorney
should accompany the application. In both cases a certified copy of the partnership deed and
current address of all the partners of the firm should accompany the application.

d) If the bidder is a limited company or a corporation, the bid shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by a copy
of the power of attorney. The bidder should also furnish a copy of the Memorandum of Articles
of Association duly attested by a Public Notary.

In the bid documents the word / sentence shall be read as under :-
(i) President of India - Director, AIIMS, Raipur

(ii) The terms Director General includes CPM/ADG region/ SDG PR Special Director
General / Additional Director General and CPM/ Chief Engineer of the Zone - The

11| Page



terms Director General includes Director/Superintending Engineer/Executive
Engineer, AIIMS, Raipur.

(iii) CPWD - AIIMS, Raipur or vice versa.

26. Any dispute or difference arising out of this contract or in connection therewith
which cannot be amicably settled between the parties shall be finally settled under the
rules of council of Arbitration of India by one or more arbitrator appointed in
accordance with the said rules. The arbitration shall take place at Raipur (Chhattisgarh)
and the resulting award shall be final and binding upon the parties and shall be in lieu
of any other remedy.
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned

and uploaded within the period of bid submission

1 Enlistment Order for the Contractor

5 Scanned Copy of EMD (Original to be submitted as mentioned in Information and Instructions
for Bidders for e-Tendering)

3 Letter of transmittal (Annexure-A)

4 Vendor Details as per (Annexure-B)

S Structure & Organization (Annexure-C)

6 Declaration by Bidder (Annexure-D)

7 Acknowledgement & Acceptance Letter (Annexure-F)

8 Consent Letter(Annexure-G)

9 GST Registration Certificate
Proof of Average Annual Financial Turnover on works should be at least 50% of the

10 | estimated cost put to tender during the immediate last three consecutive financial years
(Proforma III)

11 | Details Of The Similar Works Completed In Last Seven Years (Proforma IV)

12 | Details Of On-Going And Existing Works (Proforma VI)

13 Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate for PAST
CONTRACTUAL PERFORMANCE ( Proforma VII)

e-sign by Rajesh

Singh
Lt.Col

Superintending Engineer
AIIMS, Raipur
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(Annexure-A)

LETTER OF TRANSMITTAL

From:

To

The Superintending Engineer,
Project Cell, AIIMS, Raipur (C.G.)

Subject: Submission of bids for the work of Augmentation of Existing Electrical
Distribution system in Substation 3 & substation 4 at AIIMS Raipur

Sir,

Having examined the details given in the bid document for the above work, I/we hereby submit
the relevant information.

.I/we hereby certify that all the statement made and information supplied in the enclosed
forms A to G and accompanying statement are true and correct.

. I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

. I/we authorize Engineer-In-Charge or his representative to approach individuals, employers,
firms and corporation to verify our competence and general reputation.

Certificate: It is certified that the information given in the enclosed eligibility bid
are correct. It is also certified that I / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures:

Signature(s) of Bidder(s)
Date of submission: Seal of bidder
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Annexure-B

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

Name of the Bidder

Permanent Account No (PAN)

Particulars of Bank Account

a) Name of the Bank

b) Account Number

c) Name of the Branch

d) Branch Code

e) Address

f) City Name

2) Telephone No

Legal status of the bidder (attach
copies of original document
defining the legal status)

a) An Individual

b)A proprietary firm

c)A firm in partnership

d) A limited company or
Corporation

GST Registration Certificate No

Valid Email ID of the Bidder

Complete Postal Address of the
bidder

(Authorized Signature of the Bidder with Seal)
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Annexure-C

STRUCTURE & ORGANISATION

1. (a) Name
(b) Address of the bidder
2. (a)Telephone no.
(b) Telex no.
() Fax no.
(d) E-mail
3. Legal status of the bidder (attach copies of original document defining the legal status)
(a) An Individual
(b) A proprietary firm
(c) A firm in partnership

(d) A limited company or Corporation

4. Particulars of registration with various Government Bodies if any (attach attested
photocopy)

Organization/Place of registration Registration No.
1.
2.
3.
S. Names and titles of Directors & Officers with designation to be concerned with this

work.

Signature of Bidder(s) with Seal
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Annexure-D

DECLARATION

It is to certify that:

1) I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) I hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In
case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall
have the absolute right to take any action as deemed fit without any prior intimation to me”.

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through
another contractor on back to back basis. Further, it is stated that, if such a violation comes
to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future
forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of
work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money

Deposit/Performance Guarantee.

4) 1 / We have signed (with stamp) uploaded documents of the tender before submitting the
same.

5) All the information and documents given/ uploaded for bids are true.
7) 1/ We have provided our e-Mail id for any communication in this regard.

8) I have read carefully & understood the important instructions to the all bidders.

Date....ccco........ Contractor

E-Mail: (Sign with Seal)
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Annexure-E

INTEGRITY PACT

To,

Sub: NIT No. 31/SE/AIIMS/RPR/2021-22 for the work of “Augmentation of Existing
Electrical Distribution system in Substation 3 & substation 4 at AIIMS Raipur”

Dear Sir,

It is here by declared that AIIMS is committed to follow the principle of transparency, equity
and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
the Bidder will sign the integrity Agreement, which is an integral part of tender / bid documents,
failing which the tenderer / bidder will stand disqualified from the tendering process and the bid of
the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the AIIMS
Raipur.

Yours faithfully,

e-sign by Rajesh Singh
Lt.Col.
Superintending Engineer

AIIMS, Raipur
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(Annexure-F)

ACKNOWLEDGEMENT & ACCEPTANCE LETTER

To,
The Superintending Engineer,
Project Cell, AIIMS Raipur

Sub: Submission of Tender for the work “Augmentation of Existing Electrical
Distribution system in Substation 3 & substation 4 at AIIMS Raipur”

Dear Sir,

I / We acknowledge that AIIMS is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender/bid document.

I / We agree that the Notice Inviting e-Tender is an invitation to offer made on the condition
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which [I/We will stand disqualified from the tendering process. I/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL
AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted by
AIIMS Raipur. I/We acknowledge and accept the duration of the Integrity Agreement, which
shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, AIIMS Raipur shall have unqualified, absolute and
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with
terms and conditions of the tender/bid.

Yours Faithfully

(Duly authorized signatory of the Bidder)

19| Page



(Annexure-G)

CONSENT LETTER

Augmentation of Existing Electrical Distribution system in Substation 3 & substation 4 at
AIIMS Raipur

I/We hereby give my/ our consent to work as contractor till the completion of work and
I/we will be responsible for execution of work only by skilled persons in the field of related work
as per satisfaction of Engineer-In-Charge.

I/We have experience to technically execute, take measurements and will produce computerized
measurement sheets of work before covering hidden work / job and other exposed works in time as
per clause 6 of CPWD GCC Maintenance 2020 otherwise measurement will be recorded by the
representative of Engineer-In-Charge which will be bound to me. Final measurement with bill will
be produced by me/us within one month after completion date otherwise representative of
Engineer-In-Charge will prepare the same which will be acceptable and bound to me/us and no
any claim in this regard will be made by me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All
Analysis of rates for Extra,Deviation items etc. will be produced by me/us in consultation with
representative of Engineer-In- Charge on time for getting approval from Competent Authority of
AIIMS before execution of work or otherwise the same will be prepared by the department and will
be bound to me/us.

I/we will also engage suitable and skill Engineer(s) for the work as per condition of work.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of Letter
of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I[/We will submit “No Claim Certificate” in the approved format in company letter head after
receiving final bill payment.

Signature of contractor with seal
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PROFORMA-III

Date:

ANNUAL TURNOVER FOR THE LAST THREE YEARS

S. No. FINANCIAL Annual Turnover from Remarks
YEAR Construction Works
(Rs. in Lacs)
1 2018-19
2 2019-20
3 2020-21
Note:

1 The bidder shall submit the attested copies of the audited balance sheets along with Profit and
Loss statements and Auditors report and schedules duly certified by the bidder and Chartered
Accountant. Certificate from the Chartered Accountant, wherever the Annual Turnover is
certified for the relevant financial year in which the minimum criteria of Annual Turnover is
satisfied should also be submitted.
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PROFORMA-IV

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS

S. Description Department | Date Stipulate | Date of Value of Reasons | Any other
No | of the in which of d actual completed | for relevant
Work work award date of completion | work delays, information
With Contract | carried out completi (Rs. In penalty
No./Work on Lacs) if any
Order No.
Note:

1. The Bidder shall submit the attested Copies of the Completion Certificates from the Client i.e.

Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt..
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DETAILS OF ON-GOING/EXISTING WORKS

PROFORMA-VI

S.No

Description of
The Work
With Contract
No./ Work

Order No.

Department
in which
work is
awarded

Date of
award

Stipulated
date of
completion

Value
of
work
as
per
order
(Rs.
in
lacs)

Value of
work
complet
ed so far
(Rs.in
lacs )

Anticipa
ted date
of Comp
letion of
work

Any other
relevant
information

Note: The copies of Work Orders of ongoing-awarded works issued by the Client i.e.
Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt. shall be

attached
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PROFORMA - VII

PAST CONTRACTUAL PERFORMANCE
(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate)

This is to certify that We, M/s [Name of the Bidder with
address], in submission of the Bid “( Name of the Work and NIT No.”):

i) have not made any misleading or false representation in the forms, statements and
attachments in proof of the qualification requirements;

i) do not have records of poor performance such as abandoning the work, not properly
completing the contract, inordinate delays in completion, litigation history or financial
failures etc.;

iii) have never been banned by any Central/State Govt. Departments/Public Sector
Undertakings or Enterprises or Autonomous Bodies of Central/State Govt ;

iv) have submitted all the supporting documents and furnished the relevant details as per
the prescribed format.; and

v) have submitted all the information and the requisite documents with the Bid and further
certify that we are fully responsible for the correctness of the information and
documents submitted by us.

SEAL AND SIGNATURE OF THE BIDDER

Note: Exceptions of the above, if any, shall be clearly mentioned with details by
the bidder for evaluation/consideration if any.
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To be signed by the bidder and same signatory competent / authorized to
sign the relevant contract on behalf of AIIMS Raipur.

INTEGRITY AGREEMENT

(Name of Division)
N 1 01 N T , (Hereinafter referred as the
(Address of Division)
'Principal / Owner', which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
through ... (hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal /Owner has floated the e-Tender (NIT No.:31/SE/AIIMS/RPR/2021-22)
(hereinafter referred to as “T'ender/Bid”) and intends to award, under laid down organizational
procedure, contract for “Augmentation of Existing Electrical Distribution system in

Substation 3 & substation 4 at AIIMS Raipur ”Hereinafter referred to as the “Contract”.

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions
of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract
between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:
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ARTICLE 1: COMMITMENT OF THE PRINCIPAL / OWNER

1. The Principal/Owner commits itself to take all measures necessary toprevent corruption
and to observe the following principles:

@

(b)

(©

No employee of the Principal/Owner, personally or through any of his/her

family members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with

equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information through which the Bidder(s) could obtain
an advantage in relation to the Tender process or the Contract execution.

The Principal / Owner shall endeavor to exclude from the Tender process any

person, whose conduct in the past has been of biased nature.

2. If the Principal/Owner obtains information on the conduct of any of its employees which is
a criminal offence under the Indian Penal code (IPC) / Prevention of Corruption Act, 1988
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Principal / Owner will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

ARTICLE 2: COMMITMENT OF THE BIDDER (S) / CONTRACTOR (S)

1) It is required that each Bidder /Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government /
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it
has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

2)

The Bidder(s) / Contractor(s) commit himself to take all measures necessary to prevent

corruption. He commits himself to observe the following principles during his participation
in the Tender process and during the Contract execution:

a)

b)

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal / Owner's employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.

The Bidder(s) / Contractor (s) will not enter with other Bidder (s) into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to cartelize
in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PC
Act. Further the Bidder(s) / Contract(s) will not use improperly, (for the purpose of
competition or personal gain), or pass on to others, any information or documents
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provided by the Principal/Owner as part of the business relationship, regarding
plans, technical proposals and business details, including information contained or
transmitted electronically.

C) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses
of agents / representatives in India, if any. Similarly Bidder(s)/Contractor(s) of
Indian  Nationality shall disclose names and addresses of foreign
agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further,
in cases where an agent participate in a tender on behalf of one manufacturer, he
shall not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

d) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose (with each tender
as per Performa enclosed) any and all payments he has made, is committed to or
intends to make to agents, brokers or any other intermediaries in connection with
the award of the Contract

3) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

4) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake / forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

5) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a
decision through intimidation, threat or the use of force directly or indirectly, where potential
or actual injury may befall upon a person, his / her reputation or property to influence their
participation in the tendering process).

ARTICLE 3: CONSEQUENCES OF BREACH

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal / Owner shall
have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s)
and the Bidder / Contractor accepts and undertakes to respect and uphold the Principal /
Owner's absolute right:

1) If the Bidder (s) / Contractor(s), either before award or during execution of Contract has
committed a transgression through a violation of Article 2 above
or
in any other form, such as to put his reliability or credibility in question, the Principal/Owner
after giving 14 days notice to the contractor shall have powers
to
Disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate / determine the
Contract, if already executed or exclude the Bidder/Contractor
from
Future contract award processes. The imposition and duration of the exclusion will be determined by
the severity of transgression and determined by the Principal / Owner. Such exclusion may be forever or
for a limited period as decided by the Principal/Owner.
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2)

3)

Forfeiture of EMD / Performance Guarantee / Security Deposit:

If the Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal/Owner apart from
exercising any legal rights that may have accrued to the Principal/Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder / Contractor.

Criminal Liability:

If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an
employee or a representative or an associate of a Bidder or Contractor which constitutes
corruption within the meaning of Indian Penal code (IPC)/Prevention of Corruption Act, or if
the Principal/Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

ARTICLE 4: PREVIOUS TRANSGRESSION

1)

2)

3)

The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holding listing of
the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at
its own discretion, revoke the exclusion prematurely.

ARTICLE 5: EQUAL TREATMENT OF ALL BIDDERS/CONTRACTORS/SUBCONTRACTORS

1)

2)

3)

The Bidder(s) / Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder / Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Sub-
contractors/sub-vendors.

The Principal / Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

The Principal / Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its provisions
at any stage of the Tender process, from the Tender process.

ARTICLE 6- DURATION OF THE PACT

This Pact begins when both the parties have legally signed it. It expires for the Contractor /
Vendor 12 months after the completion of work under the contract or till the continuation
of defect liability period, whichever is more and for all other bidders, till the Contract has
been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined
by the Competent Authority, AIIMS Raipur.
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ARTICLE 7- OTHER PROVISIONS

1)

2)

3)

4)

5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal / Owner, who has floated the Tender.

Changes and supplements need to be made in writing. Side agreements have not been
made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed by
a representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement/Pact, any action taken by the Owner/Principal in
accordance with this Integrity Agreement/ Pact or interpretation there of shall not be
subject to arbitration.

ARTICLE 8 LEGAL AND PRIOR RIGHTS:All rights and remedies of the parties hereto shall be in

addition to all the other legal rights and remedies belonging to such parties under the Contract
and/or law and the same shall be deemed to be cumulative and not alternative to such legal rights
and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will
have precedence over the Tender / Contract documents with regard any of the provisions covered
under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:
(For and on behalf of Principal/ Owner)

(For and on behalf of Bidder/ Contractor)

WITNESSES:
1. PR (Signature, name and address)
2. e (Signature, name and address)
Place:-
Dated:
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CPWD 7/8

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Percentage Rate Tender/ Item Rate Tender & Contract for Works

Tender for the work of: “Augmentation of Existing Electrical Distribution system in
Substation 3 & substation 4 at AIIMS Raipur.”
e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the
time specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of
financial bid and not to make any modification in its terms and conditions.

A sum of Rs. 1,12,000.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at
Call Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of
a Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the
earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed
Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee
issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed
performance guarantee within prescribed tender, [/we agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely- Further, if [/We fail to commence work as specified, I/We agree
that President of India or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of
earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future forever.
Also, if such a violation comes to the notice of Department before date of start of work, The
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Engineer — in — Charge shall be free to forfeit the entire amount of Earnest Money Deposited /
Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated #...coevvnenennnnnnn. Signature of Contractor#
Postal Address#
Witness : # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as
applicable
ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on
behalf of the AIIMS Raipur for a sum of 2. *

(Rupees X )

The letters referred to below shall form part of this contract Agreement:-

a) *
b)
0)
For & on behalf of the AIIMS Raipur.
Signature.....c.coeveieeiiiiiiniiinenennn..
Dated .....ocvvnevnennenen. Designation.........c..cceeueunen.e.

31| Page



GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS

1.Name of Work: “Augmentation of Existing Electrical Distribution system in Substation 3 &
substation 4 at AIIMS Raipur ”

2.For all items of Ciwil/Electrical/AC&R;- CPWD specifications with up to date correction slips
up to receipt of tender shall be followed. For the items which are not covered under CPWD
Specifications; B.1.S. specifications, OEM Specifications for this work shall apply. In this regard
the decision of Engineer-in- charge shall be final. Material to be used shall be as per OEM
specification list and shall be approved by the Engineer-In-Charge.

3.Wherever any reference is made of any Indian Standard, it shall be taken as reference to the
latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders.

4.Unless otherwise specified, the agreement rates for all items of work of the schedule of
quantities are for all heights, depths, leads and lifts involved in the execution of work.

5.0ther agencies working at site will also simultaneously execute the work entrusted to them and
the contractor shall offer necessary co-operation wherever required to other agencies.

6.0n account of security consideration, there could be some restrictions on the working hours,
movement of vehicles for transportation of materials. The contactor shall be bound to follow all
such restrictions and adjust the program for execution accordingly, for which nothing extra
shell be paid.

7.The work shall be carried out in a manner complying in all respects with the requirements of
relevant bye laws of the local bodies, Labour Laws, EPF and ESI laws, minimum wages act,
workmen compensation act and other statutory laws enacted by Central Govt. as well as State
Govt.

8.All melba/rubbish/silt/waste, garbage etc. generated due to any operation from
buildings/houses/hostels and other open spaces whatsoever shall be disposed off on daily
basis by the contractor to the specified common disposal point. After the collection of full
truck load of the said Melba (approx. 4.5 cubic meters), the same shall be disposed off by the
contractor to the authorized municipal dumping ground and nothing extra shall be paid
on this account. In case of non- removal/disposal in the specified period, the same would be
disposed at risk & cost of contractor.

9.No residential accommodation shall be provided to any of the staff engaged by the contractor.
The contractor shall not be allowed to erect any temporary set up for staff in the campus.

10. No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

11. All required register will be issued by Engineer-in-Charge/Superintending Engineer duly
marked in chronological order but the contractor will have to arrange all such
registers/stationery etc. Nothing extra shall be paid on this account.

12. All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for maintenance, consumable
and Contingent Articles required for execution of the work shall be arranged by the contractor.

13. The contractor shall make all safety arrangement required for the labour engaged by him at
his own cost. All consequences due to negligence or due to lapse of security/safety or
otherwise shall remain with the contractor. The department shall not be responsible for any
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mishap, injury, accident or death of the contractor’s staff. No claim in this regard shall be
entertained / accepted by the department. Also Contractor is responsible to the damage
caused to any man/material during execution and AIIMS will not be responsible for that.

14. Contractor shall be fully responsible for any damages caused to govt. property or allotter’s
property by his or his labor in carrying out the work and shall be rectified by the contractor at
his own cost.

15. GST and other Taxes as applicable shall be recovered/ paid from the contractor’s bill as per
Govt. of India/AIIMS Rules. Rates to be quoted by bidder shall be inclusive of all taxes and
EPF and ESI and nothing extra/reimbursed on this shall be borne by the department.

16. Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
Contract. No extra will be paid for the same.

17. The agency shall restore back the premises and other articles provided by the department to
the department at the time of closure of the contract.

18. In the case of discrepancy between the schedule of quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed :-

(a) Description of schedule of quantities.
(b) Additional specifications and special conditions, if any.

(c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD
specifications.

(d) Architectural drawings.

() Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the latest
version of that standard, including such revisions/amendments as issued by the Bureau
of Indian Standards up to last date of receipt of tenders. The contractor shall keep at his
own cost all such publications of relevant Indian Standards applicable to the work at site.

20. The contractor and /or his authorized agent should see the site order book every day and get
the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time
schedule.

21. The contractor will not pitch up tents for laborers, materials and his stores etc.

22. No permanently / temporary huts / structures shall be constructed by the contractor at the
site of work or at any government land / premises. Such structures, if any, found at the site or
at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any
notice.

23. Any damage to the building structure, fittings or any other articles etc. done by the
contractor or his workman during the execution of the work shall be made good by the
contractor at his own cost.

24. The contractor shall clear the site properly after the completion of the work.

25. The Agency shall be solely responsible for compliance to the provisions of various Labor and
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc.
relating to personnel deployed by it at AIIMS, Raipur site or for any accident caused to them
and the institute shall not be liable to bear any expense in this regard. The Agency shall make
payment of wages to workers engaged by it by the stipulated date irrespective of any delay in
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26.

27.

28.

29.

30.

settlement of its bill by AIIMS, Raipur for whatever reason. The Agency shall also be
responsible

For the insurance of its personnel. The Agency shall specifically ensure compliance of various
Laws / Acts, including but not limited to with their re-enactments / amendments /
modifications etc.

(a) The Payment of Wages Act 1936.

(b) The Employees Provident Fund & MP Act, 1952.

(c) The Contract Labor (Regulation) Act, 1970.

(d) The Payment of Bonus Act, 1965.

()  The Payment of Gratuity Act, 1972.

] The Employees State Insurance Act, 1948.

(g The Employment of Children Act, 1938.

(h) The Motor Vehicle Act, 1988.

(i) Minimum Wages Act, 1948.

Breach of Terms and Conditions: Noncompliance of any terms and conditions
enumerated in the contract shall be treated as breach of contract. Or In Case of breach of
any terms and conditions as mentioned above, the Competent Authority, will have the right
to reject the bid at any stage without assigning any reason thereof and nothing will be
payable by AIIMS, Raipur in that event the EMD and /or Performance Guarantee and/or
security deposit shall also stands forfeited.

Termination of Contract: AIIMS, Raipur would have the right to terminate the
contract by giving one month’s notice before the expiry of the term, in case the work
performance is not up to the standard, or in case there is any violation of AIIMS, Raipur
rules & regulations, or if there is any lapse in compliance of any labor legislation, or if there
is any incident of indiscipline on the part of the bidder or his staff and the agreement may be
terminated by either party by giving one month’s notice to the institution. The decision of
AIIMS, Raipur’s management in this regard would be final and binding on the bidder . In
such an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the
task.

Arbitration: The Arbitration shall be held in accordance with the provision of the
Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur. The
decision of the Arbitrator shall be final and binding on the both parties.

Dispute Settlement: It is mutually agreed that all differences and disputes arising
out of or in connection with this agreements shall be settled by mutual discussions and
negotiations if such disputes and differences cannot be settled and resolved by discussions
and negotiations then the same shall be referred to the sole Arbitrator appointed by the
Director, AIIMS, RAIPUR whose decision shall be final and binding on both the parties. The
contract shall be governed by laws and procedures established by Govt. of India, within
the framework of applicable legislation and enactment made from time to time
concerning such commercial dealings/ processing.

Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and
O.A. No. 95 of 2014 in the matter of Vardhaman Kaushik Vs. Union of India & other and
Sanjay Kulshreshtha Vs Union of India & ors: Air Pollution of Dust from Construction and
Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-
21/2015/225-408 dt. 17/04 /2015 shall be complied by the Bidders.
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B.GENERAL CONDITIONS FOR SUPPLY OF MATERIAL

10.

11.

12.

The material shall be as per CPWD specifications, OEM Specification with up to date
correction slip and BIS Specifications wherever mentioned and as per List of approved makes
(enclosed).

In the event of variation between the nomenclature of item as per schedule of quantities and
specifications, he decision of Engineer-in-Charge shall be final and binding on the contractor.

The sample of all the items shall have to be got approved by the Contractor from the Engineer-
in-Charge/ SUPERINTENDING Engineer or his Representative before the supply commences,
the approval of sample shall be only in respect of workmanship and finish, and shall be
without prejudice to the right of Engineer-in-Charge to get random samples tested out of the
actual lot received as per additional conditions. This decision is the Prerogative of Engineer-in-
Charge.

The contractor shall if required furnish the manufacturer’s certificate that the material
supplied satisfy the requirements of the relevant specifications.

The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of
schedule of quantity in any approved laboratory as decided by him. The sample for testing
shall be provided by the contractor. If the test proves satisfactory and the material is accepted,
the testing charge in respect of satisfactory test shall be borne by the contractor.

All other expenditure required to be incurred for making available the sample, conveyance and
packing etc, shall be borne by the contractor himself. In case any sample of particular lot fails
in testing the contractor shall be bound to replace the entire lot with fresh material of
prescribed specifications and the rejected lot shall only be returned to the contractor after
fresh lot is supplied. Testing charges in respect of failed sample will be borne by the
contractor himself.

Rejected materials shall have to be removed by the contractor at his own cost within a week of
the instructions of doing so. Also go down rent as decided by Engineer-in-Charge shall be
charged by the department.

In case of any dispute regarding rejection of quantity of materials the decision of Engineer-in-
Charge shall be final and binding upon the contractor.

Conditional tenders are liable to be summarily rejected.

The rates shall be quoted only in the schedule of quantities attached with the tender and
nowhere else i.e. letter heads etc.

The contractors are specifically required to quote only one rate against each item. The rate
Quoted for any item of material shall conform to the prescribed specifications.

The quantities are approximate and are liable to change up to any extent on either side. The
Engineer- in-Charge reserves right to order deviation from the quantities mentioned in the
tender. The contractor shall supply the additional quantity on the rates quoted in the tender
documents irrespective of deviation limit mentioned elsewhere in the agreement. The
contractor shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which might have derive from the execution of supply in full as mentioned
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13.

14.

15.

in tender but which did not derive any consequence of the full supply of material mentioned
in tender not having been ordered. It is not necessary to use all items in the BOQ/Schedule
during contract Period. The use shall be based on the requirement at Site. Contractor cannot
claim Payment against Storage of items to maintain the deadline of completion of work as per
Tender.

The maker of material shall be same as that of actually installed/fixed at site. But, in case of
non-availability or due to any reason, Engineer-in-Charge can take decision to install
equivalent/new items available in the BOQ/Schedule. In case of any dispute the decision of
Engineer-in-Charge shall be final with regards to make/brand of material.

For materials used in this work, the record shall be maintained at site in a standard Performa
to watch quality and consumption of the material.

WORK EXECUTION

Specialized Works: Specialized works/items/jobs are those works that requires expertise/
specialized skill and are executed after prequalification of agencies. They require special T&P
and/or specialized skill.

Specialized works to be executed through- specialized agencies

Specialized works are those works for which there are specialized agencies available in the
market to execute them. These works are listed in NIT. These works should be got executed
through such agencies only to ensure a proper quality of work.

Agencies acceptable to the department in a tender where there are components of such
specialized nature of works and such works should be got executed only through associated
agencies specialized in these fields. The contractor shall indicate the name(s) and address
with experience certificates of his associated specialized agencies those fulfilling the above
conditions as early as possible and within one month of award of work.

Agencies engaged by the main contractor are required to fulfill the laid down criteria. In
case the main contractor himself meets the required eligibility criteria as laid down by the
Department for specialized work, he is allowed to execute the same after due verification etc.
The main contractor gives detailed execution programme of the work which forms part of his
agreement with the department. He indicates in the programme, the time/stage of the work
when the agencies of specialized components of works will be deployed by him. The main
contractor enters into MOU with agencies associated by him for execution of specialized
component as per conditions laid by Engineer-In-Charge.

The specialized firms satisfies the following eligibility criteria: Experience of having
successfully completed works during last seven years ending on previous day of last day of
submission of tender Three similar works each of value not less than 40% of the estimated
cost put to tender. OR Two similar works each of value not less than 60% of the estimated
cost put to tender. OR One similar work of value not less than 80% of the estimated cost put
to tender. All amounts rounded off to a nearest convenient figure.

The main contractor has to associate agencies for specialized component(s) conforming to
eligibility criteria and has to submit detail of such agency(s) to Engineer-in-charge of relevant
component(s).within prescribed time. Name of the agency(s) to be associated shall be approved
by Engineer-in-charge of relevant component(s).

In case the main contractor intends to change any of the above agency/agencies during the
operation of the contract, he shall obtain prior approval of Engineer-in-charge of relevant
specialized component(s).
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The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case
Engineer-in-charge is not satisfied with the performance of any agency, he can direct the
contractor to change the agency executing such items of work and this shall be binding on the
contractor.

The main contractor has to enter into MoU with agency(s) associated by him. Copy of such
MoU shall be submitted to Engineer- in-charge of each relevant component. In case of change
of associate contractor, the main agency(s) has to enter into MoU/agreement with the new
contractor associated by him.
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS FOR ELECTRICAL WORKS

A)

Scope of work:-

The scope of supply and work for electrical jobs consists of the following:

1)

2)
3)
4)

S)
6)

7)
8)

9)

B)
1)
2)
3)
4)

5)
6)

7)
8)
9)

Supply, installation and testing and commissioning of new LT switch gear panels
(PCC, PDB, Floor Panels & Change over panels) as per schematic drawings given in
tender document.

Modification and extension of existing substation main LT panel (PCC).

Bus bar modification and retrofitting circuit breakers, MCCB, in existing panels.
Supply, laying and Termination of LT power and control cables with cable glands,
lugs etc.

Supply and installation of cable supports and GI cable trays.

Supply, fabrication and installation of MS structure for support of cables and
panels.

Supply and fixing of GI flats for earthing and connecting to existing network.
Testing and termination of LT power and control cables.

Foundation and other minor civil work required for electrical installation work.

General Technical requirements :-

Supply of all electrical items shall be from list of approved vendors.
Routine Tests to be conducted on all panels and test certificates to be submitted.
All main panels shall be of type tested.

All panels shall be from reputed manufacturers having advanced process of
manufacturing.

Thermal (O/L) setting and Magnetic settings of all MCCBs shall be adjustable.

The incoming terminals of panel type ‘D’ shall be suitable for terminating extra cable
for looping.

All items shall confirm to technical specifications enclosed.
Site measurements shall be taken for installation of panels at proposed site.

Existing Bus Bar dimensions shall be taken for the panel extension and retrofitting
of breakers on existing panels. Shutdown will be arranged by purchaser as per
requirements and convenience of operation.

10) Offers shall be submitted with item wise price as per tender schedule.
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11)

12)

13)

14)
15)
16)
17)

18)

19)

20)

21)

22)

23)

24)

Detailed installation and layout drawings will be issued to the contractor, by
Engineer-in-charge after issue of work order.

Minor modification in existing civil foundation work, required for installation of
equipments and cable laying, shall be carried out by the contractor without any
extra cost.

GA drawings, technical data sheets and instruction manuals shall be supplied for
all panels and bought out items.

All safety precautions shall be followed during installation work of all items.
All panels and feeders shall be marked by with designations.
Cable tags shall be provided at both ends with durable type cable tags.

Civil foundations required for installation of panels, where foundations will be
raised by 300mm, will be done by the contractor. Necessary civil drawing to be
submitted by party for approval. The foundation will be complete with inserts for
mounting panels, SS hand railing, base channels etc.

The LT panels shall be manufactured as per IEC: 61439 and the panel builder shall
produce type test certificates of panels and valid design from OEM.

The work shall be carried out strictly in accordance with CPWD specifications for
Electrical Works 2013 (internal), 1995 (External) and 2013 (Substation), as
amended up to date and in accordance with Indian Electricity Rules, 1956, Indian
Electricity Act, 1910 as amended upto date and as per instructions of the Engineer-
in-Charge including as below and nothing will be paid extra.

All materials to be used on this work shall be ISI marked & shall be got approved in
written from the Technical sanctioning authority/Engineer-in-Charge before
installation at site unless otherwise not covered under ISI.

PVC insulated Cu conductor wire used shall be multi-standard FRLS grade for
which nothing extra shall be paid.

The work shall be carried out according to approved drawings/details which shall
be subsequently issued to the successful tenderer for execution of work and as per
instructions of Engineer-in-Charge who will have the right to change the layout as
per requirement at site and the contractor shall not have any claim due to change in
layout. The work shall be executed by skilled person Licensed by the approved
authorities.

The size of conduit and wiring shall be got approved from the Engineer-in-Charge
before taking up the execution.

The contractor shall make his own arrangement at his own cost for electrical /
general tools and plants required for the work. Main Board and Main Distribution
Board: The work shall be carried out according to the drawings / details are as
approved by the Engineer- in-Charge. The contractor shall have to get the samples
approved before the whole lot is brought to site and it shall include all inter
connections etc. All termination of electrical cables in panel / feeder pillars DB’s,
cable-looping box etc. shall have to be done with proper thimbles / Cu lugs using
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25)

26)

27)

28)

29)

30)

31)

32)

33)

34)

35)

crimping process. Copper thimbles / reducer shall be used for copper cable and
Aluminum cable nothing extra will be paid for the same.

All materials shall be supplied and used in items of works by the contractor should
be of standard and approved quality. They should be got approved from the
Engineer-in-Charge or his authorized representative before installation otherwise no
payment will be made for an unapproved or rejected material used on the works and
the same shall be removed at his cost from site or work.

The contractor shall have to prove bonafide of the make of materials by producing
necessary documentary evidence. They are advised to obtain prior approval of
Engineer-in-Charge for proposed make of material, before bringing material to site
work.

Location of light fixtures, cable routes, power & light point etc. should be prepared
& got approved from the Engineer-in-Charge before execution.

All interconnection in the panel, DB, cable-looping boxes shall be carried out with
suitable cable commensurate with the current carrying capacity of incoming and
outgoing cables complete with thimbles etc. as required for which nothing extra
shall be paid.

All panels, DB’s, cable-looping boxes will be numbered and marked with paint /
name plate, ferruling of circuit/submain etc and nothing extra will be payable on
this amount.

All MCB, MCCB, MCB, DB’s, RCBO’s, RCCB with DB’s shall be of same make /
manufacturer.

Modular Switch / Socket’s / Plates / Computer outlet / Telephone outlet and all
accessories shall be of the single make only be provided. The contractor shall have
to make the edges around the boxes wherever required shall have to be made by the
contractor for which nothing extra shall be paid. The galvanized metal box shall be
of the standard thickness as the GI boxes besides other requirement.

All the material should be ISI Marked unless otherwise clarification is not available
and approved by the E-I-C.

The entire installation shall be at the risk and responsibility of the contractor until
these are tested and handed over to the department.

Notwithstanding the schedule of quantities, all items of interrelated works
considered necessary to make the installation complete and operative are deemed to
be included shall be provided by the contractor at no extra cost.

The connection, inter connection, earthing and inter earthing shall be done by the
contractor wherever required and noting extra shall be paid on this account All
repairs & patch work shall be neatly carried out to match with the original finish &
all damages caused to the building installation during the execution of work shall
have to be made good by the contractor immediately at his own cost to the entire
satisfaction of Engineer-in-charge. In case contractor fails to comply with the
instructions of the Engineer-in-charge, Engineer-in-charge shall be at liberty to get
the work done by any other agency and recover such amount as paid to the other
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36)

37)

38)

39)

40)

41)

42)

43)

44)

45)

46)

agency from the bill(s) of the contractor. Contractor shall have no claim, whatsoever,
on the extent of such amount.

The contractor shall have to provide the fish wire after removing the choking of the
conduits. Even if subsequently the conduits are found chocked, the choking will be
get removed and / or the new conduits shall be provided at the risk and cost of the
contractor.

Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan
points, due to site conditions, the contractor shall use suitable three pin connectors
for which nothing extra shall be paid. Wiring shall be carried out with FRLS wires.

Contractor shall provide polythene/PVC plastic cover for all MDB’s/SDB’s/DB’s,
panels, feeder pillars etc to protect them from rust/damages, during execution of
work till the work is actually completed and handed over to the department.

Makes of all items that are not covered in the schedule of work/additional
specifications shall be got approved from the Engineer-in-charge and shall conform
to relevant Indian Standard as applicable.

The contractor shall ensure that the staff employed by him for execution of the
electrical work, possess the valid electrical license issued by competent authority.
Consequences arising due to the default of the contractor in not complying with the
above condition shall be the responsibility of the contractor.

Copper lugs shall be provided for terminating copper/aluminium/GI earth wire to
all switchboards for which nothing extra shall be paid. All multi-stranded/ stranded
wires shall be terminated through copper lugs.

All the hidden work and earthing shall be done in the presence of the Engineer-in-
charge or his authorized representative.

The schematic diagram/dimensional drawings of the various electrical cubical
panels shall be got approved from the Engineer-in-charge before fabrication and
shall comply with CPWD specifications and Indian Electricity Rules. The panels
shall conform to IS: 8623/1993. All panels shall be powder coated inside out, in
shade approved by the Engineer-in-charge.

All floor-mounted panels shall be mounted on M.S. channel of suitable size on all
the sides. It shall have a continuous earth bus of the same size and material as the
main phase running continuously along the length of the panel extending on either
side for earth connection.

The doors of all cubicle panels shall be hinged type including those of bus bar
chambers and cable alleys. The locking shall be with chrome plated metal key locks.
All doors shall be earthed with copper conductor wire as approved by the Engineer-
in-charge.

The work shall be carried out according to drawing approved by the Engineer-in-
charge. The layout once approved can only be changed by the Engineer-in-charge as
per requirement at site. It shall be the responsibility of the contractor to plan the
layout and get the approval from the Engineer-in-charge before laying the conduits
etc.
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47)

48)

49)

50)

51)

52)

53)

54)

55)

56)

57)

58)

59)

60)

The MCB should be of the same make as that of MCB DB’s and having a minimum
breaking capacity of 10 KA, C-curve. Contractor shall obtain approval of the
Engineer-in-charge before procurement of MCB DB’s.

All model of modular accessories required for the work shall be got approved from
the Engineer-in-charge from among the approved makes. The base plate shall be
preferably in sheet steel or otherwise in unbreakable polycarbonate. The cover
plates shall be screw less type in shade approved by the Engineer-in-charge.

MCCBSs shall be used with terminal spreaders and all terminals shall be shrouded
to avoid direct contact.

All measuring and indicating instruments shall be protected through MCB’s and
isolating switches.

General arrangement drawing of the switchboard shall be prepared and got
approved from the Engineer-in-Charge before commencement of
manufacturing/installation.

For the items like LT panels, feeder pillars and accessories, etc, the firm shall
arrange for inspection in the factory and provide for all facilities for testing. The cost
of the visit of Engineer-in-Charge or his representative shall be borne by contractor.
However, firm will be responsible for arranging the inspections as required.

Conduit layout as per switching arrangement shall be prepared by contractor and
got approved from the Engineer-in-Charge before slab casting.

Conduit and termination to SDB and main board adapter box i/c connection wires
to MCB,s inter connection between SDB and main board etc shall be included in the
tendered rates and nothing extra shall be paid for the same.

The contractor shall provide junction boxes / looping boxes of required sizes and
such boxes shall be measured as part of conduit / batten wiring without any extra
payment.

M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling
and for providing suspenders for the angle support, conduiting, cable tray etc. for
which nothing extra shall be paid

All CI/metal boxes & junction boxes should be cleaned properly and painted from
inside before wiring & fixing the accessories.

Cables:-

(a) Cables shall be bought from manufacturer only as per approved NIT.

(b) The length of the cables required shall be measured w.r.t. site condition and
these shall be delivered in section of approved length only, to avoid jointing as far
as possible.

(c)Cable delivery shall be scheduled in consultation with department only.

Conduit layout drawing shall be got approval by Engineer -in-Charge before laying

of conduit.

Conformity to specifications:-

42 |Page



(a)PVC insulated copper wire used shall be ISI marked and wire of the size 4.00 Sq.
mm and above shall be of stranded conductors and all standard wires are
required to be crimped for connections / terminations.

(b)All accessories like switches, sockets, C/roses, holders shall be ISI marked.

(c)Phenolic laminated sheet be of only ISI Marked. Covers for adopter box and
function box shall also be of white phenolic laminated sheet.

61) Earthing connections:-

(a) All fans & fittings are to be properly earthed for which no extra will be paid

(b) Proper sleeving is to be provided to bare earth conductor in the switch boxes and
also to bore Conductors used for inter switch looping inside the switch boxes for
which no extra will be paid.

(c) Termination of wiring inside DB’s & main boards should be by crimped
connections

(d) Clamp type termination of earth strip (wherever provided) to pipe electrode will be
made

62) Date of acceptance of the installation

(a) After the Engineer — in — Charge is satisfied that the installation complies with
requirements of specifications in all respect

(b) The entire installation shall be at the risk and responsibility of the contractor
until these are tested and handed over to the department. However, if there is
any delay from the department side, the installation may be taken over in parts
but the decision on the same shall be binding on the contractor

63) To carryout specialized or non-specialized work of electrical nature, technical labour
to be minimum ITI qualified and should have experience of Electrical safety & wiring
rules & to be authorized by contractor or sub-contractor.

64) Technical Specifications Compliance Report (Annexure-“I", “II”, “IlI” etc., if any) of
LED fitting should be filled & get approved with supporting test report in written
from the Engineer-in-Charge before supply/use at site.

C) Technical specifications:

GENERAL TECHNICAL SPECIFICATIONFOR POWER DISTRIBUTION BOARDS
(PCC, PDB, FLOOR DB & CHANGE OVER PANELS)

1 Standards and Regulations

The equipment shall be designed, manufactured, assembled, tested in accordance
with latest revisions of relevant Indian standard specifications and IE rules, IS:
13947-1993, 1S;732-1989

2 Tests
a) Routine test:
All routine tests shall be conducted and test certificates shall be submitted to
the purchaser as per relevant standards.
b) Type test;
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The type of panels supplied shall be type tested, the tests being done earlier
on similar panels and certificates obtained.

3 Drawings and documents to be submitted after placement of order (Ssets)

a) GA drawing indicating inscriptions, cable entry position, foundation outline,
load data, bolt hole etc.

b) Schematic diagram with make and detailed specifications of components to be
used along with technical catalogues.

c) Test certificates.

d) Operation and maintenance instructions.

4 TECHNICALSPECIFICATIONS

4.01 Power supply system

Supply Voltage : 3 phase,4 wire 415V, 50 HZAC
Voltage variation :+/-10%

Frequency variation 1 (+) 3%, (-)6%

Symmetrical fault level :  S0KA

System earthing ; solidly earthed neutral

4.02 Ambient conditions

Ambient temperature : 50 Cmax.
Relative humidity :95%
Atmosphere :Dusty

4.03 Constructional Features

1) All the panels shall be floor mounting, compartmentalized modular type, free
standing having separate doors for each module.

2) The workmanship and material shall be suitable for heavy duty. The power
distribution boards shall be sheet steel (thickness not less than 2 mm)
enclosed, conforming to IP-54 as per [S:2147 floor mounting type, Direct
access to all the equipment from the front and ample cabling space shall be
provided.

3) All the boards shall be with individual sheet steel hinged door with sponge
rubber gaskets to make the unit dust tight. The hinges and fasteners shall be
concealed. The enclosures shall be designed in such a way that all the
breakers can be operated from outside with rotary handle. Door interlock shall
also be provided with breaker operation so that door can be opened in OFF
position only.

4) All back doors bolted type & cable alley doors shall be hinged type.

5) Cable entry for cables shall be at the bottom / Top of the cabinets as indicated
in the single line diagram. Accordingly Detachable cable entry gland plates
shall be provided.

6) Power terminals shall be provided for each incomer and outgoing for
termination of cables of required size. Power terminals shall be at least 200mm
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above or below the gland plate.

7) Any operating mechanism shall be mounted at min. 300mm ht. from floor
level.

8) Base channel shall be provided for each panel i.e. 100mm for PCC extension
panels and 75mm for all other panels.

4.04 Inscriptions /labelling.

Respective board numbers shall be painted in front of the boards as per
singlelinediagramenclosed.Engravedinscriptionplatesofnon-hygroscopic and non-
deteriorating material, with mechanism number and description single line shall
be provided on each compartment door.

4.05 Bus bars &connections

1) The panel shall have 3 Phase & Neutral bus bars. The horizontal and vertical
bus bars and connections shall be of high conductivity electrical grade
Aluminium type E91E as per IS :5082.

2) The connections shall be adequately held together by clamps or through bolts
to withstand the fault. The bus bar shall be covered with heat shrinkable PVC
sleeve and phase identified by the colors red, yellow and blue.

3) All connections shall be air insulated and shall have minimum air clearance to
earth and between phase not less than 25mm. The ratings of the bus bars are
indicated in the single line diagrams.

4) Earth Bus shall be provided at the bottom of the panel.
5) All bus bars shall have short time rating of S0 KA for 1 sec.

4.06 Moulded case circuit breakers (MCCB)
All incomer MCCBs shall be 4 pole SO0OV,AC ratings as indicated.

Breaking capacity ; SOKA,

Protections ; MCCB 250A and above: over Load, S/C & E/F
protection (microprocessor type release with communication port)

Aux. Switch : 1 NO +1NC

Trip micro switch : provided for indication.

All out going. MCCBs / 63A / 125A / 200A

Protections : Over Load and S/C protection (Thermo magnetic type
release)

Aux. Switch : 1 NO +1NC

Trip micro switch : provided for indication.

4.07 Earthing:

A continuous earth bus shall be provided for full length of PDBs at the bottom
with earth terminal at both ends.

4.08 Painting
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All metallic parts of the PDB shall be thoroughly degreased, de-rusted, through
seven tank process before painting/finishing with epoxy powder paint, Color
shall be light gray as per shade no.631 of IS: 5.

Each PDB shall have one incomer and number of outgoing feeders as
indicated in single line diagrams

4.09 Indications and metering:

Lamp indications shall be provided for all incomers and outgoings by LED
lamps, Volt meters and Ammeters for incomers only.
Incomers:

1. Red, Yellow, blue for incoming line indication lamp.
2. ON/OFF/Trip for breaker status indication lamp.
3. Volt meter with selector switch, digital type, control fuse.

4. Ammeter with selector switch, digital type and CT for 3phases.

Outgoings: ON / Trip lamp for breaker status indication

D) ELECTRICAL PANEL DETAILS:

TYPE ‘A’ PANEL

Head Description Remark

Type Extension of panel & bus in line with existing PCC panel,
Floor mounted type , modular, compartmentalized, Sheet
steel enclosed, IP:54 as per T.S.

[Incomer Bus adopter for extension of existing PCC bus at one
end, including modifications on existing Bus Bar, new|
flats, drilling and Bolting, insulator supports etc.

Bus bar 3 Phase & N, 500V, AC, 1000A, Short time rating 50 KA for
1 sec. high conductivity , Electrical grade Aluminium.

Out Goings MCCB, 4 pole, 500V, AC, Electrically operated, draw out]
type with Microprocessor type release for O/L, S/C & E/F
protection, Auxiliary and trip micro switch.

S00A 1 Nos.
400A 2 Nos.
315A 3 Nos.
250A 2 Nos.

Indications |Outgoing breaker ON & Trip indication (LED), R, Y, B Line 40 Nos.
indication (LED).
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Metering

Digital ammeter with selector switch for all out goings
Digital Volt meter with selector switch for Incomer
Control MCB. DP 6A

8 Nos.

Control

Push Button ON / OFF on panel door for each breaker.

2 Nos.

Ref. drg. no

AIIMS/RSVP/01EE/SLD-A/EL/0151

TYPE ‘B’ PANEL

Head

Description

Remark

Type

Floor mounting type panel, modular, compartmentalized,
Sheet steel enclosed, IP: 54 as per T.S.

Incomer

MCCB, 4 pole, 500V, AC, Electrically operated, draw out
type with microprocessor based release for O/L, S/C and
E/F protection, communication facility. auxiliary and trip
micro switch rating 630A

1 No.

Bus bar

3 Phase &N, 500V, AC, 800A, Short time rating 50 KA for
1 sec., high conductivity, Electrical grade Aluminium.

Out Goings

MCCB, 4 pole, S00V, AC, with Microprocessor type release
for O/L, S/C & E/F protection,. auxiliary and trip micro
switch

630A Electrically operated, draw out type

1 No.

400A Electrically operated, draw out type

1 No.

315A Electrically operated, draw out type

1 No.

200A Manually operated

3 Nos.

125A Manually operated

3 Nos.

Indications

Incomer breaker ON/OFF & Trip indication LED
RED, Yellow, Blue line indication
Outgoing breaker ON & Trip indication LED

35 Nos.

Metering

Digital ammeter with CT, selector switch for Incomer &
Two outgoings, Control MCB. DP 6A.

4 sets.

Digital Volt meter with selector switch for Incomer

1 Set

Control

Push Button ON / OFF on panel door for each breaker.

8 Nos.

Ref. drg. no

AIIMS/RSVP/01EE/SLD-B/EL/0152

Superintending Engineer, AIIMS Raipur

(Signature of Contractor) for Director, AIIMS Raipur

Dated
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Annexure I

FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted his tender
dated............... (date) for the construction of ......cccccccevveeieiiiiiiiiiiiiiieeeee, (name of work) (hereinafter called "the
Tender")

KNOW ALL PEOPLE by these presents that we .........c..cocoiiiiiiiiiiiiiininann, (name of bank) having our
registered office at ... (hereinafter called "the Bank") are bound unto
................................................... (Name and division of SUPERINTENDING Engineer) (hereinafter called
"the Engineer-in-Charge") in the sum of Rs. (Rs. in words

................................................. ) for which payment well and truly to be made to the said Engineer-in-
Charge the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of .......cceeei. 20... . THE
CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof
upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that
the amount claimed by his is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby

waived. Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

WITNESS .....ccoeennnee.
SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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Annexure 11

FORM OF PERFORMANCE GUARANTEE BANK GUARANTEE

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)

To

Superintending Engineer,
AIIMS RAIPUR,
TATIBANDH,

RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS RAIPUR, having offered to except the terms and conditions of the

proposed agreement between.............. & M/S (hereinafter referred
to as “the said Contractor (s)”, which expression shall include his successor and assignees) for the
work of Contract No in
terms inter alia, of the Letter No._ dated and the General Conditions

of Contract and upon the condition of the Contractor's furnishing Security for the performance of
the Contractor's obligations and discharge of the Contractor's liability under and in connection

with the said Contract upto a sum of Rs. (Rupees
only) amounting to percent of the total Contract value.
1 We, (hereinafter called “The Bank' which

expression shall include its successors and assignees) hereby jointly and severally undertake
to guarantee the payment to the Employer in rupees forthwith on demand in writing and
without protest or demur or any and all moneys payable by the Contractor to the Employer in
respect of or in connection with the said Contract inclusive of all the Employer's losses and
damages and costs, (inclusive between attorney and client) charges and expenses and other
moneys payable in respect of the above as specified in any notice of demand made by the
Employer to the Bank with reference to this guarantee upto an aggregate limit of
Rs. (Rupees only).

2 We Bank Ltd. further agree that the Employer shall be sole judge of
and as to whether the said Contractor has committed any breach or breaches of any of the
terms and conditions of the said Contract and the extent of loss, damage, cost, charges and
expenses caused to or suffered by or that may be caused to or suffered by the Employer on
account thereof and the decision of the Employer that the said Contractor has committed such
breach or breaches and as to the amount or amounts of loss, damage, costs, charges and
expenses caused to or suffered by the Employer from time to time shall be final and binding on
us.

3 The Employer shall be at liberty without reference to the Bank and without affecting the full
liability of the Bank hereunder to take any other Security in respect of the Contractor's
obligations and liabilities hereunder or to vary the Contract or the work to be done there under
vis-a-vis the Contractor or to grant time or indulgence to the Contractor or to reduce or to
increase or otherwise vary the prices of the total Contract value or to release or to forbear from
enforcement of all or any of the Security and/or any other Security(ies) now or hereafter held
by The Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or
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arrangements with the Contractor or release or forbearance whatsoever shall absolve the bank
of the full liability to the Employer hereunder or prejudice the rights of the Employer against
the bank.

4 This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all respects
and for all purposes be binding and operative until payment of all monies payable to the
Employer in terms thereof.

S5 The bank hereby waives all rights at any time inconsistent with the terms of this guarantee
and the obligations of the Bank in terms hereof shall not be anywise affected or suspended by
reason of any dispute or disputes having

been raised by the Contractor stopping or preventing or purporting to stop or prevent any
payment by the Bank to the Employer in terms hereof.

6 The amount stated in any notice of demand addressed by the Employer to the Bank as liable to
be paid to the Employer by the Contractor or as suffered or incurred by the Employer on
account of any losses or damages or costs, charges and/or expenses shall be conclusive
evidence of the amount so liable to be paid to the Employer or suffered or incurred by the
Employer as the case may be and shall be payable by the Bank to The Employer in terms
hereof.

7 This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all
claims of the Employer and liabilities of the Contractor arising upto and until midnight
of

8 This guarantee is valid till (date to be mentioned) (Sixty days beyond the
stipulated date of completion or the extended period, thereof)

9 This guarantee shall be in addition to any other guarantee or Security whatsoever that the
Employer may now or at any time anywise may have in relation to the Contractor's
obligations/or liabilities under and/or in connection with the said Contract, and the Employer
shall have full authority to have recourse to or enforce this Security in preference to any other
guarantee or Security which the Employer may have or obtain and no forbearance on the part
of the Employer in enforcing or requiring enforcement of any other Security shall have the
effect of releasing the Bank from its full liability hereunder.

10 It shall not be necessary for the Employer to proceed against the said Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable against
the Bank notwithstanding that any Security which The Employer may have obtained or obtain
from the Contractor shall at the time when proceedings are taken against the said bank
hereunder be outstanding or unrealized.

11 We, the said Bank undertake not to revoke this guarantee during its currency except with the
consent of the Employer in writing and agree that any change in the constitution of the said
Contractor or the said bank shall not discharge our liability hereunder.

12 We the said Bank further that we shall pay forthwith the amount stated in
the notice of demand notwithstanding any dispute/difference pending between the parties
before the arbitrator and/or that any dispute is being referred to arbitration.

13 Notwithstanding anything contained herein above, our liability under this guarantee shall be
restricted to Rs. (Rupees ) and this guarantee shall
remain in force till and unless a claim is made on us within 3 months from
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that date, that is before all the claims under this guarantee shall be forfeited
and we shall be relieved of and discharged from our liabilities there under.

Dated day of 20

For and on behalf of Bank.

Issued under seal
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM/BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the
date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the
work within 07 days from the stipulated date of start of the work based on computer
software and shall update the same every fortnight.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials at site. No excavated earth or building materials shall be stacked on areas where
the buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary
forces, Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as
contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing shall be payable to him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form
CPWD-7/8, shall mean to include both architectural and structural drawings respectively.
The structural and architectural drawings shall be properly correlated before executing the
work. In case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by him
to do work / visit the work site and nothing shall be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if
required, and make necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor (s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage
due to hindrance caused by him.

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with

ears may be accepted without any extra payment. In such cases, clamps are not required
and no extra payment shall be made for fixing the pipes in a different manner.

1.11 Any cement slurry added over base surface for bond or for continuation of concreting, for

protecting reinforcement bars, its cost shall be deemed to have been included in the
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respective items, unless specified otherwise and nothing extra shall be payable nor extra
cement shall be considered in the cement consumption on this account.

1.12 Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if
required at any stage shall have to be done by the contractor at his own cost.

1.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified.

1.15 Work shall be carried out in professional manner with finished product serving the
intended purpose with specified strength, durability and aesthetics.

1.16 Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to
protect the works already done.

1.17 The contractor shall prepare all the needed shop drawings well in advance and get them
approved before placing the order and execution of the item.

1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer - in -Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.

1.19 Agency shall obtain Statutory Approvals from the local bodies (such as CSEB department,
Central electricity authority, environment department etc.) on behalf of AIIMS, RAIPUR if
any required. AIIMS shall provide necessary assistance and documents. Statutory fee if
any shall be paid by the contractor. Nothing extra shall be payable on this account.

1.20 Work execution shall be carried out by a contractor with valid electrical license in
this behalf to comply with The Indian Electricity Rules, 1956 & Electricity act 2010.

1.21 LT Panels from Licensed partners of Original equipment manufacturer (as specified
in approved make list) who are authorized to fabricate LT panel as per design,
drawing of OEM are also acceptable. The LT panel shall bear Logo of OEM.

2. RATES

2.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, construction of all
safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the workers,
barriers, preparatory works, construction of clean, hygienic and well ventilated workers
housings in sufficient numbers as per drawing supplied by Engineer in charge, working
during monsoon or odd season, working beyond normal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental
works required to complete this work. Nothing extra shall be payable on this account and
no extension of time for completion of work shall be granted on these accounts.

2.2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.
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2.3 No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.

2.4 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and consumption charges of temporary
electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies
etc., protection works, testing facilities / laboratory at site of work, facilities for all field
tests and for taking samples etc. during execution or any other activity which is necessary
(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be
included in rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts. Before start of the work, the Contractor
shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas
for construction, site office, positioning of machinery, material yard, cement & other
storage, fabrication yard, site laboratory, water tank etc.

2.5 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not
be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or
road of the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated
above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied
by the local body or any other authority and also to face penal action as per the rules,
regulations and bye-laws of such body or authority. The Engineer —in-Charge shall be at
liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS
Raipur and his authorized representative. The contractor shall at times during the usual
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working hours and at all times at which reasonable notices of the intention of the Engineer-
in-Charge or other officers as stated above to visit the works shall have been given to the
Contractor, either himself be present to receive the orders and instructions or have a
responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any
time with or without prior intimation.

5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-

CONTRACTORS

5.1

5.2

5.3

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Madhya Pradesh Pollution control board,
Govt. of Madhya Pradesh.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings.
No claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Tenderers are advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i) Allow use of scaffolding, toilets, sheds etc.

(ii) Properly co-ordinate their work with the work of other Contractors.

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

(iv) Provide electricity and water at mutually agreed rates.

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment
of services etc. at site.

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the

Engineer-in-Charge shall not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensureproper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, firefighting, information technology, communication & electronics and any other
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5.4

5.5

services.

Other agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings
trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work and brick work, if required, and nothing extra
shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and in a
proper co-ordinate manner and shall perform it in proper sequence to the complete
satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-

(i) The work site shall be properly barricaded.

(i) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at public
places in use by the public.

(iii) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of
Contract.

7. FIELD TESTING INSTRUMENTS

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be
made available by the contractor. It shall be ensured that the instruments always remain in
serviceable condition else the same will be replaced. In case of non-availability of instrument
Engineer-In-Charge will purchase the same and the invoice amount will be deducted from
the bill and will be bound to contractor in the interest of work.

(1) Steeltapes-3m /Sm / 7.5m / 15m / 30m

(2) Vernier Calipers.

(3) Micrometer screw 25 mm gauge.

(4) A good quality plumb bob.

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.
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(6) Wire gauge (circular type) disc.
(7) Foot rule.

(8) Long nylon thread.

(99 Rebound hammer for testing concrete
(10) Dynamic penetrometer.

(11) Magnifying glass

(12) Screw driver 30 cms long

(13) Ball pin hammer, 100 gms.
(14) Plastic bags for taking samples
(15) Moisture meter for timber

(16) Earth resistance tests

(17) Total station

(18) Multimeter,

(19) Meggar

(20) Refrigerant Leak detector

(21) Pipe Bender

(22) Thermometer

(23) Hygrometer

(24) CFM Meter

(25) Step Ladder

(26) Cordless drill

8. THE CONTRACTOR SHALL SUBMIT ‘METHOD STATEMENT’ FOR THE APPROVAL SOON

AFTER THE AWARD OF WORK

‘Method Statement’ is a statement by which the construction procedures for important
activities of construction are stated, checked and approved. Method Statement shall have
description of the item with elaborate procedures in steps to implement the same. The
specification of the materials involved their testing and acceptance criteria, equipments to be
used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

9.1

9.2

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including fee for testing unless specified otherwise. In all cases
cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall
establish a laboratory at site of work at his own cost. The laboratory shall be equipped
with all necessary equipment as per requirement of specification or as per direction of
Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is
enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the
contractor from fulfilling the criteria of getting the test done in independent approved
laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of
the Engineer-in-Charge of allowing any test in the site laboratory shall be final.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described
for the item/material. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test
certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes
relevant to the material and/or the work done.
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9.3 Substandard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hour, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

(PART - )

Name of contractor

Name of work as given in the agreement

Agreement no.

Estimated amount put tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

N R D=

SE’s letter no. and date Extension granted
Months Days

(a) 1st extension

9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10.Period for which extension if applied for

11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

Serial | Nature of | Date of Period Period for | Overlapping | Net
no hindrance | occurrence | for which | which period if extension | Remarks,
it is likely | extension | any, with applied if any
to last required reference to | for
for this item.
particular
hindrance
a b c d e f g h
Total period on account of hindrances mentioned above......... Months ............... Days

12. Extension of time required for extra work.
13. Details of extra work and the amount involved:
a. Total value of extra work
b. Proportionate period of extension of time based on estimated amount put to tender on account of extra work.

14. Total extension of time required for 11 & 12

Submitted to the Sub Divisional Officer ...............

Signature of contractor



FORM OF APPLICATION OF THE CONTRACTOR FOR SEEKING RESCHEDULING

1. Name of contractor

OF THE MILESTONES

2. Name of work as given in the agreement

3. Agreement no.

4. Estimated amount put tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Rescheduling of milestones done previously

Milestone No. Already
Rescheduled

SE's Letter No. and
Date

Rescheduling Of Milestones Done

Original Date

Rescheduled Date

(A) 1st Milestone

(B) 2nd Milestone

Rescheduling of milestone applied for

Milestone No.
For Which
Rescheduling is
Applied

Original/
Rescheduled
Date

Details And
Period of
Hindrances

Comments of

Engineer

SUPERINTENDING

Proposed
Rescheduled
Date of

(A) 1st
Milestone

(B) 2nd
Milestone

Submitted to the Sub Divisional Officer

Dated

Signature of Contractor
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ......cccocvieeennes day of ., two thousand and ........ccccceeenes between
....................... son of ....cccceeeeecveeeeeee. Of eenienne.en. (hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and made
between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter
alia, undertook to render the buildings and structures in the said contract recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and
leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures
completely leak-proof and the minimum life of such water proofing treatment shall be five years to be reckoned
from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or
misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and
things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to
existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found,
render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge
calling upon him to rectify the defects, failing which the work shall be got done by the Department by some other
contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by the
Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR will
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this

supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the
decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by ..o and for and on
behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

Signed for and on behalf of THE PRESIDENT OF INDIA by ........cccceveeeeen... in the presence of
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LIST OF SPECIALIZED ITEMS /JOBS
List I - Civil Works

1. ** Water proofing treatment work.

2. Steel work in steel bridge work, space frames for long span structures, steel towers.
3. ** Special foundations including all types of piles.

4. RCC Overhead Tank with independent staging.

S. Structural Repair and Rehabilitation/ Retrofitting works.

6. Soil Investigation and Survey Work.

7. ** Facade cleaning system and facade cleaning.

8. Custom made wooden furniture (factory made).

9. Diaphragm walls.

10. Post construction Anti-termite chemical treatment.

11. Water Treatment Plants

12. Security to vacant bungalows/premises.

13. Tentage works.

14. Washing/dry cleaning works.

15. Synthetic play area surface for games.

16. Electronic / Digital Signages.

17. Environment Impact Assessment Study and Environment Clearance.

18. Mechanized Housekeeping Work .

Note:

**For these works, Specialized Agencies shall have to be associated by the duly approved

specialized agency by Engineer-In-Charge in case the Contractor does not possess the requisite
eligibility and experience as per the NIT conditions to carry out these works..
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8.

9.

10

11

12

13

14

15.

16.

17.

18.

19.

20.

21.

22.

Electrical Works

LIST- II (A)

. No. Supplying /fabrication, installation, testing and commissioning of the following
. Kitchen equipment

. Lifts, escalators and conveyors

. Simultaneous interpretation systems

. Gas plants.

. Cold storage plant

. Hot Water/Steam Boilers

. Public address system; conferencing system, automatic vote recording system, recorders

Stage lighting

Projector and other special equipment for theatre

. Repairs and calibration of various types of measuring instruments and relays etc.
. Testing of transformer oil and dehydration and other type of high potential test.

. Frequency Convertor

. Temporary illumination, security lighting and wiring for power outlets for metal detectors in
connection with Republic Day and Independence Day Celebrations.

. EPBAX system (equipments).

EPBAX system (cabling and wiring).

[Nlumination of heritage caves and fiber optic lighting system
Security system and alarm

Building Automation System

Hydraulic platform /Lift

Incinerator

Laundry equipment

Centralized clock system.
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23. Interior/exterior flood lighting of heritage/Monumental buildings/structures involving
Computer aided design and evolution of special mounting arrangements for luminaries:

24. Gas pipe line

25. Modular OT

26. Electrically Operated Gate

27. Fountain Work

28. Water supply motors and pumps of 100 hp or more

29. Mechanized Car Parking Systems

30. VRV/VRF Type Air-Conditioning Systems

31. Oxygen Generation Plant

32. CCTV and Allied Equipments

33. Access Control System

34. Hydro Pneumatic Pumps

35. Providing and fixing of Sensor operated Gates

36. Precision Air Conditioning System

37. LAN System

38. SITC of active power factor filter

39. SITC of Solar Photo Voltaic Power generation system
LIST-II (B)

S. No. Supplying /fabrication, installation, testing and commissioning of the following

1. Diesel Generating Set

2. Heating, Ventilation and Air-conditioning System

3. Sub-station equipment

4. Fire fighting system (including wet riser and sprinkler system, portable fire extinguishers)

S. Fire detection and alarm system
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NO CLAIM CERTIFICATE

(On company letterhead)
To,
The Superintending Engineer,
Project Cell, AIIMS, Raipur
Name of Work-
Agreement No. -
Sub: No claim declaration / certificate

We have received the sum of RS. (RUPEES ..c.iuiniiiniiiii e
only) in full and final settlement of all the payments due to us for the above stated
work under the above mentioned contract agreement, between us and AIIMS, Raipur.
We hereby unconditionally, and without any reservation whatsoever, certify that with
this payment, we shall have no claim whatsoever, of any description, on any account,
against Procuring Entity, against aforesaid contract agreement executed by us. We
further declare unequivocally, that with this payment, we have received all the
amounts payable to us, and have no dispute of any description whatsoever, regarding
the amounts worked out as payable to us and received by us, and that we shall
continue to be bound by the terms and conditions of the contract agreement, as
regards performance of the contract.

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)
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APPROVED MATERIALS LIST (ELECTRICAL)

1.  Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3.  Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

The following are the acceptable makes of Electrical materials as indicated against individual
items:

Sl Item Acceptable Makes
No.
1 LT Panels Siemens / L & T/ Schneider/ C & S/ ABB

Note: LT Panels from Licensed partners of Original
equipment manufacturer -Siemens |/ L&T/
Schneider/ C & S/ ABB who are authorized to
fabricate LT panel as per design, drawing of OEM
are also acceptable. The LT panel shall bear Logo of

OEM.

2 Cables Finolex / CCI/ RR Cables/ Universal/ Polycab

3 MCCB L&T/ Siemens/ Schneider/ ABB/ GE Alstom/ C&S
Electric

4 Change over Box Siemens / L & T/ C&S / GE / ABB/ Schneider

5 PVC insulated Copper wire /| Finolex/HAVELLS /KEI/RR Kabel / Polycab / Anchor
Telephone wire / Control wire (Al with ISI Marked)

6 MCB / MCB Prewired DB / RCCB/ | L&T/ Siemens/ Schneider/ ABB/ GE Alstom/ C&S
Industrial Socket not less than 10 K. | Electric/ Legrand

7 Selector Switches L&T/ Salzer/ Kaycee/ Siemens/ BCH/ Schneider/ VVeshno/

Teknik/ RAAS

9 Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE/ Siemens / L & T/
Schneider/ C & S/ ABB
10 | Indication Lamp (LED type) Binoy /Essen/ Siemens/ B.C.H/ L&T/ Altos
11 | Ammeters / volt meter (Digital AEI/ IMP/ MECO/ Rishab / Yokins/ L&T/ Schneider
type)

12 | Power/auxiliary contactors, timers, | Siemens /L & T/ Schneider/ C & S/ ABB
Relay, Starters.

13 | LUGS, Thimble, Cable Glands Dowells/ Comet/ Hex/ Jhonson / Gripwell/ Combat/
Raychem
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14 | Tap-off Box (Plug in Type), End C&S Electric & Switchgear, L & T, ABB, Siemens,
Feed Unit Schneider, Tricolite
15 | Electrical grade Aluminium Bus bar | Hindalco, Nalco
16 | Cable tray Profeb, OBO, MK, Indiana
17 | HRC Protection Fuses/ Fuse Siemens /L & T/ Schneider/ C & S/ ABB
Fittings.
18 | PVC Conduit BEC / AKG / MK / Anchor / Finolex / Steel Craft /
Saraswati /Swastik/Polycab
19 | Casing Caping Saraswati / Polycab / Precision / Astral
20 | Brass Batten / Angle Holder. Kinjal / Antex / Emperor/ Havells/ Bajaj
21 | Modular Switch / Socket / Blanking | Crabtree (Verona), Anchor (Vision), L&T(Entice), MK
Plate /PVC Box / Metal (GI)Switch | (Citric), Legrand (Myrius), Schneider (Opale), Siemens.
Box (the gauge of GI Box shall not
less than 16 SWG/1.2mm,
depth>60mm & of the same make
that of Switch) Front Plates,
Telephone, T.V. Qutlets Socket /
Fan Regulator.
22 | LED Light fitting Wipro/ Philips/ Bajaj/ Crompton/ Havells/ Halonix.
23 | Timer L&T/ Siemens/ Schinder/ Hager/ Legrand
24 | G.1. Pipe Jindal/ Tata/ Prakash/Surya
25 | MPCB L&T, ABB, Siemens, Schneider
26 | Battery Exide/ Panasonic/ Hitachi/ Cummins/ Amaron
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities (as per PWD-3)

SCHEDULE ‘D’

Extra schedule for specific requirements/

document for the work, if any.

SCHEDULE °‘E’

Reference to General Conditions of contract

Name of work

Estimated cost of work

(i) Earnest money
(ii) Performance Guarantee
(iii) Security Deposit

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:
Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3.

Definitions:
2(v) Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and labour

to cover all overheads and profits
2(xi) Standard Schedule of Rates

(Attached in e-procurement site)

CPWD General Conditions of
Contract 2020 (Maintenance)
modified and amendment up to the
last date of submission of tender.

“Augmentation of Existing
Electrical Distribution system in
Substation 3 & substation 4 at

AIIMS Raipur.”

Rs.55,79,359.00

Rs. 1,12,000.00
3% of tendered value.

2.5% of tendered value.

Superintending Engineer, AIIMS
Raipur on behalf of Director
AIIMS Raipur.

See below

Superintending Engineer, AIIMS
Raipur (C.G)
Superintending Engineer, AIIMS
Raipur (C.G)

15%

As per Central Labour Rate
issued in October 2021,DSR E&M
2018 and Market Rate decided by
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2(xii) Department
9(ii) Standard CPWD contract Form

CLAUSE 1

(i) Time allowed for submission of Performance
Guarantee, programme chart
(Time and progress) and applicable labour
Licenses, registration with EPFO,
ESIC and BOCW welfare board or proof of
applying Thereof from the date of issue of
letter of acceptance

(ii) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee
amount beyond the period Provided in (i) above

CLAUSE 2
Authority for fixing compensation under clause 2

CLAUSE 2A
Applicable clause 2/ Clause 2A

CLAUSE 5

Superintending Engineer, AIIMS
Raipur

Project Cell, AIIMS Raipur.

GCC Maintenance 2020 & CPWD
Form 7/ 8 as modified &
corrected up to last date of
receipt of Bid/tender.

07 Days

03 Days

Superintending Engineer
Director, AIIMS

Clause 2 Applicable

Number of days from the date of issue of letter of : 10 Days
acceptance for reckoning date of start
Mile stone(s) as per table given below:-

Time allowed in Amount to be with-
Sl | Description of Milestone (Physical) | days (from date of | held in case of
No start) non-achievement
of
1 S
2 NIL
3
4 o>

Time allowed for execution of work — 06 months.

Authority to decide:

(i) Extension of time
(ii) Rescheduling of mile stones

(iii) Shifting of date of start in case of

delay in handing over of site

Superintending Engineer, AIIMS Raipur (C.G.)
Superintending Engineer/Director, AIIMS Raipur

/

Superintending Engineer/Director, AIIMS Raipur
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PROFORMA OF SCHEDULES CLAUSE 5

Schedule of handing over of site

Part Portion of Site Description Time Period for handing
over reckoned from date
of issue of letter of Intent.

Part A | Portion without All works 10 days
any
hindrance

Part B | Portions with NA NA
encumbrances

Part C | Portions NA NA

dependent on
work of other

agencies

Clause 5

Applicable clause 5/ Clause 5A : Clause 5

CLAUSE 7

Gross work to be done together with Running Account Bills to be

net payment /adjustment of advances submitted by Contractor and

for material collected, if any, since the payment to be made on monthly

last such payment for being eligible to ’ basis from payment of Previous RA

interim payment. Bills

CLAUSE 7 A

Whether clause 7A shall be applicable : NO

CLAUSE 10A E As required by Engineer-In-
Charge

CLAUSE 10B (II)

Whether Clause 10 B (ii) shall be applicable : Not Applicable

CLAUSE 10C

Component of labour expressed as percent of

value of work : Not Applicable

CLAUSE 10CC : Not Applicable

CLAUSE 11

Specifications to be followed for execution of work : CPWD Specifications (E&M) with
modification up to last date of
tender submission.

CLAUSE 12

Authority to decide deviation upto 1.5 times of : Superintending Engineer/Director,AIIMS

tendered amount
Raipur
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12.2&12.3
Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building work : As per CPWD Works Manual-2019 and
Standards of Procedure to CPWD Works Manual
2019

12.5
(i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation work
(except items mentioned in earth work subhead : As per CPWD Works Manual-2019 and
Standards of Procedure to CPWD Works Manual
2019

in DSR and related items)

(ii) Deviation Limit for items mentioned in earth

work subhead of DSR and related items : As per CPWD Works Manual-2019 and
Standards of Procedure to CPWD Works Manual
2019

CLAUSE 16

Competent Authority for deciding reduced : Superintending Engineer/ Director, AIIMS Raipur
rates.

CLAUSE 18

List of mandatory machinery, tools & plants : As required by Engineer -in- Charge
to be deployed by the contractor at site

CLAUSE 19C........coiiiiiiiiiiinienene. Engineer- in charge (Superintending Engineer)
CLAUSE 19D..........ccoceiiiiiiiiianenn, Engineer- in charge (Superintending Engineer)
CLAUSE 19G .........coiiiiiiiiinianenn. Engineer- in charge (Superintending Engineer)
CLAUSE 19K ..........oocoiiiiiiiaiiane.. Engineer- in charge (Superintending Engineer)

CLAUSE 19 L : NOT APPLICABLE. The payment made to agency will be inclusive
of all. Nothing extra/reimbursement on this behalf
shall be paid.

CLAUSE 25
Constitution of Dispute Redressal Committee (DRC): AIIMS, Raipur
CLAUSE 32 : Not Applicable
R . £ Technical R ivels) ! R
SN | Mini Discinlin | Desi G Mini Naml Rate at whicl
o Qualification | e (Principal experienc | r recovery shall be
of Techniecal Techniecal / e made from the
ve representativ event-of not fulfilling
e) . . . £ Cl
364i}
Figures Weords
3 Graduate Civil Principal 2—years | ONE Rs- Rupees
Engineer Technieal 15,000/~ | Fifteen
Representati PM Thousan
ve d-Per
Meonth
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CLAUSE 38

Not Applicable
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Electrical Panel Drawing

TYPE ‘A’ PANEL
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NOTES:
PANEL TYPE-A

< ALL MCCBs SHALL BE DRAWOUT TYPE, MICROPROCESSOR BASED RELEASE WITH

OIL, S/C,& E/F PROTECTION,50KA Br. Cap.WITH AUX. SW. AND TRIP CONTACT.
2. CABLE SIZE SELECTION FOR OUTGOINGS ARE INDICATIVE. ANY CHANGE CLIENT: ALL INDIA INSTITUTE OF MEDICAL SCIENCES (AIIMS)
REQUIRED, IT WILLBE INCORPORATED. TATIBANDH, GE ROAD, RAIPUR (C.G.)
3. ;;?DNUE\:_TISI\I‘-iGALL BE TOTALLY ENCLOSED DUST PROOF, COMPARTMENTAL, FLOOR — @ e Tr————
a. DEGREE OF PROTECTION OF ENCLOSURE, IP:54. ::g;“;“m P;;‘““:‘z“:ﬁz’ B‘“LfT([Zﬁ:)F T
5. CABLE ENTRY AT TOP. : REDESIGNIN MENT. ELEC
6. ALL DP MCBs SHALL HAVE O/L & S/C PROTECTION, 9KA Br. Cap. 'C' CURVE TYP BY DATE EOWER STSTEMAT AIME RATEIR
L B.D.SAHU §2909.19 } TITLE: PANEL TYPE - A
% INTERLOCKING BETWEEN INCOMER & 800A BREAKER NOT TO CLOSE SIMULTANEOUSLY DRAWN NEY 29.09.19 SINGLE LINE DIAGRAM
AEPROVED! UCR 300919 IDRG.NO.: AIIMS/RSVP/01EE/SLD-A/EL/0151 | Rev.01
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TYPE ‘B’ PANEL

©

No v~

TP&N 415V, 50HZ AC INCOMER SUPPLY

PANEL TYPE-B
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INCOMING MCCBs SHALL BE DRAWOUT TYPE, ELECTRICALLY OPERATED MICROPROCESSOR BASED PANEL TYPE-B
RELEASE WITH O/L, S/C.& E/F PROTECTION,50KA Br. Cap.WITH AUX. SW.AND TRIP CONTACT.
OUTGOING MCCBs OF 630/400/315A SHALL BE DRAWOUT TYPE, ELECTRICALLY OPERATED AND
MICROPROCESSOR BASED AND MCCBs OF 200/125A SHALL BE MANUALLY OPERATED WITH CLIENT ALL INDIA INSTITUTE OF MEDICAL SCIENCES (AIIMS)
O/L, S/IC PROTECTION, 50KA Br. Cap.WITH AUX. SW. AND TRIP CONTACT. TATIBANDH, GE ROAD, RAIPUR (C.G.)
CABLE SIZE SELECTION FOR OUTGOINGS ARE INDICATIVE. ANY CHANGE REQUIRED, IT WILL
BE INCORPORATED. CONSULTANT RSVP ENGINEERING & PROJECT CONSULTANT
PANEL SHALL BE TOTALLY ENCLOSED DUST PROOF, COMPARTMENTAL, FLOOR MOUNTING. CONSULTANT PRIVATE LIMITED. BHILAI (C.G.)
DEGREE OF PROTECTION OF ENCLOSURE, IP:54. PROJECT: REDESIGNING & AUGMENTATION OF ELECTRICAL
CABLE ENTRY AT TOP AND BOTTOM. BY DATE POWER SYSTEM AT AIIMS, RAIPUR
ALL DP MCBs SHALL HAVE O/ & S/C PROTECTION, 9KA Br. Cap. ‘C' CURVE TYP DESIGNED | BD SAHU | ®.0919 | TILE. e e
DRAWN NKY 290919 SINGLE LINE DIAGRAM
+% INTERLOCKING BETWEEN INCOMER & 630A BREAKER NOT TO CLOSE SIMULTANEOUSLY APPROVED UCR 30.09.19 DRG NO .- AIIMS/RSVP/01EE/SLD-B/EL/0152 Rev.01
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Front and side view drawing of existing LT panel (for reference only
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