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INSTRUCTIONS FOR ONLINE BID SUBMISSION 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates. The instructions given below are meant to assist the 

bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements 

and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be 

obtained at: https://eprocure.gov.in/eprocure/app. 

REGISTRATION: 

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder 

Enrolment” on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC‟s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / 

password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS:  

1) There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, Organization 

Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 

wherein the bidders may combine a number of search parameters such as Organization 

Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published 

on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective „My 

Tenders‟ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-

mail in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk.  

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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PREPARATION OF BIDS: 

1) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  

2) Please go through the tender advertisement and the tender document carefully to understand 

the documents required to be submitted as part of the bid. Please note the Number of covers 

in which the bid documents have to be submitted, the number of documents - including the 

names and content of each of the document that need to be submitted. Any deviations from 

these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 

formats. Bid documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document.    

4) To avoid the time and effort required in uploading the same set of standard documents which 

are required to be submitted as a part of every bid, a provision of uploading such standard 

documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to 

the bidders. Bidders can use “My Space” or „‟Other Important Documents‟‟ area available to 

them to upload such documents. These documents may be directly submitted from the “My 

Space” area while submitting a bid, and need not be uploaded again and again. This will lead 

to a reduction in the time required for bid submission process. 

SUBMISSION OF BIDS: 

1) Bidder should log into the site well in advance for bid submission so that they can upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 

due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable 

and enter details of the instrument.  

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The 

original should be posted/couriered/given in person to the concerned official, latest by the 

last date of bid submission or as specified in the tender documents. The details of the 

DD/any other accepted instrument, physically sent, should tally with the details available in 

the scanned copy and the data entered during bid submission time. Otherwise the uploaded 

bid will be rejected. 

5) Bidders are requested to note that they should necessarily submit their financial bids in the 

format provided and no other format is acceptable. If the price bid has been given as a 

standard BoQ format with the tender document, then the same is to be downloaded and to be 

filled by all the bidders. Bidders are required to download the BoQ file, open it and complete 

the white coloured (unprotected) cells with their respective financial quotes and other details 

(such as name of the bidder). No other cells should be changed. Once the details have been 

completed, the bidder should save it and submit it online, without changing the filename. If 

the BoQ file is found to be modified by the bidder, the bid will be rejected.  
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7) The server time (which is displayed on the bidders‟ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, opening 

of bids etc. The bidders should follow this time during bid submission. 

8) The documents being submitted by the bidders would be encrypted using PKI encryption all 

techniques to ensure the secrecy of the data. The data entered cannot be viewed by 

unauthorized persons until the time of bid opening. The confidentiality of the bids is 

maintained using the secured Socket Layer 128-bit encryption technology. Data storage 

encryption of sensitive fields is done. Any bid document that is uploaded to the server is 

subjected to symmetric encryption using a system generated symmetric key. 

9)  Further this key is subjected to asymmetric encryption using buyers/bid opener‟s public 

keys. Overall, the uploaded tender documents become readable only after the tender opening 

by the authorized bid openers. 

10) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & a bid 

summary will be displayed with the bid no. and the date & time of submission of the bid with 

all other relevant details.  

12) The bid summary has to be printed and kept as an acknowledgement of the submission of 

the bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 

ASSISTANCE TO BIDDERS:  

1) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 

person indicated in the tender.  

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal 

in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-

4001002.  

3) For any further assistance, please contact to the office of Executive Engineer, AIIMS Raipur.        
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR 

 
 INFORMATION AND ISNTRUCTIONS FOR bidders FOR e-TENDERING FORMING PART OF BID 

DOCUMENT AND TO BE POSTED ON WEBSITE  
(Applicable for inviting Open bids system)  

 
NOTICE INVITING e-TENDER 

 

1. The intending Bidder must read the Terms &conditions carefully. He/ She should only submit bid if 

consider himself/herself eligible and bidder in possession of all the documents required. 

2. Information and Instructions for bidders posted on website shall from part of bid document. 

3. The Bid documents consisting of specifications, the schedule of quantities of various types of items to be 

executed   and the set of terms &conditions of the contract to be complied with and other necessary 

documents can be seen and downloaded from website www.aiimsRaipur.edu.in 

Orhttps://eprocure.gov.in/eprocure/app. 

4. Those contractors not registered on the website mentioned above, are required to get registered 

beforehand.   

 

5. The intending bidder must have valid class-III digital signature to submit the bid.  
 

 

(a) Name of Work 
“Supply Installation Testing and Commisioning of 11kV 
Breaker and panel accessories for 4 outgoing panel board at 
substation no. 3 AIIMS Raipur.” 

(b) NIT No.  12/EE/AIIMS/RPR/2023-24 (3rd Call) 

 

 

 

 

 

 

 

 

 

 

/EE/AIIMS/RPR/2019-20 

(c) 
Estimated Cost put to 

tender 
 Rs. 18,56,234.00 

(d) 

Earnest Money Deposit        

( Mandatory to submit 

original EMD for 

participating in Bid) 

Rs. 38,000.00 (to be submitted in the form of an account payee 

demand draft, fixed deposit receipt from a commercial bank, bank 

guarantee issued/ confirmed from any of the commercial bank in 

India in favour of AIIMS, Raipur in the office of Project cell, AIIMS, 

Raipur before the last date of opening of technical Bid. 

(e) Period of Completion  4 Months 

(f) 
Last Date &Time of 

Submission 
 06-07-2023 Upto 15:00 Hours 

(g) 
Date & Time for opening 

of Technical Bid 
 07-07-2023 after 15:30 Hours. 

http://www.aiimsraipur.edu.in/
http://www.tenderwizard.com/AIIMSBBSR


 

7 | P a g e  

6. On opening date, the contractor can login and see the bid opening process. After opening of bids he will 

receive the competitor bid sheets.  
 

7. Contractor can upload documents in the form of JPG format and PDF format.  

 

 

8. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures appears 

in pink color and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of 

the cells a warning appears that if any cell is left blank the same shall be treated as “0”. Therefore, if any 

cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO). In 
such a case, firm will have to execute those items free of cost.  

 

9. The department reserve the right to reject any prospective application without assigning any reason and 

to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are 
received satisfying the laid down criterion  

 

 

List of Documents to be scanned and uploaded within the period of bid submission:- 

 

1. Treasury Challan/ Demand Draft/Pay order or Banker`s Cheque  /Deposit at Call Receipt/FDR/Bank  
 

2. Guarantee of any Scheduled Bank against EMD.  

 

3. Enlistment order of the Contractor.  

 
4. Certificate of Registration for GST and acknowledgement of up to date filed return if required.  

 

5. Scanned copy of  original EMD submitted in the office of  Executive Engineer, AIIMS, Raipur.    

 

6.  Valid electrical contractor license or undertaking that they will obtain valid electrical license at the time of    

     Execution of electrical work or through associate contractors having valid Electrical License of eligible      
    Class as applicable.           
               

Executive Engineer  

AIIMS, Raipur 
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CPWD-6 FOR e-TENDERING 

1. The Executive Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online 

Percentage Rate/ Item Rate bids in Two bid system (Technical cum Eligibility & Financial) 

from approved and eligible enlisted contractor of CPWD (Building and Roads) / M.E.S. 

/ BSNL (Construction) / Railway / C.G.P.W.D. (Class D and above)/ Power distribution 

company of Central Government or Chhattisgarh State Government/ Power 

transmission company of Central Government or Chhattisgarh State Government/ 

Specialized agency for the “Supply Installation Testing and Commissioning of 11KV 

Breaker and Panel Accessories for 4 outgoing panel boards at substation no. 3 AIIMS 

Raipur.” 

The enlistment of the contractors should be valid on the last date of submission of bids. In 

case the last date of submission of bid is extended, the enlistment of contractor should be 

valid on the original date of submission of bids. 

2. The work is estimated to cost Rs. 18,56,234.00/- This estimate, however, is given merely as 

a rough guide. 

3. The intending bidder must read the terms and conditions of Tender document carefully. 

Bidder may submit bid having all required documents. 

4. Intending bidders shall have to register at CPPP portal to participate in the tendering   

process. For details kindly visit website   http:// eprocure.gov.in/eprocure/app  or In case 

the bidder requires any elucidation regarding the tender documents, may contact to the 

office of Project Cell, AIIMS Raipur before the opening of tender date. 

5. For e-tendering of this   tender, downloaded from AIIMS Raipur website and Central Public 

Procurement Portal (CPPP) e-Procurement website. 

6. The intending bidders must have valid class-III digital signature to submit the bid. Manual 

bid shall not be accepted in any circumstance. The complete bidding process is online 

bidding; Bidder should have valid digital Signature Certificate (DSC) for online submission 

of bids.  

7. The bid document consisting of the schedule of quantities of various types of items 

to be executed and the set of terms and conditions of the contract to be complied 

with and other necessary documents can be seen and downloaded from website 

http:// eprocure.gov.in/eprocure/app free of cost. 

8. The bid can be submitted only after uploading the mandatory scanned documents up to 100 

dpi Copies of eligibility documents and EMD as specified on the e-tendering website within 
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the period of tender submission. Bidders can upload documents in the form of JPG format, 

PDF format and any other format as permissible by the e-tendering portal. 

9. Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be 

treated as"0".Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of 

such item shall be treated as "0"(ZERO).After submission of the bid online the contractor can 

re-submit revised bid any number of times but before last time and date of submission of bid 

as notified. 

10. After submission of bid online, it can be revised any number of times before specified time 

on last date of submission of bid. While submitting the revised bid, bidder can revise the rate 

of one or more item(s) any number of times (need not re-enter rate of all the items) but before 

last time and date of submission of bid as notified. 

11. Financial bids shall be opened online only for bidders for whom EMD and other uploaded 

documents are found in order and who are found to be eligible to bid for work. On opening 

date, the bidder can log in and see the bid opening process. After opening of bid he/she will 

receive the competitor bid sheets. 

12. If the bidder is found ineligible after opening of technical cum eligibility, bid shall become 

invalid. 

13. The Bidders shall have to submit original instrument for EMD (EMD released of any 

work will not be accepted again if earlier submitted in any case) before the last date of 

opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening Authority. 

Bid security will be refunded to the successful bidder on receipt of a performance 

security. Bid securities of the unsuccessful bidders will be returned within 30 days of 

declaration of result of technical bid evalution. 

14. The Technical cum Eligibility bid shall be opened first on due date and time as mentioned 

above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a 

later date. 

15.  The department reserves the right to reject any prospective application without assigning 

any reason and to restrict the list of qualified contractors to any number deemed suitable by 

it, if too many bids are received satisfying the laid down criteria. 

16. Performance Guarantee:     The  successful  contractor  will be  required   to  furnish  a  

Performance guarantee of 3% (Three Percent)  of Tendered Value after  receiving 

notification  of award  in the  form of an account payee demand draft, fixed deposit 

receipt from a commercial bank, bank guarantee issued/ confirmed from any of the 

commercial bank in India in the  name  of the  "All India Institute  of  Medical  Sciences,  

Raipur"   which  shall  be  kept  valid  for  a  period  of 6 months  beyond completion  of all 
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the contractual obligations. The Performance Guarantee can be forfeited in the event of any 

breach or negligence or non–observance of any condition of contract or for unsatisfactory 

performance or non-observance of any condition of the contract. Performance Security will 

be released after successful completion of work under the contract. In case the contractor 

fails to deposit the said performance guarantee within the period including the extended 

period if any, the Earnest Money deposited by the contractor shall be forfeited automatically 

without any notice to the contractor. The earnest money deposited along with tender shall be 

returned after receiving the aforesaid performance guarantee. 

17. Sources and Verification of Bank Guarantees  

Bank Guarantee for Bid Security (EMD), Performance Guarantee, Security Deposit should 

be irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid 

Document and should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks 

included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative 

banks or Regional Rural Banks). In case of foreign bidders or in case of GTE, if Bank 

Guarantee is from a foreign bank branch situated outside India, the Bank Guarantee must be 

issued through any of the Scheduled Commercial Bank. In case BG is issued directly by a 

bank outside India, it should be executed on letter Head of the Bank and should be advised 

and made payable through their Indian Branch/Corresponding Bank in India. The Issuing 

Bank should also state the name and designation of the next Higher Authority of the 

Officials who have issued the Bank Guarantee. Bank guarantees submitted by the 

tenderers/ contractors as EMD/ performance securities need to be immediately verified 

from the issuing bank before acceptance. There may not be any need to get the Bank 

Guarantee vetted from legal/ finance authority if it is in the specified format. Guidelines for 

verification of BGs submitted by the bidders/ contractors against EMD/ performance 

security/ advance payments and for various other purposes are as follows:  

i) BG shall be as per the prescribed formats;  

ii) The BG contains the name, designation and code number of the Bank officer(s) signing 

the guarantee(s);  

iii) The address and other details (including telephone no.) of the controlling officer of the 

bank are obtained from the branch of the bank issuing the BG (this should be included 

in all BGs). The confirmation from the issuing branch of the bank is obtained in writing 

though registered post/ speed post/ courier. The bank should be advised to confirm the 

issuance of the BGs specifically quoting the letter of Procurement Entity on the printed 

official letterhead of the bank indicating address and other details (including telephone 

nos.) of the bank and the name, designation and code number of the officer(s) 

confirming the issuance of the BG; Pending receipt of confirmation as above, 
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confirmation can also be obtained with the help of responsible officer at the field office, 

which is close to the issuing branch of the bank, who should personally obtain the 

confirmation from issuing branch of the bank and forward the confirmation report to the 

concerned procurement entity. 

18. Intending Bidders are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids, the means of access to the site, the 

accommodation they may require and in general   shall themselves obtain all necessary   

information   as to risks, contingencies   and other circumstances which may influence or 

affect their bid. A bidder shall be deemed to have full knowledge of the site whether he 

inspects it or not and no extra charge consequent on any misunderstanding or otherwise 

shall be allowed. The bidders shall be responsible for arranging and maintaining at his own 

cost, all materials, tools & plants, water, electricity access, facilities for workers and all 

other services required for executing the work unless otherwise specifically provided for in 

the contract documents. Submission of a bid by a bidder implies that he has read this 

notice and all other contract documents and has made himself aware of the scope and 

specifications of the work to be done and of conditions. 

19. The Tender paper/documents can be seen / downloaded from Official website & submitted 

through Online.    

20. The competent authority  on  behalf  of  the  Director,  AIIMS,  Raipur   does  not  bind  itself  

to accept  the  lowest  or any other  bid and reserves  to itself the  authority  to reject  any or 

all the  bids received without  the assignment  of any reason.  All bids in which any of the 

prescribed condition is not fulfilled or any condition including that of conditional rebate is 

put forth by the bidder shall be summarily rejected. 

21. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited 

and the bids submitted by the contractors who resort to canvassing will be liable to 

rejection. 

22. The Competent Authority, the Engineer-In-Charge, reserves to himself the right of 

accepting the whole or any part of the bid and the bidder shall be bound to perform the 

same at the rate quoted. 

23. The  contractor shall not  be  permitted  to  bid for works in the  AIIMS, Raipur  responsible  

for award and execution of contracts,  in which his near relative is posted  as an officer in 

any capacity between the grades  of Executive Engineer and Junior Engineer (both  

inclusive). He shall also intimate  the  names  of persons  who are working with him in any 

capacity or are  subsequently employed  by him and who are near relatives  to any gazette  
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officer in the  AIIMS, Raipur.  Any breach of this condition by the contractor would render 

him liable to be removed from the approved list of contractors of this Department. 

24. The bid for the works shall remain open for acceptance for a period of 90 days from the 

date of opening of bids. 

25. This   notice   inviting bid   shall   form   a   part   of the   contract    document.  The 

successful bidder/ contractor, on acceptance of his bid by the Accepting Authority shall 

within 15 days from the stipulated date of start  of the  work, sign the  contract  consisting  

of “The Notice  Inviting bid, all the  documents including additional  conditions,  

specifications  and drawings, GCC, if any, forming part  of the  bid as uploaded  at the  time 

of invitation of bid and rate  quoted online  at  the  time  of submission  of bid and  

acceptance thereof  together with  any  correspondence leading thereto. 

26. Purchase preference shall be given to Class-I local supplier(s) based on their declaration of 

the percentage (%) of minimum local content used in the manufacturing of quoted product 

as per Public Procurement (Preference to make in India), Order 2017 notification issued by 

GoI, Ministry of Commerce and Industry, Department of Industrial Policy and Promotion 

(DIPP) vide order no. P-45021/2/2017-PP (BE-II) dated 15/06/2017 and order no. 

31026/65/2020-MD dated 30/12/2020 issued by Ministry of Chemicals & Fertilizers, 

Department of Pharmaceuticals  

“Local Content” means the amount of value added in India which shall be the total 

value of the item procured (excluding net domestic indirect taxes) minus the value of 

imported content in the item (including all customs duties) as a proportion of the total 

value, in percent. 

27. It is expected that, all the participating BIDDER companies have understanding and prior 

knowledge about the “Make in India” Initiative and Price Preference Policy of Govt. of India. 

However, it is once again emphasized that before participating this e-tender please carefully 

read the “Make in India” Initiative and directives of Govt. of India, since in case if any “Make 

in India” Registered Company will participate against this e-tender, the Price preference as 

per the same will be given to such participating Bidder company for ensuring necessary 

compliances of “Make in India” Policy of the Govt. of India. 

28. Eligibility of Bidder 

(a) Minimum Eligibility Criteria : 

(i) The Applicant should be approved and eligible enlisted contractor of CPWD 

(Building and Roads) / M.E.S. / BSNL (Construction) / Railway / C.G.P.W.D. (Class 

D and above)/ Power distribution company of Central Government or Chhattisgarh 
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State Government/ Power transmission company of Central Government or 

Chhattisgarh State Government. 

(ii) Average annual financial turnover on construction works should be at least 30% of the 

estimated cost put to tender during the immediate last three consecutive financial years. 

The value of annual turnover figures shall be brought to current value by enhancing the 

actual turnover figures at simple rate of 7% per annum. 

(iii) Experience of having successfully completed similar work in Govt./ Semi Govt./ PSU/ 

Autonomous Bodies of Govt. during last 7 years ending on previous day of last day of 

submission of tender  

Three similar* works each of value not less than 40% of the estimated cost put to tender  

      OR  

Two similar* works each of value not less than 60% of the estimated cost put to Tender  

      OR 

One similar* work of value not less than 80% of the estimated cost put to tender 

 

 “Similar Works” means SITC of Electrical panel of 11KV and above. 

 

 If the main agency (Enlisted contractor in departments mentioned above) have 

not experience of similar works,  

(a) They will associate specialized agency having requisite experience as above 

as per conditions of the contract.  

Or 

(b) He directly procures the equipment of approved make from manufacturer 

and gets it installed from authorized agency/service provider of the 

manufacturer or specialized agency as per criteria mentioned in NIT. 

 

(c) Bid Capacity and Technical Eligibility Criteria: 

(i) The bidder who comply with the above Minimum Eligibility Criteria will be eligible 

further for consideration of bid(s) only if their available bid capacity is more than the 

Estimated Cost Put To Tender for the work mentioned in this Notice Inviting Tender. 

The available bid capacity shall be calculated as under: 

Assessed available Bid Capacity = (A*N*1.5-B) 
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      Where 

 „N‟ =  Number of years prescribed for completion of work for which bid has been 

  invited. 

„A‟ = Maximum turnover in construction works executed in any one year during the    

        last seven years taking into account the completed as well as works in  progress.    

       The value of completed works shall be brought to current costing level by  

        enhancing at a simple rate of 7% per annum 

 „B‟= Value of existing commitment and ongoing works to be completed 

  

The values for 

 A= Computed for the Bidder from Performa-III 

 N= No. of years for “Period of Completion” for work for which NIT is invited. 

 B= Computed for the Bidder from Performa-VI 

Bidder shall submit details of ongoing works as per Performa-III and Performa-VI 

(i) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress, 

prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be 

prepared by the Engineer-in Charge to ascertain their performance to complete any 

additional work in AIIMS   Raipur within Stipulated Time of completion of work or 

Extended Time of completion of work (if any). Any adverse remark in the Monthly 

Performance Report for contractor shall result in rejection of Technical Bid of such 

contractor for this NIT. This  criteria for Technical Eligibility of Bidder may be relaxed in 

the case of contractor whose performance has been found to be very high order with the 

approval of Director, AIIMS Raipur.  

         (c)   Contractual Performance in Other Departments  

     Letter of past contractual performance to be submitted by bidder as per Performa -VII 

29. Signing of bid document: 

a. If the bidder is an individual, the bid shall be signed by him above his full type written 

name and current address. 

b. If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full 

type written name and the full name of his firm with its current address. 
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c. If the bidder is a firm in partnership, the bid shall be signed by all the partners of the 

firm above their full type written names and current addresses, or, alternatively, by a 

partner holding power of attorney for the firm. In the later case a certified copy of the 

power of attorney should accompany the application. In both cases a certified copy of 

the partnership deed and current address of all the partners of the firm should 

accompany the application. 

d. If the bidder is a limited company or a corporation, the bid shall be signed by a duly 

authorized person holding power of attorney for signing the application accompanied by 

a copy of the power of attorney. The bidder should also furnish a copy of the 

Memorandum of Articles of Association duly attested by a Public Notary. 

30. In the bid documents the word / sentence shall be read as under :- 

a. President of India – Director, AIIMS, Raipur 

b. The terms Director General includes CPM/ADG region/ SDG PR Special Director 

General / Additional Director General and  CPM/ Chief Engineer of the Zone - 

Director/Executive Engineer/Executive Engineer, AIIMS, Raipur. 

c. CPWD – AIIMS Raipur. 

31. Any dispute or difference arising out of  this  contract or in connection therewith 

which cannot be amicably  settled between the parties shall be finally settled under 

the rules of council of Arbitration of India by one or more arbitrator appointed in 

accordance with the said rules. The arbitration shall take place at Raipur 

(Chhattisgarh) and the resulting award shall be final and binding upon the parties and 

shall be in lieu of any other remedy. 
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PROFORMA OF SCHEDULES 

SCHEDULE „A‟ 

Schedule of quantities enclosed on separate sheets from page  : 

SCHEDULE 'B'  

                                                 Schedule of materials to be issued to the contractor:  

S.No. Description of item Qty. Rates in figures & 
words at which 
the material will 
be charged to the 
contractor. 

Place 
of 
issue 

1 2 3 4 5 

   

------------- NIL ----
----- 

  

 

SCHEDULE 'C'  

Tools and plants to be hired to the contractor 

S.No. Description   Hire charges per day Place 

of 

issue 

1 2 3 4 

   

------------- NIL --------- 

 

 

SCHEDULE „D‟ 

Extra schedule for specific requirements/  : Nil 
document for the work, if any. 

 

SCHEDULE „E‟ 

Reference to General Condition of Contract : CPWD GCC-2020 (Maintenance Works) 
modified and amendment up to the last 
date of submission of tender. 

Name of work : “Supply Installation Testing and 

Commisioning of 11kV Breaker and 
panel accessories for 4 outgoing 
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panel board at substation no. 3 
AIIMS Raipur.” 

Estimated Cost of work : Rs. 18,56,234.00 

(i) Earnest money : Rs. 38,000.00 
  (To be returned after receiving of Performance 

Guarantee) 

(ii) Performance Guarantee : 3% of tendered value. 

(iii) Security Deposit : 2.5% of tendered value. 

SCHEDULE „F‟ 

GENERAL RULES & DIRECTIONS: 

Officer inviting tender : Executive Engineer, AIIMS Raipur on 
behalf of Director AIIMS Raipur. 

Maximum percentage for quantity of items  
of work to be executed beyond which rates  
are to be determined in accordance with : See below 
Clauses 12.2 & 12.3. 

Definitions: 

2(v) Engineer-in-Charge : Executive Engineer, AIIMS Raipur 

2(viii) Accepting Authority : Executive Engineer, AIIMS Raipur (C.G) 

2(x) Percentage on cost of materials and  
labour to cover all overheads and profits : 15% 

2(xi) Standard Schedule of Rates : As per Market Rates  

2(xii) Department : Project Cell, AIIMS Raipur. 

9(ii) Standard CPWD contract Form : GCC 2020 (Maintenance Works) & 
CPWD Form 7/8 as modified & 
corrected up to last date of receipt of 
Bid/tender. 

CLAUSE 1 

(i) Time allowed for submission of Performance  
Guarantee, programme chart  
(Time and progress) and applicable labour : 07 Days 
Licenses, registration with EPFO,  
ESIC and BOCW welfare board or proof of  
applying Thereof from the date of issue of   
letter of acceptance 

(ii) Maximum allowable extension with late fee  
@ 0.1% per day of Performance Guarantee : 03 Days 
amount beyond the period Provided in (i) above  

CLAUSE 2 
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Authority for fixing compensation under clause 2 : Superintending Engineer/ Director, 
AIIMS 

CLAUSE 2A 

Whether Clause 2A shall be applicable : Yes 

Authority to decide: 

(i)   Extension of time   : Executive Engineer, AIIMS Raipur (C.G.) 

(ii)  Rescheduling of mile stones  : Executive Engineer/Director, AIIMS Raipur  

(iii) Shifting of date of start in case of  

delay in handing over of site  : Executive Engineer/Director, AIIMS Raipur 

CLAUSE 5 

Time allowed for execution of work – 4 Months. 
 

 
Number of days from the date of issue of letter of : 10 Days 
acceptance for reckoning date of start  
 

Mile stone(s) as per table given below:- 

 

Sl 

No 

 

Description of Milestone (Physical) 

Time allowed in 

days (from date of 

start) 

Amount to be with-

held in case of 

non-achievement 

of 

1    

2 NIL   

3    

4    

          

Authorities: 

(i) To take action under clasue 5:- Executive Engineer, AIIMS Raipur or his 
successor  

 

PROFORMA OF SCHEDULES CLAUSE 5 

 

Schedule of handing over of site 

Part Portion of Site Description Time Period for handing 

over reckoned from date 

of issue of letter of Intent. 

Part A Portion without any 

hindrance 

All works 10 days 

Part B Portions with 

encumbrances 

NA NA 

Part C Portions dependent 

on work of other 

agencies 

NA NA 
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CLAUSE 5A 

Whether Clause 5A shall be applicable : Yes 

CLAUSE 7 

Gross work to be done together with 
net payment /adjustment of advances 
for material collected, if any, since the 
last such payment for being eligible to 
interim payment. 

: 

                                

10 Lakh 

CLAUSE 7 A 

    

Whether clause 7A shall be applicable   : YES 

CLAUSE 8 

    

Authority to decide compensation on account if  

      contractor fails to submit completion plans  :Superintending Engineer/Director, AIIMS 

 

CLAUSE 10A      : As required by Engineer-in- 

         Charge 

CLAUSE 10B (II) 

Whether Clause 10 B (ii) shall be applicable  : Not Applicable 

CLAUSE 10C 

Component of labour expressed as percent of  

value of work       : Not Applicable 

CLAUSE 10CC      : Not Applicable 

CLAUSE 11 

Specifications to be followed for execution of work : CPWD General Specification for Elect. 
Works, Part-I (Internal-2013), Part-II 
(External-1994), Part-IV (Sub Station- 
2013) amended up to date and additional 
terms & conditions attached. 

CLAUSE 12 

Authority to decide deviation upto 1.5 times 
of tendered amount 

:     Executive Engineer/Director, AIIMS    
     Raipur 

The Completion cost of any agreement for maintenance works including works of up-

gradation, aesthetic, special repair, addition/alteration should not exceed two times the 

contract amount. Deviation up to 1.25 times of Contract amount shall be approved by 

Engineer-in-Charge with recorded reasons. Deviation beyond 1.25 times up to 1.50 times of 

contract amount shall be approved by SE with recorded reasons. In exceptional case, 

Director, AIIMS, Raipur shall have power to approve the deviation beyond 1.50 times up to 
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2.0 times of Contract amount with recorded reason and take suitable corrective action. 

 

12.2 & 12.3 

 Deviation Limit beyond which clauses 
 12.2 & 12.3 shall apply for building work  : No limit 
 

Maintenance works including works of up-gradation, aesthetic, special repair, addition / 

alteration.  

(i) In the case of Extra Item(s) being the schedule items (Delhi 

Schedule of Rates items), these shall be paid as per the schedule 

rate plus cost index considered in the estimated cost put to 

tender plus/minus percentage above/below quoted contract 

amount. Payment of Extra Item, in case of non-schedule items 

(Non-DSR items) shall be made as per Office Memorandum No 

DG/CON/313 dated 17.02.2021.  

(ii)  In the case of contract items, which exceed the limit laid down in 

Schedule F, the contractor shall be paid rates specified in the 

schedule of quantities. 

 

12.5  

(i) Deviation Limit beyond which clauses 

     12.2 & 12.3 shall apply for foundation work  

 (except items mentioned in earth work subhead : No limit 

 in DSR and related items) 

(ii) Deviation Limit for items mentioned in earth  
work subhead of DSR and related items  : No limit 

CLAUSE 16 

Competent Authority for deciding reduced 
rates.  

: Superintending  Engineer/ Director, AIIMS Raipur 

CLAUSE 18 

List of mandatory machinery, tools & plants 
to be deployed by the contractor at site  

: As required by Engineer -in- Charge 

 

CLAUSE 19 C………………………….. Engineer- in charge (Executive Engineer) 

CLAUSE 19 D………………………….  Engineer- in charge (Executive Engineer) 

CLAUSE 19 G ….……………………… Engineer- in charge (Executive Engineer) 

CLAUSE 19 K ….……………………… Engineer- in charge (Executive Engineer) 

CLAUSE  19 L …………………………. Applicable 

CLAUSE 25 

Constitution of Dispute Redressal Committee (DRC):    AIIMS, Raipur 

CLAUSE 32      : As per direction of Engineer-in-Charge 

CLAUSE 38        

(i) Schedule/statement for determining  

theoretical quantity of cement & bitumen  
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on the basis of     : Not Applicable 

(ii) Variations permissible on theoretical quantities 

(a) Cement 

For works with estimated cost put to  : 3% Plus/minus 
tender not more than Rs. 25 lakh  

For works with estimated cost put to : 2% Plus/minus 
tender more than Rs. 25 lakh  

(b) Bitumen all works    : 2.5% Plus & only & nil on minus 
       side 

(c) Steel Reinforcement and Structural  : 2% Plus/minus 
steel section for each diameter,  
section and category 

(d) All other materials    : Nil    
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned 

and uploaded within the period of bid submission 

1 Enlistment Order for the Contractor (Wherever applicable) 

2 
Scanned Copy of EMD (Original to be submitted as mentioned in Information and 

Instructions for Bidders for e-Tendering)  

3 Letter of transmittal (Annexure-A) 

4 Vendor Details as per (Annexure-B) 

5 Structure & Organization (Annexure-C) 

6 Declaration by Bidder (Annexure-D) 

7 Consent Letter (Annexure-E) 

8 Self Certification under Preference to “MAKE IN INDIA” Policy (Annexure –F) 

9 GST Registration Certificate 

10 
Proof of Average Annual Financial Turnover should be at least 30% of the estimated cost 
put to tender during the immediate last three consecutive financial years (Proforma III) 

11 Details of The Similar Works Completed In Last Seven Years (Performa-IV) 

12 Details of ongoing/existing works (Proforma-VI) 

13 
Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate  for PAST 
CONTRACTUAL PERFORMANCE (Proforma-VII) 

 

e-sign by Prashant Kumar Ravi 

Executive Engineer  

AIIMS, Raipur 
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(Annexure-A) 

LETTER OF TRANSMITTAL 

From: 

To 

The Executive Engineer, 

Project Cell, AIIMS, Raipur (C.G.) 

Subject: Submission of bids for the work of “Supply Installation Testing and 

Commisioning of 11kV Breaker and panel accessories for 4 outgoing panel 

board at substation no. 3 AIIMS Raipur.” 

Sir, 

Having examined the details given in the bid document for the above work, I/we hereby submit 

the relevant information. 

1. I/we hereby certify that all the statement made and information supplied in the enclosed 

forms A to F and accompanying statement are true and correct. 

2. I/we have furnished all information and details necessary for eligibility and have no 

further pertinent information to supply. 

3. I/we authorize Engineer-In-Charge or his representative to approach individuals, 

employers, firms and corporation to verify our competence and general reputation. 

4. I/we submit the requisite certified net worth or solvency certificate and authorize the 

Executive Engineer, AIIMS, Raipur to approach the Bank issuing the solvency certificate to 

confirm the correctness there of. I/we also authorize the Executive Engineer, AIIMS, 

Raipur to approach individuals, employers, firms and corporation to verify our competence 

and general reputation. 

5. I/we submit the following certificates in support of our suitability, technical knowledge 

and capability for having successfully completed the following eligible similar works: 

 

Name of work Certificate from 

  
 

 

Certificate: It is certified that the information given in the enclosed eligibility bid 

are correct. It is also certified that I / We shall be liable to be debarred, disqualified / 

cancellation of enlistment in case any information furnished by me / us is found to be 

incorrect. 

 

 

 

Enclosures:  

 

Signature(s) of Bidder(s) 

Date of submission:                                                                                                Seal of bidder        
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Annexure-B 

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details) 

1. Name of the Bidder  

2. Permanent Account No (PAN)  

3. Particulars of Bank Account  

 

a) Name of the Bank  

b) Account Number  

c) Name of the Branch  

d) Branch Code  

e) Address  

f) City Name  

g) Telephone No  

4. 

Legal status of the bidder (attach 

copies of original document 

defining the legal status) 

 

 

 

a) An Individual  

b)A proprietary firm  

c)A firm in partnership  

d) A limited company or 

Corporation 

 

5. GST Registration Certificate No  

6. Valid Email ID of the Bidder  

7. Complete Postal Address of the 

bidder 

 

 

 

(Authorized Signature of the Bidder with Seal) 
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Annexure-C 

STRUCTURE & ORGANISATION 

 
1. (a) Name  

 

(b) Address of the bidder 

 

2. (a)Telephone no. 

 

(b) Telex no. 

 

(c)  Fax no. 

 

(d) E-mail 

3. Legal status of the bidder (attach copies of original document defining the legal status) 

(a) An Individual 

(b) A proprietary firm 

(c) A firm in partnership 

(d) A limited company or Corporation 

4. Particulars of registration with various Government Bodies if any (attach attested 

photocopy) 

Organization/Place of registration    Registration No. 

1. 

2. 

3. 

5. Names and titles of Directors & Officers with designation to be concerned with this work. 

 

 

 

 

Signature of Bidder(s) with Seal 
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Annexure-D 

DECLARATION 
 

 
It is to certify that: 

1) I/We agree with the terms and conditions of it and understood that it will form part of the 

agreement. 

2) I hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In 

case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall 

have the absolute right to take any action as deemed fit without any prior intimation to me”. 

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through 

another contractor on back to back basis.  Further, it is stated that, if such a violation comes 

to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future 

forever.  Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of 

work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. 

4) I / We have signed (with stamp) uploaded documents of the tender before submitting the 

same. 

5) All the information and documents given/ uploaded for bids are true. 

6) I / We have provided our e-Mail id for any communication in this regard. 

7) I have read carefully & understood the important instructions to the all bidders. 

 
 

 
 

 

 

 

Date…………….                  Contractor 

 

E-Mail: ____________________                                (Sign with Seal) 
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(Annexure-E) 

CONSENT LETTER 

“Supply Installation Testing and Commisioning of 11kV Breaker and panel accessories for 4 

outgoing panel board at substation no. 3 AIIMS Raipur.” 

I/We hereby give my/ our consent to work as contractor till the completion of work and I/we will 

be responsible for execution of work only by skilled persons in the field of related work as per 

satisfaction of Engineer-In-Charge.  

I/We have experience to technically execute, take measurements and will produce computerized 

measurement sheets of work before covering hidden work / job and other exposed works in time as 

per clause 6 otherwise measurement will be recorded by the representative of Engineer-In-Charge 

which will be bound to me. Final measurement with bill will be produced by me/us within one 

month after completion date otherwise representative of Engineer-In-Charge will prepare the same 

which will be acceptable and bound to me/us and no any claim in this regard will be made by 

me/us. 

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All 

Analysis of rates for Extra, Deviation items etc. will be produced by me/us in consultation with 

representative of Engineer-In- Charge on time for getting approval from Competent Authority of 

AIIMS before execution of work or otherwise the same will be prepared by the department and will 

be  bound to me/us.  

I/we will also engage suitable and skill Engineer(s) for the work as per Clause 32 of General 

Condition of Contract. 

 I further certify that the above particulars pertaining to me are correct.  

I/We will produce all uploaded documents in original for physical verification before issue of Letter 

of Acceptance or / and as demanded by Engineer-In Charge before the payment. 

I/We will submit “No Claim Certificate” in the approved format in company letter head after 

receiving final bill payment. 

 

 

 

Signature of contractor with seal 
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ANNEXURE-F 

 

Self Certification under Preference to “MAKE IN INDIA” Policy 

 

CERTIFICATE 

 

In line with Government Public Procurement Order No. P-45021/2/2017-BE-II dt. 15/06/2017, its 

revision dated 04/06/2020 and any subsequent modifications/Amendments from time to time and 

as applicable on the date of submission of tender, we hereby certify that we 

_______________________________ (Name of Contractor/Firm/ Agency) are local Contractors and will 

meet the requirement of minimum Local content (50%) as defined in above orders for the material 

against Tender No ________________________________________________________, if selected as Lowest 

Bidder 

 

Details of location at which local value addition will be made is as follows: 

------------------------------------------------------------------------------------------------- 

------------------------------------------- 

 

The information furnished hereinafter is correct to the best of my knowledge and belief and I 

undertake to produce relevant records before the procuring entity or any other Government 

authority for the purpose of assessing the local content of goods/services/works supplied by me. 

In the event of the local content of the goods/services/works mentioned herein is found to be 

incorrect and not meeting the prescribed supplier class categorization criteria as per said order, 

based on the assessment of procuring agency(ies)/Government Authorities for the purpose 

of assessing the local content, action shall be taken against me in line with the PPP-MII order and 

provisions of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which 

for which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the 

General Financial Rules along with such other actions as may be permissible under law. 

 

Thanking You 

 

Seal and Signature of Authorized Signatory 
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PROFORMA-III 
 
 

Date: _______________ 
 

 
ANNUAL TURNOVER FOR THE LAST THREE YEARS 

 
 

S. No.   FINANCIAL     
       YEAR 

Annual Turnover from  
Construction Works 
       (Rs. in Lacs) 

Remarks 

1 2019-20   

2 2020-21   

3 2021-22   

 
 
 
 
 
 

Note: 
       1 The bidder shall submit the Certificate from the Chartered Accountant, wherever 

the Annual Turnover is certified for the relevant financial year in which the minimum 
criteria of Annual Turnover is satisfied should also be submitted. 
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PROFORMA-IV 

 

 

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS 

 

Sl. 

No. 

Description 

of the work 

with 

Contract 
No./ Work 

Order No. 

Departme

nt in 

which 

work 
carried out 

 

Date 

of 

award 

Stipulated 

date of 

completio

n 

Date of 

actual 

completio

n 

Value of 

completed 

work  

(Rs. in 
Lacs) 

Reasons 

for 

delays, 

Penalty 
if any 

Any other 

relevant 

informatio

n 

         

         

         

         

         

         

         

 

 
Note: 
         1. The Bidder shall submit the attested Copies of the Completion Certificates from the 

Client i.e. Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt.. 
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PROFORMA-VI 
 

 

DETAILS OF ON-GOING/EXISTING WORKS 

 
Sl. 

No. 

Description 
of The Work 

With 

Contract 

No./ Work 

Order No. 

Department 
in which 

work is 

awarded 

 

Date 
of 

award 

Stipulated 
date of 

completion 

Value 
Of 

work 

as per 

order 

(Rs. in 
lacs) 

Value of 
Work 

completed 

so far 

(Rs. In 

lacs) 

Anticipated 
date of 

Completion 

of work 

Any other 
Relevant 

information 

         

         

         

 

 
Note:  

1. The copies of Work Orders of ongoing-awarded works and documentary proof for 

payment issued by the Client i.e. Department(s) of Govt./Semi 

Govt./PSU/Autonomous Bodies of Govt. shall be attached. 
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PROFORMA – VII 
 

PAST CONTRACTUAL PERFORMANCE 
(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate) 

 
  This is to certify that We, M/s __________________________[Name of the Bidder with address], in 
submission of the Bid “( Name of the Work and NIT No.”): 
 
i) have not made any misleading or false representation in the forms, statements and attachments 
in proof of the qualification requirements; 
 
ii) do not have records of poor performance such as abandoning the work, not properly completing 
the contract, inordinate delays in completion, litigation history or financial failures etc.; 
 
iii) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings 
or Enterprises or Autonomous Bodies of Central/State Govt.; 
 

iv) have submitted all the supporting documents and furnished the relevant details as per the 
prescribed format.; and 
 
v) have submitted all the information and the requisite documents with the Bid and further certify 
that we are fully responsible for the correctness of the information and documents submitted by 
us. 
 
 
 
 
 
 
SEAL AND SIGNATURE OF THE BIDDER 

 
 
 
Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for 

evaluation/consideration if any. 
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FORM-A 

CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF SPECIALIZED WORK(S) 

 

Name of work: “Supply Installation Testing and Commisioning of 11kV Breaker and 

panel accessories for 4 outgoing panel board at substation no. 3 AIIMS Raipur.” 

 

1. I / We hereby give my consent to associate with M/s …………………………………, for 

executing the of work of …….……….................. (Mention specialized work(s)).  

2. I / We will execute the work as per specifications and conditions of the agreement 

and as per directions of the Engineer–in-Charge for the corresponding specialized 

work(s) till the completion of the work. 

3. I / We will be responsible for necessary action to handover the installations and for 

rectification of defects and repair during the maintenance / warranty period.  

4. Also I / We will employ full time technically qualified Engineer / supervisor for the 

specialized work(s) component of the work as required for the work. I / We will 

attend inspection of officers of the department as and when required.  

 

Date:   

 

 

Signature with date of Main Agency 

/Contractor 

Address: 

 

 

Signature with date of Associate 

Specialized Agency  

Address: 

 

 

1. Witness with address  

    (From main contractor side)  

 2. Witness with address 

    (From associated agency side) 
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FORM-B 

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN 

1] M/S [Name of the firm/agency with full address] 

   Enlistment Status  

   Valid Upto:  

   [Henceforth called the main contractor]  

   And  

2] M/S [Name of the firm/agency with full address]  

   Enlistment Status  

   Valid Upto:  

   [Henceforth, called AssociatedspecializedAgency]  

 

For the execution of Specialized  Works :-  “Operation & Comprehensive Annual 
Maintenance  Contract for Audio Visual & stage light system  installed at 

AIIMS    Raipur  Auditorium.” 
 

We state that M.O.U between us will be treated as an agreement and has legality as per 

Indian Contract Act [amended upto date] and the department [AIIMS] can enforce all the 

terms and conditions of the agreement for execution of the above work. Both of us shall 

be responsible for the execution of work as per the agreement to the extent this MOU 

allows. Both the parties shall be paid consequent to the execution as per agreement to 

the extent this MOU permits.  

In case of any dispute, either of us will go for mediation by the EE , AIIMS, Raipur, Any 

of us may appeal against the mediation to the Director, AIIMS, Raipur. His decision 

shall be final and binding on both of us. We have agreed as under:  

1] The associated specialized agency will execute all specialized work(s) in the 

wholesome manner as per terms and conditions of the agreement and as per the 

direction of the Engineer-in-charge.  

2] That the Associated specialized agency has gone through the contract and has 

understood the scope of work required for the purpose of executing the specialized 

work(s). 

 3] All the machinery and equipments, tools and plants, special T&P required for 

execution of the specialized work(s), as per agreement, shall be the responsibility of the 

associated specialized agency.  

4] The site staff required for the specialized work(s) shall be arranged by the associated 

specialized agency as per terms and conditions of the agreement.  

5] Site order book maintained for the said work shall be signed by the authorized 

representative of main contractor as well as Associated specialized Agency.  
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6] All the correspondence regarding execution of the specialized work(s) shall be done by 

the Department with the Associated specialized agency with a copy to the main 

contractor.  

In case of non-compliance of the provisions of agreement, the main contractor, as well 

as the associated agency shall be responsible.  

The action under clauses 2 and 3 shall be initiated and taken against the main 

contractor.  

 

SIGNATURE OF MAIN CONTRACTOR       SIGNATURE OF ASSOCIATED SPECIALIZED 

AGENCY.  

Date:  

Place  
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CPWD 7/8 

 

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR 

Percentage Rate Tender/ Item Rate Tender & Contract for Works 
 

Tender for the work of:  “Supply Installation Testing and Commisioning of 11kV Breaker and 

panel accessories for 4 outgoing panel board at substation no. 3 AIIMS 

Raipur.” 

 

e- T E N D E R 
 

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, 

specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the 

work. 

 

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the 

time specified in Schedule ‟F‟, viz., schedule of quantities and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 

and Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of 

financial bid and not to make any modification in its terms and conditions. 

 

A sum of Rs. 38,000.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call 

Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a 

Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the 

earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed 

Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee 

issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed 

performance guarantee within prescribed tender, I/we agree that the said President of India or his 

successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the 

said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree 

that President of India or his successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 

Performance Guarantee shall be guarantee to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to those in excess of that limit at 

the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of 

the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of 

earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in 

the re-tendering process of the work.  

 

I/We undertake and confirm that eligible similar work(s) has / have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future for 
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period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice of 

Department before date of start of work, The Engineer – in – Charge shall be free to forfeit the 

entire amount of Earnest Money Deposited / Performance Guarantee.  

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

 

 

           

Dated #.....................      Signature of Contractor#  

         Postal Address# 

 

 

 

Witness : #       e-Mail id# 

Address: #  

Occupation: #     # To be filled in by the contractor/witness as 

applicable 

 

 

ACCEPTANCE 

 

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on 

behalf of the AIIMS Raipur for a sum of . _________*________  

 

(Rupees_____________________*________________________________________)  

 

The letters referred to below shall form part of this contract Agreement:- 

 

a) ___________________________________________* 

 

b) ___________________________ 

 

c) ____________________________________________ 

        For & on behalf of the AIIMS Raipur. 

       

    

Signature.................................... 

 

 

Dated ......................               Designation......................... 
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SCOPE OF WORK, PANEL DETAIL AND DRAWING 

A) SCOPE OF WORK:- 

The scope of supply and work for electrical jobs consists of the following: 

1) Supply, installation, testing and commissioning of Retro Fit type 1250A 11KV 

incomer VCB breaker for existing 11 KV 4 panel board installed in substation no. 3 

as per technical specification:  

Incomer VCB 1250 A, Make- Siemens;  Type-3AH0104;  Design code-1D; Sr no.- 

similar to N8 15235; TNC; Ur-12KV; 50HZ; Ir-1250A; Isc-26.3KA; DC Comp-32%; tk-

3 sec; M-40 KG; Rated operatingb Sequence 0-0.3s-co-3min-co; Electrically drawout 

type; racking in, racking out; spring charging motor voltage-240 V AC 50HZ; 

breaking capacity 26.3KA for 3sec; Motorised; Closing coil voltage 24V DC; Trip coil 

voltage 24V dc; Elect Spring charge Indication limit switch with anti pumping 

contactor Aux switch 12NO+12NC with 4 No at  each test +Service position limit 

switch suitable for D/O arrangement plug and socket 64 pin mech; Castle Key 

interlock etc. 

2) Supply and Installation of Upper Fixed Arm L1,L2,L3 (R,Y,B phase) and Lower Fixed 

Arm (R,Y,B phase) with Bushing for incoming and out going in existing 11KV 

incomer VCB panel. 

3) Supply and Installation of Voltage Transformer (PT/VT) PTR-11 

KV/R3/110V/R3/110V/3V Ac burdon-100 & 50VA Class -0.5 & 3P open Delta BIL-

12 KV/28 KV/75 KVP make ECS/AE/ pragati etc. 

4) SITC of PT/VT Fuse 3.15 amp HRC Fuse and Base Clamp (fuse Mounting Holder) 

etc.  

5) Providing and fixing of Shutter Mechanism for upper and lower fixed arm. 

6) Providing and fixing of required hardware for proper commissioning of exisiting VCB 

panel taken for above mentioned job including painting.  
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B) EXISTING 11KV 4 PANEL BOARD DRAWING 
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT 

A. GENERAL CONDITIONS  

1. Name of Work: “Supply Installation Testing and Commisioning of 11kV Breaker and panel 

accessories for 4 outgoing panel board at substation no. 3 AIIMS Raipur.” 

2.  For all items of Civil/Electrical/AC&R;- CPWD specifications with up to date correction slips 

up to receipt of tender shall be followed. For the items which are not covered under CPWD 

Specifications; B.I.S. specifications shall apply. In this regard the decision of Engineer-in- 

charge shall be final. 

3.  Wherever any reference is made of any Indian Standard, it shall be taken as reference to the 

latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders. 

4.  Unless otherwise specified, the agreement rates for all items of work of the schedule of 

quantities are for all heights, depths, leads and lifts involved in the execution of work. 

5.  Other agencies working at site will also simultaneously execute the work entrusted to them 

and the contractor shall offer necessary co-operation wherever required to other agencies. 

6.  On account of security consideration, there could be some restrictions on the working hours, 

movement of vehicles for transportation of materials. The contactor shall be bound to follow all 

such restrictions and adjust the program for execution accordingly, for which nothing extra 

shell be paid. 

7.  The work shall be carried out in a manner complying in all respects with the requirements of 

relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen 

compensation act and other statutory laws enacted by Central Govt. as well as State Govt. 

8.  All malba/ rubbish/ silt/ waste, garbage etc. generated due to any operation from buildings/ 

houses/ hostels and other open spaces whatsoever shall be disposed off on daily basis by the 

contractor to the specified common disposal point.  After the collection of full truck load of the 

said malba (approx.  4.5 cubic meters),  the  same shall be disposed off by the  contractor to 

the authorized municipal dumping  ground  and  nothing  extra  shall be  paid  on this  

account.  In case of non- removal/disposal in the specified period, the same would be disposed 

at risk & cost of contractor. 

9.  No residential accommodation shall be provided to any of the staff engaged by the contractor. 

The contractor shall not be allowed to erect any temporary set up for staff in the campus. 

10.  No claims of the labours shall be entertained by the Department including that of providing 

employment, regularization of services etc. 

11.  All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked in 

chronological order but the contractor will have to arrange all such registers/stationery etc. 

Nothing extra shall be paid on this account. 

12.  All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for Construction, consumable 

and Contingent Articles required for execution of the work shall be arranged by the contractor. 

13.  The contractor shall make all safety arrangement required for the labour engaged by him at his 

own cost. All consequences due to negligence or due to lapse of security/safety or otherwise 

shall remain with the contractor. The department shall not be responsible for any mishap, 

injury, accident or death of the contractor‟s staff. No claim in this regard shall be entertained / 
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accepted by the department.  Also Contractor is responsible to the damage caused to any 

man/material other that his team during execution and AIIMS will not be responsible for that. 

14.  Contractor shall be fully responsible for any damages caused to govt. property or allotter‟s 

property by his or his labor in carrying out the work and shall be rectified by the contractor at 

his own cost. 

15.  GST and other Taxes as applicable shall be recovered/ paid from the contractor‟s bill as per 

Govt. of India/AIIMS Rules.  

16.  Chases, holes & drilling works etc. shall be done using power operated tools in the cost of 

Contract. No extra will be paid for the same. 

17.  The agency shall restore back the premises and other articles provided by the department to 

the department at the time of closure of the contract. 

18.  In the case of discrepancy between the schedule of quantities, the Specifications and/or the 

Drawings, the following order of preference shall be observed :- 

a) Description of schedule of quantities. 

b) Additional specifications and special conditions, if any. 

c) Contract clauses of General conditions   of contract for Central P.W.D. works.  (iv) CPWD 

specifications. 

d) Architectural drawings. 

e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference 

made to any Indian standards specifications in these documents, shall imply to the 

latest version of that standard, including such revisions/amendments as issued by the 

Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall 

keep at his own cost all such publications of relevant Indian Standards applicable to the 

work at site. 

19.  The contractor and /or his authorized agent should see the site order book every day and get 

the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time 

schedule. 

20.  The contractor will not pitch up tents for laborers, materials and his stores etc. 

21.  No permanently / temporary huts / structures shall be constructed by the contractor at the 

site of work or at any government land / premises. Such structures, if any, found at the site or 

at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any 

notice. 

22.  Any damage to the building structure, fittings or any other articles etc. done by the contractor 

or his workman during the execution of the work shall be made good by the contractor at his 

own cost. 

23.  The contractor shall clear the site properly after the completion of the work. 

24.  The Agency shall be solely responsible for compliance to the provisions of various Labor and 

industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. as 

per labour law relating to personnel deployed by it at AIIMS, Raipur site or for any accident 

caused to them and the institute shall not be liable to bear any expense in this regard.  The 

Agency shall make payment of wages to workers engaged by it by the stipulated date 

irrespective of any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The 

Agency shall also be responsible 
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For the insurance of its personnel. The Agency shall specifically ensure compliance of various 

Laws / Acts, including but not limited to with their re-enactments / amendments / 

modifications etc. 

(a) The Payment of Wages Act 1936. 

(b) The Employees Provident Fund & MP Act, 1952.  

(c) The Contract Labor (Regulation) Act, 1970. 

(d) The Payment of Bonus Act, 1965.  

(e) The Payment of Gratuity Act, 1972. 

(f) The Employees State Insurance Act, 1948.  

(g) The Employment of Children Act, 1938. 

(h) The Motor Vehicle Act, 1988. 

(i) Minimum Wages Act, 1948. 

25.  Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in 

the contract shall be treated as breach of contract. Or In Case of breach of any terms and 

conditions as mentioned above, the Competent Authority, will have the right to reject the bid at 

any stage without assigning any reason thereof  and nothing will be payable by AIIMS, Raipur  

in that event the EMD and /or Performance Guarantee and/or security deposit  shall also 

stands forfeited. 

26.  Termination of Contract: AIIMS, Raipur  would  have  the  right to  terminate  the  contract  by 

giving one  month‟s notice  before  the  expiry of the  term,  in case  the  work performance is 

not  up  to  the standard, or in case there  is any violation of AIIMS, Raipur  rules & 

regulations,  or if there  is any lapse in compliance of any labor legislation, or if there  is any 

incident of indiscipline on the part of the bidder or his staff and the agreement may be 

terminated by either party by giving one month‟s notice to the institution.  The decision of 

AIIMS, Raipur‟s management in this regard would be final and binding on the bidder . In such 

an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the task. 

27.  Arbitration: The Arbitration  shall be  held  in accordance  with the  provision  of the  

Arbitration  and conciliations Act, 1996 and the  venue  of arbitration shall be at Raipur.  The 

decision of the Arbitrator shall be final and binding on the both parties. 

28.  Dispute Settlement: It is mutually agreed   that   all differences   and  disputes   arising  out  of  

or  in connection  with this agreements shall be settled  by mutual  discussions and 

negotiations if such disputes  and differences  cannot  be settled  and resolved by discussions 

and negotiations then  the same shall be referred to the sole Arbitrator appointed by the 

Director, AIIMS, RAIPUR whose decision shall be final and binding on both  the  parties.  The 

contract  shall be  governed  by laws and  procedures established  by Govt. of India, within  the  

framework of  applicable  legislation  and  enactment  made  from  time  to  time  concerning  

such commercial dealings/ processing. 

29.  Guidelines  issued  by Hon‟ble  National Green  Tribunal  in O.A. No. 21 of 2015  and  O.A. No. 

95 of 2014 in the  matter of Vardhaman Kaushik Vs. Union of India & other  and Sanjay 

Kulshreshtha Vs Union of India & ors: Air  Pollution of  Dust from Construction  and  

Demolition  activity reg. issued vide letter  No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-

408 dt. 17/04/2015 shall be complied by the Bidders. 

30. As per modified provisions of CPWD works Manual 2019 vide no. DG/MAN/410 dtd. 

22.10.2021 testing charges to be borne by contractor. All expenditure to be incurred for testing 

of samples e.g. packaging, sealing, transportation, loading unloading etc. including testing 

charges shall be borne by the contractor.  
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Approved laboratories with priority order as given below:-  

1. The laboratories in the Government sector, Semi Government, All Govt. Institutions, Indian 

Institutes of technology, National Institutes of technology, Central and State research Centre, 

Centrally and state funded laboratories stand approved for testing 

2. M/s MCB Testing Laboratories  

3. Arihant Anyatical Laboratory Pvt. Ltd.  

Or 

5. Any other private laboratory approved by Director, AIIMS, Raipur . 

 

B. GENERAL CONDITIONS FOR SUPPLY OF MATERIAL 

1. The material shall be as per CPWD specifications with up to date correction slip and BIS 

Specifications wherever mentioned and as per List of approved makes (enclosed). 

2. In the event of any variation between CPWD specifications and that in the IS Code the former 

shall take precedent over the later.  In the event of variation between he nomenclature of item 

as per schedule of quantities and specifications, the former shall prevail. 

3. Material will be supplied by the contract or within 03 days after giving he requirement otherwise 

suitable amount imposed as a penalty shall be recovered from contractor’s bill after giving notice 

as decided by the Engineer in-charge. However, the materials in urgent nature shall be supplied 

within 02-03 Hours. 

4. The sample of all the items shall have to be got approved by the Contractor from the Engineer-

in-Charge/Executive Engineer or his Representative before the supply commences, the 

approval of sample shall be only in respect of workmanship and finish, and shall be without 

prejudice to the right of Engineer-in-Charge to get random samples tested out of the actual lot 

received as per additional conditions. This decision is the Prerogative of Engineer-in-Charge. 

5. The contractor shall if required furnish the manufacturer‟s certificate that the material 

supplied satisfy the requirements of the relevant specifications. 

6. The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of 

schedule of quantity in any approved laboratory as decided by him. The sample for testing 

shall be provided by the contractor. If the test proves satisfactory and the material is accepted, 

the testing charge in respect of satisfactory test shall be borne by the department contractor.  

All other expenditure required to be incurred for making available the sample, conveyance and 

packing etc, shall be borne by the contractor himself. In case any sample of particular lot fails 

in testing the contractor shall be bound to replace the entire lot with fresh material of 

prescribed specifications and the rejected lot shall only be returned to the contractor after 

fresh lot is supplied. Testing charges in respect of failed sample will be borne by the 

contractor himself. 

7. Rejected materials shall have to be removed by the contractor at his own cost within a week of 

the instructions of doing so. Also go down rent as decided by Engineer-in-Charge shall be 

charged by the department. 

8. In case of any dispute regarding rejection of quantity of materials the decision of Engineer-in- 

Charge shall be final and binding upon the contractor. 
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9. Conditional tenders are liable to be summarily rejected. 

10. The rates shall be quoted only in the schedule of quantities attached with the tender and 

nowhere else i.e. letter heads etc. 

11. The contractors are specifically required to quote only one rate against each item. The rate 

Quoted for any item of material shall conform to the prescribed specifications. 

12. The quantities are approximate and are liable to change up to any extent on either side. The 

Engineer- in-Charge reserves right to order deviation from the quantities mentioned in the 

tender. The contractor shall supply the additional quantity on the rates quoted in the tender 

documents irrespective of deviation limit mentioned elsewhere in the agreement. The 

contractor shall have no claim to any payment or compensation whatsoever on account of any 

profit or advantage which might have derive from the execution of supply in full as mentioned 

in tender but  which did not derive any consequence of the full supply of material mentioned 

in tender not having been ordered. It is not necessary to use all items in the BOQ/Schedule 

during contract Period. The use shall be based on the requirement at Site. Contractor cannot 

claim Payment against Storage of items to maintain the deadline of completion of work as per 

Tender. 

13. The maker of material shall be same as that of actually installed/fixed at site. But, in case of 

non-availability or due to any reason, Engineer-in-Charge can take decision to install 

equivalent/new items available in the BOQ/Schedule. In case of any dispute the decision of 

Engineer-in-Charge shall be final with regards to make/brand of material. 

14. For materials used in this work, the record shall be maintained at site in a standard Performa 

to watch quality and consumption of the material. 

 
 
 
 
 

e-sign by Prashant Kumar Ravi 

Executive Engineer  

AIIMS, Raipur 
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FORM OF EARNEST MONEY DEPOSIT 

 

(Bank Guarantee Bond) 
 

     WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted 
his tender   dated............... (date) for the construction of ........................................... (name of work) 

(hereinafter called "the Tender")  

      KNOW ALL PEOPLE by these presents that we ......................................... (name of bank) having our 

registered office at ................................... (Hereinafter called "the Bank") are bound unto 

................................................... (Name and division of Executive Engineer) (hereinafter called "the 
Engineer-in-Charge") in the sum of Rs. ......................... (Rs. in words .................................................) for 

which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his 

successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this .................day of ................. 20... . THE 

CONDITIONS of this obligation are: 

 (1) If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender;  

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-

Charge:  

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

contractor, if required; OR  

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of 

tender document and Instructions to contractor,  

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof 

upon receipt of his first written demand, without the Engineer-in-Charge having to 

substantiates his demand, provided that in his demand the Engineer-in-Charge will note that 

the amount claimed by his is due to him owing to the occurrence of one or any of the above 

conditions, specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date* ............. after the deadline 

for submission of tender as such deadline is stated in the Instructions to contractor or as it 

may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee should reach the Bank not later than the 

above date. 

DATE .............SIGNATURE OF THE BANK 

WITNESS .................. 

SEAL (SIGNATURE, NAME AND ADDRESS)  

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of 

tender. 
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond-Format – I 

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank) 

To 

EXECUTIVE ENGNEER,  

AIIMS RAIPUR, 

TATIBANDH,  

RAIPUR – 492099 

Dear Sir, 

In consideration of the AIIMS Raipur having offered to accept the terms and conditions of the 

proposed agreement between…………………………….and M/s …………….....................…… 
(hereinafter called "the said Contractor(s)") for the work ……………………........ 
……………………………… (hereinafter called "the said agreement") having agreed to production of 
an irrevocable Bank Guarantee for Rs. …………. (Rupees ………………………………… only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the 
terms and conditions in the said agreement. 

1. We, ………………………………. (hereinafter referred to as "the Bank") hereby undertake to pay to 
the Government an amount not exceeding Rs. ……………………….. (Rupees………………. Only) on 
demand by the AIIMS Raipur. 

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 
amounts due and payable under this guarantee without any demure, merely on a demand from 
the AIIMS Raipur stating that the amount claimed as required to meet the recoveries due or likely 
to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as 
regards the amount due and payable by the bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. …….. (Rupees 
……………….only) 

3. We, the said bank further undertake to pay the AIIMS Raipur any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge 
of our liability for payment thereunder and the Contractor(s) shall have no claim against us for 
making such payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of 
the AIIMS Raipur under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the 
terms and conditions of the said agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this guarantee. 

5. We, ……………………………. (indicate the name of the Bank) further agree with the AIIMS Raipur 
that the AIIMS Raipur shall have the fullest liberty without our consent and without affecting in 
any manner our obligation hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the AIIMS Raipur 
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against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to 
the said agreement and we shall not be relieved from our liability by reason of any such variation, 
or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the 
part of the AIIMS Raipur or any indulgence by the AIIMS Raipur to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Government in writing. 

8. This guarantee shall be valid up to …………………………unless extended on demand by the 
AIIMS Raipur. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
…………………… (Rupees ………………..) and unless a claim in writing is lodged with us within six 
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged.  

Dated the ………………..day of ……………………  
 
for………………….(indicate the name of the Bank) 
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SPECIAL CONDITIONS OF CONTRACT 
 

1. GENERAL 

1.1 Wherever any reference to any Indian Standard Specifications of BIS or other International 

standards of ASTM/BS/EN occurs in the documents relating to this contract, the same 

shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the 

date of receipt of tenders. 

1.2 The contractor shall work according to the programme of work as approved by the 

Engineer-in-charge, for which purpose, the contractor shall submit a programme of the 

work within 07 days from the stipulated date of start of the work based on computer 

software and shall update the same every fortnight. 

1.3 The contractor shall take instructions from the Engineer-in-charge for stacking of 

materials at site. No excavated earth or building materials shall be stacked on areas where 

the buildings, roads, services or compound walls are to be constructed. 

1.4 If as per Municipal or prevailing rules of the secured campuses owned by paramilitary 

forces, Institutions etc, the huts for labour are not to be erected at the site of work by the 

contractors, the contractors shall provide such accommodation at such locations as are 

acceptable to local bodies with all provisions concerning labour safety & sanitation as 

contained in the relevant clause of the contract, for which nothing shall be payable. 

1.5 Unless otherwise provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 

building and nothing shall be payable to him on this account.  

1.6 The working drawings appearing at para 8.1(iii) of conditions of contract in the form 

CPWD-7/8, shall mean to include both architectural and structural drawings respectively. 

The structural and architectural drawings shall be properly correlated before executing the 

work. In case of any difference noticed between architectural and structural drawings, 

final decision, in writing of the Engineer-in-charge shall be obtained by the contractor 

before proceeding further. 

1.7 Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labour, materials etc. The contractor shall be bound to follow all such 

restriction / instructions including issue of identity cards to all persons authorized by him 

to do work / visit the work site and nothing shall be payable on this account. 

1.8 The contractor shall make his own arrangements for obtaining electric connections, if 

required, and make necessary payments directly to the department concerned. 

1.9 The contractor shall conduct his work, so as not to interfere  with or hinder the progress 

or completion of the work being  performed by other contractor (s)  or  by the Engineer-in-

Charge and shall as far as possible  arrange his work and shall place and dispose off the 

materials  being  used or removed, so as  not to  interfere with the  operations  of other 

contractors, or he shall arrange his work with that of the others in an acceptable and 

coordinated  manner and shall  perform it in proper sequence  to the complete  

satisfaction of  Engineer-in-Charge. The contractor shall be responsible for any damage 

due to hindrance caused by him. 

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with 

ears may be accepted without any extra payment. In such cases, clamps are not required 

and no extra payment shall be made for fixing the pipes in a different manner. 
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1.11 Any cement slurry added over base surface for bond or for continuation of concreting,  for 

protecting reinforcement bars, its cost shall be deemed to have been included in the 

respective items, unless specified otherwise and nothing extra shall be payable nor extra 

cement shall be considered in the cement consumption on this account. 

1.12 Stacking of materials and excavated earth including its disposal shall be done as per the 

directions of the Engineer-in-Charge. Double handling of materials or excavated earth if 

required at any stage shall have to be done by the contractor at his own cost. 

1.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the 

like, for any reason whatsoever, shall be admissible during the execution of work as well 

as after its completion. 

1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified. 

1.15 Work shall be carried out in professional manner with finished product serving the 

intended purpose with specified strength, durability and aesthetics. 

1.16 Work activities shall be executed in well thought out sequences such that consequent 

activities not adversely affecting previously done work. Nothing extra shall be payable to 

protect the works already done. 

1.17 The contractor shall prepare all the needed shop drawings well in advance and get them 

approved before placing the order and execution of the item.  

1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the required 

number of samples for such tests at such time and to such place or places as may be 

directed by the Engineer - in -Charge and bear all charges and cost of testing unless 

specifically provided for otherwise elsewhere in the contract or specifications. 

1.19 The agency shall provide and fix the spares and electrical parts of the same brand as 

already fixed in the existing installation. The spares and electrical parts shall be duly 

approved by the Engineer-in-charge prior to providing and fixing. 

 

2. RATES 

2.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out 

work, profile, setting lay out on ground, establishment of reference bench mark(s), 

installing various signage, taking spot levels, survey with total station, construction of all 

safety and protection devices, compulsory use of helmet and safety shoes, and other 

appropriate safety gadgets by workers, imparting continuous training for all the workers, 

barriers, preparatory works, construction of clean, hygienic and well ventilated workers 

housings in sufficient numbers as per drawing supplied by Engineer in charge, working 

during monsoon or odd season, working beyond normal hours, working at all depths, 

height, lead, lift, levels and location etc. and any other unforeseen but essential incidental 

works required to complete this work. Nothing extra shall be payable on this account and 

no extension of time for completion of work shall be granted on these accounts. 

2.2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.  

2.3 No foreign exchange shall be made available by the Department for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be 

carried out during execution of the work. No delay and no claim of any kind shall be 

entertained from the Contractor, on account of variation in the foreign exchange rate.  

2.4 All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required 
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to be made for working at the basement level, temporary structure for plants and 

machineries, water storage tanks, installation and consumption charges of temporary 

electricity, telephone, water etc. required for execution of the work, liaison and pursuing 

for obtaining various No Objection Certificates, completion certificates from local bodies 

etc., protection works, testing facilities / laboratory at site of work, facilities for all field 

tests and for taking samples etc. during execution or any other activity which is necessary 

(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be 

included in rates quoted by the Contractor, for various items in the schedule of quantities. 

Nothing extra shall be payable on these accounts. Before start of the work, the Contractor 

shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas 

for construction, site office, positioning of machinery, material yard, cement & other 

storage, fabrication yard, site laboratory, water tank etc.  

2.5 For completing the work in time, the Contractor might be required to work in two or more 

shifts (including night shifts). No claim whatsoever shall be entertained on this account, 

not with-standing the fact that the Contractor may have to pay extra amounts for any 

reason, to the labourers and other staff engaged directly or indirectly on the work 

according to the provisions of the labour and other statutory bodies regulations and the 

agreement entered upon by the Contractor with them.  

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall not 

be accepted and thus not paid for.  

 

3. CLEANLINESS OF SITE 

 

The Contractor shall not stack building material / malba / muck/ rubbish on the land or 

road of the local development authority or on the land owned by the others, as the case may 

be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-

Charge, from the site of work to the approved dumping grounds as per the local byelaws and 

regulations of the concerned authorities and all necessary permissions in this regard from 

the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this 

account. In case, the Contractor is found stacking the building material / malba as stated 

above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied 

by the local body or any other authority and also to face penal action as per the rules, 

regulations and bye-laws of such body or authority. The Engineer –in-Charge shall be at 

liberty to recover, such sums due but not paid to the concerned authorities on the above 

counts, from any sums due to the Contractor including amount of the Security Deposit and 

performance guarantee in respect of this contract agreement. 

 

4. INSPECTION OF WORK  

 

In addition to the provisions of relevant clauses of the contract, the work shall also be open 

to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS 

Raipur and his authorized representative. The contractor shall at times during the usual 

working hours and at all times at which reasonable notices of the intention of the Engineer-

in-Charge or other officers as stated above to visit the works shall have been given to the 

Contractor, either himself be present to receive the orders and instructions or have a 

responsible Site Engineer duly accredited in writing, to be present for that purpose Senior 

Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any 

time with or without  prior  intimation.   
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5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-

CONTRACTORS  

5.1 The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and to the 

public in general .The Contractor shall take all care, as not to damage any other adjacent 

property or other services running adjacent to the plot. If any damage is done, the same 

shall be made good by the Contractor at his own cost and to the entire satisfaction of the 

Engineer-in-Charge. The Contractor shall use such methodology and equipment‟s for 

execution of the work, so as to cause minimum environmental pollution of any kind 

during construction. Further, the Contractor shall take all precautions to abide by the 

environmental related restrictions imposed by Pollution control board.  

Utmost care shall be taken to keep the noise level to the barest minimum so that no 

disturbance as far as possible is caused to the occupants / users of adjoining buildings. 

No claim what so ever on account of site constraints mentioned above or any other site 

constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near 

vicinity, non-availability of construction machinery spare parts and any other constraints 

not specifically stated here, shall be entertained from the Contractor. Therefore, the 

Tenderers are advised to visit site and get first-hand information of site constraints. 

Accordingly, they should quote their tenders. Nothing extra shall be payable on this 

account. 

5.2 The Contractor shall cooperate with and provide the facilities to the sub-Contractors and 

other agencies working at site for smooth execution of the work. The contractor shall 

indemnify STC, BSF, authorities. 

 

Against any claim(s) arising out of such disputes. The Contractor shall: 

 

(i) Allow use of scaffolding, toilets, sheds etc.  

(ii) Properly co-ordinate their work with the work of other Contractors.  

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other 

 Contractors.  

(iv) Provide electricity and water at mutually agreed rates.  

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.  

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment 

 of services etc. at site.  

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-

 Charge and other Contractors to suit the overall schedule completion.  

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the 

 Engineer-in-Charge shall not be made intermediary or arbitrator.  

5.3 The work should be planned in a systematic manner so as to ensure proper co-ordination 

of various disciplines viz. sanitary & water supply, drainage, rain water harvesting, 

electrical, firefighting, information technology, communication & electronics and any other 

services.  

5.4 Other agencies will also simultaneously execute and install the works of sub-station / 

generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings 

trenches etc. as may be required for such related works (for which inserts, sleeves, 

brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the 

department unless otherwise specifically mentioned) and the contractor shall fix the same 

at time of casting of concrete, stone work and brick work, if required, and nothing extra 
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shall be payable on this account.  

5.5 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-

Charge and shall as far as possible arrange his work and shall place and dispose off the 

materials being used or removed so as not to interfere with the operations of other 

contractor or he shall arrange his work with that of the others in an acceptable and in a 

proper co-ordinate manner and shall perform it in proper sequence to the complete 

satisfaction of others. 

6. SAFETY MEASURES AT CONSTRUCTION SITE 

In order to ensure safe construction, following shall be adhered for strict compliance at the 

site:- 

(i) The work site shall be properly barricaded. 

(ii) Adequate singnages indicating „Work in Progress – Inconvenience caused is Regretted‟ 

or Diversion Signs shall be put on the sites conspicuously visible to the public even 

during night hours. These are extremely essential where works are carried out at public 

places in use by the public. 

(iii) The construction malba at site shall be regularly removed on daily basis. 

(iv) All field officials and the workers must be provided with safety helmets, safety shoes 

and safety belts. 

(v) Proper MS pipe scaffoldings with work – platforms and easy-access ladders shall be 

provided at site to avoid accidents.   

 

Necessary First-Aid kit shall be available at the site. 

The above provisions shall be followed in addition to the provisions of General Condition of 

Contract. 

 

7. FIELD TESTING INSTRUMENTS 

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be 

made available by the contractor. It shall be ensured that the instruments always remain in 

serviceable condition else the same will be replaced. In case of non-availability of instrument 

Engineer-In-Charge will purchase the same and the invoice amount will be deducted from 

the bill and will be bound to contractor in the interest of work. 

(1) Steel tapes – 3 m / 5m / 7.5m / 15m / 30m   

(2) Vernier Calipers.    

(3) Micrometer screw 25 mm gauge.  

(4) A good quality plumb bob.  

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical. 

(6) Wire gauge (circular type) disc.  

(7) Foot rule. 

(8) Long nylon thread.  

(9) Rebound hammer for testing concrete  

(10) Dynamic penetrometer.   

(11) Magnifying glass   

(12) Screw driver 30 cms long   

(13) Ball pin hammer, 100 gms.   

(14) Plastic bags for taking samples  
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(15) Moisture meter for timber  

(16) Earth resistance tests  

(17) Total station   

(18) Multimeter,  

(19) Meggar  

(20) Refrigerant Leak detector  

(21) Pipe Bender 

(22) Thermometer 

(23) Hygrometer 

(24) CFM Meter 

(25) Step Ladder 

(26) Cordless drill  

 

8. THE CONTRACTOR SHALL SUBMIT „METHOD STATEMENT‟ FOR THE APPROVAL SOON 

AFTER THE AWARD OF WORK 

 

„Method Statement‟ is a statement by which the construction procedures for important 

activities of construction are stated, checked and approved. Method Statement shall have 

description of the item with elaborate procedures in steps to implement the same. The 

specification of the materials involved their testing and acceptance criteria, equipments to be 

used, precautions to be taken, mode of measurements etc. 

 

9. TESTING OF MATERIALS 

9.1 The contractor shall arrange carrying out of all tests required under the agreement 

through the laboratory as approved by the Engineer-in-Charge and shall bear all charges 

in connection therewith including fee for testing unless specified otherwise.  In all cases 

cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall 

establish a laboratory at site of work at his own cost. The laboratory shall be equipped 

with all necessary equipment as per requirement of specification or as per direction of 

Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is 

enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the 

contractor from fulfilling the criteria of getting the test done in independent approved 

laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of 

the Engineer-in-Charge of allowing any test in the site laboratory shall be final. 

9.2 Even ISI marked materials may be subjected to quality test at the discretion of the 

Engineer-in-Charge besides testing of other materials as per the specifications described 

for the item/material. Whenever ISI marked materials are brought to the site of work the 

contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test 

certificate or test certificate from approved testing laboratory to establish that the material 

procured by the contractor for incorporation in the work satisfy the provisions of IS codes 

relevant to the material and/or the work done. 

9.3 Substandard Material/Work: In case any material/work is found substandard the same 

shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of 

work within 48 hour, failing which the same shall be got removed by the Engineer-in-

Charge at the risk and cost of the contractor without giving any further notice and time. 
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SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES 

 1. The main contractor shall have to associate other specialized agency(s) (Joint ventures are 

not accepted) for execution of each of the these specialized work(s), who fulfils the eligibility 

criteria as defined in Eligibility of Bidder, within 7 days of issue of letter of intent and also after 

taking prior approval from the Engineer-in-charge.  

2. The agency shall submit the similar work experience documents in respect of experience of 

having satisfactory completed similar works as defined in Eligibility of Bidder.  

 3. However the main contractor shall also be eligible to carry out himself any or all of the above     

specialized works without associating any specialized agency provided:-  

i) The main agency fulfills the prescribed eligibility criteria respectively for the above specialized 

work(s).  

4. The intending bidder if does not possess eligibility criteria for specialized works or he could 

not associate any specialised agency for specialized works before tendering then he shall upload 

an undertaking that if “I/We shall become the lowest tenderer then I/We shall submit the 

documents of Associated specialized Agencies/OEM/Authorized service provider of the 

specialized E&M services as per the eligibility criteria mentioned in the special conditions of NIT 

for association of specialized agencies after acceptance of tender along with Performance 

Guarantee.  

5. The main contractor shall have to submit documents such as self attested copies of 

Certificates of Work Experience/Completion issued by client department clearly indicating  

1.Name of work  

2. Scope of Work  

3. Agreement No.  

4. Estimated Cost  

5. Tendered Cost  

6. Final Value of Work Done  

7. Date of Start  

8. Stipulated date of Completion  

9. Actual date of completion  

10. Nature of the Work etc. (In case some of above said details are not mentioned in the 

Completion certificate, the firm shall attach sample proof in support of above details), self 

attested copy of valid Electrical contractor license, GST registration of the proposed 

associated specialized agencies for verification (if required) and for approval of the 

department as per eligibility requirement mentioned in above condition no.3 after 

acceptance of tender alongwith Performance Guarantee. Main contractor shall also be 

required to furnish either copy of applicable licenses/registrations or proof of applying for 

obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board of 

proposed associated specialized agencies alongwith above documents.  

6. Consent letter of such selected associated specialized agencies for association shall also be 

enclosed in the prescribed format as per FORM-A alongwith documents mentioned.  

7. If the main contractor fails to submit all the documents of the proposed associated 

specialized agency(s) as mentioned as above, after acceptance of tender alongwith Performance 

Guarantee then department shall reject his/her tender.  



 

55 | P a g e  

8. After approval of associated specialized agencies by Engineer-in-charge, the main contractor 

will submit MOU signed with the associated specialized agency as per FORM-B in shape of 

affidavit on stamp paper duly attested by notary in original within 7 (Seven) Days after issue of 

approval letter (for associate specialized agency). The MOU shall be signed by both the parties 

i.e. main contractor As 1st party and associated specialized Agency as 2nd party, independently 

for all specialized work(s).  

9. All technical discussions during currency of the contract shall be attended by the associated 

specialized agencies and the main contractor. Commercial/Technical submissions for the 

specialized work(s) shall be signed and submitted by the associate specialized agencies along 

with the main contractor.  

10. The associated specialized agencies and the main contractor shall attend the site during 

inspection of the work by the Engineer-in-Charge or higher authority.  

11. The main contractor shall be entirely responsible and answerable for all the works done by 

his associated specialized agency regarding their quality, adherence to the laid down 

specification, terms and conditions, warranty/guarantee etc as per the agreement and he shall 

be liable to bear any compensation that may be levied by the department under any of the 

clauses of the agreement.  

12. In the event of the concerned Associated specialized Agency not performing satisfactorily or 

failure to complete the specialized works(s), the main contractor on written directions of the 

Engineer-in-charge, shall remove the Associated specialized Agency deployed on the work and 

shall submit name of new associated specialized Agency as per eligibility criteria mentioned in 

the NIT to execute the left over specialized work(s) without any loss of time after completion of 

all formalities mentioned as above. Also if main contractor wants to change the associated 

specialized agency during the currency of the contract he shall submit name of new associated 

specialized Agency as per eligibility criteria mentioned in the NIT to execute the left over 

specialized work(s) after completion of all formalities mentioned as above.  

13. The main contractor shall be responsible and liable for proper and complete execution of 

the all works including specialized work(s) and ensure coordination and completion of all 

associated specialized works.  

14. Running payment for the work shall be made to the main contractor. In case main 

contractor fails to make the payment to the associated specialized agency(s) by him within 15 

days of receipt of each running account payment then on the written complaint of any 

associated specialized agency(s) for such work, Engineer-in-Charge shall serve the show cause 

to main contractor and after considering the reply of the same he may make the payment 

directly to the concerned associated specialized agency(s) for the work as per the terms & 

conditions of the agreement/M.O.U. drawn between main contractor and associated specialized 

agency(s) fixed by him, if reply of main contractor either not received or found unsatisfactory. 

Such payment made to the associated specialized agency(s) shall be recovered by Engineer-in-

Charge from the next RA/final bill due to main contractor as the case may be. 
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

(PART – I) 

1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no. 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

  

SE‟s letter no. and date Extension granted 

Months Days 

(a) 1st extension 

………………………….       

(b) 2nd extension 

…………………………..       

(c) 3rd extension 

…………………………..       

d) 4th extension 

…………………………..       

(e) Total extension previously 

given…..       

    9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached) 

10. Period for which extension if applied for 

11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 

Serial 

no 

Nature of 

hindrance 

 Date of 

occurrence 

 Period 

for which 

it is likely 

to last 

Period for 

which 

extension 

required 

for this 

particular 

hindrance 

Overlapping 

period if 

any, with 

reference to 

item. 

 Net 

extension 

applied 

for 

 

Remarks, 

if any 

a b c d e f g h 

Total period on account of hindrances mentioned above……… Months …………… Days 

12. Extension of time required for extra work. 
13. Details of extra work and the amount involved: 

a. Total value of extra work  
b. Proportionate period of extension of time based on estimated amount put to tender on account of extra work. 

14. Total extension of time required for 11 & 12 

Submitted to the Sub Divisional Officer …………… 

Signature of contractor 

Dated:……………….. 



 

57 | P a g e  

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

The Agreement made this ....................... day of ....................... two thousand and ....................... 

between ....................... son of ....................... of ....................... (hereinafter called the Guarantor of the 

one part) and the PRESIDENT OF INDIA (hereinafter called Government of the other part). 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. 

and made between the GUARANTOR of the one part and the Government of the other part, whereby the 

Contractor, inter alia, undertook to render the buildings and structures in the said contract recited 

completely water and leak-proof. 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain 

water and leak-proof for five years from the date of giving of water proofing treatment. 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the 

structures completely leak-proof and the minimum life of such water proofing treatment shall be five 
years to be reckoned from the date after the Construction period prescribed in the contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural 

defects or misuse of roof or alteration and for such purpose: 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of 

firewood and things of the same nature which might cause damage to the roof; 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts; 

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

During this period of guarantee the guarantor shall make good all defects and in case of any defect being 

found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall 

commence the work for such rectification within seven days from the date of issue of the notice from the 

Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by 

the Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the 
Engineer- in-Charge as to the cost, payable by the Guarantor shall be final and binding. 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the 

GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or 
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss and/or damage 

and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding 

on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by .............. and 

for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

Signed, sealed and delivered by OBLIGOR in the presence of 

1. 

2. 

Signed for and on behalf of THE PRESIDENT OF INDIA by ....................... in the presence of 

1. 
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LIST OF SPECIALIZED ITEMS / JOBS 

List I - Civil Works 

1. ** Water proofing treatment work.  

2. Steel work in steel bridge work, space frames for long span structures, steel towers.  

3. ** Special foundations including all types of piles.  

4. RCC Overhead Tank with independent staging.  

5. Structural Repair and Rehabilitation/ Retrofitting works.  

6. Soil Investigation and Survey Work.  

7. ** Facade cleaning system and façade cleaning.  

8. Custom made wooden furniture (factory made).  

9. Diaphragm walls.  

10. Post construction Anti-termite chemical treatment.  

11. Water Treatment Plants  

12. Security to vacant bungalows/premises.  

13. Tentage works.  

14. Washing/dry cleaning works.  

15. Synthetic play area surface for games.  

16. Environment Impact Assessment Study and Environment Clearance.  

Note:- **For these works, Specialized Agencies shall have to be associated by the CPWD / Non 
CPWD Contractors in case the Contractor does not possess the requisite eligibility and 
experience as per the NIT conditions to carry out these works..  
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Electrical Works 

LIST- II (A) 

S. No. Supplying /fabrication, installation, testing and commissioning of the following  

 

1. Kitchen equipment  

2. Lifts, escalators and conveyors  

3. Simultaneous interpretation systems  

4. Gas plants.  

5. Cold storage plant  

6. Hot Water/Steam Boilers  

7. Public address system; conferencing system, automatic vote recording system, recorders  

8. Stage lighting  

9. Projector and other special equipment for theatre  

10. Repairs and calibration of various types of measuring instruments and relays etc.  

11. Testing of transformer oil and dehydration and other type of high potential test.  

12. Frequency Convertor  

13. Temporary illumination, security lighting and wiring for power outlets for metal detectors in 
connection with Republic Day and Independence Day Celebrations.  

14. EPBAX system (equipments).  

15. EPBAX system (cabling and wiring).  

16. Illumination of heritage caves and fiber optic lighting system  

17. Security system and alarm  

18. Building Automation System  

19. Hydraulic platform /Lift  

20. Incinerator  

21. Laundry equipment  

22. Centralized clock system.  

23. Gas pipe line  

24. Modular OT  
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25. Electrically Operated Gate  

26. Fountain Work  

27. Water supply motors and pumps of 100 hp or more  

28. Mechanized Car Parking Systems  

29. VRV/VRF Type Air-Conditioning Systems  

30. Oxygen Generation Plant  

31. CCTV and Allied Equipments  

32. Access Control System  

33. Hydro Pneumatic Pumps  

34. Providing and fixing of Sensor operated Gates  

35. Precision Air Conditioning System  

36. LAN System  

37. SITC of active power factor filter  

38. SITC of Solar Photo Voltaic Power generation system  

39. Electronic / Digital Signages  

40. Gas based firefighting system, mist based firefighting system 

41. Pneumatic Tube System  

42. Nurse Call System  

43. Design and Execution of Data Centre as per Tier -IV / Tier -III standards alongwith all 
associated E&M and Data Centre Services. 

 

LIST-II (B) 

S. No. Supplying /fabrication, installation, testing and commissioning of the following 

1. Diesel Generating Set  

2. Heating, Ventilation and Air-conditioning System  

3. Sub-station equipment  

4. Firefighting system (including wet riser and sprinkler system, portable fire extinguishers)  

5. Fire detection and alarm system 
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List-II (C) 

 1. Façade Lighting Works (Interior/exterior flood lighting of heritage/Monumental 

buildings/structures involving Computer aided design and evolution of special mounting 

arrangements for luminaries). 

 

List -III 

Horticulture Works 

 1. Construction of Vertical Green Wall.  

2. Cut flower  

 

LIST -IV  

Concurrent list of Specialized items/ jobs 

1. Sewage Treatment Plant 

 2. AMC for Computer System and peripherals. 

 3. BIM services 
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NO CLAIM CERTIFICATE 

 (On company letterhead) 

To, 

Executive Engineer,  

Project Cell, AIIMS, Raipur 

Name of Work : 

Agreement No. : 

Sub: No claim declaration / certificate 

 We have received the sum of Rs. (Rupees ................................................................... only) in 

full and final settlement of all the payments due to us for the above stated work  under the 

above mentioned contract agreement, between us and AIIMS, Raipur. We hereby 

unconditionally, and without any reservation whatsoever, certify that with this payment, we 

shall have no claim whatsoever, of any description, on any account, against Procuring Entity, 

against aforesaid contract agreement executed by us. We further declare unequivocally, that 

with this payment, we have received all the amounts payable to us, and have no dispute of any 

description whatsoever, regarding the amounts worked out as payable to us and received by 

us, and that we shall continue to be bound by the terms and conditions of the contract 

agreement, as regards performance of the contract.  

Yours faithfully, 

Signatures of contractor  

or Officer authorised to sign the contract documents 

 on behalf of the contractor  

(Company stamp) 

Date: ...................  

Place: ................... 
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APPROVED MATERIALS LIST (CIVIL) 

Note: 

1. Unless otherwise specified, the brand/make of the material as specified in the item 

nomenclature or in the particular specifications or in the list of approved materials 

attached in the tender, shall be used in the work. 

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing 

order for any specific material/ Brand/ Make.  

3. Whenever the specified brand of material is not available then, the Engineer-in-charge 

may approve any material equivalent to that specified subject to proof being offered by 

the Contractor for its equivalence and its non-availability to his satisfaction. 

1.  Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell  

2.  Premium Acrylic Emulsion Paint: 

Interior 

Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/ 

Nerolac Impression  

3.  Admixures& Epoxy FOSROC/ Aquomix/ BAL-

ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF 

4.  Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/  Euro bond/ Al-

strong/Aludewr 

5.  Aluminium Extrusions/ Sections Hindalco/ Indalco/ Jindal/Indian Aluminium Co. 

6.  P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston 

7.  Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan 

Pilkington/TATA 

8.  Centrifugally Cast Iron Pipe & 

Fittings 

Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel 

9.  Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/ 

Johnson/Varmora/AGL/OASIS/Marbito 

10.  Cement Concrete Chequrred 

tiles 

Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra 

Tiles/NITCO  

11.  CP Bottle Trap Parryware / Hindware/ Jaquar/ GRAFDOER by VMS 

BathwarePvt. Ltd./Prayag 

12.  CP Brass Bibcock/ Pillarcock/ 

Stopcock/ Angle Valve/ 

Concealed Stop Cock & CP 

fittings 

(Normal Range) 

Marc(oriental series)/ Parko/ Jaquar (Continental 

series)/SPRING COLLECTION OF PRIMA 

/GEM/ESS/Plumber/ GRAFDOER by VMS 

BathwarePvt. Ltd. /L&K Metro/Vardhman/‟Coral‟ 

series of parryware/‟JOY‟ & „VINTAGE‟ series of 

KEROVIT by Kajaria /Prayag 

13.  CP Waste Coupling Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko 

or equivalent /Prayag 

14.  Curtain Carrier Vista levlor or equivalent. 

15.  Dash fastener/ Expansion 

Bolt/Stone Cladding Clamp 

M/s DevAshish/HILTI/Fischer/Bosch/Wurth/Trixel. 

16.  Door closer/ floor springs Dorma/ Haffle/ 

Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn 

17.  Drapery Rod Vista Levlor or equivalent. 

18.  Flushing cistern (single/Dual 

Flush) as per IS: 7231 

Sleek Dual flush PVC cistern of Hindware / 

„Slimline‟ofParryware /Prayag 

19.  EPDM Gasket AnandLescuyer or equivalent. 
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20.  Epoxy Primer & Paints Berger/ Pidilite/ CICO/ BASF/ 

SIKA/Asian/Nerolac/ICI Kansai Akzo Nobel. 

21.  Fibre Glass Shelf Kamal/ Bath King or equivalent. 

22.  Float/Clear/Frosted/Toughened

/Refractive Glass 

Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard. 

23.  Flush Doors / Shutters as per 

IS: 2202 

Kutty flush door/ Anchor/ Century/ 

Kitlam/Archid/JAYNA/Ashiyana Brand by Evergreen 

Industries/ Bhimsaria Door/ Century/ Greenply 

/Archid/Kitply/Selected Products Company/Jain 

Doors pvt. ltd./Duro/Durian 

24.  Flush Valve Aquel/ Marc/ Parryware/ Jaquar /Prayag 

25.  FRP Shutters/frame Fibre Glass Engineers/ Raipur/ Aashoo Model or 

equivalent/JAYNA/ Selected Products Company. 

26.  Galvanized/Stainless Steel 

Anchor Fasteners 

Shakti/ Arrow/ Hilti/ Fischer 

27.  GI fitting Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto. 

28.  GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya. 

29.  Glass Mosaic Tile Bissazza/ Saon or equivalent. 

30.  Gun Metal Gate Valve Zoloto/ Leader/ SAINT 

31.  False Ceiling system Boral Gypsum / India Gypsum/ Laffarge/ St. 

Gobain(Gyproc)/ Armstrong/Hunter 

Dougals/Aearolite/Gridsquare/Interarch 

32.  Hardner Hard crete of Snowcem India/ MC Deritop F.H. 

33.  Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler 

34.  Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/ 

Kitlam/Action TESA/Sunmica/Durian 

35.  Low Level PVC Cistern Single 

flush 

Sleek model Cistern of PVC of Hindware or „Slimline‟ 

model of Parryware, JINDAL /Prayag 

36.  Melamine Polish Melamine Gold of Asian Paint/Wudfinof  

pidilite/Timbertone of ICI Dullex/ Beegel. 

37.  Metal False Ceiling Nittobo / Armstrong / Trac / Durlum / 

Huntordonglas/Aerolite 

38.  Mineral Fibre/Calcium silicate 

Ceiling 

Armstrong / Nitobo / Daiken / Hunter Douglas/ 

Aerolite 

39.  Modular SS Railing System Metallica India / Stark steel Fabricator / D-line 

International Denmark / Mobel Hardware.  

40.  M.S .Pipe (Railing) Jindal / Prakash Surya/ Tata/ RINIL 

41.  Marine Plywood / BWP Ply Kitply / Duro /  Century/ Greenlam/ Durian 

42.  Non asbestos high impact 

polypropelene  reinforced 

Cement sheet 

Everest or equivalent 

43.  Oil Bound Distemper/Dry 

Distemper 

Asian (Professional Acrylic Distemper)/Maxilite of ICI 

/ Bisan of Berger/Nerolac (Beauty Acrylic Distemper)  

44.  Water closet (Orissa Pan/Indian 

type)  & fittings, accessories as 

per IS : 2556 

Parryware / Hindware /‟KEROVIT‟ by Kajaria/ESSCO 

by Jaquar. 

45.  PE-AL-PE Composite pipes Jindal or equivalent. 

46.  Plastic Connection Pipe Parryware/Kamal Delux or equivalent. 

47.  Plywood/Veneer  Archid/ Kitply/ Green ply/ Century/JAYNA/Green 

Ply/Merino/Duro/Durian 
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48.  Polyester Powder Coating Nerolac/ Berger/ J&N 

49.  Poly Sulphide Sealant PIDISEALbyM/s Pidilite Industry/RDL941-

TECHSEALChokseyChemicals/BASF/SIKA/Fosroc 

50.  Polymer Modified Cementitious 

grout 

BalEndura/ 

PidiliteKeroKoal/Ultratech/Ardex/Ferrous Crete. 

51.  Pre-laminated Particle Board IS : 

12823 (Gr-I/ Type-II) 

Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan 

board/Action Tesa/Greenlam/Merino 

52.  Primer (Cement Primer) Decoprime WT of Asian/ white primer of ICI/BP white 

of Berger/ Nerolac 

53.  PVC Rain Water Pipe & Fitting Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG. 

54.  PVC Shutter and frames Rajshri/ Sintex/Polyline/Duroplast/Jain wood 

Industries. 

55.  PVC Tiles Arm Strong/ LG or equivalent. 

56.  Screws GKW / Nettle Fold or equivalent. 

57.  Silicon Sealant G.E./ DOW Corning/Waker/BASF/Pidilite/ROFF 

58.  Solid Plastic Seat Cover for EWC EWC standard seat cover white of 

Parryware/Hindware/‟KEROVIT‟ by Kajaria 

59.  Stainless Steel Jindal Stainless Steel/ Salem Steel 

60.  Stainless Steel Screws Kundan/ Arrow or equivalent. 

61.  Stainless steel Sink with or 

without Draining board. 

Nirali/ Hindware/ Frankee/ Cobra/AMC/ 

GRAFDOER by VMS BathwarePvt. 

Ltd./Parryware/Neelkanth/Nirali 

62.  Structural Silicon Sealant Dow Corning/ Wacker/ GE/ Du-pont 

63.  Structural steel TATA/ SAIL/ RINL/TISCO/JSW Steel ltd./Jindal 

steel & Power ltd. 

64.  Super plasticizer MC Baucheme/ Sika/ Fosroc 

65.  Synthetic Enamel Paints Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite 

Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi 

Gloss of Nerolac 

66.  Terrazzo tiles /Mosaic Tiles Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC 

67.  Cement Concrete Paver Block 

&Kerb stone 

Rigid Tiles/ Raj-Tiles/Advance 

68.  Textured Exterior wall paint  Spectrum/ Ultratech / Heritage by Bakelite coating 

and paints/Asian paint/Berger/Nerolac/Luxture. 

69.  Towel Ring/Towel Rod/Towel 

Rack 

Kamal/ Marc or equivalent /Prayag 

70.  Pre-Painted/powder coated CRC 

windows 

M/s classic engineers and fabricators/ M/s JK 

Enterprises Jaipur/ Nclalltek&seccolor ltd. 

Hydrabad/ ultimate safety metals. 

71.  Veneer Archid/ SUN/ Durian/ Ventura/ NLDK 

72.  Virtuosos China Wash Basin 

Oval 

Hindware / Parryware /KEROVIT‟ by 

Kajaria/CERA/Jaguar/ESSCO by Jaquar /Prayag 

73.  Vitreous China Floor  moulded 

European with Cistern Complete 

Parryware / Hindware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar /Prayag 

74.  Vitreous China Floor Mounted 

European W.C. without cistern 

Parryware / Hindware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

75.  Vitreous China Half stall Urinal Model No. 6002 Urinal flat back large of Hindware or 

magnum of Parryware/ ESSCO by Jaquar/Prayag 

76.  Vitreous China laboratory Sink Hindware / Parryware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 



 

66 | P a g e  

77.  Vitreous China Low Level 

Cistern for European W.C. 

Hindware / Parryware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

78.  Vitreous China Pedestal for 

Wash Basin 

Pedstal of Parryware / Hindware or equivalent/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

79.  Vitreous China Wall Mounted 

W.C. with vitreous Cistern 

(component) 

Parryware / Hindware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

80.  Vitreous China Wall Mounted 

W.C. without Cistern. 

Parryware / Hindware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

81.  Vitreous China Wash Basin 

Rectangular without Pedestal  

Hindware / Parryware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

82.  Vitrified /Porcelain Tile Marbogranit/ Euro/ Somany/ diamond of Naveen 

/Granamite of Bell /OASIS/ceramic/ Granito/ 

Kajaria/ M/s Restile//Rak/ Johnson/Nitco/ 

Varmora/AGL/Marbito. 

83.  Waste Pipe Kamal with brass checknut/Viking 

84.  Water Proofing Compound 

(Liquid) 

Pidiproof Ltd./CICO/ Super plast by M/s Structural 

water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite 

Industries))/BASF/ROFF/SIKA/ArdexEndura 

(BalEndura). 

85.  White Cement JK White/ Birla White. 

86.  CPVC Pipes as per IS: 15778 AKG/Ashirvad/PRIME FLOW OF KRISHI 

POLYMERS/Supreme/KSR by Kisan 

irrigation/Flowguard plus by finolex/Prince /Prayag 

87.  Teak wood/hard wood wire mesh 

& panel doors 

A-1 Teak product Indore or equivalent. 

88.  Reinforcement steel Tata/Sail/RINL/Jindal/Jindal steel & power ltd. 

89.  Block Boards  as per IS: 1659 JAYNA/Century/Greenply/Archid/Kitply or 

equivalent. 

90.  Brass bib cocks/stop cock Marc/Parko/Jaquar/SPRING COLLECTION OF 

PRIMA as per IS : 781 or equivalent/Prayag 

91.  Brass ball cocks (Float valve) Marc/Parko/Jaquar /SPRING COLLECTION OF 

PRIMA as per IS:1703 or equivalent/Prayag 

92.  Water meter SPRING COLLECTION OF PRIMA as per IS: 779 or 

equivalent. 

93.  HDPE Pipes as per IS:4984 KRISHNA plast pipes/KSR by Kisan 

irrigation/Supreme/Reliance/Jain 

94.  uPVC Pipes as per IS: 4985 KRISHNA plast pipes/AKG/ KSR by Kisan 

irrigation/Supreme/Astral/Prince/Ashirwad/Prayag 

95.  uPVC Screen and casing pipes 

for bore well/tube well as per IS 

: 12818 

KRISHNA plast pipes/KSR by Kisan 

irrigation/Supreme/Prayag 

96.  uPVC-SWR Pipes SN 8 as per IS: 

13592 

KRISHNA plast pipes/KSR by Kisan 

irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/

Astral/Prayag 

97.  Wooden Shutter with frame  Siesto Brand by Bramsaria doors or equivalent. 

98.  uPVC Windows/Doors SIESTO Brand by Bhimsaria 

Polymers/Duroplast/Fenesta/Komerling/Wintech/Al

uplast 

99.  Cement (OPC/PPC) A.C.C., Jaypee Cement, Ultratech, Shri Cement, JK 
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Lakshmi, GujratAmbuja Cement and Cement 

Corporation of India. 

100.  Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan 

101.  Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW/Jindal 

102.  Float Glass Profile Sheet TATA 

(transparent) 

Tata, Modiguard, Saint Gobain 

103.  Aluminium doors & window 

fittings (Heavy duty) 

Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco 

104.  Steel/Wood  primer / paint  ICI delux, nerolac, berger, asian 

105.  Bitumen  85/25  Emulsion (MS) HPCI, IOCL,BPCL 

106.  PVC water storage tanks Sintex, water well, Siltank, Polywell/Plasto/ 

„SILTANK‟ by Supreme 

107.  Bitumen  VG-30, VG-10  As per particular specification of item from IOCL, 

BPCL, HPCL. 

108.  Rigid Phenolic foam for cold and 

hot insulation as per IS: 13204 

Phenotherm manufactured by Bakelite Hylam ltd 

109.  Surface Texture Finishes Heritage manufactured by Bakelite Coatings & paints 

ltd. or equivalent 

110.  FRP Chhajjas Selected Products Company or equivalent. 

111.  FRP Porta cabin Selected Products Company or equivalent. 

112.  G.I. Wire-mesh/Netting Selected Products Company or equivalent. 

113.  Wall Putty (White Cement based) Buildwell (Walplast Products Pvt. Ltd.)/Birla wall 

care/JK white/Berger/Asian paints/ferrous Crete  

114.  AAC block  „Ecorex‟ manufactured by EcorexBuildtechpvt. Ltd. or 

equivalent. 

115.  UPVC Agriculture/Pressure 

pipes and fittings 

AKG Extrusion Pvt Ltd. or equivalent /Prayag 

116.  UPVC underground drainage & 

sewerage pipes SN 8 as per 

IS:15328 

KSR by Kisan 

irrigation/Finolex/AKG/Supreme/Prayag 

117.  Fabrication of aluminium& 

UPVC doors, windows, Facades  

including ACP and glazing work 

Skyler World or equivalent.                                                                 

118.  Fabrication of aluminium 

structural glazing and 

aluminium doors & windows. 

KANHA ALU AND FAB PVT. LTD., Raipur or 

equivalent. 

119.  Processing and fabrication of 

glass (toughened, DGU and 

lamination 

Wadhwa Glass Works (P) Ltd., Raipur or equivalent. 

120.  Glass reinforced Gypsum (GRG) 

false ceiling 

„Diamond‟ manufactured by Diamond International 

Inexpvt. Ltd/Gyproc by Saint Gobain. 

121.  Wooden shutter with frame „Bhimsaria‟ or equivalent 

122.  PPR-C pipes as per IS: 15801 KSR brand/Supreme/Prayag 

123.  PVC fittings as per IS: 10124 

and IS: 7834 

KSR brand or equivalent/Prayag 

124.  PVC underground draingae pipes 

(structured wall type) as per IS: 

16098 

Supreme or equivalent/Prayag 

125.  PVC septic tanks „Safegard‟ by Supreme or equivalent 

126.  PVC underground water tanks „Amrutam‟ by Supreme or equivalent 
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127.  PVC readymade toilet blocks „Cleanage‟ by Supreme or equivalent 

128.  PVC chambers & Manholes  Supreme or equivalent 

129.  Pre-Painted/powder coated CRC 

windows 

M/s classic engineers and fabricators/ M/s JK 

Enterprises Jaipur/ Nclalltek&seccolor ltd. 

Hydrabad/ ultimate safety metals. 

130.  White cement based polymer 

modified self curringmortor 

Ultratech/Dr.Fixit/ Sika/ Fosroc 

131.  Gypsum plaster Ferrous crete/ Gyproc (Elite-90)/ Ultratech 

132.  Tile Adhesive Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite 

(Fevimatex)/ Weabr (Saint Gobain) 

133.  Integral water proofing 

compound with cement (for 

plaster & mortar) 

FOSROC/ Conplast 421/Dr.fixit : LW+/ Sika : 

sikacim/Asian Paints: Smart care vitalia& equivalent 

product of BASF/CICO/ArdexEndura 

134.  Water proofing for 

bathroom/toilet/balcony & other 

wet areas. 

Fosroc: Brush Bond/CICO:Tapecrete/Dr.fixti : Pidilite 

2k/Sika: Nito Bond/Asian Paints: Damp Block 2k & 

Equivalent Product of BASF/Ardex endure 

135.  Crystalline water proofing 

compound. 

Fosroc : Fosroc crystalline/Dr.Fixit: Dr.fixit 

crystalline/Sika: Sika Crystalline/Asian 

Paints:Crystalline Quart & Equivalent Product of 

BASF/CICO/ArdexEndura 

136.  Polycarbonate sheet GE Plastic/Lexan/MG Polyplast 

137.  Fire rated doors Signum fire protection/Shakti 

Metdoor/NAVAIR/Sukri/Promat International 

138.  Stainless steel railing 

Accessories 

Jindal/Dorma/Kich/GEZE/Godrej/Hardwyn 

139.  Stainless steel door & windows 

fittings 

Jindal/Dorma/Kich/Dorset/Godrej/Ozone 

140.  Acrylic Distemper 1st quality 

(washable/Readymix/Low VOC) 

Asian Paints (Tractor Aqua Lock Paint)/ Berger: 

commando or equivalent paints of Nerolac or ICI-

Dulux. 

141.  Plastic emulsion plaint Asian paint: (Apcolite Heavy Duty Premium Emulsion 

paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-

Dulax:Velvet touch 

142.  Acrylic Smooth Exterior Paint Asian Paint : (Apex/ Professional Premium Exterior 

Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-

Dulux: Weather Shieled 

143.  Premium Acrylic Smooth 

Exterior Paint with Silicon 

Additive 

Asian paint: Apex Ultima/Nerolac: XL Total/Berger: 

Weather coat all guard/ICI dulux: Weather Shield 

max 

144.  Fire paint Asian paints/Akzo Nobel Coatings India ltd./ 

PROMAT/Jotun 

145.  D.I. Pipes & fittings Electrosteel/Jindal/Tata 

Ductura/Kapilansh/Kesorom 

146.  C.I. manhole covers, frames & CI 

Gratings 

Neco/Raj iron Foundary Agra/BIC/SKF/Kapilansh 

147.  SFRC manhole cover & Grating K.K./Jain Pragati 

148.  C.P. Brass fittings (Superior 

Range) 

Jaquar/Grohe/Roca/Prayag 

149.  Sanitary ware fittings & 

Accessories (Superior range) 

Kohler/Roca/Hindware/Parryware/Prayag 
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150.  Mirror glass Atul/Modi Guard/Golden Fish 

151.  Extruded Polystyrene Insulation 

Board 

Dow Corning/Supreme/Taxes/Analco 

152.  Heat Resistant Tiles Swastik/Thermatek 

153.  Floor Hardener Ironite/Ferrok/Hardonate 

154.  Modular Expansion Joint Herculus/Sanfield India Ltd. Vexcolt 

155.  Glass Wool Dow Coring/ U.P. Twinga/Isover 

156.  UPVC Doors and window 

hardware 

Rotto/Dorset/Kinlong 

157.  AAC Block adhesive Ecorex/Ultratech/ArdexEndura/Ferrous Crete 

158.  Ready Mix Plaster Ultratech/Ferrous Crete/Saint Gobain 

159.  Post tension slab Ultracon technology limited/Tech-9/CRUX 

160.  Acoustical Wall paneling Hush or equivalent to be decided by Engineer-in-

charge. 

161.  Sports Vinyl Flooring Ebaco or equivalent to be decided by Engineer-in-

Charge 
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APPROVED MATERIALS LIST (ELECTRICAL) 

1. Unless otherwise specified, the brand/make of the material as specified in the item 

nomenclature or in the particular specifications or in the list of approved materials 

attached in the tender, shall be used in the work. 

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing    

order for any specific material/ Brand/ Make.  

3. Whenever the specified brand of material is not available then, the Engineer-in-charge 

may approve any material equivalent to that specified subject to proof being offered by 

the Contractor for its equivalence and its non-availability to his satisfaction. 

 

Sl. 

No. 

Item Acceptable Makes 

1 PVC insulated Copper wire / 

Telephone wire 

KEI / HAVELLS / RR Kabel / Polycab / Finolex/ 

Anchor/ (All with ISI Marked)   

2 MCCB with Thermomagnetic 

releases 

L&T/Seimens/Legrand / Schneider/Hager/ABB/ 

GE/C&S Electric 

3 MCCB with Variable 

microprocessors based 

realeases (o/c, s/c, e/f) 

L & T (D-Sine) , ABB (ISO Max), Siemens, 

Schneider (NS Compact), GE (Recold Plus), 

Legrand (DPX)  

4 MCB / MCB Prewired DB / 

RCCB/ Industrial Socket not 

less than 10 K. 

Legrand / L&T / Hager / Seimens / Schneider/  

Havells/ ABB/HPL 

5 11KV Vaccume circuite breaker Seimens 

6 Steel Conduit. BEC / AKG /  MK / Rama / Finolex 

7 PVC Conduit BEC,AKG, MK, Anchor, Finolex, Steel Craft, 

Saraswati, Swastik , Polycab 

8 Casing Caping Saraswati, Polycab, Precision, Astral  

9 Call Bell / Buzzer / Ceiling rose 

/ Electronic Regulator. 

Anchor / Vinay Clair / Polo Rider / North West.  

10 Brass Batten / Angle Holder. Kinjal / Antex / Emperor/Anchor/Havells/Bajaj.  

11 Modular Switch / Socket / 

Blanking Plate /PVC Box / 

Metal (GI) Switch Box (the 

gauge of GI Box shall not less 

than 20 SWG, of the same 

make that of Switch) Front 

Plates, Telephone, T.V. Outlets 

Socket / Fan Regulator. 

Crabtree (VERONA), Anchor (Vision), L&T (Entice), 

MK (Citric), Legrand (Myrius), Schneider 

(Opale)/Roma  

12 Lamp for (light fittings) Philips / Osram/ GE/ Bajaj/ 

Wipro/Crompton/Halonix  

13 XLPE insulated PVC sheathed 

1.1 KV grade Al. conductor 

armoured UG cable. 

Finolex/ Cable Corporation of India / R.R. Kabels/ 

Universal Cable/Havells/KEI/ Polycab.  

14 

Galvanize Octagonal Street light 

pole/ High Mast & galvonised 

bracket. 

Bajaj/ Transrail/ Valmont/Aster.  
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15 

HRC Protection Fuses/ Fuse 

Fittings. 

Siemens/ L&T/ Schneider /ABB 

16 Selector Switches/ Indicating 

Lamps (LED type) 

AE/ Enercon/ L&T/ Neptune/ Conserve/ Secure/ 

Keycee/ Vaishnav  

17 Digital Ammeter/ Voltmeter Conserve/ Secure/Enercon/AE/ MECO/ 

Universal/ Rishab/ Yokins  

18 Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE or equivalent 

19 LUGS, Thimble, Cable Glands Dowels/ Multi/ COMET/ Hex/ Jhonson / 

Gripwell/Comex/Comed  

20 Timer L&T/ Siemens/ Schinder/ Hager/ Legrand  

21 Modular Blanking Plate Clipsal, Crabtree, MK, Anchor, Legrand, L&T, 

ROMA, Siemens Northwest  

22 G.I. Pipe Jindal/ Tata/ Prakash/Surya  

23 Power contactor L&T / Siemens / Schinder/Legrand /ABB 

24 Fluorescent Tube Fittings Surya/ Keslec/ Trilux,/ Bajaj,/ Osram, /GE , 

Wipro,/ Crompton/ Philips /Halonix 

25 Tap-off Box (Plug in Type), End 

Feed Unit 

C&S Electric & Switchgear, L & T, ABB, Siemens, 

Schneider, Tricolite  

26 LT Panels / Feeder Pillars / 

Floor Panels for upto 400A i/c 

switchgear 

L & T, ABB, Siemens, Schneider, Tricolite, Adlec, 

CRS, Sudhir, Jakson, Advance Panel (Narela), 

Adhunik, Havells.  

27 MPCB L&T, ABB, Siemens, Schneider  

28 LED fittings  Havells/Wipro/CGL/Philips/Bajaj/Osram/Halonix  

29 LED Make Nichia / citizen/ Lumileds / APT 

Electronics/Cree/Osram /Bridgelux. 

30 Static Voltage Stabilizer Reputed make as approved by Engineer-In-Charge 

31 Loudspeaker, Amplifier, Volume 

Controller, 

JBL,BOSE,BOSCH, Electro-Voice, Sennheiser, D & 

B audiotechnik, meyer Sound  

31 Ceiling Fan Havells/Bajaj/Usha/Crompton/Halonix 

 

 

 

 

 

 

 

  



 

72 | P a g e  

ADDITIONAL CONDITIONS 

1. The work is to be executed in the AIIMS Raipur Hospital Complex which is high security 

restrictions. Restrictions are imposed by the security authorities on the working and 

movement of labour, materials etc. The contractor shall be bound to follow all such 

restrictions. The contractor will have to submit names with Photo IDs of the persons & 

workmen whom he proposed to engage at least two days in advance so that entry permits 

are issued by the security authorities. If he fails to observe this condition the entry of 

labourers will not be possible. No claim of damages due to loss of man hours will be 

admissible. 

 

2. Work site will be kept neat and clean. 

 

3. The security agencies may impose restrictions on the working hours, movement of 

vehicles for transportation of materials. The contractor shall be bound to follow all such 

restrictions and adjust the programme for execution accordingly. He should take into 

consideration all factors and contingencies while quoting rates. No claim what so ever 

shall be entertained by the department on this account.   

Any damage done by the contractor to any existing work during the course of execution 
of the work shall 
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PARTICULAR SPECIFICATIONS & SPECIAL CONDITIONS FOR CIVIL WORKS 

[A] PARTICULAR SPECIFICATIONS 

1.0 GENERAL 

1.1 The work shall be executed and measured as per metric dimensions given in 
the Schedule of quantities, drawings etc. (F.P.S. units wherever indicated are 
for guidance only). 

 
1.2 The following modifications to the above specifications and some additional 

specifications shall however apply: 

 

 i) All stone aggregates shall be of hard stone variety  

 

 ii) Sand to be used for cement concrete work, mortar for masonry and 
plaster work shall be of standard quality and screened as required. The 
same shall consist of hard siliceous material. It shall be clean sand. 

 

 iii) FPS (non-modular) brick of 7.5-class designation for full brick masonry 
and half brick masonry with, in super structure shall be used in size 
(F.P.S. units) [size . 250 mm x125mmx70mm]. Brick shall be obtained 
from plant as approved by Engineer -in charge. 

Fly ash (non-modular) brick of 10 -class designation for full brick 
masonry and half brick masonry with, in super structure shall be used 
in size (F.P.S. units) [size . 230 mm x120 mmx65 mm]. Brick shall be 
obtained from plant as approved by Engineer -in charge. 

 

2.0 Wherever any reference to any Indian Standard Specification occurs in the 
documents relating to this contract the same shall be inclusive of all 
amendments issued thereto or revisions thereof, if any, up to the last date of 
receipt of tender. 

3.0 Unless otherwise specified in the schedule of quantities the rates for all items 
of the work shall be considered as inclusive of pumping out or bailing out 
water if required for which no extra payment will be made. This will include 
water encountered from any source, such as rains, floods, and sub-soil water 
table being high due to any other cause whatsoever. 

 
4.0 R.C.C. Work (Mix Design) 
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 4.1 For concrete work laboratory tests with PPC cement will be carried out 
by the contractor through approved laboratories/institutions approved 
by the Engineer-in-charge. For this purpose the various ingredients 
shall be sent to the lab/test houses or Institutions and the samples of 
such ingredients sent shall be preserved at site. 

The trial mix shall be prepared with approved aggregates, cement and 
water. The concrete batching plant to be employed in the work shall be 
used for preparing the trial mix to simulate actual field conditions.  

Design mix shall be prepared without adding any admixture and 
minimum cement content of design mix as specified in the item is based 
on without adding any admixture. Admixture may be added to achieve 
desired workability for which nothing extra shall be paid to the 
contractor.  

 
5.0 FLOORING 
 The rate of items of flooring is inclusive of Providing Sunken Flooring in 

Bathrooms, Kitchen, W.C., etc. and nothing extra on this account is 
admissible. 

 

6.0 WOOD WORK 
 The samples of species of timber/PVC to be used shall be deposited by the 

contractor with the Executive Engineer before commencement of the work. 
The contractor shall produce cash vouchers and certificates from standard 
kiln seasoning plant operator about the timber section to be used on the work 
having been kiln seasoned by them, failing which it would not be so accepted 
as kiln seasoned. 

 
 6.1 Factory made shutters, as specified shall be obtained from factories to 

be approved by the Engineer-in-charge and shall conform to IS: 2202 
(Part-I) 1991. The contractor shall inform well in advance to the 
Engineer-in-charge the names and address of the factory where from 
the contractor intends to get the shutters manufactured. The 
contractor will place order for manufacture of shutters only after 
written approval of the Engineer-in-charge in this regard is given. The 
contractor is bound to abide by the decision of the Engineer-in-charge 
and recommend a name of another factory from the approved list in 
case the factory already proposed by the contractor is not found 
competent to manufacture quality shutters. Shutters will, however, be 
accepted only if this meets the specified tests. 

 
  The contractor will also arrange stage-wise inspection of the shutters 

at factory of the Engineer-in-charge or his authorized representative. 
Contractor will have no claim if the shutters brought at site are 
rejected by Engineer-in-charge in part or full lot due to bad 
workmanship/quality. Such shutters will not be measured and paid 
and the contractor shall remove the same from the site of work within 
7 days after the written instructions in this regard are issued by 
Engineer-in-charge or his authorized representative. 
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7.0 STEEL WORK  
7.1 All welded steel work shall be tested for quality of weld as laid down in IS: 

822-1970 before actual erection. 

 
8.0 INTERNAL WATER SUPPLY AND SANITARY INSTALLATIONS 

 

8.1 Centrifugally cast (spun) iron S & S pipes and G.I. pipes wherever necessary 
shall be fixed to R.C.C. columns, beams etc. with rawl plugs and nothing 
extra shall be paid for this. 

 

8.2 The contractor shall be responsible of the protection of the sanitary and water 
supply fittings and other fittings and fixtures against pilferage and breakage 
during the period of installation and thereafter until the building is handed 

over. 

 

9.0 VARIATION IN CONSUMPTION OF MATERIALS 
9.1 The variation in consumption of material shall be governed as per CPWD 

specifications and clauses of the contract to the extent applicable. 

 
10.0 CONDITIONS 

10.1 The contractor will have to work according to the programme of work, 
decided by the Engineer-in-charge. The contractor shall also construct a 
sample unit complete in all respects within time specified by the Engineer-
in-charge and this sample unit shall be got approved from the Engineer-in-
charge before mass construction is taken up. No extra claim whatsoever 
beyond the payments due at agreement rates will be entertained from the 
contractor on this account. 

 

10.2 The contractor shall take instructions from the Engineer-in-charge for 
stacking of materials in any place. No excavated earth or building materials 
shall be stacked on areas where other buildings, roads, services of 
compound wall are to be constructed. 

 

10.3 If as per Municipal rules the huts for labour are not to be erected at the site 
of work by the contractors, the contractors are required to provide such 
accommodation as is acceptable to local bodies and nothing extra shall be 
paid on this account. 

 
10.4 Grey cement bags shall be stacked/stored in separate godown to be 

constructed by contractor at his own cost as per sketch (which is only 
indicative and actual size will depend on the site requirements) at page 23 of 
CPWD specification 2014 Vol.I with weather leak proof roofs and walls. Each 
godown shall be provided with single door with two locks. The keys of one 
lock shall remain with CPWD Engineer-in-charge of work and that of the 
other lock with the authorized agent of the contractor at the site of work so 
that the cement is removed from the godown according to the daily 
requirement with the knowledge of both the parties and proper account 
maintained in standard proforma. 

 

10.5 The contractor is responsible for the safe custody of the materials issued to 
him even if the materials are under double lock system. 
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10.6 The contractor shall construct suitable godowns, yard at the site of work for 
storing all other materials so as to be safe against damage by sun, rain, 
damages, fire, theft etc. at his own cost and also employ necessary watch 
and ward establishment for the purpose at his cost. 

 

10.7 The standard sectional weights referred to as standard tables in Para 5.3.4 
in specifications for works, 2009 Vol.I vide page 135 of Table-5.4 to be 
considered for conversion of length of various size of M.S. bars/cold twisted 
bars and Thermo Mechanically Treated Bars into weight are as under:[Note: 
These are as per clause 6.2 of IS:1786. 

 

TABLE 

 

Nominal Size Weight KG/M Size (Diameter 
MM) 

Weight KG/M 

6 0.222 25 3.85 

8 0.395 28 4.83 

10 0.617 32 6.31 

12 0.888 36 7.99 

16 1.58 40 9.86 

20 2.47   

 

10.8 All materials obtained from contractor shall be got checked by the Junior 
Engineer-in-charge of the works on receipt of the same at site before use. 

 

10.9 Royalty at the prevalent rates shall have to be paid by the contractor on all 
the boulders, metals, shingles, sand and bajri etc. collected by him for the 
execution of the work, direct to the Revenue authority or authorized agent of 
the State Government concerned or Central Government. 

 
11.0 

TESTING OF MATERIAL 

11.1 Grey cement & Thermo-mechanically Treated Bar shall be arranged by the 
contractor. 

 
11.2 The contractor shall procure all the materials in advance so that there is 

sufficient time for testing and approving of the material and clearance of the 
same before use in work. 

 
12.0 

INTEGRAL WATER PROOFING TREATMENT  
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12.1 The contractor must associate himself with the specialized firm to be 
approved by the Engineer-in-Charge in writing, for integral cement based 
water proofing treatment for sunken floors and on roofs. 10 years Guarantee 
Bond in prescribed proforma must be given by the specialized firm on stamp 
paper which shall be countersigned by the contractor, in token of his overall 
responsibility. In addition 10% (ten percent) of the cost of these items would 
be retained as Guarantee Bond to watch the performance of the work done. 
If any defect is noticed during the Guarantee period for ten years to be 
reckoned from the date after the maintenance period prescribed in the 
contract expires it should be rectified by the contractor within seven days 
and if not attended to, the same will be got done by another agency at the 
risk and cost of the contractor. However, this security deposit can be 
released in full, if bank guarantee of equivalent amount for 10(ten) years is 
produced and deposited with the department. 

 
13.0 TREATMENT FOR ROOF SURFACE 

13.1 The brickbats shall be from well-burnt bricks. The proprietary waterproofing 
compound shall conform to IS: 2645-1975. Before execution of work, water 
proofing compound has to be brought to site from which random sample 
would be got tested and a certificate of it‟s conforming to IS Code should be 
produced. The proprietary waterproofing compound shall be added at the 
rate recommended by the specialized firm but not exceeding 8%(percent) by 
weight of cement. 

 

13.2 The finished surface after waterproofing treatment shall have minimum 
slope of 1 in 80. At no point shall the thickness of waterproofing treatment 
be less than 65mm. 

 

13.3 While treatment of roof surface is done it shall be ensured that the outlet 
drainpipes have been fixed and mouths at the entrance have been added 
and rounded off properly for easy flow of water. 

 

13.4 The surface where the waterproofing is to be done shall be thoroughly 
cleaned with wire brushes. All loose scales shall be removed and dusted off. 
The surface shall be treated with neat cement slurry admixed with 
proprietary water proofing compound to penetrate into crevices and fill up 
all the pores in the surface. This cement slurry shall be applied at the 
junction of parapet and terrace slab by injection process. 

 

13.5 After the slurry coat is laid, layer of well burnt brick bats shall be laid in 
cement mortar of mix as specified by the specialist firm but not leaner 
than 1:5(1 cement: 5 coarse sand) admixed with proprietary water 
proofing compound to required gradient and joints filled to half the depth. 
The brick bat of various thickness shall be used to achieve the specified 
gradient. This layer shall be rounded at the junction with the parapet and 
tapered towards top for a height of 300 mm. Curing of this layer shall be 
done for three days. 

 
13.6 After curing, the surface shall be applied with a coat of cement slurry 

admixed with proprietary water proofing compound. 

 

13.7 Joints of brick bat layer shall be filled fully with cement mortar of mix as 
specified by the specialized firm but not leaner than 1:4 (1 cement: 4 
coarse sand) admixed with proprietary waterproofing compound and 
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finally top finished with average 20mm thick layer of same mortar and 
finished smooth with cement slurry admixed with proprietary water 
proofing compound. The finished surface shall have marking of 300 x 300 
mm false squares to give the appearance of tiles. 

 

13.8 Curing of water proofing treatment shall be done for a minimum of ten 
days. 

 

13.9 The Measurement shall be taken along with the finished surface of 
treatment including the rounded and trap portion of junction of parapet 
wall. 

 

[B] SPECIAL CONDITIONS 

01. The contractor shall follow all the provisions of Construction & 
Demolition Waste Management Rules 2016 issued by Ministry of 
Environment & Forest notification           dtd. 29.03.2016. 

 

02. The contractor shall not store/dump construction material or debris on 
metalled road. 

 

03. The contractor shall get prior approval from Engineer-in-Charge for the 
area where the construction material or debris can be stored beyond the 
metalled road. This area shall not cause any obstruction to the free flow 
of traffic/inconvenience to the pedestrians. It should be ensured by the 
contractor that no accidents occur on account of such permissible 
storage. 

 

04. The contractor shall take appropriate protection measures like raising 
wind breakers of appropriate height on all sides of the plot/area using 
CGI sheets or plastic and/or other similar material to ensure that no 
construction material dust fly outside the plot area. 

 

05. The contractor shall ensure that all the trucks or vehicles of any kind 
which are used for construction purposes/or are carrying construction 
material like cement, sand and other allied material are fully covered. The 
contractor shall take every necessary precautions that the vehicles are 
properly cleaned and dust free to ensure that enroute their destination, 
the dust, sand or any other particles are not released in air/contaminate 
air. 

 

06. The contractor shall provide mask to every worker working on the 
construction site and involved in loading, unloading and carriage of 
construction materials and construction debries to prevent inhalation of 
dust particles. 

 

07. The contractor shall provide all medical help, investigation and treatment 
to the workers involved in the construction of building and carry of 
construction material and debris relatable to duct emission. 

 

08. The contractor shall ensure that C&D waste is transported to the C&D 
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waste site only and due record shall be maintained by the contractor. 

 
09. The contractor shall compulsory use of wet jet in grinding and stone 

cutting. 

 

10. The contractor shall comply all the preventive and protective 
environmental steps as stated in the MoEF guidelines, 2010. 

 

11. The contractor shall carry out on-Road-Inspection for black smoke 
generating machinery. The contractor shall use cleaner fuel. 

 

12. The contractor shall ensure that all DG sets comply emission norms 
notified by MoEF. 

 

13. 

 

The contractor shall use vehicles having pollution under control 
certificate. The emissions can be reduced by a large extent by reducing 
the speed of a vehicle to 20 kmph. Speed bums shall be used to ensure 
speed reduction. In case where speed reduction cannot effectively reduce 
fugitive dust, the contractor shall divert traffic to nearby paved areas. 

 
14. The contractor shall ensure that the construction material is covered by 

tarpaulin. The contractor shall take all other precaution to ensure that no 
dust particles are permitted to pollute air quality as a result of such 
storage. 

 

15. Unless otherwise specified in the Schedule of quantities the percentage 
rates below/above or at par tendered by the contractor shall be all 
inclusive and shall apply to all heights, lifts, leads and depths of the 
building and nothing extra shall be payable to him on this account. 
Payment for centering, shuttering, however, if required to be done for 
heights greater than 3.5m shall be admissible at rates arrived at in 
accordance with clause 12 of the agreement if not already specified. 

 

16. The contractor shall make his own arrangements for water and for 
obtaining electric connections if required and make necessary payments 
directly to the department concerned. 

 

17. Other agencies doing work related with this project will also 
simultaneously execute the works and the contractor shall afford 
necessary facilities for the same. The contractor shall leave such 
necessary holes, openings etc. for laying, burying in the work pipes, 
cables, conduits, clamps, boxes and hooks for fan clamps, etc. as may be 
required for other agencies conduits for Electrical wiring/cables will be 
laid in a way that they leave enough space for concreting and do not 
adversely affect the structural members. Nothing extra over the 
agreement rates shall be paid for the same. 

 

18. Some restrictions may be imposed by the security staff etc. on the 
working and for movement of labour, materials etc. The contractor shall 
be bound to follow all such restrictions/instructions and nothing extra 
shall be payable on this account. 
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19. (a)  

 

The building components will be carried out in the manner 
complying in all respects with the requirements of relevant byelaws 
of the local body under the jurisdiction of which the work is to be 
executed or as directed by the Engineer-in-charge and nothing extra 
will be paid on this account. 

 (b) The contractor shall comply with proper and legal orders and 
directions of the Local or Public authority or Municipality and abide 
by their rules and regulations and pay all fees and charges, which 
he may be liable. 

 

20. The contractor shall give a performance test of the entire installation(s) as 
per standing specifications before the work is finally accepted and 
nothing extra whatsoever shall be payable to the contractor for the test. 

21. Any cement slurry added over base surface (or) for continuation of 
concreting for better bond is deemed to have been built in the items and 
nothing extra shall be payable (or) extra cement considered in 
consumption on this account. 

 

22. Testing of materials: 

Samples of various materials required for testing shall be provided free of 
charge by the contractor. Testing charges shall be borne by the 
department. However, if material does not conform to the relevant 
codes/specifications, the testing charges shall be borne by the contractor. 
All other expenditure required to be incurred for taking the samples, 
conveyance, packing etc. shall be borne by the contractor himself. 

 

 The Structural and Architectural drawings shall at all times be properly 
co-related before executing any work. However, in case of any 
discrepancy in the item given in the schedule of quantities appended with 
the tender and Architectural drawings relating to the relevant item, the 
former shall prevail unless and otherwise given in writing by the 
Engineer-in-charge. 

 

23. In all contracts where departmental issue of cement and steel is not 
stipulated, special conditions shall be incorporated as below: 

 

23.1 Conditions for Cement (Grey Cement). 
 i) The contractor shall procure Portland Pozzolana Cement (PPC) 

[conforming to IS:1489 (Part-I)], as required in the work, from 
reputed manufacturers of grey cement such as ACC, Ultratech, 
Shree Cement, Gujrat Ambuja, Jaypee Cement, J.K. Lakshmi 
Cement, Cement Corporation of India or from any other reputed 
cement Manufacturer having a production capacity not less than 
one million tonnes per annum as approved by ADG for that sub 
region. Supply of cement shall be taken in 50 Kg. bags bearing 
manufacturer‟s name and ISI marking. Samples of cement arranged 
by the contractor shall be taken by the Engineer-in-charge and got 
tested in accordance with provisions of relevant BIS codes. In case 
test results indicate that the cement arranged by the contractor 
does not conform to the relevant BIS codes, the same shall stand 
rejected and shall be removed from the site by the contractor at his 
own cost within a week‟s time of written order from the Engineer-in-
charge to do so. 
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 ii) Use of PPC (Portland Pozzolana Cement) shall be used in RCC 
structures in accordance with the circular issued by the Directorate 
General of Works vide No.CDO/SE(RR)/Fly Ash (Main)/102 
dt.09.04.2009. The use of PPC shall be regulated as per the 
following conditions stipulated in the circular dt.09.04.2009:- 

  a) IS:456-2000 Code of Practice for Plain and Reinforced Concrete 
(as amended upto date) shall be followed in regard to Concrete 
Mix Portion and its production as under: 

   (i) The concrete mix design shall be done as “Design Mix 
Concrete” as prescribed in clause-9 of IS 456 mentioned 
above. 

   (ii) Concrete shall be manufactured in accordance with clause 
10 of above mentioned IS:456 covering quality assurance 
measures both technical and organizational, which shall 
also necessarily require a qualified Concrete Technologist 
to be available during manufacture of concrete for 
certification of quality of concrete. 

 

  b) Minimum M25 grade of concrete shall be used in all structural 
elements made with RCC both in load bearing and framed 
structure.  

 

  c) The mechanical properties such as modulus of elasticity, 
tensile strength, creep and shrinkage of flyash mixed concrete 
or concrete using flyash blended cements (PPCs) are not likely 
to be significantly different and their values are to be taken 
same as those used for concrete made with OPC. 

 

  d) To control higher rate of carbonation in early ages of concrete 
both in flyash admixed as well as PPC based concrete, 
water/binder ratio shall be kept as low as possible, which shall 
be closely monitored during concrete manufacture. 

If necessitated due to low water/binder ratio, required 
workability shall be achieved by use of chloride free chemical 
admixtures conforming to IS:9103. The compatibility of 
chemical admixtures and super plasticizers with each set OPC, 
fly ash and /or PPC received from different sources shall be 
ensured by trails. 

 

  e) In environment subjected to aggressive chloride or sulphate 
attack in particular, use of flyash admixed or PPC based 
concrete is recommended. In case, where structural concrete is 
exposed to excessive magnesium sulphate, flyash 
substitution/content shall be limited to 18% by weight. Special 
type of cement with low C3A content may also be alternatively 
used. Durability criteria like minimum binder content and 
maximum water/binder ratio also need to be given due 
consideration is such environment. 

 

  f) Wet curing period shall be enhanced to a minimum of 10 days 
or its equivalent. In hot & arid regions, the minimum curing 
period shall be 14 days or its equivalent. 

 

  g) Subject to General Guidelines detailed out as above, PPC 
manufactured conforming to IS:1489 (Part-I) shall be treated at 



 

82 | P a g e  

par with OPC for manufacture of Design Mix Concrete for 
structural use in RCC. 

 

  h) Till the time, BIS makes it mandatory to print the %age of 
flyash on each bag of cement, the certificate from the PPC 
manufacturer indicating the same shall be insisted upon before 
allowing use of such cements in works. 

 

  i) While using PPC for structural concrete work, no further 
admixing of flyash shall be permitted. 

 
 iii) The cement shall be brought at site in bulk supply of approximately 

50 tonnes or as decided by the Engineer-in-charge. 

 
 iv) The cement godown of the capacity to store a minimum of 2000 

bags of cement shall be constructed by the contractor at the site of 
work for which no extra payment shall be made. Double lock 
provision shall be made to the door of the cement godown. The keys 
of one lock shall remain with the Engineer-in-charge or his 
authorized representative and the keys of the other lock shall 
remain with the contractor. The contractor shall be responsible for 
the watch and ward and safety of the cement godown. The 
contractor shall facilitate the inspection of the cement godown by 
the Engineer-in-charge at any time. 

 
 v) The cement shall be got tested by Engineer-in-charge and shall be 

used on work only after test results have been received. The 
contractor shall supply free of charge the cement required for 
testing. The cost of tests shall be borne by the 
contractor/Department in the manner indicated below: 

  a) By the contractor, if the results show that the cement does not 
conform to relevant BIS Codes. 

  b) By the Department, if the results show that the cement 
conforms to relevant BIS Codes. 

 

 vi) The actual issue and consumption of cement on work shall be 

regulated and proper accounts maintained as provided in clause 10 
of the contract. The theoretical consumption of cement shall be 
worked out as per procedure prescribed in clause 42 of the contract 
and shall be governed by conditions therein. 

 

 vii) Cement brought to site and cement remaining unused after 
completion of work shall not be removed from site without written 
permission of the Engineer-in-charge. 

 

 viii) Damaged cement shall be removed from site immediately by the 
contractor on receipt of notice in writing from the Engineer-in-
charge. If he does not do so within three days of receipt of such 
notice, the Engineer-in-charge shall get it removed at the cost of the 
contractor. 
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23.2 Special conditions for steel reinforcement bars 

 

 1) a) The CPWD/Contractor shall procure IS marked TMT bars of 
various grades from the steel manufacturers of their 
authorized dealers (as per following selection criteria) having 
valid BIS license for IS:1786:2008 (Amendment -1 November 
2012). 

The procured steel should have following qualities:- 
   i. Excellent ductility, bend ability and elongation of finished 

product due to possible refining technology. 
   ii. Consumption of steel should be accurate as per design. 
   iii. Steel should have no brittleness problem in finished 

product. 

   iv. Steel should carry the quality of corrosion and 

earthquake resistance. 

   v. Quality steel with achievement of proper level of sulphur 

and phosphorus as per IS: 1786:2008. 

 

  b) Selection Criteria of steel manufacturers 

        The supply of reinforcement steel for all CPWD works 
should have following selection criteria of steel 
manufacturers:- 

     Steel producers of any capacity using iron ore/processed 
iron ore as the basic raw material adopting advanced refining 
technologies as given under:- 

   (i) DRI-EAF = Direct Reduced iron – Electric arc furnace. 

Or 
   (ii) BF-BOF = Blast furnace – Basic oxygen furnace 

Or 
   (iii) COREX-BOF = COREX – Basic oxygen furnace. 

 
   For production of liquid steel to finish product at 

single/multiple locations with NABL or any other similarly 

placed accrediting Government  body which operates  in 
accordance with ISO/IEC 17011 and accredits labs as per 
ISO/IEC 17025 conforming to IS:1786-:2008 (Amendement-1 
November 2012). 

     The check list for incorporation of any quality steel 
producer is enclosed for technical assessment is given in 
Annexure-1. 

Director cum CEO, AIIMS Raipur shall approve the steel 
manufacturers. 

 
 2) The contractor shall have to obtain and furnish test certificates to 

the Engineer-in-charge in respect of all supplies of steel brought by 
him to the site of work. 
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 3) Samples shall also be taken and got tested by the Engineer-in-
Charge as per the provisions in this regard in relevant BIS codes. 
In case the test results indicate that the steel arranged by the 
contractor does not conform to the specifications, the same shall 
stand rejected, and it shall be removed from the site of work by the 
contractor at his cost within a week time or written orders from the 
Engineer-in-Charge to do so. 

 

 4) The steel reinforcement bars shall be brought to the site in bulk 
supply of 10 tonnes or more, or as decided by the Engineer-in-
charge. 

 

 5) The steel reinforcement shall be stored by the contractor at site of 
work in such a way as to prevent their distortion and corrosion, 

and nothing extra shall be paid on this account. Bars of different 
sizes and lengths shall be stored separately to facilitate easy 
counting and checking. 

 

 6) For checking nominal mass, tensile strength, bend test, re-bend test etc. 
specimen of sufficient length shall be cut from each size of the bar at 
random at frequency not less than that specified below: 

 

 
 

 Size of bar For consignment 
below 100 tonnes 

For consignment above 
100 tonnes 

   Under 10mm dia. 
bars 

One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

  10mm to16mm 
diabars 

One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

  Over 16mm dia 
bars 

One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

 7) The contractor shall supply free of charge the steel required for testing 
including transportation to testing laboratories. The cost of tests shall be 
borne by the contractor. 

 

 8) The actual issue and consumption of steel on work shall be regulated 
and proper accounts maintained as provided in clause 10 of the 
contract. The theoretical consumption of steel shall be worked out as 
procedure prescribed in clause 42 of the contract and shall be 
governed by conditions laid therein. In case the consumption is less 
than theoretical consumption including permissible variations 
recovery at the rate so prescribed shall be made. In case of excess 
consumption no adjustment need to be made. 

 

 9) The steel brought to site and steel remaining unused shall not be 
removed from site without the written permission of the Engineer-in-
charge. 

 

 10.1 The following procedure should be followed in case of removal of 
rejected/sub-standard materials from the site of work. 

 

 i) Whenever any material brought by the contractor to the site of work 
is rejected, entry thereof should invariably be made in the site order 
book under the signature of the AE/AEE giving approximate quantity 
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of such materials. 

 

 ii) As soon as the material is removed, a certificate to that effect may be 
recorded by the AE/AEE against the original entry, giving the date of 
removal a mode of removal i.e. whether by truck, carts or by manual 
labour. If removal is by truck, the registration number of the truck 
should be recorded. 

 

 iii) When it is not possible for the AE/AEE to be present at the site of 
work at the time of actual removal of the rejected/sub-standard 
materials from the site the required certificate should be recorded by 
the Junior Engineer and the AE/AEE should countersign the 
certificate recorded by the Junior Engineer. 

 

 11.2 Cement should be kept in godowns under double locks and keys and 
its consumption account invariably maintained, whether the cement 
is supplied departmentally or arranged by the contractor. A register 
should be maintained at the site of each work costing above 
Rs.20,000.00. This register should contain the columns as shown in 
Appendix-28. (CPWD Works Manual 2014). 

 

  The pages of the register should be machine numbered and each page 
initialed by the EE. The cement godown and the register are required 
to be checked by the AE/EE in-charge of the work as per following 
schedule. 

 

 i) At least weekly or fortnightly, respectively in case of works at the 
Headquarters of AE/EE. 

 

 ii) Whenever they visit the site of work in case of works located outside 
the Sub-Divisional/Divisional Head Quarters. 

 

 11.3 Factory made glazed steel doors, windows & ventilators shall be 
manufactured in a workshop approved by the Chief Engineer. 
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Annexure-I 

Special Conditions for Steel 

Sl. 
No. 

Item Checkpoint Remarks 

1 

Steel producer 
having 
manufacturing 

facilities at plant 

a. Factory address and Registration no.  

b. Certificate  of manufacturing process  

c. Refining process of steel Producer  

c.1 BF-BOF route  

c.2 Corex-BOF route  

c.3 DRI-EAF route  

With documentary evidence either for 
BOF or EAF 

 

d. Steel plant having infrastructure  for 
producing sponge iron, billete and 
TMT Rebars 

 

e. Production and quality flow chart  

f. Plant evaluation and process 
verification 

 

g. List of plant  & machinery  

2 Established 

Document verification for:  

a. Govt./PSU Approvals  

b. Supply orders of TMT Re-bars in 
Govt. Projects(Minimum-5 years) 

 

c. Verification of direct supply orders to 
any State/Central Govt. Department 

 

d. User Certificate issued by any Govt. 
Department directly. 

 

3. Indigenous 

Documentary evidence like;  

a. Certificate of incorporation.  

b. Memorandum of articles of 
association 

 

c. Credit rating of the company from 
CARE/CRISIL/ICRA should not be 
C/D grade (minimum last 3 year) 

 

a. Test results from Govt./NABL 
accredited laboratories 

 

b. In house testing facility for 

physical/chemical tests(NABL 
accredited) 

 

4 Reliable 

d. Calibration certificates  

e. List of lab equipments:  

e.1 Calibration certificates  

e.2 Computerized UTM  

5 

Use of Iron-
Ore/Processes Iron 
are as basic raw 
materials 

Verification of Iron-Ore/Process  iron 
ore invoices 

 

6. 
In-house rolling 
facility 

Plant verification to identify in house 
rolling facilities, production of liquid 
steel & crude steel 

 

a.ISO 9001:2008 Certification  

b. ISO 14001:2004 Certification  

c. OHSAS 18001 : 2007 certificate  

d. IS 1786:2008(TMT Re-bars)  
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e. IS 2830:1992 (Billets)  

8. Product Range 

TMT Re-bars FE 
415/415D/500/500D/550/550D 

 

CRS (Corrosion Resisstant ) & EQR 
(Earthquake Resistant) 
TMT Re-bars 
Size 8 to 36 mm dia 

 

Note: 

DRI-EAF->Direct Reduce Iron-Electric ARC Furnace 

BF-BOF-> Blast Furnace – Basic Oxygen Furnace 

COREX-BOF->COREX Furnace- Basic Oxygen Furnace 
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SPECIAL CONDITIONS FOR PROCUREMENT OF CEMENT & STEEL 

 

1.0      CEMENT 
1.1 The contractor shall procure Portland Pozzolana Cement conforming to IS:1489(Part-I), 

as required in the work, from reputed manufacturers of cement such as ACC, Ultratech, 
Vikram, Shree Cement, Ambuja, Jaypee Cement, Century Cement & JK Cement or from 
my any other reputed cement manufacturer having a production capacity not less than 
one million tonnes per annum as approved by ADG for that sub region.  
 
The tenderers may also submit a list of names of cement manufacturers which they 
propose to use in the work. The tender accepting authority reserves right to accept or 
reject name(s) of cement manufacturer(s) which the tenderer proposes to use in the work.  
No change in the tendered rates will be accepted if the tender accepting authority does 

not accept the list of cement manufacturers, given by the tenderer, fully or partially.   
 

The Supply of cement shall be taken in 50 kg bags bearing manufacturer‟s name and ISI 
marking. Samples of cement arranged by the contractor shall be taken by the Engineer-
in-Charge and got tested in accordance with provisions of relevant BIS Codes.  In case 
the test results indicate that the cement arranged by the contractor does not conform to 
the relevant BIS Codes, the same shall stand rejected, and it shall be removed from the 
site by the contractor at his own cost within a week‟s time of written order from the 
Engineer-in-Charge to do so. 

   
1.2 The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 

decided by the Engineer-in-Charge. 
 The cement godown of the capacity to store a minimum of 2000 bags of cement shall be 

constructed by the contractor at site of work for which no extra payment shall be made. 
 
1.3 Double lock provision shall be made to the door of the cement godown.  The keys of one 

lock shall remain with the Engineer-in-Charge or his authorized representative and the 
keys of the other lock shall remain with the contractor.  The contractor shall be 
responsible for the watch and ward and safety of the cement godown.  The contractor 
shall facilitate the inspection of the cement godown by the Engineer-in-Charge at any 
time. 

 
1.4 The cement shall be got tested by Engineer-in-Charge and shall be used on the work only 

after satisfactory test results have been received. The contractor shall supply free of 
charge the cement required for testing including its transportation cost to testing 
laboratories. The cost of test shall be borne by the contractor/department in the manner 
indicated below:- 

 
a)  By the contractor, if the results show that the cement does not conform to relevant BIS 

Codes. 
b) By the department, if the results show that the cement conforms to relevant BIS Codes. 
c)  If the cement brought is in smaller lots than specified in para 1.2 above, the cost of 

testing charges beyond the permissible frequency shall be borne by the contractor.  

1.5 The actual issue and consumption of cement on work shall be regulated and proper 
accounts maintained as provided in clause 10 of the contract.  The theoretical 
consumption of cement shall be worked out as per procedure prescribed in clause 42 of 
the contract and shall be governed by conditions laid therein.  In case the cement 
consumption is less than theoretical consumption including permissible variation, 
recovery at the rate so prescribed shall be made.  In case of excess consumption no 
adjustment needs to be made. 
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1.6 The cement brought to the site and the cement remaining unused after completion of the 
work shall not be removed from site without the written permission of the Engineer-in-
Charge 

1.7 The damaged cement shall be removed from the site immediately by the contractor on 
receipt of a notice in writing from the Engineer-in-Charge. If he does not do so within 
three days of receipt such notice the Engineer-in-Charge shall get it removed at the cost 
of the contractor. 

1.8 The contractor may use OPC in place of PPC only after written permission of the 
Engineer-in-Charge. In such case no extra payment shall be made in any form to the 
contractor by the department. 

2.0 STEEL  

2.1 The contractor shall procure TMT bars of Fe 500D grade from primary producers such as 
SAIL, Tata Steel Ltd., RINL, Jindal Steel & Power Ltd. and JSW Steel Ltd. or any other 
producer as approved by CPWD who are using iron ore as the basic raw material/input 
and having crude steel capacity of 2.0 Million tonnes per annum and above.  

In case of non-availability of steel from primary producers the NIT approving authority 
may permit use of TMT reinforcement bars procured from steel producers having 
Integrated Steel Plants  

(ISPs) using iron ore as the basic raw material for production of crude steel which is 
further rolled into finished shapes in-house having crude steel capacity of 0.5 Million 
tonne per annum and more.   

In case of non-availability of steel from Primary Producers as well as ISPs then the NIT 
approving authority may also permit use of TMT reinforcement bars procured from 
secondary producers.   

a)  The grade of the steel shall be Fe 500D specified as per BIS 1786-2008. 

b) The secondary producers must have valid BIS licence to produce HSD bars conforming to 
IS 1786: 2008. In addition to BIS licence, the secondary producer must have valid license 
from either of the firms Tempcore, Thermex, Evcon Turbo & Turbo Quench to produce 
TMT Bars. 

c)  The TMT bars procured from primary producers and ISPs shall conform to manufacture‟s 
specifications.  

d)  The TMT bars procured from secondary producers shall conform to the specifications as 
laid by Tempcore, Thermex, Evcon Turbo & Turbo Quench as the case may be. 

e) TMT bars procured either from Primary Producers, ISPs or secondary producers, the 
specifications shall meet the provisions of IS 1786 : 2008 pertaining to Fe 500-D or other 
grade of steel as specified in the tender. 

2.2 The contractor shall have to obtain and furnish test certificates to the Engineer-in-
Charge in respect of all supplies of steel brought by him to the site of work.   

2.3 Samples shall also be taken and got tested by the Engineer-in-Charge as per the 
provisions in this regard in relevant BIS codes. In case the test results indicate that the 
steel arranged by the contractor does not conform to the specifications as defined under 
para 2.1(d) & (e) above, the same shall stand rejected, and it shall be removed from the 
site of work by the contractor at his cost within a week time or written orders from the 
Engineer-in-Charge to do so. 
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2.4 The steel reinforcement bars shall be brought to the site in bulk supply of 10 tonnes or 
more, or as decided by the Engineer-in-Charge. 

2.5 The steel reinforcement bars shall be stored by the contractor at site of work in such a 
way as to prevent their distortion and corrosion, and nothing extra shall be paid on this 
account.  Bars of different sizes and lengths shall be stored separately to facilitate easy 
counting and checking. 

 
2.6 The contractor shall supply free of charge the steel required for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the contractor: 

2.8 The actual issue and consumption of steel on work shall be regulated and proper 

accounts maintained as provided in clause 10 of the contract.  The theoretical 
consumption of steel shall be worked out as per procedure prescribed in clause 42 of the 
contract and shall be governed by conditions laid therein.  In case the consumption is 
less than theoretical consumption including permissible variations recovery at the rate so 
prescribed shall be made.  In case of excess consumption no adjustment need to be 
made.  

2.9 The steel brought to site and the steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-Charge. 

2.10 In case contractor is permitted to use TMT reinforcement bars procured from ISPs or 
secondary producers then: 

(1)  The base price of TMT reinforcement bars shall be as indicated under schedule „F‟. 

(2)  The rate of providing & laying TMT reinforcement bars as quoted by the contractor 
in the tender shall also be reduced by Rs. 7.00 per kg. 
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Schedule of Quantity 

Name of Work: Supply Installation Testing and Commisioning of 11kV Breaker and panel accessories 
for 4 outgoing panel board at substation no. 3 AIIMS Raipur.   

NIT No:  12/EE/AIIMS/RPR/2023-24 (2nd Call) 

Sl. 
No. 

Item Description Quantity Units RATE 
(Inclusive 

of all 
taxes) In 
Figures 
To be 

entered 
by the 

Bidder in 
Rs.      P 

  

TOTAL 
AMOUNT  
With 
Taxes in 
 Rs.      P 

1 2 3 4 5 6 

1 

Supply Installation Testing And Commissioning 
of Retro Fit Main11 KV 4 Panel Incomer VCB 
1250 A ;Rating; 1250A; Make- Siemens;  Type-
3AH0104;  Design code-1D; Sr no.- similar to N8 
15235; TNC; Ur-12KV; 50HZ; Ir-1250A; Isc-
26.3KA; DC Comp-32%; tk-3 sec; M-40 KG; 
Rated operatingb Sequence 0-0.3s-co-3min-co;  
Electrically drawout type; racking in, racking out; 
spring charging motor voltage-240 V AC 50HZ; 
breaking capacity 26.3KA for 3sec; Motorised; 
Closing coil voltage 24V DC; Trip coil voltage 
24V dc; Elect Spring charge Indication limit 
switch with anti pumping contactor Aux switch 
12NO+12NC with 4 No at  each test +Service 
position limit switch suitable for D/O 
arrangement plug and socket 64 pin mech; 
Castle Key interlock etc As per Direction of EIC  

2.00 Each   
 

2 
Supply and Installation of Upper Fixed Arm L1 or 
R phase with Bushing etc As per Direction of 
EIC  

2.00 Each   
 

3 
Supply and Installation of Upper Fixed Arm L2 or 
Y phase with Bushing etc As per Direction of 
EIC  

2.00 Each   
 

4 
Supply and Installation of Upper Fixed Arm L3 or 
B phase with Bushing etc As per Direction of 
EIC   

2.00 Each   
 

5 
Supply and Installation of Fixed Arm R,Y, B 
phase with Bushing etc As per Direction of EIC  

6.00 Each   
 



 

92 | P a g e  

6 

Supply and Installation of Voltage Transformer 
(PT/VT)PTR-11 KV/R3/110V/R3/110V/3V Ac 
burdon-100 & 50VA Class -0.5 & 3P open Delta 
BIL-12 KV/28 KV/75 KVP make ECS/AE/ pragati 
etc As per Direction of EIC  

3.00 Each   
 

7 
SITC of PT/VT Fuse 3.15 amp HRC Fuse etc As 
per Direction of EIC  

4.00 Each   
 

8 
SITC of PT/VT Base Clamp (fuse Mounting 
Holder) etc As per Direction of EIC  

12.00 Each   
 

9 
Supply installation of Shutter Mechanism etc As 
per Direction of EIC  

1.00 Each   
 

10 
Supply installation of Hardware including Paints 
as required quantity etc As per Direction of EIC  

1.00 Each   
 

Total in Figures 

 

 

 

 

 

 

 

 

 

 

 


