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CONTRACT PERIOD : 45 days

TYPE OF WORK : Maintenance

e-sign by S.S. Bose
Superintending Engineer
AIIMS, Raipur

1|Page



DISCLAIMER

Bidders are advised to beware of fraudulent calls and messages, if any received
in relevance to tenders published by Engineering Department of AIIMS Raipur. No
amount is charged against the issue of Letter of Acceptance of work to the
successful bidder. In case of any such unforeseen fraudulent event, the bidder shall
report to office of Superintending Engineer. AIIMS Raipur at email
sewaiimsraipur.edu.in or call at 0771-2572930 and 7798956107 or may report in
person to the Superintending Engineer, AIIMS Raipur.

Superintending Engineer
AIIMS, Raipur
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INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile.

S) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the Number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

1) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the
last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available in
the scanned copy and the data entered during bid submission time. Otherwise the uploaded
bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.
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7) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

8) The documents being submitted by the bidders would be encrypted using PKI encryption all
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.

9) Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

10) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-
4001002.

3) For any further assistance, please contact to the office of Superintending Engineer , AIIMS
Raipur.
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

NOTICE INVITING e-TENDER

“Dismantling of flooring and base concrete in Lecture Theatre 4

(a) [Name of Work )
at AIIMS Raipur.”
(b) [Tender No. 25/SE/AIIMS/RPR/2025-26 (24 call)
(c) |Contract Period 45 days
(d) [Estimated Cost Rs. 1,82,500.00
Earnest Money Deposit
( Mandatory to submit Rs. 3700.00 (to be submitted in the form of an account payee
original EMD for demand draft, fixed deposit receipt from a commercial bank, bank
(e) |participating in Bid and |guarantee issued/ confirmed from any of the commercial bank in
no need to submit hard [ndia in favour of AIIMS, Raipur in the office of Project cell, AIIMS,
copy of whole tender Raipur before the last date of opening of technical Bid.
document)
(f) [Performance Guarantee 5% of Tendered value.
(g) [Security Deposit 2.5% of the Tendered Value.
Tender documents may AIIMS web site www.aiimsraipur.edu.inand
(h) [be seen on
CPPP site https://eprocure.gov.in/eprocure/app
., |[Last Date & Time of .
(i) L By 03-02-2026 UP TO 15:00 Hours through online.
Submission
D Time f i
(j) [Pate & Time foropening \, 4 5 5006 at 15:30 Hours.

of Technical Bid

The intending Bidder must read the Terms &conditions carefully. He/ She should only submit bid if
consider himself/herself eligible and bidder in possession of all the documents required.

Information and Instructions for bidders posted on website shall from part of bid document.

The Bid documents consisting of specifications, the schedule of quantities of various types of items to be

executed
documents

can Dbe

and the set of terms &conditions of the contract to be complied with and other necessary
seen

and downloaded from website www.aiimsraipur.edu.in__ Or

https://eprocure.gov.in/eprocure/app.

Superintending Engineer
AIIMS, Raipur
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FORM-6

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Superintending Engineer, AIIMS, Raipur on behalf of Executive Director, AIIMS, Raipur

invites online Percentage Rate/ Item Rate bids in Two bid system (Technical cum Eligibility
& Financial) from eligible and registered contractors of appropriate list of CPWD /M.E.S. /BSNL
(Construction) /Railway /C.G. P.W.D for the following work(s):-

Sl. No. Description Details
(@) |NIT No. 25/SE/AIIMS/RPR/2025-26 (214 call)
“Dismantling of flooring and base concrete in Lecture
(b) [Name of Work: Theatre 4 at AIIMS Raipur”
(c) |Estimated Cost Rs. 1,82,500.00

Rs. 3,700.00 (to be submitted in the form of an account
payee demand draft/ fixed deposit receipt from a
commercial bank/ bank guarantee issued/confirmed from
any of the commercial bank in India in favour of AIIMS,
Raipur in the office of Project cell, AIIMS, Raipur before
the last date of opening of technical Bid.)

Earnest Money Deposit|
(Mandatory to submit original
(d) [EMD for participating in Bid and
no need to submit hard copy of|
whole tender document)

(e) |Period of Completion 45 days

(f) [Last Date & Time of Submission By 03-02-2026 UP TO 15:00 Hours through online.

Date & Time for opening of
Technical Bid

On 04-02-2026 at 15:30 Hours.

The intending bidder must read the terms and conditions of Tender document carefully. Bidder
may submit bid having all required documents.

Intending bidders shall have to register at CPPP portal to participate in the tendering process.
For details kindly visit website http:// eprocure.gov.in/eprocure/app or In case the bidder
requires any elucidation regarding the tender documents, may contact to the office of Project
Cell, AIIMS Raipur before the opening of tender date.

For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public
Procurement Portal (CPPP) e-Procurement website.

The intending bidders must have valid class-III digital signature to submit the bid. Manual bid
shall not be accepted in any circumstance. The complete bidding process is online bidding;
Bidder should have valid digital Signature Certificate (DSC) for online submission of bids.

The bid document consisting of the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website http://

eprocure.gov.in/eprocure/app free of cost.
The bid can be submitted only after uploading the mandatory scanned documents up to 100 dpi
Copies of eligibility documents and EMD as specified on the e-tendering website within the
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10.

11.

12.

13.

14.

15.

period of tender submission. Bidders can upload documents in the form of JPG format, PDF
format and any other format as permissible by the e-tendering portal.

be-treated-as—O(ZERO)-After submission of the bid online the contractor can re-submit revised bid
any number of times but before last time and date of submission of bid as notified.

After submission of bid online, it can be revised any number of times before specified time on
last date of submission of bid. While submitting the revised bid, bidder can revise the rate of one
or more item(s) any number of times (need not re-enter rate of all the items) but before last time
and date of submission of bid as notified.

Financial bids shall be opened online only for bidders for whom EMD and other uploaded
documents are found in order and who are found to be eligible to bid for work. On opening date,
the bidder can log in and see the bid opening process. After opening of bid he/she will receive
the competitor bid sheets.

If the bidder is found ineligible after opening of technical cum eligibility, bid shall become
invalid.

The Bidders shall have to submit original instrument for EMD before the last date of
opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening Authority. Bid
security will be refunded to the successful bidder on receipt of a performance security.
Bid securities of the unsuccessful bidders should be returned at the earliest after L1
decided by Committee of AIIMS Raipur.

The Technical cum Eligibility bid shall be opened first on due date and time as mentioned
above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a later
date.

The department reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criteria.

Performance Guarantee: The successful contractor will be required to furnish a
Performance guarantee of 5% (Five Percent) of Tendered Value after receiving notification of
award in the form of an account payee demand draft, fixed deposit receipt from a
commercial bank, bank guarantee issued/ confirmed from any of the commercial bank in
India in the name of the "All India Institute of Medical Sciences, Raipur' which shall be
kept valid for a period of 6 months beyond completion of all the contractual obligations. The
Performance Guarantee can be forfeited in the event of any breach or negligence or non-
observance of any condition of contract or for unsatisfactory performance or non-observance of
any condition of the contract. Performance Security will be released after successful completion
of work under the contract. In case the contractor fails to deposit the said performance guarantee
within the period including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor. The earnest money
deposited along with tender shall be returned after receiving the aforesaid performance guarantee.
Sources and Verification of Bank Guarantees

Bank Guarantee for Bid Security (EMD), Performance Guarantee, Security Deposit should be
irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid Document and
should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional
Rural Banks). In-ease-of foreign-bidders—or-in-ease—of GTE,—if Bank-Guarantee—isfrom-aforeign




16.

17.

18.

19.

20.

21.

O [ ad-—-of fthe Banlk and chould he adinced Aand maode o
v LG G

: iee. The Issuing Bank should also state the name and
designation of the next Higher Authority of the Officials who have issued the Bank Guarantee.
Bank guarantees submitted by the tenderers/ contractors as EMD/ performance securities need
to be immediately verified from the issuing bank before acceptance. There may not be any need
to get the Bank Guarantee vetted from legal/ finance authority if it is in the specified format.
Guidelines for verification of BGs submitted by the bidders/ contractors against EMD/
performance security/ advance payments and for various other purposes are as follows:

i) BG shall be as per the prescribed formats;

ii) The BG contains the name, designation and code number of the Bank officer(s) signing the
guarantee(s);

iii) The address and other details (including telephone no.) of the controlling officer of the bank
are obtained from the branch of the bank issuing the BG (this should be included in all
BGs). The confirmation from the issuing branch of the bank is obtained in writing though
registered post/ speed post/ courier. The bank should be advised to confirm the issuance of
the BGs specifically quoting the letter of Procurement Entity on the printed official
letterhead of the bank indicating address and other details (including telephone nos.) of the
bank and the name, designation and code number of the officer(s) confirming the issuance
of the BG; Pending receipt of confirmation as above, confirmation can also be obtained with
the help of responsible officer at the field office, which is close to the issuing branch of the
bank, who should personally obtain the confirmation from issuing branch of the bank and
forward the confirmation report to the concerned procurement entity.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy

themselves before submitting their bids, the means of access to the site, the accommodation

they may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their bid. A bidder
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost, all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work

unless otherwise specifically provided for in the contract documents. Submission of a bid by a

bidder implies that he has read this notice and all other contract documents and has made

himself aware of the scope and specifications of the work to be done and of conditions.

The Tender paper/documents can be seen / downloaded from Official website & submitted

through Online or Site.

The competent authority on behalf of the Executive Director, AIIMS, Raipur does not
bind itself to accept the lowest or any other bid and reserves to itself the authority to reject
any or all the bids received without the assignment of any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate is put
forth by the bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable to rejection.

The Competent Authority, the Engineer-In-Charge, reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible for
award and execution of contracts, in which his near relative is posted as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
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22.

23.

24.

25.

He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the AIIMS,
Raipur. Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of this Department.

The bid for the works shall remain open for acceptance for a period of 90 days from the
date of opening of bids.

This notice inviting bid shall form a part ofthe contract document. The successful
bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of “The Notice
Inviting bid, all the documents including additional conditions, specifications and drawings,
GCC, if any, forming part of the bid as uploaded at the time of invitation of bid and rate
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

Purchase preference shall be given to Class-I local supplier(s) based on their declaration of the
percentage (%) of minimum local content used in the manufacturing of quoted product as per
Public Procurement (Preference to make in India), Order 2017 notification issued by Gol,
Ministry of Commerce and Industry, Department of Industrial Policy and Promotion (DIPP) vide
order no. P-45021/2/2017-PP (BE-II) dated 15/06/2017 and order no. 31026/65/2020-MD
dated 30/12/2020 issued by Ministry of Chemicals & Fertilizers, Department of
Pharmaceuticals

“Local Content” means the amount of value added in India which shall be the total value of the item
procured (excluding net domestic indirect taxes) minus the value of imported content in the item
(including all customs duties) as a proportion of the total value, in percent.

It is expected that, all the participating BIDDER have understanding and prior knowledge
about the “Make in India” Initiative and Price Preference Policy of Govt. of India. However, it is
once again emphasized that before participating this e-tender please carefully read the “Make in
India” Initiative and directives of Govt. of India, since in case if any “Make in India” Registered
Company will participate against this e-tender, the Price preference as per the same will be
given to such participating Bidder company for ensuring necessary compliances of “Make in
India” Policy of the Govt. of India.
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26. Eligibility of Bidder

(a) Minimum Eligibility Criteria :

1 e Applicant shou e registered contractors ot appropriate list o E.S.
i The Appli hould b i d f i li f CPWD /M.E.S
/BSNL (Construction) /Railway /C.G.P.W.D

(i) Average annual financial turnover should be at least 30% of the estimated cost put to
tender during the immediate last three consecutive financial years. The value of

annual turnover figures shall be brought to current value by enhancing the actual
turnover figures at simple rate of 7% per annum.

* “Qind »

‘PR—
-

The values for
A= Computed for the Bidder from Performa-III

N=No—of e or—“Pe W
— B=Computedfor the Bidder from Performa-VI
. : ; i Performa-III and Performa-VI

2
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(ii)) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress,
prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be
prepared by the Engineer-in Charge to ascertain their performance to complete any
additional work in AIIMS Raipur within Stipulated Time of completion of work or
Extended Time of completion of work (if any). Any adverse remark in the Monthly
Performance Report for contractor shall result in rejection of Technical Bid of such
contractor for this NIT.

(c) Contractual Performance in Other Departments
Letter of past contractual performance to be submitted by bidder as per Performa -VII

Signing of bid document:

a. If the bidder is an individual, the bid shall be signed by him above his full type written
name and current address.

b. If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full
type written name and the full name of his firm with its current address.

c. If the bidder is a firm in partnership, the bid shall be signed by all the partners of the
firm above their full type written names and current addresses, or, alternatively, by a
partner holding power of attorney for the firm. In the later case a certified copy of the
power of attorney should accompany the application. In both cases a certified copy of
the partnership deed and current address of all the partners of the firm should
accompany the application.

d. If the bidder is a limited company or a corporation, the bid shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by
a copy of the power of attorney. The bidder should also furnish a copy of the
Memorandum of Articles of Association duly attested by a Public Notary.

27. In the bid documents the word / sentence shall be read as under:-

28.

a. President of India — Executive Director, AIIMS, Raipur

b. The terms Director General includes CPM/ADG region/ SDG PR Special Director
General / Additional Director General and CPM/ Chief Engineer of the Zone -
Executive Director/Superintending Engineer /Superintending Engineer, AIIMS,
Raipur.

c. CPWD - AIIMS Raipur.

Any dispute or difference arising out of this contract or in connection therewith which
cannot be amicably settled between the parties shall be finally settled under the rules
of council of Arbitration of India by one or more arbitrator appointed in accordance
with the said rules. The arbitration shall take place at Raipur (Chhattisgarh) and the
resulting award shall be final and binding upon the parties and shall be in lieu of any
other remedy.
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned
and uploaded within the period of bid submission

1 Enlistment Order for the Contractor

Scanned Copy of EMD (Original to be submitted as mentioned in Information
and Instructions for Bidders for e-Tendering)

N

Letter of transmittal (Annexure-A)

Vendor Details as per (Annexure-B)

Structure & Organization (Annexure-C)

Declaration by Bidder (Annexure-D)

Consent Letter (Annexure-E)

Self-Certification under Preference to “MAKE IN INDIA” Policy (Annexure —F)

GST Registration Certificate, if already obtained by the bidder.

If the bidder has not obtained GST registration or as required by GST authorities then
in such a case the bidder shall scan and upload following undertaking along with other
bid documents.

9 | “If work is awarded to me, I/we shall obtain GST registration Certificate within one
month from the date of receipt of award letter or before release of any payment by AIIMS
RAIPUR, whichever is earlier, failing which I/We shall be responsible for any delay in
payments which will be due towards me/us on a/c of the work executed and/or for any
action taken by AIIMS RAIPUR or GST department in this regard.

10 Proof of Average Annual Financial Turnover should be at least 30% of the estimated cost
put to tender during the immediate last three consecutive financial years (Proforma III)

||V U| | W

6 [ £

Rs.10/- duly attested by Notary/Magistrate)
Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate for PAST
CONTRACTUAL PERFORMANCE (Proforma-VII)

14 | UNDERTAKING FOR GOODS AND SERVICES TAX (GST) COMPLIANCE

Note : The Bidders shall submit original EMD instrument before the last date of
opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening
Authority. In absence of original EMD instrument your bid will be technically
disqualified and rejected.

13

Note: Engineer-in Charge may reject the technical bid of the bidder to whom any work is awarded in
AIIMS Raipur and the progress of work is slow. This rejection shall be exercised by the Engineer-in
Charge after written notice of slow progress of awarded work is issued to the contractor prior to the
date of opening of technical bid of this tender. Decision of Engineer-in Charge shall be final and
binding upon the bidder.

e-sign by S.S. Bose
Superintending Engineer

AIIMS, Raipur
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(Annexure-A)

LETTER OF TRANSMITTAL

From:
To

The Superintending Engineer,
Project Cell, AIIMS, Raipur (C.G.)

Subject: Submission of bids for the work of “Dismantling of flooring and base concrete
in Lecture Theatre 4 at AIIMS Raipur.”

Sir,

Having examined the details given in the bid document for the above work, [/we hereby submit
the relevant information.

.I/we hereby certify that all the statement made and information supplied in the enclosed
forms A to F and accompanying statement are true and correct.

.I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

. I/we authorize Engineer-In-Charge or his representative to approach individuals, employers,
firms and corporation to verify our competence and general reputation.

Certificate: It is certified that the information given in the enclosed eligibility bid
are correct. It is also certified that I / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures:

Signature(s) of Bidder(s)
Date of submission: Seal of bidder
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Annexure-B

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

Name of the Bidder

Permanent Account No (PAN)

Particulars of Bank Account

a) Name of the Bank

b) Account Number

c) Name of the Branch

d) Branch Code

e) Address

f) City Name

2) Telephone No

Legal status of the bidder (attach|
copies of original document
defining the legal status)

a) An Individual

b)A proprietary firm

c)A firm in partnership

d) A limited company or
Corporation

GST Registration Certificate No

Valid Email ID of the Bidder

Complete Postal Address of the
bidder

(Authorized Signature of the Bidder with Seal)
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Annexure-C

STRUCTURE & ORGANISATION

1. (a) Name

(b) Address of the bidder
2. (a)Telephone no.

(b) Telex no.

(c) Fax no.

(d) E-mail
3. Legal status of the bidder (attach copies of original document defining the legal status)
(a) An Individual

(b) A proprietary firm
(c) A firm in partnership
(d) A limited company or Corporation

4. Particulars of registration with various Government Bodies if any (attach attested

photocopy)
Organization/Place of registration Registration No.
1.
2.
3.

5. Names and titles of Directors & Officers with designation to be concerned with this work.

Signature of Bidder(s) with Seal
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Annexure-D

DECLARATION

It is to certify that:

1) I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) I hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In
case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall
have the absolute right to take any action as deemed fit without any prior intimation to me”.

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through
another contractor on back to back basis. Further, it is stated that, if such a violation comes
to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future
forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of
work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

4) I / We have signed (with stamp) uploaded documents of the tender before submitting the
same.

S) All the information and documents given/ uploaded for bids are true.

6) I/ We have provided our e-Mail id for any communication in this regard.

7) 1 have read carefully & understood the important instructions to the all bidders.

Date................ Contractor

E-Mail: (Sign with Seal)
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(Annexure-E)

CONSENT LETTER

“Dismantling of flooring and base concrete in Lecture Theatre 4 at AIIMS Raipur.”

I/We hereby give my/ our consent to work as contractor till the completion of work and I/we will
be responsible for execution of work only by skilled persons in the field of related work as per
satisfaction of Engineer-In-Charge.

I/We have experience to technically execute, take measurements and will produce computerized
measurement sheets of work before covering hidden work / job and other exposed works in time as
per clause 6 otherwise measurements will be recorded by the representative of Engineer-In-Charge
which will be bound to me. Final measurement with bill will be produced by me/us within one
month after completion date otherwise representative of Engineer-In-Charge will prepare the same
which will be acceptable and bound to me/us and no any claim in this regard will be made by
me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All
Analysis of rates for Extra, Deviation items etc. will be produced by me/us in consultation with
representative of Engineer-In- Charge on time for getting approval from Competent Authority of
AIIMS before execution of work or otherwise the same will be prepared by the department and will

be bound to me/us.

I/we will also engage suitable and skill Engineer(s) for the work as per Clause 32 of General
Condition of Contract.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of Letter
of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I/We will submit “No Claim Certificate” in the approved format in company letter head after
receiving final bill payment.

Signature of contractor with seal
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ANNEXURE-F

Self-Certification under Preference to “MAKE IN INDIA” Policy

CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-BE-II dt. 15/06/2017, its
revision dated 04/06/2020 and any subsequent modifications/Amendments from time to time and as
applicable on the date of submission of tender, we hereby certify that we

(Name of Contractor/Firm/ Agency) are local Contractors and will meet the requirement of
minimum Local content (50%) as defined in above orders for the material against Tender No
if selected as Lowest Bidder

The information furnished hereinafter is correct to the best of my knowledge and belief and I
undertake to produce relevant records before the procuring entity or any other Government authority
for the purpose of assessing the local content of goods/services/works supplied by me.

In the event of the local content of the goods/services/works mentioned herein is found to be
incorrect and not meeting the prescribed supplier class categorization criteria as per said order,
based on the assessment of procuring agency(ies)/Government Authorities for the purpose
of assessing the local content, action shall be taken against me in line with the PPP-MII order and
provisions of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for
which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the General
Financial Rules along with such other actions as may be permissible under law.

Thanking You

Seal and Signature of Authorized Signatory
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PROFORMA-III

Date:

ANNUAL TURNOVER FOR THE LAST THREE YEARS

S. No. FINANCIAL Annual Turnover from Remarks
YEAR Construction Works
(Rs. in Lacs)
1 2021-22
2 2022-23
3 2023-24
OR
S. No. FINANCIAL Annual Turnover from Remarks
YEAR Construction Works
(Rs. in Lacs)
1 2022-23
2 2023-24
3 2024-25
Note:

1 The bidder shall submit the Certificate from the Chartered Accountant, wherever the Annual Turnover is
certified for the relevant financial year in which the minimum criteria of Annual Turnover is satisfied
should also be submitted.

2 For computation of Average Annual Turnover ,the Annual Turnover for past three consecutive years

certified by Chartered Accountant will be considered.
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PROFORMA - VII

PAST CONTRACTUAL PERFORMANCE
(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate)

This is to certify that We, M/s [Name of the Bidder with address], in
submission of the Bid “( Name of the Work and NIT No.”):

i) have not made any misleading or false representation in the forms, statements and attachments in proof of
the qualification requirements;

i) do not have records of poor performance such as abandoning the work, not properly completing the
contract, inordinate delays in completion, litigation history or financial failures etc.;

i) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings or
Enterprises or Autonomous Bodies of Central/State Govt.;

iv) have submitted all the supporting documents and furnished the relevant details as per the prescribed
format.; and

v) have submitted all the information and the requisite documents with the Bid and further certify that we are
fully responsible for the correctness of the information and documents submitted by us.

SEAL AND SIGNATURE OF THE BIDDER

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for
evaluation/consideration if any.
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UNDERTAKING FOR GOODS AND SERVICES TAX (GST) COMPLIANCE

I, (Name of Authorized Signatory), in my capacity as (Designation) of (Name of Vendor/Agency),
hereby solemnly affirm and undertake the following in connection with all supplies of goods and/or
services rendered to the All India Institute of Medical Sciences (AIIMS), Raipur.

1. We hereby declare that we are registered under the Goods and Services Tax (GST) Act, 2017,
and hold a valid GSTIN as mentioned above.

2. We shall strictly comply with all provisions of the GST Act, 2017, and all rules, regulations,
and notifications issued thereunder by the Government of India and/or the relevant State
Government.

3. We shall furnish all GST returns accurately and within the prescribed timelines. We shall
ensure that all invoices raised on AIIMS Raipur are correctly reflected in our GSTR-1, and the
corresponding tax liability is paid and declared in GSTR-3B, such becomes available to AIIMS
Raipur and is reflected in its GSTR-2A/2B.

4. We shall issue valid tax invoices for all supplies and services provided to AIIMS Raipur, clearly
mentioning the GSTIN of AIIMS Raipur (22AACAA7875J2ZL) and all other required details.

This undertaking is made to ensure compliance and is legally binding upon us.

Seal with Signature

Name:

Designation:

Date:
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Scope of Work

Name of Work: Dismantling of flooring and base concrete in Lecture Theatre 4 at AIIMS
Raipur

Scope of Work in the above mentioned Name of Work includes the following which are to be done by contractor:

1. Removal of the chairs fixed in the Lecture Theatre 4
2. Dismantling of tiles and Demolition of Base concrete

3. Disposal of the dismantled malba.

The above mentioned scope of work is indicative and not exhaustive. The Engineer-in Charge may alter the
scope of work as per the requirement of site and the decision of Engineer-in Charge shall be binding upon the
contractor.
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FORM-A

CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF SPECIALIZED WORK(S)

Name of work: “Dismantling of flooring and base concrete in Lecture Theatre 4 at AIIMS
Raipur”

1. I / We hereby give my consent to associate with M/s ......c.oooiiiiiiiiiiiiiii. , for
executing the of work of ...l (Mention specialized work(s)).

2. 1 / We will execute the work as per specifications and conditions of the agreement
and as per directions of the Engineer—in-Charge for the corresponding specialized
work(s) till the completion of the work.

3. I / We will be responsible for necessary action to handover the installations and for
rectification of defects and repair during the maintenance / warranty period.

4. Also I / We will employ full time technically qualified Engineer / supervisor for the
specialized work(s) component of the work as required for the work. I / We will
attend inspection of officers of the department as and when required.

Date:

Signature with date of Main Agency Signature with date of Associate
/Contractor Specialized Agency

Address: Address:

1. Witness with address
(From main contractor side)
2. Witness with address

(From associated agency side)
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FORM-B
MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN
1] M/S [Name of the firm/agency with full address]

Enlistment Status
Valid Upto:
[Henceforth called the main contractor]
And
2] M/S [Name of the firm/agency with full address]
Enlistment Status
Valid Upto:

[Henceforth, called Associated specialized Agency]

For the execution of Specialized Works: -“ Dismantling of flooring and base concrete in
Lecture Theatre 4 at AIIMS Raipur”

We state that M.O.U between us will be treated as an agreement and has legality as per
Indian Contract Act [amended upto date] and the department [AIIMS] can enforce all the
terms and conditions of the agreement for execution of the above work. Both of us shall
be responsible for the execution of work as per the agreement to the extent this MOU
allows. Both the parties shall be paid consequent to the execution as per agreement to
the extent this MOU permits.

In case of any dispute, either of us will go for mediation by the EE , AIIMS, Raipur, Any
of us may appeal against the mediation to the Director, AIIMS, Raipur. His decision
shall be final and binding on both of us. We have agreed as under:

1] The associated specialized agency will execute all specialized work(s) in the
wholesome manner as per terms and conditions of the agreement and as per the
direction of the Engineer-in-charge.

2] That the Associated specialized agency has gone through the contract and has
understood the scope of work required for the purpose of executing the specialized
work(s).

3] All the machinery and equipments, tools and plants, special T&P required for
execution of the specialized work(s), as per agreement, shall be the responsibility of the
associated specialized agency.

4] The site staff required for the specialized work(s) shall be arranged by the associated
specialized agency as per terms and conditions of the agreement.

5] Site order book maintained for the said work shall be signed by the authorized
representative of main contractor as well as Associated specialized Agency.
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6] All the correspondence regarding execution of the specialized work(s) shall be done by
the Department with the Associated specialized agency with a copy to the main
contractor.

In case of non-compliance of the provisions of agreement, the main contractor, as well
as the associated agency shall be responsible.

The action under clauses 2 and 3 shall be initiated and taken against the main

contractor.

SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF ASSOCIATED SPECIALIZED
AGENCY.

Date:

Place
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CPWD 7/8

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Percentage Rate Tender/ Item Rate Tender & Contract for Works

Tender for the work of: “Dismantling of flooring and base concrete in Lecture Theatre 4 at
AIIMS Raipur ”

e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the
time specified in Schedule 'F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of
financial bid and not to make any modification in its terms and conditions.

A sum of Rs. 3,700.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call
Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a
Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the
earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed
Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee
issued by a Scheduled Bank is submitted with tender. If [/We, fail to furnish the prescribed
performance guarantee within prescribed tender, [/we agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if [/We fail to commence work as specified, I/We agree
that President of India or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of
earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
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notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future for
period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice of
Department before date of start of work, The Engineer — in — Charge shall be free to forfeit the
entire amount of Earnest Money Deposited / Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated #...covvvenenennnnen. Signature of Contractor#
Postal Address#

Witness : # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as
applicable
ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on
behalf of the AIIMS Raipur for a sum of . *

(Rupees * )

The letters referred to below shall form part of this contract Agreement:-

a) 9
b)
c)
For & on behalf of the AIIMS Raipur.
Signature....cocoeveveiiiiiiiinininineene.
Dated .....ccevenevnennnen. Designation.......cc.ccceeenenen..
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS
Name of Work: “Dismantling of flooring and base concrete in Lecture Theatre 4 at AIIMS
Raipur”

1.

10.

11.

12.

For all items of Civil/Electrical/AC&R;- CPWD specifications with up to date correction slips
up to receipt of tender shall be followed. For the items which are not covered under CPWD
Specifications; B.I.S. specifications shall apply. In this regard the decision of Engineer-in-
charge shall be final.

. The contractor shall obtain water and electricty connection at his own expense to carry

out the work. If the water and electricity of AIIMS Raipur is used by the contractor to
carry out the work, 1% of the amount of work done (excluding GST) shall be deducted by
the department from the Running Account Bills/Final Bills of the work done. The
decision of Engineer-in Charge on this deduction shall be final and binding upon the
contractor.

. Wherever any reference is made of any Indian Standard, it shall be taken as reference to the

latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders.

. Unless otherwise specified, the agreement rates for all items of work of the schedule of

quantities are for all heights, depths, leads and lifts involved in the execution of work.

. Other agencies working at site will also simultaneously execute the work entrusted to them

and the contractor shall offer necessary co-operation wherever required to other agencies.

. On account of security consideration, there could be some restrictions on the working hours,

movement of vehicles for transportation of materials. The contactor shall be bound to follow all
such restrictions and adjust the program for execution accordingly, for which nothing extra
shell be paid.

. The work shall be carried out in a manner complying in all respects with the requirements of

relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen
compensation act and other statutory laws enacted by Central Govt. as well as State Govt.

. All malba/ rubbish/ silt/ waste, garbage etc. generated due to any operation from buildings/

houses/ hostels and other open spaces whatsoever shall be disposed off on daily basis by the
contractor to the specified common disposal point. After the collection of full truck load of the
said malba (approx. 4.5 cubic meters), the same shall be disposed off by the contractor to
the authorized municipal dumping ground and nothing extra shall be paid on this
account. In case of non- removal/disposal in the specified period, the same would be disposed
at risk & cost of contractor.

. No residential accommodation shall be provided to any of the staff engaged by the contractor.

The contractor shall not be allowed to erect any temporary set up for staff in the campus.

No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

All required register will be issued by Engineer-in-Charge/Superintending Engineer duly
marked in chronological order but the contractor will have to arrange all such
registers/stationery etc. Nothing extra shall be paid on this account.

All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for Construction, consumable
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13.

14.

15.

16.

17.

18.

19.

20.
21.

22.

23.
24.

and Contingent Articles required for execution of the work shall be arranged by the contractor.

The contractor shall make all safety arrangement required for the labour engaged by him at his
own cost. All consequences due to negligence or due to lapse of security/safety or otherwise
shall remain with the contractor. The department shall not be responsible for any mishap,
injury, accident or death of the contractor’s staff. No claim in this regard shall be entertained /
accepted by the department. Also Contractor is responsible to the damage caused to any
man/material other that his team during execution and AIIMS will not be responsible for that.

Contractor shall be fully responsible for any damages caused to govt. property or allotter’s
property by his or his labor in carrying out the work and shall be rectified by the contractor at
his own cost.

GST and other Taxes as applicable shall be recovered/ paid from the contractor’s bill as per
Govt. of India/AIIMS Rules.

Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
Contract. No extra will be paid for the same.

The agency shall restore back the premises and other articles provided by the department to
the department at the time of closure of the contract.

In the case of discrepancy between the schedule of quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed :-

a) Description of schedule of quantities.

b) Additional specifications and special conditions, if any.

c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD
specifications.

d) Architectural drawings.

e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the
latest version of that standard, including such revisions/amendments as issued by the
Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall
keep at his own cost all such publications of relevant Indian Standards applicable to the
work at site.

The contractor and /or his authorized agent should see the site order book every day and get
the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time
schedule.

The contractor will not pitch up tents for laborers, materials and his stores etc.

No permanently / temporary huts / structures shall be constructed by the contractor at the
site of work or at any government land / premises. Such structures, if any, found at the site or
at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any
notice.

Any damage to the building structure, fittings or any other articles etc. done by the contractor
or his workman during the execution of the work shall be made good by the contractor at his
own cost.

The contractor shall clear the site properly after the completion of the work.

The Agency shall be solely responsible for compliance to the provisions of various Labor and
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. as
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25.

26.

27.

28.

29.

per labour law relating to personnel deployed by it at AIIMS, Raipur site or for any accident
caused to them and the institute shall not be liable to bear any expense in this regard. The
Agency shall make payment of wages to workers engaged by it by the stipulated date
irrespective of any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The
Agency shall also be responsible For the insurance of its personnel. The Agency shall
specifically ensure compliance of various Laws / Acts, including but not limited to with their
re-enactments / amendments / modifications etc.

(@) The Payment of Wages Act 1936.

(b)  The Employees Provident Fund & MP Act, 1952.

(c) The Contract Labor (Regulation) Act, 1970.

(d) The Payment of Bonus Act, 1965.

() The Payment of Gratuity Act, 1972.

® The Employees State Insurance Act, 1948.

(g The Employment of Children Act, 1938.

(h) The Motor Vehicle Act, 1988.

(i) Minimum Wages Act, 1948.

Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in
the contract shall be treated as breach of contract. Or In Case of breach of any terms and
conditions as mentioned above, the Competent Authority, will have the right to reject the bid at
any stage without assigning any reason thereof and nothing will be payable by AIIMS, Raipur
in that event the EMD and /or Performance Guarantee and/or security deposit shall also
stands forfeited.

Termination of Contract: AIIMS, Raipur would have the right to terminate the contract by
giving one month’s notice before the expiry of the term, in case the work performance is
not up to the standard, or in case there is any violation of AIIMS, Raipur rules &
regulations, or if there is any lapse in compliance of any labor legislation, or if there is any
incident of indiscipline on the part of the bidder or his staff and the agreement may be
terminated by either party by giving one month’s notice to the institution. The decision of
AIIMS, Raipur’s management in this regard would be final and binding on the bidder . In such
an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the task.

Arbitration: The Arbitration shall be held in accordance with the provision of the
Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur. The
decision of the Arbitrator shall be final and binding on the both parties.

Dispute Settlement: It is mutually agreed that all differences and disputes arising out of
or in connection with this agreements shall be settled by mutual discussions and
negotiations if such disputes and differences cannot be settled and resolved by discussions
and negotiations then the same shall be referred to the sole Arbitrator appointed by the
Director, AIIMS, RAIPUR whose decision shall be final and binding on both the parties. The
contract shall be governed by laws and procedures established by Govt. of India, within the
framework of applicable legislation and enactment made from time to time concerning
such commercial dealings/ processing.

Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and O.A. No.
95 of 2014 in the matter of Vardhaman Kaushik Vs. Union of India & other and Sanjay
Kulshreshtha Vs Union of India & ors: Air Pollution of Dust from Construction and
Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-
408 dt. 17/04 /2015 shall be complied by the Bidders.
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B. Other GENERAL CONDITIONS FOR SUPPLY OF MATERIAL

1.

10.
11.

12.

13.

The material shall be as per CPWD specifications with up to date correction slip and BIS
Specifications wherever mentioned and as per List of approved makes (enclosed).

In the event of any variation between CPWD specifications and that in the IS Code the
former shall take precedent over the later. In the event of variation between he
nomenclature of item as per schedule of quantities and specifications, the former shall
prevail.

The sample of all the items shall have to be got approved by the Contractor from the
Engineer-in-Charge /Superintending Engineer or his Representative before the supply
commences, the approval of sample shall be only in respect of workmanship and finish,
and shall be without prejudice to the right of Engineer-in-Charge to get random samples
tested out of the actual lot received as per additional conditions. This decision is the
Prerogative of Engineer-in-Charge.

The contractor shall if required furnish the manufacturer’s certificate that the material
supplied satisfy the requirements of the relevant specifications.

The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of
schedule of quantity in any approved laboratory as decided by him. The sample for
testing shall be provided by the contractor. If the test proves satisfactory and the
material is accepted, the testing charge in respect of satisfactory test shall be borne by

the department contractor.

All other expenditure required to be incurred for making available the sample,
conveyance and packing etc, shall be borne by the contractor himself. In case any
sample of particular lot fails in testing the contractor shall be bound to replace the entire
lot with fresh material of prescribed specifications and the rejected lot shall only be
returned to the contractor after fresh lot is supplied. Testing charges in respect of failed
sample will be borne by the contractor himself.

Rejected materials shall have to be removed by the contractor at his own cost within a
week of the instructions of doing so. Also go down rent as decided by Engineer-in-Charge
shall be charged by the department.

In case of any dispute regarding rejection of quantity of materials the decision of
Engineer-in- Charge shall be final and binding upon the contractor.

Conditional tenders are liable to be summarily rejected.

The rates shall be quoted only in the schedule of quantities attached with the tender and
nowhere else i.e. letter heads etc.

The contractors are specifically required to quote only one rate against each item. The
rate Quoted for any item of material shall conform to the prescribed specifications.

The quantities are approximate and are liable to change up to any extent on either side.
The Engineer- in-Charge reserves right to order deviation from the quantities mentioned
in the tender. The contractor shall supply the additional quantity on the rates quoted in
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14.

15.

the tender documents irrespective of deviation limit mentioned elsewhere in the
agreement. The contractor shall have no claim to any payment or compensation
whatsoever on account of any profit or advantage which might have derive from the
execution of supply in full as mentioned in tender but which did not derive any
consequence of the full supply of material mentioned in tender not having been ordered.
It is not necessary to use all items in the BOQ/Schedule during contract Period. The use
shall be based on the requirement at Site. Contractor cannot claim Payment against
Storage of items to maintain the deadline of completion of work as per Tender.

The maker of material shall be same as that of actually installed/fixed at site. But, in
case of non-availability or due to any reason, Engineer-in-Charge can take decision to
install equivalent/new items available in the BOQ/Schedule. In case of any dispute the
decision of Engineer-in-Charge shall be final with regards to make/brand of material.

For materials used in this work, the record shall be maintained at site in a standard
Performa to watch quality and consumption of the material.

e-sign by S.S. Bose
Superintending Engineer

AIIMS, Raipur
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FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted his tender
dated............... (date) for the construction of .........cccccooviiiiiiiiiiiiieieiis (name of work) (hereinafter called "the
Tender")

KNOW ALL PEOPLE by these presents that we .......cc.ccccoviiiiiiiiiiiiiieniennen. (name of bank) having our
registered office at ... (Hereinafter called "the Bank") are bound unto
................................................... (Name and division of Superintending Engineer ) (hereinafter called "the
Engineer-in-Charge") in the sum of Rs. .......c.c.cooiani. (RS. in WOTdS «.ovniniiiiiiiiiii e ) for
which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of .......ceeene. 20... . THE
CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof
upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that
the amount claimed by his is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby

waived. Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

WITNESS .....c.ocennnie
SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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Form of Performance Security (Guarantee)
Bank Guarantee Bond-Format -1

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)
To
AIIMS RAIPUR,
TATIBANDH,
RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS Raipur having offered to accept the terms and conditions of the

proposed agreement between.............ccccociiiiiiiiiin.... and M/S
(hereinafter called "the said = Contractor(s)') for the work ...
.................................... (hereinafter called "the said agreement") having agreed to production of
an irrevocable Bank Guarantee for Rs. ............. (RUPEES eiviniiiiiiiiiiiieiieeeee, only) as a

security/guarantee from the contractor(s) for compliance of his obligations in accordance with the
terms and conditions in the said agreement.

1. We, oo (hereinafter referred to as "the Bank") hereby undertake to pay to
the Government an amount not exceeding Rs. ...............c.cooiiien (Rupees......cccevevenens Only) on
demand by the AIIMS Raipur.

2. We, tiiiiiiiiiii (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from
the AIIMS Raipur stating that the amount claimed as required to meet the recoveries due or likely
to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees

3. We, the said bank further undertake to pay the AIIMS Raipur any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge
of our liability for payment thereunder and the Contractor(s) shall have no claim against us for
making such payment.

4. We, o (indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of
the AIIMS Raipur under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the
terms and conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

S.We, ceiiiiii (indicate the name of the Bank) further agree with the AIIMS Raipur
that the AIIMS Raipur shall have the fullest liberty without our consent and without affecting in
any manner our obligation hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable by the AIIMS Raipur
against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to
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the said agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the
part of the AIIMS Raipur or any indulgence by the AIIMS Raipur to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7o WE, i, (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Government in writing.

8. This guarantee shall be valid up to .......c.ccooiiiiiiiiinn. unless extended on demand by the
AIIMS Raipur.

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
........................ (Rupees ....................) and unless a claim in writing is lodged with us within six

months of the date of expiry or the extended date of expiry of this guarantee all our liabilities
under this guarantee shall stand discharged.

Dated the .................... dayof ...cooeieiiiiiiiiin.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

The successful bidder of the tender will submit on Rs. 100 stamp the Guarantee
Bond to be executed by Contractors for Removal of Defects after completion in
respect of water proofing works which is a part of this tender.

Ten percent (10%) of the total amount of waterproofing items executed in the
contract will be withheld from the RA Bills and Final Bill. This withheld amount may
be released after the period of 5 years from the date of completion of the work.

Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM/BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the
date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the
work within 07 days from the stipulated date of start of the work based on computer
software and shall update the same every fortnight.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials at site. No excavated earth or building materials shall be stacked on areas where
the buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary
forces, Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as
contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing shall be payable to him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form
CPWD-7/8, shall mean to include both architectural and structural drawings respectively.
The structural and architectural drawings shall be properly correlated before executing the
work. In case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by him
to do work / visit the work site and nothing shall be payable on this account.

1.10 The contractor shall make his own arrangements for obtaining electric connections, if

required, and make necessary payments directly to the department concerned.

1.11 The contractor shall conduct his work, so as not to interfere with or hinder the progress

or completion of the work being performed by other contractor (s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
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satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage
due to hindrance caused by him.

1.12 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with
ears may be accepted without any extra payment. In such cases, clamps are not required
and no extra payment shall be made for fixing the pipes in a different manner.

1.13 Any cement slurry added over base surface for bond or for continuation of concreting, for
protecting reinforcement bars, its cost shall be deemed to have been included in the
respective items, unless specified otherwise and nothing extra shall be payable nor extra
cement shall be considered in the cement consumption on this account.

1.14 Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if
required at any stage shall have to be done by the contractor at his own cost.

1.15 No claim for idle establishment &labour, machinery &equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

1.16 Only Star headed Stainless Steel screws shall be used unless otherwise specified.

1.17 Work shall be carried out in professional manner with finished product serving the
intended purpose with specified strength, durability and aesthetics.

1.18 Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to
protect the works already done.

1.19 The contractor shall prepare all the needed shop drawings well in advance and get them
approved before placing the order and execution of the item.

1.20 The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer - in -Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.

2. RATES

2.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, construction of all
safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the workers,
barriers, preparatory works, construction of clean, hygienic and well ventilated workers
housings in sufficient numbers as per drawing supplied by Engineer in charge, working
during monsoon or odd season, working beyond normal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental
works required to complete this work. Nothing extra shall be payable on this account and
no extension of time for completion of work shall be granted on these accounts.

2.2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.

2.3 No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.
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2.4 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and consumption charges of temporary
electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies
etc., protection works, testing facilities / laboratory at site of work, facilities for all field
tests and for taking samples etc. during execution or any other activity which is necessary
(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be
included in rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts. Before start of the work, the Contractor
shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas
for construction, site office, positioning of machinery, material yard, cement & other
storage, fabrication yard, site laboratory, water tank etc.

2.5 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not
be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or
road of the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated
above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied
by the local body or any other authority and also to face penal action as per the rules,
regulations and bye-laws of such body or authority. The Engineer —in-Charge shall be at
liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS
Raipur and his authorized representative. The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention of the Engineer-
in-Charge or other officers as stated above to visit the works shall have been given to the
Contractor, either himself be present to receive the orders and instructions or have a
responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any
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time with or without prior intimation.

5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-

CONTRACTORS

5.1

5.2

5.3

5.4

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Pollution control board.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings.
No claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Tenderers are advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i) Allow use of scaffolding, toilets, sheds etc.

(ii) Properly co-ordinate their work with the work of other Contractors.

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

(iv) Provide electricity and water at mutually agreed rates.

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment
of services etc. at site.

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the

Engineer-in-Charge shall not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensure proper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, firefighting, information technology, communication & electronics and any other
services.

Other agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings
trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
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department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work and brick work, if required, and nothing extra
shall be payable on this account.

5.5 The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and in a
proper co-ordinate manner and shall perform it in proper sequence to the complete
satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-

(i) The work site shall be properly barricaded.

(i) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at public
places in use by the public.

(iii) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of
Contract.

7. FIELD TESTING INSTRUMENTS

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be
made available by the contractor. It shall be ensured that the instruments always remain in
serviceable condition else the same will be replaced. In case of non-availability of instrument
Engineer-In-Charge will purchase the same and the invoice amount will be deducted from
the bill and will be bound to contractor in the interest of work.

(1) Steeltapes-3m / Sm / 7.5m / 15m / 30m

(2) Vernier Calipers.

(3) Micrometer screw 25 mm gauge.

(4) A good quality plumb bob.

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.

(6) Wire gauge (circular type) disc.

(7) Foot rule.

(8) Long nylon thread.

(99 Rebound hammer for testing concrete

(10) Dynamic penetrometer.

(11) Magnifying glass

(12) Screw driver 30 cms long
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(13) Ball pin hammer, 100 gms.

(14) Plastic bags for taking samples
(15) Moisture meter for timber

(16) Earth resistance tests

(17) Total station

(18) Multimeter,

(20) Refrigerant Leak detector

(21) Pipe Bender
(22) Thermometer
(23) Hygrometer
(24) CFM Meter
(25) Step Ladder

)
)
)
)
)
)
(19) Meggar
)
)
)
)
)
)
)

(26) Cordless drill

8. THE CONTRACTOR SHALL SUBMIT ‘METHOD STATEMENT’ FOR THE APPROVAL SOON

AFTER THE AWARD OF WORK

‘Method Statement’ is a statement by which the construction procedures for important
activities of construction are stated, checked and approved. Method Statement shall have
description of the item with elaborate procedures in steps to implement the same. The
specification of the materials involved their testing and acceptance criteria, equipments to be
used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

9.1

9.2

9.3

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including fee for testing unless specified otherwise. In all cases
cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall
establish a laboratory at site of work at his own cost. The laboratory shall be equipped
with all necessary equipment as per requirement of specification or as per direction of
Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is
enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the
contractor from fulfilling the criteria of getting the test done in independent approved
laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of
the Engineer-in-Charge of allowing any test in the site laboratory shall be final.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described
for the item/material. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test
certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes
relevant to the material and/or the work done.

Substandard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hour, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
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SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES

The main contractor shall have to associate other specialized agency(s) (Joint ventures
are not accepted) for execution of each of the these specialized work(s), who fulfils the
eligibility criteria as defined in Eligibility of Bidder, within 7 days of issue of letter of
intent and also after taking prior approval from the Engineer-in-charge. The specialized
firms satisfies the following eligibility criteria: Experience of having successfully
completed works during last seven years ending on previous day of last day of
submission of tender Three similar works each of value not less than 40% of the
estimated cost of specialized work . OR Two similar works each of value not less than
60% of the estimated cost of specialized work. OR One similar work of value not less than
80% of the estimated cost of specialized work. All amounts rounded off to a nearest

convenient figure.

The agency shall submit the similar work experience documents in respect of experience
of having satisfactory completed similar works as defined in Eligibility of Bidder.
However the main contractor shall also be eligible to carry out himself any or all of the
above  specialized works without associating any specialized agency provided:-

The main agency fulfills the prescribed eligibility criteria respectively for the above
specialized work(s).

The intending bidder if does not possess eligibility criteria for specialized works or he
could not associate any specialized agency for specialized works before tendering then he
shall upload an undertaking that if “I/We shall become the lowest tenderer then I/We
shall submit the documents of Associated specialized Agencies/OEM/Authorized service
provider of the specialized E&M services as per the eligibility criteria mentioned in the
special conditions of NIT for association of specialized agencies after acceptance of tender
along with Performance Guarantee.

The main contractor shall have to submit documents such as self-attested copies of
Certificates of Work Experience/Completion issued by client department clearly
indicating

. Name of work

. Scope of Work

. Agreement No.

. Estimated Cost

. Tendered Cost

. Final Value of Work Done

. Date of Start

. Stipulated date of Completion

O 0o N o U » W N

. Actual date of completion

Nature of the Work etc. (In case some of above said details are not mentioned in the
Completion certificate, the firm shall attach sample proof in support of above details), self
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10.

11.

12.

13.

14.

15.

attested copy of valid Electrical contractor license, GST registration of the proposed
associated specialized agencies for verification (if required) and for approval of the
department as per eligibility requirement mentioned in above condition no.3 after
acceptance of tender along with Performance Guarantee. Main contractor shall also be
required to furnish either copy of applicable licenses/registrations or proof of applying for
obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board of
proposed associated specialized agencies along with above documents.

Consent letter of such selected associated specialized agencies for association shall also
be enclosed in the prescribed format as per FORM-A along with documents mentioned.

If the main contractor fails to submit all the documents of the proposed associated
specialized agency(s) as mentioned as above, after acceptance of tender along with
Performance Guarantee then department shall reject his/her tender.

After approval of associated specialized agencies by Engineer-in-charge, the main
contractor will submit MOU signed with the associated specialized agency as per FORM-
B in shape of affidavit on stamp paper duly attested by notary in original within 7 (Seven)
Days after issue of approval letter (for associate specialized agency). The MOU shall be
signed by both the parties i.e. main contractor As 1st party and associated specialized
Agency as 2nd party, independently for all specialized work(s).

All technical discussions during currency of the contract shall be attended by the
associated specialized agencies and the main contractor. Commercial/Technical
submissions for the specialized work(s) shall be signed and submitted by the associate
specialized agencies along with the main contractor.

The associated specialized agencies and the main contractor shall attend the site during
inspection of the work by the Engineer-in-Charge or higher authority.

The main contractor shall be entirely responsible and answerable for all the works done
by his associated specialized agency regarding their quality, adherence to the laid down
specification, terms and conditions, warranty/guarantee etc as per the agreement and he
shall be liable to bear any compensation that may be levied by the department under any
of the clauses of the agreement.

In the event of the concerned Associated specialized Agency not performing satisfactorily
or failure to complete the specialized works(s), the main contractor on written directions
of the Engineer-in-charge, shall remove the Associated specialized Agency deployed on
the work and shall submit name of new associated specialized Agency as per eligibility
criteria mentioned in the NIT to execute the left over specialized work(s) without any loss
of time after completion of all formalities mentioned as above. Also if main contractor
wants to change the associated specialized agency during the currency of the contract he
shall submit name of new associated specialized Agency as per eligibility criteria
mentioned in the NIT to execute the left over specialized work(s) after completion of all
formalities mentioned as above.

The main contractor shall be responsible and liable for proper and complete execution of
the all works including specialized work(s) and ensure coordination and completion of all
associated specialized works.

Running payment for the work shall be made to the main contractor. In case main
contractor fails to make the payment to the associated specialized agency(s) by him
within 15 days of receipt of each running account payment then on the written complaint
of any associated specialized agency(s) for such work, Engineer-in-Charge shall serve the
show cause to main contractor and after considering the reply of the same he may make
the payment directly to the concerned associated specialized agency(s) for the work as
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per the terms & conditions of the agreement/M.O.U. drawn between main contractor and
associated specialized agency(s) fixed by him, if reply of main contractor either not
received or found unsatisfactory. Such payment made to the associated specialized
agency(s) shall be recovered by Engineer-in-Charge from the next RA/final bill due to
main contractor as the case may be.
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

(PART - I

Name of contractor

Name of work as given in the agreement

Agreement no.

Estimated amount put tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

N GAR LN

SE’s letter no. and date Extension granted
Months Days

(@) 1st extension

9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10.Period for which extension if applied for

11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

Serial | Nature of | Date of Period Period for | Overlapping | Net
no hindrance | occurrence | for which | which period if extension | Remarks,
it is likely | extension | any, with applied if any
to last required reference to | for
for this item.
particular
hindrance
a b c d e f g h
Total period on account of hindrances mentioned above......... Months ............... Days

12. Extension of time required for extra work.
13. Details of extra work and the amount involved:
a. Total value of extra work
b. Proportionate period of extension of time based on estimated amount put to tender on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub Divisional Officer ...............

Signature of contractor
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this .....cccceernneen. day of .oeviiiiiieeens two thousand and ........ccceeeeee. between
....................... son of ...ccceeevveevveeeenes Of ... (hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and made
between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter
alia, undertook to render the buildings and structures in the said contract recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and
leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures
completely leak-proof and the minimum life of such water proofing treatment shall be five years to be reckoned
from the date after the Construction period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or
misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and
things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to
existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found,
render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge
calling upon him to rectify the defects, failing which the work shall be got done by the Department by some other
contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by the
Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR will
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this
supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the

decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by .............. and for and on
behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

Signed for and on behalf of THE PRESIDENT OF INDIA bY .....ccvevevennneeen.. in the presence of
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LIST OF SPECIALIZED ITEMS / JOBS
List I - Civil Works

1. ** Water proofing treatment work.

2. Steel work in steel bridge work, space frames for long span structures, steel towers.
3. ** Special foundations including all types of piles.

4. RCC Overhead Tank with independent staging.

S. Structural Repair and Rehabilitation/ Retrofitting works.

6. Soil Investigation and Survey Work.

7. ** Facade cleaning system and facade cleaning.

8. Custom made wooden furniture (factory made).

9. Diaphragm walls.

10. Post construction Anti-termite chemical treatment.

11. Water Treatment Plants

12. Security to vacant bungalows/premises.

13. Tentage works.

14. Washing/dry cleaning works.

15. Synthetic play area surface for games.

16. Electronic / Digital Signages.

17. Environment Impact Assessment Study and Environment Clearance.

18. Mechanized Housekeeping Work .

Note:

**For these works, Specialized Agencies shall have to be associated by the duly approved

specialized agency by Engineer-In-Charge in case the Contractor does not possess the requisite
eligibility and experience as per the NIT conditions to carry out these works..

51|Page



8.

9.

10

11

12

13

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

Electrical Works

LIST- II (A)

. No. Supplying /fabrication, installation, testing and commissioning of the following
. Kitchen equipment

. Lifts, escalators and conveyors

. Simultaneous interpretation systems

. Gas plants.

. Cold storage plant

. Hot Water/Steam Boilers

. Public address system; conferencing system, automatic vote recording system, recorders

Stage lighting

Projector and other special equipment for theatre

. Repairs and calibration of various types of measuring instruments and relays etc.
. Testing of transformer oil and dehydration and other type of high potential test.

. Frequency Convertor

. Temporary illumination, security lighting and wiring for power outlets for metal detectors in
connection with Republic Day and Independence Day Celebrations.

EPBAX system (equipments).

EPBAX system (cabling and wiring).

[Mlumination of heritage caves and fiber optic lighting system
Security system and alarm

Building Automation System

Hydraulic platform /Lift

Incinerator

Laundry equipment

Centralized clock system.

Interior/exterior flood lighting of heritage/Monumental buildings/structures involving
Computer aided design and evolution of special mounting arrangements for luminaries:
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24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

Gas pipe line

Modular OT

Electrically Operated Gate

Fountain Work

Water supply motors and pumps of 100 hp or more
Mechanized Car Parking Systems

VRV/VRF Type Air-Conditioning Systems

Oxygen Generation Plant

CCTV and Allied Equipments

Access Control System

Hydro Pneumatic Pumps

Providing and fixing of Sensor operated Gates
Precision Air Conditioning System

LAN System

SITC of active power factor filter

SITC of Solar Photo Voltaic Power generation system

LIST-II (B)

. No. Supplying /fabrication, installation, testing and commissioning of the following

. Diesel Generating Set

. Heating, Ventilation and Air-conditioning System

. Sub-station equipment

. Fire fighting system (including wet riser and sprinkler system, portable fire extinguishers)

. Fire detection and alarm system
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NO CLAIM CERTIFICATE

(On company letterhead)
To,

Superintending Engineer ,
Project Cell, AIIMS, Raipur

Name of Work
Agreement No.
Sub: No claim declaration / certificate

We have received the sum of Rs. (RUPEES ......ceiiuiiiiiiiiiiiiiiiiiiiiiiie e
only) in full and final settlement of all the payments due to us for the above stated
work under the above mentioned contract agreement, between us and AIIMS, Raipur.
We hereby unconditionally, and without any reservation whatsoever, certify that with
this payment, we shall have no claim whatsoever, of any description, on any account,
against Procuring Entity, against aforesaid contract agreement executed by us. We
further declare unequivocally, that with this payment, we have received all the
amounts payable to us, and have no dispute of any description whatsoever, regarding
the amounts worked out as payable to us and received by us, and that we shall
continue to be bound by the terms and conditions of the contract agreement, as
regards performance of the contract.

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)

54 |Page



APPROVED MATERIALS LIST (CIVIL)

Note:

1. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

1. | Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell
2. | Premium Acrylic Emulsion Paint: | Asian (Royale)/ ICI (Velvet)/ Berger (Silk Glamour)/
Interior Nerolac Impression
3. | Admixures& Epoxy FOSROC/ Aquomix/ BAL-
ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF
4. | Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/ Euro bond/ Al-
strong/Aludewr
S. | Aluminium Extrusions/ Sections | Hindalco/ Indalco/ Jindal/Indian Aluminium Co.
6. | P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston
7. | Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan
Pilkington /TATA
8. | Centrifugally Cast Iron Pipe & Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel
Fittings
9. | Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/
Johnson/Varmora/AGL/OASIS/Marbito
10.| Cement Concrete Chequrred Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra
tiles Tiles /NITCO
11.| CP Bottle Trap Parryware / Hindware/ Jaquar/ GRAFDOER by VMS
BathwarePvt. Ltd./Prayag
12.| CP Brass Bibcock/ Pillarcock/ Marc(oriental series)/ Parko/ Jaquar (Continental
Stopcock/ Angle Valve/ series)/SPRING COLLECTION OF PRIMA
Concealed Stop Cock & CP /GEM/ESS/Plumber/ GRAFDOER by VMS
fittings BathwarePvt. Ltd. /L&K Metro/Vardhman/’Coral’
series of parryware/JOY’ & VINTAGE’ series of
(Normal Range) KEROVIT by Kajaria /Prayag
13.| CP Waste Coupling Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko
or equivalent /Prayag
14.| Curtain Carrier Vista levlor or equivalent.
15.| Dash fastener/ Expansion M/s DevAshish /HILTI/Fischer/Bosch/Wurth /Trixel.
Bolt/Stone Cladding Clamp
16.| Door closer/ floor springs Dorma/ Haffle/
Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn
17.| Drapery Rod Vista Levlor or equivalent.
18.| Flushing cistern (single /Dual Sleek Dual flush PVC cistern of Hindware /
Flush) as per IS: 7231 ‘Slimline’ofParryware /Prayag
19.| EPDM Gasket AnandLescuyer or equivalent.
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20.| Epoxy Primer & Paints Berger/ Pidilite/ CICO/ BASF/
SIKA /Asian /Nerolac/ICI Kansai Akzo Nobel.
21.| Fibre Glass Shelf Kamal/ Bath King or equivalent.
22.| Float/Clear/Frosted /Toughened | Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard.
/Refractive Glass
23.| Flush Doors / Shutters as per Kutty flush door/ Anchor/ Century/
IS: 2202 Kitlam /Archid/JAYNA/Ashiyana Brand by Evergreen
Industries/ Bhimsaria Door/ Century/ Greenply
/Archid /Kitply/Selected Products Company/Jain
Doors pvt. ltd./Duro/Durian
24.| Flush Valve Aquel/ Marc/ Parryware/ Jaquar /Prayag
25.| FRP Shutters/frame Fibre Glass Engineers/ Raipur/ Aashoo Model or
equivalent/JAYNA/ Selected Products Company.
26.| Galvanized/Stainless Steel Shakti/ Arrow/ Hilti/ Fischer
Anchor Fasteners
27.| GI fitting Tata/ Jindal/ Zenith /UNIK/AVR/Zoloto.
28.| GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya.
29.| Glass Mosaic Tile Bissazza/ Saon or equivalent.
30.| Gun Metal Gate Valve Zoloto/ Leader/ SAINT
31.| False Ceiling system Boral Gypsum / India Gypsum/ Laffarge/ St.
Gobain(Gyproc)/ Armstrong/Hunter
Dougals/Aearolite /Gridsquare /Interarch
32.| Hardner Hard crete of Snowcem India/ MC Deritop F.H.
33.| Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler
34.| Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/
Kitlam /Action TESA/Sunmica/Durian
35.| Low Level PVC Cistern Single Sleek model Cistern of PVC of Hindware or ‘Slimline’
flush model of Parryware, JINDAL /Prayag
36.| Melamine Polish Melamine Gold of Asian Paint/Wudfinof
pidilite /Timbertone of ICI Dullex/ Beegel.
37.| Metal False Ceiling Nittobo / Armstrong / Trac / Durlum /
Huntordonglas/Aerolite
38.| Mineral Fibre/Calcium silicate Armstrong / Nitobo / Daiken / Hunter Douglas/
Ceiling Aerolite
39.| Modular SS Railing System Metallica India / Stark steel Fabricator / D-line
International Denmark / Mobel Hardware.
40.| M.S .Pipe (Railing) Jindal / Prakash Surya/ Tata/ RINIL
41.| Marine Plywood / BWP Ply Kitply / Duro / Century/ Greenlam/ Durian
42.| Non asbestos high impact Everest or equivalent
polypropelene reinforced
Cement sheet
43.| Oil Bound Distemper/Dry Asian (Professional Acrylic Distemper)/Maxilite of ICI
Distemper / Bisan of Berger/Nerolac (Beauty Acrylic Distemper)
44.| Water closet (Orissa Pan/Indian | Parryware / Hindware /’/KEROVIT’ by Kajaria/ESSCO
type) & fittings, accessories as by Jaquar.
per IS : 2556
45.| PE-AL-PE Composite pipes Jindal or equivalent.
46.| Plastic Connection Pipe Parryware /Kamal Delux or equivalent.
47.| Plywood /Veneer Archid/ Kitply/ Green ply/ Century/JAYNA/Green

Ply/Merino/Duro/Durian
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48.| Polyester Powder Coating Nerolac/ Berger/ J&N
49.| Poly Sulphide Sealant PIDISEALbyM /s Pidilite Industry/RDL941-
TECHSEALChokseyChemicals /BASF /SIKA/Fosroc
50.| Polymer Modified Cementitious BalEndura/
grout PidiliteKeroKoal /Ultratech /Ardex/Ferrous Crete.
51.| Pre-laminated Particle Board IS : | Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan
12823 (Gr-1/ Type-1I) board/Action Tesa/Greenlam/Merino
52.| Primer (Cement Primer) Decoprime WT of Asian/ white primer of ICI/BP white
of Berger/ Nerolac
53.| PVC Rain Water Pipe & Fitting Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG.
54.| PVC Shutter and frames Rajshri/ Sintex/Polyline/Duroplast/Jain wood
Industries.
55.| PVC Tiles Arm Strong/ LG or equivalent.
56.| Screws GKW / Nettle Fold or equivalent.
S57.| Silicon Sealant G.E./ DOW Corning/Waker/BASF /Pidilite/ROFF
58.| Solid Plastic Seat Cover for EWC | EWC standard seat cover white of
Parryware /Hindware /’/KEROVIT’ by Kajaria
59.| Stainless Steel Jindal Stainless Steel/ Salem Steel
60.| Stainless Steel Screws Kundan/ Arrow or equivalent.
61.| Stainless steel Sink with or Nirali/ Hindware/ Frankee/ Cobra/AMC/
without Draining board. GRAFDOER by VMS BathwarePvt.
Ltd./Parryware /Neelkanth /Nirali
62.| Structural Silicon Sealant Dow Corning/ Wacker/ GE/ Du-pont
63.| Structural steel TATA/ SAIL/ RINL/TISCO/JSW Steel 1td./Jindal
steel & Power 1td.
64.| Super plasticizer MC Baucheme/ Sika/ Fosroc
65.| Synthetic Enamel Paints Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite
Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi
Gloss of Nerolac
66.| Terrazzo tiles /Mosaic Tiles Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC
67.| Cement Concrete Paver Block Rigid Tiles/ Raj-Tiles/Advance
&Kerb stone
68.| Textured Exterior wall paint Spectrum/ Ultratech / Heritage by Bakelite coating
and paints/Asian paint/Berger/Nerolac/Luxture.
69.| Towel Ring/Towel Rod /Towel Kamal/ Marc or equivalent /Prayag
Rack
70.| Pre-Painted /powder coated CRC | M/s classic engineers and fabricators/ M/s JK
windows Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.
71.| Veneer Archid/ SUN/ Durian/ Ventura/ NLDK
72.| Virtuosos China Wash Basin Hindware / Parryware /KEROVIT’ by
Oval Kajaria/CERA /Jaguar/ESSCO by Jaquar /Prayag
73.| Vitreous China Floor moulded Parryware / Hindware /KEROVIT’ by Kajaria/
European with Cistern Complete | CERA/Jaguar/ ESSCO by Jaquar /Prayag
74.| Vitreous China Floor Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
European W.C. without cistern CERA/Jaguar/ ESSCO by Jaquar/Prayag
75.| Vitreous China Half stall Urinal | Model No. 6002 Urinal flat back large of Hindware or
magnum of Parryware/ ESSCO by Jaquar/Prayag
76.| Vitreous China laboratory Sink Hindware / Parryware /KEROVIT’ by Kajaria/

CERA/Jaguar/ ESSCO by Jaquar/Prayag
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77.

Vitreous China Low Level
Cistern for European W.C.

Hindware / Parryware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar/Prayag

78.| Vitreous China Pedestal for Pedstal of Parryware / Hindware or equivalent/
Wash Basin CERA/Jaguar/ ESSCO by Jaquar/Prayag
79.| Vitreous China Wall Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
W.C. with vitreous Cistern CERA/Jaguar/ ESSCO by Jaquar/Prayag
(component)
80.| Vitreous China Wall Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
W.C. without Cistern. CERA/Jaguar/ ESSCO by Jaquar/Prayag
81.| Vitreous China Wash Basin Hindware / Parryware /KEROVIT’ by Kajaria/
Rectangular without Pedestal CERA/Jaguar/ ESSCO by Jaquar/Prayag
82.| Vitrified /Porcelain Tile Marbogranit/ Euro/ Somany/ diamond of Naveen
/Granamite of Bell /OASIS/ceramic/ Granito/
Kajaria/ M/s Restile//Rak/ Johnson/Nitco/
Varmora/AGL/Marbito.
83.| Waste Pipe Kamal with brass checknut/Viking
84.| Water Proofing Compound Pidiproof Ltd./CICO/ Super plast by M/s Structural
(Liquid) water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite
Industries))/BASF/ROFF/SIKA /ArdexEndura
(BalEndura/ ).
85.| White Cement JK White/ Birla White.
86.| CPVC Pipes as per IS: 15778 AKG/Ashirvad /PRIME FLOW OF KRISHI
POLYMERS/Supreme/KSR by Kisan
irrigation /Flowguard plus by finolex/Prince /Prayag
87.| Teak wood /hard wood wire mesh | A-1 Teak product Indore or equivalent.
& panel doors
88.| Reinforcement steel Tata/Sail/RINL/Jindal/Jindal steel & power 1td.
89.| Block Boards as per IS: 1659 JAYNA /Century/Greenply/Archid /Kitply or
equivalent.
90.| Brass bib cocks/stop cock Marc/Parko/Jaquar/SPRING COLLECTION OF
PRIMA as per IS : 781 or equivalent/Prayag
91.| Brass ball cocks (Float valve) Marc/Parko/Jaquar /SPRING COLLECTION OF
PRIMA as per [S:1703 or equivalent/Prayag
92.| Water meter SPRING COLLECTION OF PRIMA as per IS: 779 or
equivalent.
93.| HDPE Pipes as per [S:4984 KRISHNA plast pipes/KSR by Kisan
irrigation/Supreme/Reliance /Jain
94.| uPVC Pipes as per [S: 4985 KRISHNA plast pipes/AKG/ KSR by Kisan
irrigation /Supreme/Astral /Prince /Ashirwad /Prayag
95.| uPVC Screen and casing pipes KRISHNA plast pipes/KSR by Kisan
for bore well/tube well as per IS | irrigation/Supreme/Prayag
: 12818
96.| uPVC-SWR Pipes SN 8 as per IS: | KRISHNA plast pipes/KSR by Kisan
13592 irrigation /Finolex/AKG/Supreme/Prince/Ashirwad /
Astral/Prayag
97.| Wooden Shutter with frame Siesto Brand by Bramsaria doors or equivalent.
98.| uPVC Windows/Doors SIESTO Brand by Bhimsaria
Polymers/Duroplast/Fenesta/Komerling/Wintech /Al
uplast
99.| Cement (OPC/PPC) A.C.C., Jaypee Cement, Ultratech, Shri Cement, JK
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Lakshmi, GujratAmbuja Cement and Cement
Corporation of India.

100 Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan
101 Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW/Jindal
102 Float Glass Profile Sheet TATA Tata, Modiguard, Saint Gobain
(transparent)
103 Aluminium doors & window Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco
fittings (Heavy duty)
104 Steel/Wood primer / paint ICI delux, nerolac, berger, asian
109 Bitumen 85/25 Emulsion (MS) | HPCI, IOCL,BPCL
106 PVC water storage tanks Sintex, water well, Siltank, Polywell/Plasto/
‘SILTANK’ by Supreme
107 Bitumen VG-30, VG-10 As per particular specification of item from IOCL,
BPCL, HPCL.
108 Rigid Phenolic foam for cold and | Phenotherm manufactured by Bakelite Hylam Itd
hot insulation as per IS: 13204
109 Surface Texture Finishes Heritage manufactured by Bakelite Coatings & paints
Itd. or equivalent
110 FRP Chhajjas Selected Products Company or equivalent.
111 FRP Porta cabin Selected Products Company or equivalent.
112 G.I. Wire-mesh/Netting Selected Products Company or equivalent.
113 Wall Putty (White Cement based) | Buildwell (Walplast Products Pvt. Ltd.)/Birla wall
care /JK white/Berger/Asian paints/ferrous Crete
114 AAC block ‘Ecorex’ manufactured by EcorexBuildtechpvt. Ltd. or
equivalent.
113 UPVC Agriculture/Pressure AKG Extrusion Pvt Ltd. or equivalent /Prayag
pipes and fittings
114 UPVC underground drainage & KSR by Kisan
sewerage pipes SN 8 as per irrigation /Finolex/AKG /Supreme/Prayag
[S:15328
117 Fabrication of aluminiumé& Skyler World or equivalent.
UPVC doors, windows, Facades
including ACP and glazing work
118 Fabrication of aluminium KANHA ALU AND FAB PVT. LTD., Raipur or
structural glazing and equivalent.
aluminium doors & windows.
119 Processing and fabrication of Wadhwa Glass Works (P) Ltd., Raipur or equivalent.
glass (toughened, DGU and
lamination
12( Glass reinforced Gypsum (GRG) | ‘Diamond’ manufactured by Diamond International
false ceiling Inexpvt. Ltd/Gyproc by Saint Gobain.
121 Wooden shutter with frame ‘Bhimsaria’ or equivalent
122 PPR-C pipes as per IS: 15801 KSR brand/Supreme/Prayag
123 PVC fittings as per IS: 10124 KSR brand or equivalent/Prayag
and IS: 7834
124 PVC underground draingae pipes | Supreme or equivalent/Prayag
(structured wall type) as per IS:
16098
125 PVC septic tanks ‘Safegard’ by Supreme or equivalent
12§ PVC underground water tanks ‘Amrutam’ by Supreme or equivalent
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127 PVC readymade toilet blocks ‘Cleanage’ by Supreme or equivalent

128 PVC chambers & Manholes Supreme or equivalent

129 Pre-Painted/powder coated CRC | M/s classic engineers and fabricators/ M/s JK
windows Enterprises Jaipur/ Nclalltek&seccolor 1td.

Hydrabad/ ultimate safety metals.

130 White cement based polymer Ultratech /Dr.Fixit/ Sika/ Fosroc
modified self curringmortor

131 Gypsum plaster Ferrous crete/ Gyproc (Elite-90)/ Ultratech

132 Tile Adhesive Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite

(Fevimatex)/ Weabr (Saint Gobain)

133 Integral water proofing FOSROC/ Conplast 421 /Dr.fixit : LW+/ Sika :
compound with cement (for sikacim/Asian Paints: Smart care vitalia& equivalent
plaster & mortar) product of BASF/CICO/ArdexEndura

134 Water proofing for Fosroc: Brush Bond/CICO:Tapecrete /Dr.fixti : Pidilite
bathroom/toilet/balcony & other | 2k/Sika: Nito Bond/Asian Paints: Damp Block 2k &
wet areas. Equivalent Product of BASF/Ardex endure

133 Crystalline water proofing Fosroc : Fosroc crystalline/Dr.Fixit: Dr.fixit
compound. crystalline /Sika: Sika Crystalline/Asian

Paints:Crystalline Quart & Equivalent Product of
BASF/CICO/ArdexEndura

13€¢ Polycarbonate sheet GE Plastic/Lexan /MG Polyplast

137 Fire rated doors Signum fire protection/Shakti
Metdoor/NAVAIR/Sukri/Promat International

138 Stainless steel railing Jindal/Dorma/Kich/GEZE /Godrej/Hardwyn
Accessories

139 Stainless steel door & windows Jindal/Dorma/Kich/Dorset/Godrej/Ozone
fittings

14( Acrylic Distemper 1st quality Asian Paints (Tractor Aqua Lock Paint)/ Berger:
(washable/Readymix/Low VOC) | commando or equivalent paints of Nerolac or ICI-

Dulux.

141 Plastic emulsion plaint Asian paint: (Apcolite Heavy Duty Premium Emulsion
paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-
Dulax:Velvet touch

149 Acrylic Smooth Exterior Paint Asian Paint : (Apex/ Professional Premium Exterior
Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-
Dulux: Weather Shieled

143 Premium Acrylic Smooth Asian paint: Apex Ultima/Nerolac: XL Total/Berger:
Exterior Paint with Silicon Weather coat all guard/ICI dulux: Weather Shield
Additive max

144 Fire paint Asian paints/Akzo Nobel Coatings India 1td./

PROMAT/Jotun
143 D.I. Pipes & fittings Electrosteel /Jindal/Tata
Ductura/Kapilansh /Kesorom

144 C.I. manhole covers, frames & CI | Neco/Raj iron Foundary Agra/BIC/SKF/Kapilansh
Gratings

147 SFRC manhole cover & Grating K.K./Jain Pragati

148 C.P. Brass fittings (Superior Jaquar/Grohe/Roca/Prayag
Range)

149 Sanitary ware fittings & Kohler/Roca/Hindware /Parryware /Prayag

Accessories (Superior range)
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15(¢

Mirror glass

Atul/Modi Guard/Golden Fish

151

Extruded Polystyrene Insulation
Board

Dow Corning/Supreme/Taxes/Analco

152 Heat Resistant Tiles Swastik /Thermatek

153 Floor Hardener Ironite/Ferrok/Hardonate

154 Modular Expansion Joint Herculus/Sanfield India Ltd. Vexcolt
159 Glass Wool Dow Coring/ U.P. Twinga/Isover

154

UPVC Doors and window
hardware

Rotto/Dorset/Kinlong

157

AAC Block adhesive

Ecorex/Ultratech/ArdexEndura/Ferrous Crete

158

Ready Mix Plaster

Ultratech /Ferrous Crete/Saint Gobain

159 Post tension slab Ultracon technology limited /Tech-9/CRUX

160 Acoustical Wall paneling Hush or equivalent to be decided by Engineer-in-
charge.

161 Sports Vinyl Flooring Ebaco or equivalent to be decided by Engineer-in-
Charge

162 Hermetically sealed HPL Door Dormed, Metaflex or equivalent to be decided by

Engineer-in-Charge

Note: Engineer-in Charge, AIIMS Raipur reserves the right to add or delete any material(s) and
brands in the list of approved materials/brands on the recommendations of Competent
Authority, AIIMS Raipur

6l|Page



APPROVED MATERIALS LIST (ELECTRICAL)

1. Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

Sl. [tem Acceptable Makes

No.

1 PVC insulated Copper wire / | KEI / HAVELLS / RR Kabel / Polycab / Finolex/
Telephone wire Anchor/ (All with ISI Marked)

2 MCCB / Switch Gear with | L&T/Seimens/Legrand / Schneider/Hager/ABB/
Thermomagnetic releases GE/C&S Electric

3 MCCB with Variable |L & T (D-Sine) , ABB (ISO Max), Siemens,
microprocessors based realeases | Schneider (NS Compact), GE (Recold Plus),
(o/c, s/c, e/f) Legrand (DPX)

4 MCB / MCB Prewired DB / | Legrand / L&T / Hager / Seimens / Schneider/
RCCB/ Industrial Socket not | Havells/ ABB/HPL
less than 10 K.

5 Steel Conduit. BEC / AKG / MK / Rama / Finolex

6 PVC Conduit BEC,AKG, MK, Anchor, Finolex, Steel Cralft,

Saraswati, Swastik , Polycab

7 Casing Caping Saraswati, Polycab, Precision, Astral

8 Call Bell / Buzzer / Ceiling rose | Anchor / Vinay Clair / Polo Rider / North West.
/ Electronic Regulator.

9 Brass Batten / Angle Holder. Kinjal / Antex / Emperor.

10 | Modular Switch / Socket / Crabtree (VERONA), Anchor (Vision), L&T(Entice),
Blanking Plate /PVC Box / Metal | MK (Citric), Legrand (Myrius), Schneider (Opale).
(GI)Switch Box (the gauge of GI
Box shall not less than 16
SWG/1.2mm, depth=60mm & of
the same make that of Switch)

Front Plates, Telephone, T.V.
Outlets Socket / Fan Regulator.

11 | Lamp for (light fittings) Philips / Osram/ GE/ Bajaj/ Wipro/Crompton.

12 | XLPE insulated PVC sheathed Finolex/ Cable Corporation of India / R.R.

1.1 KV grade Al. conductor Kabels/ Universal Cable/Havells/KEI/ Polycab.
armoured UG cable.

13 | Galvanize Octagonal Street light | Bajaj/ Transrail/ Valmont/Aster.
pole/ High Mast & galvonised
bracket.

14 HRC Protection Fuses/ Fuse Siemens/ L&T/ Schneider /ABB

Fittings.
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15 | Selector Switches/ Indicating AE/ Enercon/ L&T/ Neptune/ Conserve/
Lamps (LED type) Secure/ Keycee/ Vaishnav
16 | Digital Ammeter/ Voltmeter Conserve/ Secure/Enercon/AE/ MECO/
Universal/ Rishab/ Yokins
17 | Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE or equivalent
18 | LUGS, Thimble, Cable Glands Dowels/ Multi/ COMET/ Hex/ Jhonson /
Gripwell/ Comex/Comed
19 | Timer L&T/ Siemens/ Schinder/ Hager/ Legrand
20 [ Modular Blanking Plate Clipsal, Crabtree, MK, Anchor, Legrand, L&T,
ROMA, Siemens Northwest
21 | G.I Pipe Jindal/ Tata/ Prakash/Surya
21 | Power contactor L&T / Siemens / Schinder/Legrand /ABB
22 Fluorescent Tube Fittings Surya, Keslec, Trilux, Bajaj, Osram, GE , Wipro,
Crompton Philips
23 | Tap-off Box (Plug in Type), End C&S Electric & Switchgear, L & T, ABB, Siemens,
Feed Unit Schneider, Tricolite
24 | LT Panels / Feeder Pillars / L & T, ABB, Siemens, Schneider, Tricolite, Adlec,
Floor Panels for upto 400A i/c CRS, Sudhir, Jakson, Advance Panel (Narela),
switchgear Adhunik, Havells.
25 | MPCB L&T, ABB, Siemens, Schneider
26 | LED fittings Havells /Wipro/CGL/Philips/Bajaj/Osram/
Halonix
27 | LED Make Nichia / citizen/ Lumileds / APT/
Electronics/Cree/Osram /Bridgelux.
28 | Static voltage stabilizer Reputed make as approved by Engineer-in-charge
29 | Loudspeaker, Amplifier, Volume | JBL, BOSE, BOSCH, Electro- Voice, Sennheiser,
controller D&B audiotechnik, Meyer Sound
30 | Ceiling Fan Havells /Bajaj/Usha/Crompton
31 | Power Capacitor Neptune/ L & T/ ABB/ Siemens
32 | Thyristor switching module Neptune/ L & T/ ABB/ Siemens
33 | Thyristor/ Capacitor Fuse Eaton/ L & T/ ABB/ Siemens
34 | Automatic power factor relay L & T/ ABB/ Siemens
35 | Coaxial Fan Rexnord or equivalent
36 | Hermitically sealed door Metaflex or equivalent as approved by Engineer-

in-charge

Note: Engineer-in Charge, AIIMS Raipur reserves the right to add or delete any material(s) and
brands in the list of approved materials/brands on the recommendations of Competent
Authority, AIIMS Raipur
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APPROVED MATERIALS LIST

(MANUAL FIRE ALARM SYSTEM/ WET RISER SYSTEM)

. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

4. If any makes stated above does not comply with the technical specifications given in the
tender then such a make shall not be allowed.
SNo Details of Equipment / Make
materials
1 Fire alarm Zonal Panel, Main | Agni Instruments Engineers India Pvt Itd / Safeway
Control Panel , sounder MCB, | Security System / Electroquip / Steel age Industries
Talkback unit/ Response (Minmax) (Honeywell)/ Edward/ / Notifier
Indicator/Detector
Notifier/ Johnson control/ Honeywell/ Siemens/ Bosch/ASES
(Agni Suraksha)
2 Amplifier/Microphone /Hooter | Ahuja/Philips/ Agni Instruments Engineers / Safe
way security System / Agni suraksha / Notifier
3 CO2/ABC fire extinguisher Minimax/Ceasefire /Kanex(All with ISI marked)
4 Smoke detectors Apollo series 65 / system sensor
1 Terrace Monoblock pump set | Kirloskar model — KDS- or similar model of Mather
& Platt / Grandfos/Wilo/Jyoti.
2 MS Pipe / GI Pipe Tata / Jindal (Hissar)/ SAIL (all with ISI marked)
3 CI Butterfly valve. Audco / Advance / Kirloskar / SANT./KARTAR
/Zoloto
4 CI Non return valve Kirloskar / Kalpna/ Indian Valve company /
SANT./KARTAR/ Zoloto
S Landing valves/ Hydrant Newage / Minimex / Padmini / Getech/Omex.
valves
6 Gun metal branch pipe Minimax / Newage / Padmini / Getech/Omex.
7 RRL Hose pipe Newage / Minimex / Padmini / CRC.
8 Hose Cabinet Minimax / Newage / Padmini / CRC/Getech.
9 FBC Minimax / Newage / Padmini / CRC/Getech.
10 First Aid hose reel. Jyoti / CRC/ Padmini / Maruti.
11 Hose reel drum Minimax / Newage / Padmini / Getech.
12 Gun metal valves Sant / Leader / Kirloskar / Zoloto.
13 | Pressure gauge Feibig / H.Guru / indfos.
14 | Pressure Switch Danfoss / Ranutrol / H.Guru.
15 | Electrical panel Any CPRI approved manufacturer.
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16 | MCCB/MCBs L&T/ Legrand / Siemens/ Schneider.

17 Starter L&T / Siemens / ABB/ C & S.

18 | Digital Voltmeter / Ammeter | AE/L&T.

19 Selector Switch Kaycee / L&T / AE.

20 | Indicating lamp L&T / Siemens / BCH / Kaycee.

21 CTs AE/L&T .

22 Sprinkler/flexible connection | Lifeguard/exflame/safefire/Tyco/Aquamist/Newage
for sprinkler /spray safe/HD

23 | Installation valve (ISI marked) | Lifeguard/ spray safe/HD/ Tyco

24 | Branch pipe, nozzle and Fireshield/Lifeguard/Swastik/Shootfire /Safefire /Ty
couplings co/Newage/Minimax/Safex

25 Suction/Pot/Y-strainer VTM/Anergy/Emerald/Sant/Leader

Note: Engineer-in Charge, AIIMS Raipur reserves the right to add or delete any material(s) and
brands in the list of approved materials/brands on the recommendations of Competent
Authority, AIIMS Raipur

65| Page




APPROVED MATERIALS LIST (AC & R)

1. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials attached in
the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order

for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge may
approve any material equivalent to that specified subject to proof being offered by the
Contractor for its equivalence and its non-availability to his satisfaction.

S.no. | Item Acceptable Makes/ Manufactures
1 Air conditioner DIAKIN / HITACHI /MITSUBISHI /O General
/BLUE STAR /CARRIER
2 INSULATION:-
a FIBREGLASS FGP / UP TWIGA / KHIMCO
b EXPANDED POLYSTYRENE BEARDSELL / COOLINE
c EXPANDED POLYETHYLENE | NIKIFOAM / PROFEEL /Supreme/EQVT
d NITRILE FOAM AEROFLEX / Supreme/ ARMAFLEX
/Totaline/Thermo flex
3 GRILLES / DIFFUSERS COSMOS / DYNACRAFT/ CARYAIRE/
4 PRE-FILTERS KIRLOSKAR / DYNA / KLENZAIDS /AIRTECH
S Power and control CABLES KEI/Finolex/RR Kabel/Havells /polycab
6 Drain Piping SUPREME / PRINCE /
Apollo/Dutron/Ashirvad /Finolex /Astral
7 Ventilation/Exhaust fans KRUGER / COMEFRI /NICOTRA /Usha/
Crompton/ Havells/ GE/ Bajaj
8 Copper piping MANDEV/RAJCO/MEHTA /Totaline /Godrej
9 PVC insulated Copper wire Havells / RR Kabel / Polycab / Finolex/ Anchor/
(FRLS), Cables / Telephone L&T (All with IST Marked)
wire
10 Circuit breakers/MCB / MCB | Legrand / L&T / Hager / Seimens / Schneider/
DB’s / RCCB MDS/ GE/ Hager/ ABB
11 Industrial Socket MDS/ HAVELLS/ Hager/ ABB
12 PVC Conduit AKG/ MK/ Anchor/ Finolex/ Steel Craft/
Saraswati/ Swastik
13 Casing Caping Saraswati/ Polycab/ AKG
14 LUGS, Thimble, Cable Glands | Dowels/ Commet/ Hex/ Jhonson / Gripwell/
Comex/Comed
15 Duct sheet metal Sail/Jindal /Tata/Hindalco/JSW

Note: Engineer-in Charge, AIIMS Raipur reserves the right to add or delete any material(s) and
brands in the list of approved materials/brands on the recommendations of Competent
Authority, AIIMS Raipur
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APPROVED MATERIALS LIST (MGPS)

1. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials attached in

the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order

for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge may
approve any material equivalent to that specified subject to proof being offered by the
Contractor for its equivalence and its non-availability to his satisfaction.

S.no. Item Acceptable Makes/ Manufactures

1 Medical grade copper pipe Mehta Tube-India/Rajco-India/Lawton

2 Gas Terminal Outlets (Gas AMICO-Canda/Atla Copco UK/MEC
Outlets)

3 Bed Head Panel MDD /PMP/MGI

4 Double Arm Motorized LM Medical- Italy / AMCIO-Canada/ MEC
Pendant

S Area Valve Box MDD /PMP/MGI

6 Medical Gas Area Alarm AMICO-Canda/Atla Copco UK/MEC
Services

7 Monitor with Monitor Arm Rien Medical-Germany/Nexor-Germnay/LM

Medical-Italy.

8 SS Puff Panel Tata/Jindal

9 Antibacterial Coat Paint Jotun/Sikka

10 Laminar plenum MDD /PMP/MGI

11 Peripheral Lights Wipro/Philips

Note: Engineer-in Charge, AIIMS Raipur reserves the right to add or delete any material(s) and
brands in the list of approved materials/brands on the recommendations of Competent
Authority, AIIMS Raipur
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities (as per PWD-3)

SCHEDULE ‘D’

Extra schedule for specific requirements/

document for the work, if any.

SCHEDULE ‘E’

Reference to General Condition of Contract

Name of work
at AIIMS Raipur

Estimated Cost Put To Tender
(i) Earnest money

(ii) Performance Guarantee

(iii) Security Deposit

SCHEDULE °‘F’
GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3.

Definitions:

2(vi) Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and
labour to cover all overheads and profits

(Attached in bid document)

Nil

CPWD GCC-2023 (Maintenance work)
modified and amendment up to the
last date of submission of tender.

Dismantling of flooring and base concrete in Lecture Theatre 4

: Rs. 1,82,500.00

Rs. 3,700.00

(To be returned after receiving of
Performance Guarantee)

5% of tendered value.

2.5% of tendered value.

Superintending Engineer, AIIMS
Raipur on behalf of Executive
Director AIIMS Raipur.

See below

Superintending Engineer, AIIMS
Raipur

Superintending Engineer, AIIMS
Raipur (C.G)

15%
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2(x)(b) Standard Schedule of Rates : CPWD DSR Civil 2023 with MF
0.973 and Market Rate

2(xi) Department : Engineering Department, AIIMS
Raipur.
9(ii) Standard CPWD contract Form : GCC (Maintenance work) 2023 &

CPWD Form 7/8 as modified &
corrected up to last date of receipt
of Bid/tender.

CLAUSE 1

(i) Time allowed for submission of Performance

Guarantee, programme chart

(Time and progress) and applicable labour : 07 Days
Licenses, registration with EPFO,

ESIC and BOCW welfare board or proof of

applying Thereof from the date of issue of

letter of acceptance

(i) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee : 03 Days
amount beyond the period Provided in (i) above

CLAUSE 2

Authority for fixing compensation under clause 2 : Superintending Engineer/ Executive
Director, AIIMS

CLAUSE 2A

Applicable clause 2/ Clause 2A : CLAUSE 2

CLAUSE 5

Number of days from the date of issue of letter of : 10 days

acceptance for reckoning date of start
Mile stone(s) as per table given below:-

Time allowed in Amount to be with-
Sl | Description of Milestone (Physical) | days (from date of | held in case of
No start) non-achievement
of

1 —

2 NIL

3

4 o>
Time allowed for execution of work — 45 days.
Authority to decide:

(i) Extension of time : Superintending Engineer, AIIMS Raipur (C.G.)
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(iii) Shifting of date of start in case of
delay in handing over of site : Superintending Engineer /Executive Director,
AIIMS Raipur

PROFORMA OF SCHEDULES CLAUSE 5

Schedule of handing over of site

Part Portion of Site Description Time Period for handing
over reckoned from date
of issue of letter of Intent.
Part A | Portion without any All works 10 days
hindrance
Part B | Portions with NA NA
encumbrances
Part C | Portions dependent NA NA
on work of other
agencies
Clause 5
Applicable clause 5/ Clause 5A : Clause 5
Clause 6: Mode of Measurement : CMB

Computerised Measure Book (CMB)/ Electronic
Measure Book (EMB)

CLAUSE 7

Gross work to be done together with 1t and Final Bill will be paid

net payment /adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE 7 A

Whether clause 7A shall be applicable : YES

CLAUSE 10A : As required by Engineer-in-
Charge

CLAUSE 10B (II)

Whether Clause 10 B (ii) shall be applicable : Not Applicable

CLAUSE 10C

Component of labour expressed as percent of : 25%

value of work : Not Applicable

70| Page



CLAUSE 10CC : Not Applicable

CLAUSE 11

Specifications to be followed for execution of work : CPWD General Specifications for Civil
2019 Vol-1 & Il amended up to date,
CPWD Specification for Electrical 2023 for
Internal and External amended up to
date, Manufacturer’s Specification.

CLAUSE 12

Authority to decide deviation upto 1.5 times Superintending Engineer /Executive

of tendered amount Director, AIIMS Raipur

12.2

Deviation Limit beyond which clauses

12.2 & 12.3 shall apply for building work : No limit

CLAUSE 16

Competent Authority for deciding reduced

rates Superintending Engineer/ Executive Director,

AIIMS Raipur
CLAUSE 18

List of mandatory machinery, tools & plants : As required by Engineer —in- Charge
to be deployed by the contractor at site

CLAUSE 19 C... Engineer- in charge (Superintending Engineer) to decide penalty for each

default
CLAUSE 19 D... Engineer- in charge (Superintending Engineer) to decide penalty for each
default.
CLAUSE 19 G ... Engineer- in charge (Superintending Engineer) to decide penalty for each
default

CLAUSE 19 K ... Not Applicable
CLAUSE 19 L ... Applicable

CLAUSE 25
(i) Conciliator: TO BE DECIDED BY EXECUTIVE DIRECTOR, AIIMS Raipur

(ii) Arbitrator Appointing Authority: TO BE DECIDED BY EXECUTIVE DIRECTOR, AIIMS
Raipur

(iii) Place of Arbitration: RAIPUR (C.G.) / BILASPUR (C.G\)
CLAUSE 32 : As per direction of Engineer-in-Charge

CLAUSE 38 : Not Applicable
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Schedule of Quantity

Name of Work :- Dismantling of flooring and base concrete in Lecture Theater-4 at AlIMS Raipur.

Sr.No

Item

Qty

Unit

Rate

Amount

Demolishing cement concrete manually/ by
mechanical means including disposal of material
within 50 metres lead as per direction of Engineer -
in - charge.

1.01

Nominal concrete 1:3:6 or richer mix (including
equivalent design mix)

56.00

cum

2368.53

132637.68

Dismantling tile work in floors and roofs laid in
cement mortar including stacking material within 50
metres lead.

2.01

For thickness of tiles 10 mm to 25 mm

182.00

sgm

71.42

12998.44

Disposal of building rubbish / malba / similar
unserviceable, dismantled or waste materials by
mechanical means, including loading, transporting,
unloading to approved municipal dumping ground
or as approved by Engineer-in-charge, beyond 50
m initial lead, for all leads including all lifts involved.

61.00

cum

256.82

15666.02

Removal of fixed-type auditorium chair by
detaching anchoring components (screws, bolts, or
fasteners) using suitable tools and equipment. The
chair shall be carefully handled, transported and
stored to a designated safe location within a lead of
100 meters from the point of removal. All necessary
tools, plants, and manpower shall be arranged by
the contractor.
Care shall be taken to avoid damage to flooring,
adjacent  fixtures, or the chair itself.
Any debris or leftover fasteners shall be cleared
from the site post-removal.
The work shall be executed strictly as per the
instructions of the Engineer-in-Charge.
Payment shall be made per successfully removed
and relocated chair.

98.00

each

216.30

21197.40

Total in Rs

182499.54

Say

182500.00
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