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EXECUTIVE ENGINEER 
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NOTICE INVITING e-TENDER  
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NAME OF WORK : Operation & Maintenance of 33/ 0.433 KV 

Electrical Substation, 2X 200 KVA DG sets, Pump 

house & external- Internal electrical works at 

AIIMS Residential Campus Raipur. 

 

ESTIMATED COST : Rs. 1,67,50,966.00 

EARNEST MONEY : Rs. 3,40,000.00 

CONTRACT PERIOD : 2 Years 

TYPE OF WORK : Maintenance 

 

 

e-sign by Prashant Kumar Ravi 

Executive Engineer  

AIIMS, Raipur 

mailto:ee.civil@aiimsraipur.edu.in
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INSTRUCTIONS FOR ONLINE BID SUBMISSION 

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, 

using valid Digital Signature Certificates. The instructions given below are meant to assist the 

bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements 

and submitting their bids online on the CPP Portal. 

More information useful for submitting online bids on the CPP Portal may be 

obtained at: https://eprocure.gov.in/eprocure/app. 

REGISTRATION: 

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement 

Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder 

Enrolment” on the CPP Portal which is free of charge. 

2) As part of the enrolment process, the bidders will be required to choose a unique username 

and assign a password for their accounts.  

3) Bidders are advised to register their valid email address and mobile numbers as part of the 

registration process. These would be used for any communication from the CPP Portal.  

4) Upon enrolment, the bidders will be required to register their valid Digital Signature 

Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying 

Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile. 

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are 

responsible to ensure that they do not lend their DSC‟s to others which may lead to misuse. 

6) Bidder then logs in to the site through the secured log-in by entering their user ID / 

password and the password of the DSC / e-Token. 

 

SEARCHING FOR TENDER DOCUMENTS:  

1) There are various search options built in the CPP Portal, to facilitate bidders to search active 

tenders by several parameters. These parameters could include Tender ID, Organization 

Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, 

wherein the bidders may combine a number of search parameters such as Organization 

Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published 

on the CPP Portal.  

2) Once the bidders have selected the tenders they are interested in, they may download the 

required documents / tender schedules. These tenders can be moved to the respective „My 

Tenders‟ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-

mail in case there is any corrigendum issued to the tender document.  

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they 

want to obtain any clarification / help from the Helpdesk.  

PREPARATION OF BIDS: 

1) Bidder should take into account any corrigendum published on the tender document before 

submitting their bids.  

https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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2) Please go through the tender advertisement and the tender document carefully to understand 

the documents required to be submitted as part of the bid. Please note the Number of covers 

in which the bid documents have to be submitted, the number of documents - including the 

names and content of each of the document that need to be submitted. Any deviations from 

these may lead to rejection of the bid.  

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the 

tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG 

formats. Bid documents may be scanned with 100 dpi with black and white option which 

helps in reducing size of the scanned document.    

4) To avoid the time and effort required in uploading the same set of standard documents which 

are required to be submitted as a part of every bid, a provision of uploading such standard 

documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to 

the bidders. Bidders can use “My Space” or „‟Other Important Documents‟‟ area available to 

them to upload such documents. These documents may be directly submitted from the “My 

Space” area while submitting a bid, and need not be uploaded again and again. This will lead 

to a reduction in the time required for bid submission process. 

SUBMISSION OF BIDS: 

1) Bidder should log into the site well in advance for bid submission so that they can upload the 

bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay 

due to other issues. 

2) The bidder has to digitally sign and upload the required bid documents one by one as 

indicated in the tender document. 

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable 

and enter details of the instrument.  

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The 

original should be posted/couriered/given in person to the concerned official, latest by the 

last date of bid submission or as specified in the tender documents. The details of the 

DD/any other accepted instrument, physically sent, should tally with the details available in 

the scanned copy and the data entered during bid submission time. Otherwise the uploaded 

bid will be rejected. 

5) Bidders are requested to note that they should necessarily submit their financial bids in the 

format provided and no other format is acceptable. If the price bid has been given as a 

standard BoQ format with the tender document, then the same is to be downloaded and to be 

filled by all the bidders. Bidders are required to download the BoQ file, open it and complete 

the white coloured (unprotected) cells with their respective financial quotes and other details 

(such as name of the bidder). No other cells should be changed. Once the details have been 

completed, the bidder should save it and submit it online, without changing the filename. If 

the BoQ file is found to be modified by the bidder, the bid will be rejected.  

7) The server time (which is displayed on the bidders‟ dashboard) will be considered as the 

standard time for referencing the deadlines for submission of the bids by the bidders, opening 

of bids etc. The bidders should follow this time during bid submission. 

8) The documents being submitted by the bidders would be encrypted using PKI encryption all 

techniques to ensure the secrecy of the data. The data entered cannot be viewed by 

unauthorized persons until the time of bid opening. The confidentiality of the bids is 
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maintained using the secured Socket Layer 128-bit encryption technology. Data storage 

encryption of sensitive fields is done. Any bid document that is uploaded to the server is 

subjected to symmetric encryption using a system generated symmetric key. 

9)  Further this key is subjected to asymmetric encryption using buyers/bid opener‟s public 

keys. Overall, the uploaded tender documents become readable only after the tender opening 

by the authorized bid openers. 

10) The uploaded tender documents become readable only after the tender opening by the 

authorized bid openers. 

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid 

Submission” in the portal), the portal will give a successful bid submission message & a bid 

summary will be displayed with the bid no. and the date & time of submission of the bid with 

all other relevant details.  

12) The bid summary has to be printed and kept as an acknowledgement of the submission of 

the bid. This acknowledgement may be used as an entry pass for any bid opening meetings. 

ASSISTANCE TO BIDDERS:  

1) Any queries relating to the tender document and the terms and conditions contained therein 

should be addressed to the Tender Inviting Authority for a tender or the relevant contact 

person indicated in the tender.  

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal 

in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-

4001002.  

3) For any further assistance, please contact to the office of Executive Engineer, AIIMS Raipur.        
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR 
 

NOTICE INVITING e-TENDER 

 

1. The intending Bidder must read the Terms &conditions carefully. He/ She should only submit bid if 

consider himself/herself eligible and bidder in possession of all the documents required. 

2. Information and Instructions for bidders posted on website shall from part of bid document. 

3. The Bid documents consisting of specifications, the schedule of quantities of various types of items to be 

executed   and the set of terms &conditions of the contract to be complied with and other necessary 

documents can be seen and downloaded from website www.aiimsraipur.edu.in Or 

https://eprocure.gov.in/eprocure/app. 

              
              

            

Executive Engineer  

AIIMS, Raipur 

 

(a) Name of Work 

“Operation & Maintenance of 33/ 0.433 KV 

Electrical Substation, 2X 200 KVA DG sets, Pump 

house & external- Internal electrical works at 

AIIMS Residential Campus Raipur” 

(b) Tender No. 58/EE/AIIMS/RPR/2023-24 

 

 

 

 

 

 

 

 

 

 

/EE/AIIMS/RPR/2019-20 

(c) Contract Period  2 Years 

(d) Estimated Cost Rs. 1,67,50,966.00 

(e) 

Earnest Money Deposit        

( Mandatory to submit 

original EMD for 

participating in Bid and 

no need to submit hard 

copy  of  whole tender 

document) 

Rs. 3,40,000.00 (to be submitted in the form of an account payee 

demand draft, fixed deposit receipt from a commercial bank, bank 

guarantee issued/ confirmed from any of the commercial bank in 

India in favour of AIIMS, Raipur in the office of Project cell, AIIMS, 

Raipur before the last date of opening of technical Bid. 

(f) Performance Guarantee  3% of Tendered value. 

(g) Security Deposit 2.5% of the Tendered Value. 

(h) 

Tender documents may 

be seen on 

 

AIIMS web site www.aiimsraipur.edu.inand  

CPPP site https://eprocure.gov.in/eprocure/app 

 
(j) 

Last Date &Time of 

Submission 
By 11-03-2024 UP TO 15:00 Hours through online. 

(k) 
Date & Time for opening 

of Technical Bid 
On 12.03.2024 at 15:30 Hours. 

http://www.aiimsraipur.edu.in/
http://www.tenderwizard.com/AIIMSBBSR
http://www.aiimsraipur.edu.in/
https://eprocure.gov.in/eprocure/app
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FORM-6 

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING 

The Executive Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online 

Percentage Rate/ Item Rate bids in Two bid system (Technical cum Eligibility & Financial) 

from eligible and registered contractors of appropriate list of CPWD /M.E.S. /BSNL (Construction) 

/Railway /C.G. P.W.D/ Chhattisgarh State Electricity board for the following work(s):- 

 

1. The intending bidder must read the terms and conditions of Tender document carefully. Bidder 

may submit bid having all required documents. 

2. Intending bidders shall have to register at CPPP portal to participate in the tendering   process. 

For details kindly visit website   http:// eprocure.gov.in/eprocure/app  or In case the bidder 

requires any elucidation regarding the tender documents, may contact to the office of Project 

Cell, AIIMS Raipur before the opening of tender date. 

3. For e-tendering of this   tender, downloaded from AIIMS Raipur website and Central Public 

Procurement Portal (CPPP) e-Procurement website. 

4. The intending bidders must have valid class-III digital signature to submit the bid. Manual bid 

shall not be accepted in any circumstance. The complete bidding process is online bidding; 

Bidder should have valid digital Signature Certificate (DSC) for online submission of bids.  

5. The bid document consisting of the schedule of quantities of various types of items to be 

executed and the set of terms and conditions of the contract to be complied with and 

other necessary documents can be seen and downloaded from website http:// 

eprocure.gov.in/eprocure/app free of cost. 

Sl. 

No. 

Description Details 

(a) NIT No. 58EE/AIIMS/RPR/2023-24 

(b) Name of Work: 

“Operation & Maintenance of 33/ 0.433 KV 

Electrical Substation, 2X 200 KVA DG sets, Pump 

house & external- Internal electrical works at AIIMS 

Residential Campus Raipur ” 

(c) Estimated Cost Rs. 1,67,50,966.00 

(d) 

Earnest Money Deposit        

(Mandatory to submit original 

EMD for participating in Bid and 

no need to submit hard copy  of  

whole tender document) 

Rs. 3,40,000.00 (to be submitted in the form of an 

account payee demand draft/ fixed deposit receipt from a 

commercial bank/ bank guarantee issued/confirmed from 

any of the commercial bank in India in favour of AIIMS, 

Raipur in the office of Project cell, AIIMS, Raipur before 

the last date of opening of technical Bid.) 

(e) Period of Completion 2 Years 

(f) Last Date & Time of Submission By 11-03-2024 UP TO 15:00 Hours through online. 

(g) 
Date & Time for opening of 

Technical Bid 
On 12.03.2024 at 15:30 Hours. 
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6. The bid can be submitted only after uploading the mandatory scanned documents up to 100 dpi 

Copies of eligibility documents and EMD as specified on the e-tendering website within the 

period of tender submission. Bidders can upload documents in the form of JPG format, PDF 

format and any other format as permissible by the e-tendering portal. 

7. Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be treated 

as"0".Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of such item shall 

be treated as "0"(ZERO).After submission of the bid online the contractor can re-submit revised bid 

any number of times but before last time and date of submission of bid as notified. 

8. After submission of bid online, it can be revised any number of times before specified time on 

last date of submission of bid. While submitting the revised bid, bidder can revise the rate of one 

or more item(s) any number of times (need not re-enter rate of all the items) but before last time 

and date of submission of bid as notified. 

9. Financial bids shall be opened online only for bidders for whom EMD and other uploaded 

documents are found in order and who are found to be eligible to bid for work. On opening date, 

the bidder can log in and see the bid opening process. After opening of bid he/she will receive 

the competitor bid sheets. 

10. If the bidder is found ineligible after opening of technical cum eligibility, bid shall become 

invalid. 

11. The Bidders shall have to submit original instrument for EMD before the last date of 

opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening Authority. Bid 

security will be refunded to the successful bidder on receipt of a performance security. 

Bid securities of the unsuccessful bidders should be returned at the earliest after L1 

decided by Committee of AIIMS Raipur. 

12. The Technical cum Eligibility bid shall be opened first on due date and time as mentioned 

above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a later 

date. 

13.  The department reserves the right to reject any prospective application without assigning any 

reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too 

many bids are received satisfying the laid down criteria. 

14. Performance Guarantee:     The  successful  contractor  will be  required   to  furnish  a  

Performance guarantee of 3% (Three Percent)  of Tendered Value after  receiving notification  of 

award  in the  form of an account payee demand draft, fixed deposit receipt from a 

commercial bank, bank guarantee issued/ confirmed from any of the commercial bank in 

India in the  name  of the  "All India Institute  of  Medical  Sciences,  Raipur"   which  shall  be  

kept  valid  for  a  period  of 6 months  beyond completion  of all the contractual obligations. The 

Performance Guarantee can be forfeited in the event of any breach or negligence or non–

observance of any condition of contract or for unsatisfactory performance or non-observance of 

any condition of the contract. Performance Security will be released after successful completion 

of work under the contract. In case the contractor fails to deposit the said performance guarantee 

within the period including the extended period if any, the Earnest Money deposited by the 

contractor shall be forfeited automatically without any notice to the contractor. The earnest money 

deposited along with tender shall be returned after receiving the aforesaid performance guarantee. 

 

15. Sources and Verification of Bank Guarantees  

Bank Guarantee for Bid Security (EMD), Performance Guarantee, Security Deposit should be 

irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid Document and 

should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the 

Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional 
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Rural Banks). In case of foreign bidders or in case of GTE, if Bank Guarantee is from a foreign 

bank branch situated outside India, the Bank Guarantee must be issued through any of the 

Scheduled Commercial Bank. In case BG is issued directly by a bank outside India, it should be 

executed on letter Head of the Bank and should be advised and made payable through their 

Indian Branch/Corresponding Bank in India. The Issuing Bank should also state the name and 

designation of the next Higher Authority of the Officials who have issued the Bank Guarantee. 

Bank guarantees submitted by the tenderers/ contractors as EMD/ performance securities need 

to be immediately verified from the issuing bank before acceptance. There may not be any need 

to get the Bank Guarantee vetted from legal/ finance authority if it is in the specified format. 

Guidelines for verification of BGs submitted by the bidders/ contractors against EMD/ 

performance security/ advance payments and for various other purposes are as follows:  

i) BG shall be as per the prescribed formats;  

ii) The BG contains the name, designation and code number of the Bank officer(s) signing the 

guarantee(s);  

iii) The address and other details (including telephone no.) of the controlling officer of the bank 

are obtained from the branch of the bank issuing the BG (this should be included in all 

BGs). The confirmation from the issuing branch of the bank is obtained in writing though 

registered post/ speed post/ courier. The bank should be advised to confirm the issuance of 

the BGs specifically quoting the letter of Procurement Entity on the printed official 

letterhead of the bank indicating address and other details (including telephone nos.) of the 

bank and the name, designation and code number of the officer(s) confirming the issuance 

of the BG; Pending receipt of confirmation as above, confirmation can also be obtained with 

the help of responsible officer at the field office, which is close to the issuing branch of the 

bank, who should personally obtain the confirmation from issuing branch of the bank and 

forward the confirmation report to the concerned procurement entity. 

16. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy 

themselves before submitting their bids, the means of access to the site, the accommodation 

they may require and in general   shall themselves obtain all necessary   information   as to 

risks, contingencies   and other circumstances which may influence or affect their bid. A bidder 

shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 

charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be 

responsible for arranging and maintaining at his own cost, all materials, tools & plants, water, 

electricity access, facilities for workers and all other services required for executing the work 

unless otherwise specifically provided for in the contract documents. Submission of a bid by a 

bidder implies that he has read this notice and all other contract documents and has made 

himself aware of the scope and specifications of the work to be done and of conditions. 

17. The Tender paper/documents can be seen / downloaded from Official website & submitted 

through Online   or   Site.    

18. The competent authority  on  behalf  of  the  Director,  AIIMS,  Raipur   does  not  bind  itself  to 

accept  the  lowest  or any other  bid and reserves  to itself the  authority  to reject  any or all the  

bids received without  the assignment  of any reason.  All bids in which any of the prescribed 

condition is not fulfilled or any condition including that of conditional rebate is put forth by the 

bidder shall be summarily rejected. 

19. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and 

the bids submitted by the contractors who resort to canvassing will be liable to rejection. 

20. The Competent Authority, the Engineer-In-Charge, reserves to himself the right of accepting 

the whole or any part of the bid and the bidder shall be bound to perform the same at the rate 

quoted. 
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21. The  contractor shall not  be  permitted  to  bid for works in the  AIIMS, Raipur  responsible  for 

award and execution of contracts,  in which his near relative is posted  as an officer in any 

capacity between the grades  of Executive Engineer and Junior Engineer (both  inclusive). He 

shall also intimate  the  names  of persons  who are working with him in any capacity or are  

subsequently employed  by him and who are near relatives  to any gazette  officer in the  AIIMS, 

Raipur.  Any breach of this condition by the contractor would render him liable to be removed 

from the approved list of contractors of this Department. 

22. The bid for the works shall remain open for acceptance for a period of 90 days from the 

date of opening of bids. 

23. This   notice   inviting bid   shall   form   a   part   of the   contract    document.  The successful 

bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 days 

from the stipulated date of start  of the  work, sign the  contract  consisting  of “The Notice  

Inviting bid, all the  documents including additional  conditions,  specifications  and drawings, 

GCC, if any, forming part  of the  bid as uploaded  at the  time of invitation of bid and rate  

quoted online  at  the  time  of submission  of bid and  acceptance thereof  together with  any  

correspondence leading thereto. 

24. Purchase preference shall be given to Class-I local supplier(s) based on their declaration of the 

percentage (%) of minimum local content used in the manufacturing of quoted product as per 

Public Procurement (Preference to make in India), Order 2017 notification issued by GoI, 

Ministry of Commerce and Industry, Department of Industrial Policy and Promotion (DIPP) vide 

order no. P-45021/2/2017-PP (BE-II) dated 15/06/2017 and order no. 31026/65/2020-MD 

dated 30/12/2020 issued by Ministry of Chemicals & Fertilizers, Department of 

Pharmaceuticals  

 

“Local Content” means the amount of value added in India which shall be the total value of the item 

procured (excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all customs duties) as a proportion of the total value, in percent. 

 

25. It is expected that, all the participating BIDDER companies have understanding and prior 

knowledge about the “Make in India” Initiative and Price Preference Policy of Govt. of India. 

However, it is once again emphasized that before participating this e-tender please carefully 

read the “Make in India” Initiative and directives of Govt. of India, since in case if any “Make in 

India” Registered Company will participate against this e-tender, the Price preference as per the 

same will be given to such participating Bidder company for ensuring necessary compliances of 

“Make in India” Policy of the Govt. of India. 
 

26. Eligibility of Bidder 

 

(a) Minimum Eligibility Criteria : 
 

(i) The Applicant should be registered contractors of appropriate list of CPWD /M.E.S. 

/BSNL (Construction) /Railway /C.G. P.W.D/ Chhattisgarh State Electricity board. 

 

(ii) Average annual financial turnover on construction works should be at least 30% of the 

estimated cost put to tender during the immediate last three consecutive financial years. 

The value of annual turnover figures shall be brought to current value by enhancing the 

actual turnover figures at simple rate of 7% per annum. 
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(iii) Experience of having successfully completed similar work in Govt./ Semi Govt./ PSU/ 

Autonomous Bodies of Govt. during last 7 years ending on previous day of last day of 

submission of tender. The value of executed works shall be brought to current costing 

level by enhancing the actual value of work at simple rate of 7% per annum; calculated 

from the date of completion to previous day of last day of submission of tenders. 

 

Three similar* works each of value not less than 40% of the estimated cost put to tender  

      OR  

Two similar* works each of value not less than 60% of the estimated cost put to Tender  

      OR 

One similar* work of value not less than 80% of the estimated cost put to tender 

 

* “Similar Works” means Operation and Maintenance Work of Electrical substation/ 

Installation and Erection work of substation/ External & Internal Electrical works.  

 
 

(b) Bid Capacity and Technical Eligibility Criteria: 

(i) The bidder who comply with the above Minimum Eligibility Criteria will be eligible 

further for consideration of bid(s) only if their available bid capacity is more than the 

Estimated Cost Put To Tender for the work mentioned in this Notice Inviting Tender. 
The available bid capacity shall be calculated as under: 
Assessed available Bid Capacity = (A*N*1.5-B) 
      Where 
 „N‟ =  Number of years prescribed for completion of work for which bid has been 
  invited. 

„A‟ = Maximum turnover in construction works executed in any one year during the    
        last seven years taking into account the completed as well as works in  progress.    
       The value of completed works shall be brought to current costing level by  
        enhancing at a simple rate of 7% per annum 

 „B‟= Value of existing commitment and ongoing works to be completed 
 The values for 
 A= Computed for the Bidder from Performa-III 
 N= No. of years for “Period of Completion” for work for which NIT is invited. 
 B= Computed for the Bidder from Performa-VI 
Bidder shall submit details of ongoing works as per Performa-III and Performa-VI 

(i) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress, 
prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be 
prepared by the Engineer-in Charge to ascertain their performance to complete any 
additional work in AIIMS   Raipur within Stipulated Time of completion of work or 
Extended Time of completion of work (if any). Any adverse remark in the Monthly 
Performance Report for contractor shall result in rejection of Technical Bid of such 
contractor for this NIT. This criteria for Technical Eligibility of Bidder may be relaxed in 
the case of contractor whose performance has been found to be very high order with the 
approval of Director, AIIMS Raipur.  

         (c)   Contractual Performance in Other Departments  

     Letter of past contractual performance to be submitted by bidder as per Performa -VII 
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Signing of bid document: 
a. If the bidder is an individual, the bid shall be signed by him above his full type written 

name and current address. 

b. If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full 

type written name and the full name of his firm with its current address. 

c. If the bidder is a firm in partnership, the bid shall be signed by all the partners of the 

firm above their full type written names and current addresses, or, alternatively, by a 

partner holding power of attorney for the firm. In the later case a certified copy of the 

power of attorney should accompany the application. In both cases a certified copy of 

the partnership deed and current address of all the partners of the firm should 

accompany the application. 

d. If the bidder is a limited company or a corporation, the bid shall be signed by a duly 

authorized person holding power of attorney for signing the application accompanied by 

a copy of the power of attorney. The bidder should also furnish a copy of the 

Memorandum of Articles of Association duly attested by a Public Notary. 

27. In the bid documents the word / sentence shall be read as under :- 

a. President of India – Director, AIIMS, Raipur 

b. The terms Director General includes CPM/ADG region/ SDG PR Special Director 

General / Additional Director General and  CPM/ Chief Engineer of the Zone - 

Director/Executive Engineer/Executive Engineer, AIIMS, Raipur. 

c. CPWD – AIIMS Raipur. 

 

28. Any dispute or difference arising out of  this  contract or in connection therewith 

which cannot be amicably  settled between the parties shall be finally settled under the 

rules of council of Arbitration of India by one or more arbitrator appointed in 

accordance with the said rules. The arbitration shall take place at Raipur (Chhattisgarh) 

and the resulting award shall be final and binding upon the parties and shall be in lieu 

of any other remedy. 
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned 

and uploaded within the period of bid submission 

1 Enlistment Order for the Contractor 

2 
Scanned Copy of EMD (Original to be submitted as mentioned in Information 

and Instructions for Bidders for e-Tendering)  

3 Letter of transmittal (Annexure-A) 

4 Vendor Details as per (Annexure-B) 

5 Structure & Organization (Annexure-C) 

6 Declaration by Bidder (Annexure-D) 

7 Consent Letter (Annexure-E) 

8 Self-Certification under Preference to “MAKE IN INDIA” Policy (Annexure –F) 

9 GST Registration Certificate 

10 

Proof of Average Annual Financial Turnover on construction works should be at least      

30% of the estimated cost put to tender during the immediate last three consecutive 

financial years (Proforma III) 

11 Details of The Similar Works Completed In Last Seven Years (Performa-IV) 

12 Details of ongoing/existing works (Proforma-VI) 

13 
Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate  for PAST 

CONTRACTUAL PERFORMANCE (Proforma-VII) 

14 Valid Electrical Contractor License 

 

e-sign by Prashant Kumar Ravi 

Executive Engineer  

AIIMS, Raipur 
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(Annexure-A) 

LETTER OF TRANSMITTAL 

From: 

To 

The Executive Engineer, 

Project Cell, AIIMS, Raipur (C.G.) 

Subject: Submission of bids for the work of “Operation & Maintenance of 33/ 0.433 

KV Electrical Substation, 2X 200 KVA DG sets, Pump house & external- Internal 

electrical works at AIIMS Residential Campus Raipur” 

Sir, 

Having examined the details given in the bid document for the above work, I/we hereby submit 

the relevant information. 

1. I/we hereby certify that all the statement made and information supplied in the enclosed 

forms A to F and accompanying statement are true and correct. 

2. I/we have furnished all information and details necessary for eligibility and have no further 

pertinent information to supply. 

3. I/we authorize Engineer-In-Charge or his representative to approach individuals, employers, 

firms and corporation to verify our competence and general reputation. 

 

 

Certificate: It is certified that the information given in the enclosed eligibility bid 

are correct. It is also certified that I / We shall be liable to be debarred, disqualified / 

cancellation of enlistment in case any information furnished by me / us is found to be 

incorrect. 

 

 

 

Enclosures:  

 

Signature(s) of Bidder(s) 

Date of submission:                                                                                      Seal of bidder        
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Annexure-B 

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details) 

1. Name of the Bidder  

2. Permanent Account No (PAN)  

3. Particulars of Bank Account  

 

a) Name of the Bank  

b) Account Number  

c) Name of the Branch  

d) Branch Code  

e) Address  

f) City Name  

g) Telephone No  

4. 

Legal status of the bidder (attach 

copies of original document 

defining the legal status) 

 

 

 

a) An Individual  

b)A proprietary firm  

c)A firm in partnership  

d) A limited company or 

Corporation 

 

5. GST Registration Certificate No  

6. Valid Email ID of the Bidder  

7. Complete Postal Address of the 

bidder 

 

 

 

(Authorized Signature of the Bidder with Seal) 
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Annexure-C 

STRUCTURE & ORGANISATION 

 
1. (a) Name  

 

(b) Address of the bidder 

 

2. (a)Telephone no. 

 

(b) Telex no. 

 

(c)  Fax no. 

 

(d) E-mail 

3. Legal status of the bidder (attach copies of original document defining the legal status) 

(a) An Individual 

(b) A proprietary firm 

(c) A firm in partnership 

(d) A limited company or Corporation 

4. Particulars of registration with various Government Bodies if any (attach attested 

photocopy) 

Organization/Place of registration    Registration No. 

1. 

2. 

3. 

5. Names and titles of Directors & Officers with designation to be concerned with this work. 

 

 

 

 

Signature of Bidder(s) with Seal 
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Annexure-D 

DECLARATION 
 

 
It is to certify that: 

1) I/We agree with the terms and conditions of it and understood that it will form part of the 

agreement. 

2) I hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In 

case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall 

have the absolute right to take any action as deemed fit without any prior intimation to me”. 

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through 

another contractor on back to back basis.  Further, it is stated that, if such a violation comes 

to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future 

forever.  Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of 

work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money 

Deposit/Performance Guarantee. 

4) I / We have signed (with stamp) uploaded documents of the tender before submitting the 

same. 

5) All the information and documents given/ uploaded for bids are true. 

6) I / We have provided our e-Mail id for any communication in this regard. 

7) I have read carefully & understood the important instructions to the all bidders. 

 
 

 
 

 

 

 

Date…………….                  Contractor 

 

E-Mail: ____________________                                (Sign with Seal) 
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(Annexure-E) 

CONSENT LETTER 

“Operation & Maintenance of 33/ 0.433 KV Electrical Substation, 2X 200 KVA 

DG sets, Pump house & external- Internal electrical works at AIIMS Residential 

Campus Raipur”  

I/We hereby give my/ our consent to work as contractor till the completion of work and I/we will 

be responsible for execution of work only by skilled persons in the field of related work as per 

satisfaction of Engineer-In-Charge.  

I/We have experience to technically execute, take measurements and will produce computerized 

measurement sheets of work before covering hidden work / job and other exposed works in time as 

per clause 6 otherwise measurements will be recorded by the representative of Engineer-In-Charge 

which will be bound to me. Final measurement with bill will be produced by me/us within one 

month after completion date otherwise representative of Engineer-In-Charge will prepare the same 

which will be acceptable and bound to me/us and no any claim in this regard will be made by 

me/us. 

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All 

Analysis of rates for Extra, Deviation items etc. will be produced by me/us in consultation with 

representative of Engineer-In- Charge on time for getting approval from Competent Authority of 

AIIMS before execution of work or otherwise the same will be prepared by the department and will 

be  bound to me/us.  

I/we will also engage suitable and skill Engineer(s) for the work as per Clause 32 of General 

Condition of Contract. 

 I further certify that the above particulars pertaining to me are correct.  

I/We will produce all uploaded documents in original for physical verification before issue of Letter 

of Acceptance or / and as demanded by Engineer-In Charge before the payment. 

I/We will submit “No Claim Certificate” in the approved format in company letter head after 

receiving final bill payment. 

 

 

 

Signature of contractor with seal 
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ANNEXURE-F 

 

Self-Certification under Preference to “MAKE IN INDIA” Policy 

 

CERTIFICATE 

 
In line with Government Public Procurement Order No. P-45021/2/2017-BE-II dt. 15/06/2017, its 

revision dated 04/06/2020 and any subsequent modifications/Amendments from time to time and as 
applicable on the date of submission of tender, we hereby certify that we _______________________________ 
(Name of Contractor/Firm/ Agency) are local Contractors and will meet the requirement of 
minimum Local content (50%) as defined in above orders for the material against Tender No 
________________________________________________________, if selected as Lowest Bidder 
 

Details of location at which local value addition will be made is as follows: 
------------------------------------------------------------------------------------------------- 
------------------------------------------- 
 

The information furnished hereinafter is correct to the best of my knowledge and belief and I 
undertake to produce relevant records before the procuring entity or any other Government authority 
for the purpose of assessing the local content of goods/services/works supplied by me. 

In the event of the local content of the goods/services/works mentioned herein is found to be 
incorrect and not meeting the prescribed supplier class categorization criteria as per said order, 
based on the assessment of procuring agency(ies)/Government Authorities for the purpose 
of assessing the local content, action shall be taken against me in line with the PPP-MII order and 
provisions of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for 
which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the General 
Financial Rules along with such other actions as may be permissible under law. 

 

Thanking You 

 

Seal and Signature of Authorized Signatory 
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PROFORMA-III 

 
 

Date: _______________ 
 

 
ANNUAL TURNOVER FOR THE LAST THREE YEARS 

 
 

S. No.   FINANCIAL     
       YEAR 

Annual Turnover from  
Construction Works 
       (Rs. in Lacs) 

Remarks 

1 2020-21   

2 2021-22   

3 2022-23   

 
 
 
 
Note: 
       1 The bidder shall submit the Certificate from the Chartered Accountant, wherever the Annual Turnover is 

certified for the relevant financial year in which the minimum criteria of Annual Turnover is satisfied 
should also be submitted. 
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PROFORMA-IV 

 

 

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS 

 

Sl. 

No. 

Description 
of the work 
with Contract 
No./ Work 
Order No. 

Department 
in which 
work 
carried out 
 

Date 
of 
award 

Stipulated 
date of 
completion 

Date of 
actual 
completion 

Value of 
completed 
work  
(Rs. in 
Lacs) 

Reasons 
for 
delays, 
Penalty if 
any 

Any other 
relevant 
information 

         

         

         

         

         

         

         

 
Note: 
         1. The Bidder shall submit the attested Copies of the Completion Certificates from the Client i.e. 

Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt.. 
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PROFORMA-VI 

 

 

DETAILS OF ON-GOING/EXISTING WORKS 

 
Sl. 

No. 

Description of 
The Work With 
Contract No./ 
Work Order 
No. 

Department 
in which 
work is 
awarded 

 

Date of 
award 

Stipulated 
date of 
completion 

Value 
Of work 
as per 
order 
(Rs. in 
lacs) 

Value of 
Work 
completed 
so far 
(Rs. In 
lacs) 

Anticipated 
date of 
Completion 
of work 

Any other 
Relevant 
information 

         

         

         

 

 
Note:  

1. The copies of Work Orders of ongoing-awarded works and documentary proof for payment 
issued by the Client i.e. Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt. 
shall be attached 
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PROFORMA – VII 
 

PAST CONTRACTUAL PERFORMANCE 
(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate) 

 
  This is to certify that We, M/s __________________________[Name of the Bidder with address], in 
submission of the Bid “( Name of the Work and NIT No.”): 
 
i) have not made any misleading or false representation in the forms, statements and attachments in proof of 
the qualification requirements; 
 
ii) do not have records of poor performance such as abandoning the work, not properly completing the 
contract, inordinate delays in completion, litigation history or financial failures etc.; 
 
iii) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings or 
Enterprises or Autonomous Bodies of Central/State Govt.; 
 
iv) have submitted all the supporting documents and furnished the relevant details as per the prescribed 
format.; and 
 
v) have submitted all the information and the requisite documents with the Bid and further certify that we are 
fully responsible for the correctness of the information and documents submitted by us. 
 
 
 
 
 
 
SEAL AND SIGNATURE OF THE BIDDER 
 
 
 
Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for 

evaluation/consideration if any. 
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FORM-A 

 

CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF SPECIALIZED WORK(S) 

 

Name of work: “Supply, Installation, Testing and Commissioning of Cooling Tower (01 

Nos) at Medical College AIIMS Raipur.” 

 

1. I / We hereby give my consent to associate with M/s …………………………………, for 

executing the of work of …….……….................. (Mention specialized work(s)).  

2. I / We will execute the work as per specifications and conditions of the agreement 

and as per directions of the Engineer–in-Charge for the corresponding specialized 

work(s) till the completion of the work. 

3. I / We will be responsible for necessary action to handover the installations and for 

rectification of defects and repair during the maintenance / warranty period.  

4. Also I / We will employ full time technically qualified Engineer / supervisor for the 

specialized work(s) component of the work as required for the work. I / We will 

attend inspection of officers of the department as and when required.  

 

Date:   

 

 

Signature with date of Main Agency 

/Contractor 

Address: 

 

 

Signature with date of Associate 

Specialized Agency  

Address: 

 

 

1. Witness with address  

    (From main contractor side)  

 2. Witness with address 

    (From associated agency side) 
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FORM-B 

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN 

1] M/S [Name of the firm/agency with full address] 

   Enlistment Status  

   Valid Upto:  

   [Henceforth called the main contractor]  

   And  

2] M/S [Name of the firm/agency with full address]  

   Enlistment Status  

   Valid Upto:  

   [Henceforth, called AssociatedspecializedAgency]  

 

For the execution of Specialized  Works :-  “Operation & Maintenance of 33/ 
0.433 KV Electrical Substation, 2X 200 KVA DG sets, Pump house & external- 

Internal electrical works at AIIMS Residential Campus Raipur.” 
 

We state that M.O.U between us will be treated as an agreement and has legality as per 

Indian Contract Act [amended upto date] and the department [AIIMS] can enforce all the 

terms and conditions of the agreement for execution of the above work. Both of us shall 

be responsible for the execution of work as per the agreement to the extent this MOU 

allows. Both the parties shall be paid consequent to the execution as per agreement to 

the extent this MOU permits.  

In case of any dispute, either of us will go for mediation by the EE , AIIMS, Raipur, Any 

of us may appeal against the mediation to the Director, AIIMS, Raipur. His decision 

shall be final and binding on both of us. We have agreed as under:  

1] The associated specialized agency will execute all specialized work(s) in the 

wholesome manner as per terms and conditions of the agreement and as per the 

direction of the Engineer-in-charge.  

2] That the Associated specialized agency has gone through the contract and has 

understood the scope of work required for the purpose of executing the specialized 

work(s). 

 3] All the machinery and equipments, tools and plants, special T&P required for 

execution of the specialized work(s), as per agreement, shall be the responsibility of the 

associated specialized agency.  

4] The site staff required for the specialized work(s) shall be arranged by the associated 

specialized agency as per terms and conditions of the agreement.  

5] Site order book maintained for the said work shall be signed by the authorized 

representative of main contractor as well as Associated specialized Agency.  
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6] All the correspondence regarding execution of the specialized work(s) shall be done by 

the Department with the Associated specialized agency with a copy to the main 

contractor.  

In case of non-compliance of the provisions of agreement, the main contractor, as well 

as the associated agency shall be responsible.  

The action under clauses 2 and 3 shall be initiated and taken against the main 

contractor.  

 

SIGNATURE OF MAIN CONTRACTOR       SIGNATURE OF ASSOCIATED SPECIALIZED 

AGENCY.  

Date:  

Place  
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CPWD 7/8 

 

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR 

Percentage Rate Tender/ Item Rate Tender & Contract for Works 
 

Tender for the work of:  “Operation & Maintenance of 33/ 0.433 KV Electrical 

Substation, 2X 200 KVA DG sets, Pump house & external- Internal electrical 

works at AIIMS Residential Campus Raipur” 

 

e- T E N D E R 
 

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, 

specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the 

work. 

 

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the 

time specified in Schedule ‟F‟, viz., schedule of quantities and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules 

and Directions and in Clause 11 of the Conditions of contract and with such materials as are 

provided for, by, and in respects in accordance with, such conditions so far as applicable. 

 

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of 

financial bid and not to make any modification in its terms and conditions. 

 

A sum of Rs. 3,40,000.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call 

Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a 

Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the 

earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed 

Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee 

issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed 

performance guarantee within prescribed tender, I/we agree that the said President of India or his 

successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the 

said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree 

that President of India or his successors in office shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said 

Performance Guarantee shall be guarantee to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to those in excess of that limit at 

the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of 

the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of 

earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in 

the re-tendering process of the work.  

 

I/We undertake and confirm that eligible similar work(s) has / have not been got executed 

through another contractor on back to back basis. Further that, if such a violation comes to the 

notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future for 
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period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice of 

Department before date of start of work, The Engineer – in – Charge shall be free to forfeit the 

entire amount of Earnest Money Deposited / Performance Guarantee.  

 

I/We hereby declare that I/we shall treat the tender documents drawings and other records 

connected with the work as secret/confidential documents and shall not communicate 

information/derived therefrom to any person other than a person to whom I/We am/are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

 

 

           

Dated #.....................      Signature of Contractor#  

         Postal Address# 

 

 

 

Witness : #       e-Mail id# 

Address: #  

Occupation: #     # To be filled in by the contractor/witness as 

applicable 

 

ACCEPTANCE 

 

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on 

behalf of the AIIMS Raipur for a sum of . _________*________  

 

(Rupees_____________________*________________________________________)  

 

The letters referred to below shall form part of this contract Agreement:- 

 

a) ___________________________________________* 

 

b) ___________________________ 

 

c) ____________________________________________ 

        For & on behalf of the AIIMS Raipur. 

       

    

Signature.................................... 

 

 

Dated ......................               Designation......................... 
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT 

A. GENERAL CONDITIONS  

Name of Work: “Operation & Maintenance of 33/ 0.433 KV Electrical Substation, 

2X 200 KVA DG sets, Pump house & external- Internal electrical works at AIIMS 

Residential Campus Raipur” 

1.  For all items of Civil/Electrical/AC&R;- CPWD specifications with up to date correction slips 

up to receipt of tender shall be followed. For the items which are not covered under CPWD 

Specifications; B.I.S. specifications shall apply. In this regard the decision of Engineer-in- 

charge shall be final. 

2.  Wherever any reference is made of any Indian Standard, it shall be taken as reference to the 

latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders. 

3.  Unless otherwise specified, the agreement rates for all items of work of the schedule of 

quantities are for all heights, depths, leads and lifts involved in the execution of work. 

4.  Other agencies working at site will also simultaneously execute the work entrusted to them 

and the contractor shall offer necessary co-operation wherever required to other agencies. 

5.  On account of security consideration, there could be some restrictions on the working hours, 

movement of vehicles for transportation of materials. The contactor shall be bound to follow all 

such restrictions and adjust the program for execution accordingly, for which nothing extra 

shell be paid. 

6.  The work shall be carried out in a manner complying in all respects with the requirements of 

relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen 

compensation act and other statutory laws enacted by Central Govt. as well as State Govt. 

7.  All malba/ rubbish/ silt/ waste, garbage etc. generated due to any operation from buildings/ 

houses/ hostels and other open spaces whatsoever shall be disposed off on daily basis by the 

contractor to the specified common disposal point.  After the collection of full truck load of the 

said malba (approx.  4.5 cubic meters),  the  same shall be disposed off by the  contractor to 

the authorized municipal dumping  ground  and  nothing  extra  shall be  paid  on this  

account.  In case of non- removal/disposal in the specified period, the same would be disposed 

at risk & cost of contractor. 

8.  No residential accommodation shall be provided to any of the staff engaged by the contractor. 

The contractor shall not be allowed to erect any temporary set up for staff in the campus. 

9.  No claims of the labours shall be entertained by the Department including that of providing 

employment, regularization of services etc. 

10.  All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked in 

chronological order but the contractor will have to arrange all such registers/stationery etc. 

Nothing extra shall be paid on this account. 

11.  All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for Construction, consumable 

and Contingent Articles required for execution of the work shall be arranged by the contractor. 

12.  The contractor shall make all safety arrangement required for the labour engaged by him at his 

own cost. All consequences due to negligence or due to lapse of security/safety or otherwise 

shall remain with the contractor. The department shall not be responsible for any mishap, 
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injury, accident or death of the contractor‟s staff. No claim in this regard shall be entertained / 

accepted by the department.  Also Contractor is responsible to the damage caused to any 

man/material other that his team during execution and AIIMS will not be responsible for that. 

13.  Contractor shall be fully responsible for any damages caused to govt. property or allotter‟s 

property by his or his labor in carrying out the work and shall be rectified by the contractor at 

his own cost. 

14.  GST and other Taxes as applicable shall be recovered/ paid from the contractor‟s bill as per 

Govt. of India/AIIMS Rules.  

15.  Chases, holes & drilling works etc. shall be done using power operated tools in the cost of 

Contract. No extra will be paid for the same. 

16.  The agency shall restore back the premises and other articles provided by the department to 

the department at the time of closure of the contract. 

17.  In the case of discrepancy between the schedule of quantities, the Specifications and/or the 

Drawings, the following order of preference shall be observed :- 

a) Description of schedule of quantities. 

b) Additional specifications and special conditions, if any. 

c) Contract clauses of General conditions   of contract for Central P.W.D. works.  (iv) CPWD 

specifications. 

d) Architectural drawings. 

e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference 

made to any Indian standards specifications in these documents, shall imply to the 

latest version of that standard, including such revisions/amendments as issued by the 

Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall 

keep at his own cost all such publications of relevant Indian Standards applicable to the 

work at site. 

18.  The contractor and /or his authorized agent should see the site order book every day and get 

the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time 

schedule. 

19.  The contractor will not pitch up tents for laborers, materials and his stores etc. 

20.  No permanently / temporary huts / structures shall be constructed by the contractor at the 

site of work or at any government land / premises. Such structures, if any, found at the site or 

at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any 

notice. 

21.  Any damage to the building structure, fittings or any other articles etc. done by the contractor 

or his workman during the execution of the work shall be made good by the contractor at his 

own cost. 

22.  The contractor shall clear the site properly after the completion of the work. 

23.  The Agency shall be solely responsible for compliance to the provisions of various Labor and 

industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. as 

per labour law relating to personnel deployed by it at AIIMS, Raipur site or for any accident 

caused to them and the institute shall not be liable to bear any expense in this regard.  The 

Agency shall make payment of wages to workers engaged by it by the stipulated date 

irrespective of any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The 

Agency shall also be responsible 
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For the insurance of its personnel. The Agency shall specifically ensure compliance of various 

Laws / Acts, including but not limited to with their re-enactments / amendments / 

modifications etc. 

(a) The Payment of Wages Act 1936. 

(b) The Employees Provident Fund & MP Act, 1952.  

(c) The Contract Labor (Regulation) Act, 1970. 

(d) The Payment of Bonus Act, 1965.  

(e) The Payment of Gratuity Act, 1972. 

(f) The Employees State Insurance Act, 1948.  

(g) The Employment of Children Act, 1938. 

(h) The Motor Vehicle Act, 1988. 

(i) Minimum Wages Act, 1948. 

24.  Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in 

the contract shall be treated as breach of contract. Or In Case of breach of any terms and 

conditions as mentioned above, the Competent Authority, will have the right to reject the bid at 

any stage without assigning any reason thereof  and nothing will be payable by AIIMS, Raipur  

in that event the EMD and /or Performance Guarantee and/or security deposit  shall also 

stands forfeited. 

25.  Termination of Contract: AIIMS, Raipur  would  have  the  right to  terminate  the  contract  by 

giving one  month‟s notice  before  the  expiry of the  term,  in case  the  work performance is 

not  up  to  the standard, or in case there  is any violation of AIIMS, Raipur  rules & 

regulations,  or if there  is any lapse in compliance of any labor legislation, or if there  is any 

incident of indiscipline on the part of the bidder or his staff and the agreement may be 

terminated by either party by giving one month‟s notice to the institution.  The decision of 

AIIMS, Raipur‟s management in this regard would be final and binding on the bidder . In such 

an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the task. 

26.  Arbitration: The Arbitration  shall be  held  in accordance  with the  provision  of the  

Arbitration  and conciliations Act, 1996 and the  venue  of arbitration shall be at Raipur.  The 

decision of the Arbitrator shall be final and binding on the both parties. 

27.  Dispute Settlement: It is mutually agreed   that   all differences   and  disputes   arising  out  of  

or  in connection  with this agreements shall be settled  by mutual  discussions and 

negotiations if such disputes  and differences  cannot  be settled  and resolved by discussions 

and negotiations then  the same shall be referred to the sole Arbitrator appointed by the 

Director, AIIMS, RAIPUR whose decision shall be final and binding on both  the  parties.  The 

contract  shall be  governed  by laws and  procedures established  by Govt. of India, within  the  

framework of  applicable  legislation  and  enactment  made  from  time  to  time  concerning  

such commercial dealings/ processing. 

28.  Guidelines  issued  by Hon‟ble  National Green  Tribunal  in O.A. No. 21 of 2015  and  O.A. No. 

95 of 2014 in the  matter of Vardhaman Kaushik Vs. Union of India & other  and Sanjay 

Kulshreshtha Vs Union of India & ors: Air  Pollution of  Dust from Construction  and  

Demolition  activity reg. issued vide letter  No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-

408 dt. 17/04/2015 shall be complied by the Bidders. 

 

B. TERMS & CONDITIONS FOR ELECTRICAL WORK 

1. The work shall be carried out strictly in accordance with CPWD specifications for 

Electrical works 2013 (Internal) and 1995 part-II (External) as amended upto date in 
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accordance with Indian Electricity Rules, 1956 India electrical Act, 2003 as amended 

upto date and as per instructions of the engineer-in-charge including as below and 

nothing will be paid extra.  

2. The E&M agency shall possess an appropriate valid Electrical License.  

3. The electrical work shall be carried out as per actual requirement and quantity is given in 

the schedule of work may vary of either side and it is side possible that some of the item 

given in the Schedule of work may not require to be executed. The decision of Engineer-

in-charge of the work, in this regard, shall be final and binding on the Tenderers. 

However tenderers are required to quote their rates for all the items given in the schedule 

of works attached.  

4. All materials to be used on this work should brought in by the contractor to facilitate 

testing before use and shall be got approved from the Engineer-in-charge before 

installation at site.  

5. The work shall be carried out according to approved drawing/details which shall be 

subsequently issued to the successful tenderer for execution of work and as per 

instructions of the Engineer-in-charge who will have the right to change the layout as per 

requirements at site and the contractor shall not have any right to change in layout.  

6. All damages done to the building during execution of Electrical work shall be the 

responsibility of the contractor and the same will be made good immediately at his own 

cost to the satisfaction of the Engineer-in-charge. Any expenditure incurred by in this 

condition shall be recovered from the contractor and decision of the Engineer-in-charge 

about recovery shall be final.  

7. All the debris of the electrical works should be removed and the contractor should be 

clear the site immediately clear off any rejected material from the site.  

8. The bad workmanship will not be accepted and defects shall be rectified at contractor‟s 

cost to the satisfaction of the Engineer-in-charge. The program of electrical works are to 

be co-ordinate in accordance with the building work and no claim, for idle labor will 

stipulated in the tender, electrical work shall to be completed along with completion of 

civil work.  

9. The contractor or his representative is to sign the site order book as & when required by 

the Engineer-in-charge and comply with the remarks therein.  

10. The Contractor shall make his own arrangement at his own cost of electrical general tools 

and plants required for the work.  

11. All materials to be used on this work shall be ISI marked & shall be got approved in 

written from the Technical sanctioning authority/Engineer-in-Charge before installation 

at site unless otherwise not covered under ISI.  

12. Materials not being manufactured in India shall be CE marked & ENEC certified. In 

absence of any of above, materials shall be summarily rejected.  

13. The makes, size of conduit and wires, shall be got approved from the Engineer-in-charge 

before taking up the execution.  

14. Main Board and main distribution Board: the work shall be carried out according to the 

drawings/details as approved by the Engineer-in-charge, samples approved before the 

whole lot is brought to site and it shall include all inter connections etc. panel drawings 
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shall be got approved before actual fabrication is taken up.  

15. The connection, inter connection, earthing and inter earthing shall be done by the 

contractor where required and nothing extra shall be paid on this account.  

16. Nothing extra shall be paid for inter connection with thimbles/wires/tapes/strips etc. 

17. All interconnection in the panel, DB, cable-looping boxes shall be carried out with 

suitable cable commensurate with the current carrying capacity of incoming and outgoing 

cables complete with thimbles etc. as required for which nothing extra shall be paid.  

18. Copper lugs shall be provided for terminating copper/aluminium/GI earth wire to all 

switchboards for which nothing extra shall be paid. All multi-stranded/ stranded wires 

shall be terminated through copper lugs.  

19. Location of light fixtures, cable routes, power & light point etc. should be prepared & got 

approved from the Engineer-in-Charge before execution.  

20. All panels, DB‟s, cable-looping boxes will be numbered and marked with paint / name 

plate, ferruling of circuit/submain etc and nothing extra will be payable on this amount.  

21. All MCB, MCCB, MCB, DB‟s, RCBO‟s, RCCB with DB‟s shall be of same make / 

manufacturer.  

22. Modular Switch / Socket‟s / Plates / Computer outlet / Telephone outlet and all 

accessories shall be of the single make only be provided. The contractor shall have to 

make the edges around the boxes wherever required shall have to be made by the 

contractor for which nothing extra shall be paid. The galvanized metal box shall be of the 

standard thickness as the GI boxes besides other requirement 

23. The contractor shall have to provide the fish wire after removing the choking of the 

conduits. Even if subsequently the conduits are found chocked, the choking will be get 

removed and / or the new conduits shall be provided at the risk and cost of the 

contractor.  

24. The contractor shall provide junction boxes / looping boxes of required sizes and such 

boxes shall be measured as part of conduit / batten wiring without any extra payment.  

25. M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling and for 

providing suspenders for the angle support, conduiting, cable tray etc. for which nothing 

extra shall be paid.  

26. Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan 

points, due to site conditions, the contractor shall use suitable three pin connectors for 

which nothing extra shall be paid. Wiring shall be carried out with FRLS wires  

27. Contractor shall provide polythene/PVC plastic cover for all MDB‟s/SDB‟s/DB‟s, panels, 

feeder pillars etc to protect them from rust/damages, during execution of work till the 

work is actually completed and handed over to the department.  

28. Cables:-  

a) Cables shall be bought from manufacturer only as per approved NIT.  

b) The length of the cables required shall be measured w.r.t. site condition and these 
shall be delivered in section of approved length only, to avoid jointing as far as 
possible.  

c) Cable delivery shall be scheduled in consultation with department only.  

29. Earthing connections:-  
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a) All fans & fittings are to be properly earthed for which no extra will be paid. 
b) Proper sleeving is to be provided to bare earth conductor in the switch boxes and 

also to bore Conductors used for inter switch looping inside the switch boxes for 
which no extra will be paid.  

c) Termination of wiring inside DB‟s & main boards should be by crimped connections  

d) Clamp type termination of earth strip (wherever provided) to pipe electrode will be 
made  

30. The contractor shall bear all the expenses for the testing of the electrical material / 

switch gears etc. form the designated lab, as desired by Engineer-in-charge. 

31. All repairs & patch work shall be neatly carried out to match with the original finish & all 

damages caused to the building installation during the execution of work shall have to be 

made good by the contractor immediately at his own cost to the entire satisfaction of 

Engineer-in-charge.  

32. The entire installation shall be at risk and responsibility of the contractor until these are 

tested and handed over to the department.  

33. Some of the items of work, if already executed in that case the successful tender shall 

have to use these items for completing the work. For wiring, the existing conduit wherever 

available / required shall be used by the contractor. The recovery will be made for these 

items at accepted rate of other agencies.  

34. Watch and ward of the material shall be the responsibility of the contractor till they are 

handed over to the department for which nothing extra shall be paid. 

35. The contractor shall ensure that the staff employed by him for execution of the electrical 

work, possess the valid electrical license issued by competent authority. Consequences 

arising due to the default of the contractor in not complying with the above condition 

shall be the responsibility of the contractor.  

36. The contractor shall abide the specifications given in the tender where the specifications 

are not given CPWD specifications with as on date amendments shall be followed. Items 

where CPWD specifications are not covered, the decision of Engineer-in-charge shall be 

final and binding.  

37. The contractor shall also assess the quantities of various items involved in the work and 

shall procure the material accordingly. If excess material is produced, it shall be the 

responsibility of the contractor and department will not pay for unused quantity.  

38. In case any extra quantity gets procured in running bills i.e. more than to be, it shall be 

taken back and amount shall be adjusted.  

39. The contractor/supplier shall have to produce all the relevant records to certify that the 

genuine material from the manufacturers has been supplied and erected. The 

invoice/challan of the materials shall be invariably submitted. Custom clearance paper in 

respect of materials imported from outside country reqd. to be submitted. 

40. All the LED Bulbs / LED Fittings shall be guaranteed for a period of 3 years. In case of 

any defects during this period shall be got rectified without any extra cost.  

41. Contractor shall be mandatorily be required to provide to the engineer-in charge certified 

copies of original invoices of all kind of materials, T&P etc. being used or procured for this 

agreement. Failure to provide any of such information to engineer-in charge to his 

satisfaction shall render the contractor ineligible for payment for such items and no claim 
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what so ever on this account shall be admissible and decision of engineer-in charge in 

this regard shall be final and binding.  

42. The contractor will have to arrange the required Computer, Printer, telephone, furniture 

etc. at his own cost pertaining to his job and he will take all the settings  back only 

after the expiry of the agreement for which nothing extra shall be paid. 

 

C. TERMS AND CONDITIONS FOR AC&R WORK  

1. The bidder Shall visit the site of installation & Commissioning of the Air conditioning 

machine and understand the nature & scope of the work and doubts of any nature and 

should be got clarified before quoting. Agency ascertains themselves with all the rules and 

regulations of the premises of AIIMS Raipur.  

2. Packaging, forwarding, storage and safe-keeping of all the supplied materials shall be the 

sole responsibility of the bidder irrespective of the location of the material. Agency is 

responsible for all the materials on site (finished or unfinished). Any loss or damage cause 

to the materials incidental or otherwise shall be borne by the agency. The Institute shall 

assume no responsibility in this regard under any circumstances.  

3. The equipment offered shall conform to the specifications as given in tender and shall be 

guaranteed against defective design, defective quality material supplied, manufacturing 

defects etc. for a minimum period of 15 months from the date of supply and 12 month 

after installation of Air conditioning machine.  

4. The Agency shall give guarantee for the work executed and shall be responsible for the 

defects occurred during the period of 12 months after the completion of work and shall 

rectify the same at his own cost. the agency also give one year warranty of Air 

conditioning machine.  

5. SITC for Machine must be carried out by the bidder, quarterly servicing will be done by 

the bidder within warranty period. The Contractor shall ensure running equipment‟s are 

available at default rated parameters & capacity. extra amount of refrigerant (if required) 

to run air conditioner as per parameters in the scope of agency. The healthiness of Air 

conditioning machine shall be ensured with no water or refrigerant leakage, no abnormal 

sound, proper setting of thermostats and their tripping etc.  

6. Damage to the building during execution of work shall be made as good as previous by 

the contractor, otherwise penalty will be imposed by the Engineer-In-Charge which will be 

final & bound to contractor.  

7. The contractor shall handover the Air conditioning machine in healthy and working 

condition to the department after completion of work and any shortcoming / missing 

parts noticed at the time of handover shall be made good by the contractor free of cost, 

otherwise necessary deduction will be made from the bill which is bound to the 

contractor.  

8. The agency shall ensure that its employees while on AIIMS Raipur premises or while 

carrying out their obligations under this contract, observe the standards of cleanliness, 

decorum and general discipline lay down by AIIMS Raipur. After completion of work area 

should be cleaned. the cleaning of dust, Oil Spillages, Welding butts, Metal Scraps, used 

nut bolts & all other scrap removal shall be in contractor's scope. Handling of Scrap 
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generated arises on account of activities or any kind of material handling will be in 

agency scope.  

9. Any malba generated due to dismantling/maintenance shall be cleared from the site of 

work immediately without any extra cost failing which same shall be done by the 

department and suitable recovery shall be made from the contractor.  

10. All works related to installation of Air conditioning machine like making holes in the walls 

for passage of copper tubes and electrical cables, mounting of stands, minor Civil work 

like cutting of existing false ceiling and fitting of AC indoor unit etc. shall be done by the 

agency and all tools, and tackles including ladder etc. shall be arranged by the agency. 

However, for loading / unloading of Air conditioning machine in the scope of agency. the 

AIIMS Raipur shall not provide any labour to the contractor for lifting or transportation of 

the Air conditioning machine.  

11. Agency shall be provides all spare parts list with their prices and It is mandatory to 

provide O&M user /maintenance manual after completion of work.  

12. At the time of acceptance of the tender, agency shall furnish the details of workers along 

with contact details.  

13. The contractor or his representative should not remove, disturb and dislocate the existing 

equipment and its parts from its positions until and unless it is authorized by the 

Engineer (AC/R).  

14. Any of the skilled or unskilled workers at site found not up to the standard or undesirable 

will be required to be forthwith removed by the agency. If found under the influence of the 

above, contracting firm shall have to change /replace him, failing which we may 

terminate the contract.  

15. Agency shall arrange to render efficient service as outlined by AIIMS Raipur. If due to any 

reason, the firm is not able to do the work, the same shall be got done from some other 

firm or from the open market at the risk & cost of the contractor and the expenditure 

incurred there on shall be recovered from the contractor including penalty imposed by the 

Engineer-In-Charge which will be bound to the contractor.  

16. The agency will have to carry out the work in accordance with the drawings technical 

specifications / or other conditions after allocation of work and to the full satisfaction of 

AIIMS Raipur.  

17. No accommodation for the labourers will be allowed within AIIMS Raipur.  

18. Installation site distance between Indoor Unit and Outdoor Unit is deferment meters, 

therefore normal supply of copper tubing, insulation pipe and water drain pipe shall be 

accordingly and default parameter achieved as per this.  

19. Installation, testing and commissioning report as per default parameter and 72 hour 

testing report duly certified by Engineer (AC&R).  

20. It is expected from the agency that all the items specified for supply in the tender shall be 

strictly in accordance with the standards and quality specification by the respective 

manufacturers. Therefore the bidders are advised to go through the specifications of the 

items before submitting the bids.  

21. The Bidder ensures that the items supplied against this tender are new, unused, of the 

most recent or current models and those they incorporate all recent improvements in 



 

37 | P a g e  

design and materials. The Bidder further ensures that all items/goods supplied against 

this tender shall have no defect arising from design, materials or workmanship.  

 

D. TERMS AND CONDITIONS FOR FIRE ALARM & WET RISER SYSTEM 

1. General: These specifications cover manufacture all preparatory work & testing as may 

be necessary before dispatch & delivery of equipment‟s at site, assembly and installation, 

final testing, commissioning, and one year guarantee period. 

 

2. Submission of drawings 

The contractor shall submit the drawing to the Engineer-in-charge as per CPWD General 

Specifications for part v (wet riser & sprinkler system) 2006 for approval before start of 

work. 

3. Submission of manuals 

The successful tenderer should furnish well in advance copies of detailed instructions 

and manuals of manufacturers for all equipments such as fire alarm zonal panel, main 

control panel, amplifier, hooter and smoke detector regarding installation, adjustments 

operation and maintenance i/c preventive maintenance & troubleshooting. 

4. Quality of materials and workmanship 

(a) The components of the installation shall be of such design so as to satisfactory 

function under all conditions of operation. 

(b) The entire work of manufacture/fabrication, assembly and installation shall 

conform to sound engineering practice. The entire installation shall be such as to 

cause minimum transmission   of noise and vibration to the building structure. 

(c) All equipments and materials to be used in work shall be manufactured in factories 

of good repute having excellent track record of quality manufacturing, performance 

and proper after sales services. 

5. Inspection and testing 

(a) Initial inspection of materials & equipments at manufacturer‟s works may be done if 

so required by the Engineer-in-Charge or his representative at his discretion. For 

item / equipment requiring initial inspection at manufacturer‟s works, the 

contractor will intimate the date of testing of equipments at the manufacturer‟s 

works before dispatch. The contractor shall give sufficient advance notice regarding 

the dates proposed for such tests to the department‟s representative(s) to facilitate 

his presence during testing. The Engineer-in-Charge at his discretion may witness 

such testing. Equipments will be inspected at the manufacturer / authorized 

dealer‟s premises, before dispatch to the site by the contractor.  

(b) The department also reserves the right to inspect the fabrication job at factory at the 

discretion of the Engineer-in-charge and he successful tenderer has to make 

arrangements for the same. 

(c) The materials duly inspected by engineer-in-charge or his authorised representative 

shall be dispatch to site by the contractor. 

(d) No additional payment shall be made to the contractor for initial inspection / testing 

at the manufacturer‟s works by the representative of the Engineer-in-Charge. 

However, the department will bear the expenses of its representative deputed for 

carrying out initial inspection / testing. 

(e) The requirement of initial inspection can be dispensed with waived off by the 

Engineer-in-Charge. 
 

6. Guarantee 
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(a) The contractor shall guarantee the complete system to provide the specified flow and 
pressure under all conditions & outlets.  

(b) All equipment‟s shall be guaranteed for a period of 12 months or as agreed or as per 
the guarantee period mentioned by the OEM from the date of acceptance and taking 
over of the installation by the Department against unsatisfactory performance and/or 
breakdown due to defective design, material, manufacture, workmanship or 
installation. The equipment or component or any part thereof so found defective 
during the guarantee period shall be repaired or replaced free of cost to the 
satisfaction of the Engineer-in-charge. In case it is felt by the department that undue 
delay in being caused by the department at the risk & cost of the contractor. The 
decision of Engineer-in-charge in this regard in this regard shall be final. 
 

7. Drawings for approval on award of the work 
The contractor shall prepare & submit three sets of following drawings and get them 

approved from the Engineer-in-charge/ authorized representative of E-I-C before the 

start of the work. The approval of drawings however does not absolve the contractor not 

to supply the equipment‟s materials as per agreement, if there is any contradiction 

between the approved drawings and agreement the decision of the engineer-in-charge 

shall be final binding on the contractor. 

(a) Electrical Layout drawings of the items to be installed on site.    

(b) Dimensioned drawings of all electrical panels. 

 

8. COMPLETION DRAWINGS & DOCUMENTS 
Three sets of the following laminated drawing shall be submitted by the contractor while 

handing over the installation to the Department. Out of this one of the sets shall be 

laminated on a hard base for display in the Electrical control room & Distribution 

Board. In addition one set will be given on compact disc. 

(a) Installations drawings giving complete details of all the equipment‟s, including their 

foundations. 

(b) Plumbing layout drawings giving sizes and lengths of all the pipes and the sizes and 

location of all types of valves, and including isometric drawings for the entire piping 

including the pipe connection to the various equipment‟s. 

(c) Line diagram and layout of all electrical control panels giving switchgear ratings and 

their disposition. 

(d) Control wiring drawings with all control components and sequence of operations to 

explain the operation of control circuits.   

 

9. After sales services 
 
The contractor/OEM shall ensure adequate and prompt after sales services in the form 

of maintenance, spares and personnel as and when required and shall minimise the 

breakdown period. In case of equipment supplied by other manufacturers the firm shall 

furnish a guarantee from the manufacturer for the same before the plant is taken over. 

 

(a) 3 sets of manufacture‟s technical catalogues of all equipment‟s and accessories. 
(b) Operation and maintenance manual of major equipment‟s, detailing all adjustments, 

operation and maintenance procedure. 

 

E. GENERAL CONDITIONS FOR SUPPLY OF MATERIAL 

1. The material shall be as per CPWD specifications with up to date correction slip and BIS 
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Specifications wherever mentioned and as per List of approved makes (enclosed). 

2. In the event of any variation between CPWD specifications and that in the IS Code the 

former shall take precedent over the later.  In the event of variation between he 

nomenclature of item as per schedule of quantities and specifications, the former shall 

prevail. 

3. Material will be supplied by the contract or within 03 days after giving he requirement 

otherwise suitable amount imposed as a penalty shall be recovered from contractor’s bill 

after giving notice as decided by the Engineer in-charge. However, the materials in urgent 

nature shall be supplied within 02-03 Hours. 

4. The sample of all the items shall have to be got approved by the Contractor from the 

Engineer-in-Charge/Executive Engineer or his Representative before the supply 

commences, the approval of sample shall be only in respect of workmanship and finish, 

and shall be without prejudice to the right of Engineer-in-Charge to get random samples 

tested out of the actual lot received as per additional conditions. This decision is the 

Prerogative of Engineer-in-Charge. 

5. The contractor shall if required furnish the manufacturer‟s certificate that the material 

supplied satisfy the requirements of the relevant specifications. 

6. The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of 

schedule of quantity in any approved laboratory as decided by him. The sample for 

testing shall be provided by the contractor. If the test proves satisfactory and the 

material is accepted, the testing charge in respect of satisfactory test shall be borne by 

the department contractor.  

7. All other expenditure required to be incurred for making available the sample, 

conveyance and packing etc, shall be borne by the contractor himself. In case any 

sample of particular lot fails in testing the contractor shall be bound to replace the entire 

lot with fresh material of prescribed specifications and the rejected lot shall only be 

returned to the contractor after fresh lot is supplied. Testing charges in respect of failed 

sample will be borne by the contractor himself. 

8. Rejected materials shall have to be removed by the contractor at his own cost within a 

week of the instructions of doing so. Also go down rent as decided by Engineer-in-Charge 

shall be charged by the department. 

9. In case of any dispute regarding rejection of quantity of materials the decision of 

Engineer-in- Charge shall be final and binding upon the contractor. 

10. Conditional tenders are liable to be summarily rejected. 

11. The rates shall be quoted only in the schedule of quantities attached with the tender and 

nowhere else i.e. letter heads etc. 

12. The contractors are specifically required to quote only one rate against each item. The 

rate Quoted for any item of material shall conform to the prescribed specifications. 

13. The quantities are approximate and are liable to change up to any extent on either side. 

The Engineer- in-Charge reserves right to order deviation from the quantities mentioned 

in the tender. The contractor shall supply the additional quantity on the rates quoted in 

the tender documents irrespective of deviation limit mentioned elsewhere in the 

agreement. The contractor shall have no claim to any payment or compensation 

whatsoever on account of any profit or advantage which might have derive from the 

execution of supply in full as mentioned in tender but  which did not derive any 
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consequence of the full supply of material mentioned in tender not having been ordered. 

It is not necessary to use all items in the BOQ/Schedule during contract Period. The use 

shall be based on the requirement at Site. Contractor cannot claim Payment against 

Storage of items to maintain the deadline of completion of work as per Tender. 

14. The maker of material shall be same as that of actually installed/fixed at site. But, in 

case of non-availability or due to any reason, Engineer-in-Charge can take decision to 

install equivalent/new items available in the BOQ/Schedule. In case of any dispute the 

decision of Engineer-in-Charge shall be final with regards to make/brand of material. 

15. For materials used in this work, the record shall be maintained at site in a standard 

Performa to watch quality and consumption of the material. 

 

 
 
 

e-sign by Prashant Kumar Ravi 

Executive Engineer  

AIIMS, Raipur 
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                SCOPE OF WORK AND MAINTENANCE SCHEDULED 

 
Scope of work:-  
 
 

1. This tender is for complete Operation & Maintenance of 33/0.433 kV substation, Pump 
house & external Internal electrical works comprising Transformer, HT/ LT/ Control/ 
Auxiliary Panel, DG sets, Electrical cables, compound light, street light, security light, DB's, 
switch board, main board, panel and all type of light fixtures like holder, bracket light, fancy 
light, mirror light, fluorescent fitting, LED light fitting, ceiling fan, wall fan, exhaust fan, 
wiring etc. all the electrical installation installed at AIIMS Residential Campus including 
removal /rectification of the fault, attending day to day complaints, pump operation & 
maintenance, recording and monitoring of the complaints on complaint register throughout 
the period of contract for 24x7 basis. 
 

2. The scope of work consists of :-  
a) Operation, preventive and daily maintenance of all E&M installations including 

fittings, fixtures, equipments, gadgets etc. installed in the building. The works 
includes all men (round the clock). Nothing extra shall be paid on this account.  

b) Minor E&M, required, as per the directions of Engineer-in-charge/request from User.  
c) Operation of pump sets, fire fighting, fire alarm, Lifts, Compound light, Substation 

equipments, electrical rising mains, cables, panels etc.  
d) d. Up-gradation of E&M services, as per direction of Engineer – in - charge. 

 
 
The staff deputed at site shall carry out the following in course of operation/maintenance 
work:-  

a) The installations shall be maintained on all days of the month including Sundays & 
Holidays and weekly rest of the staff shall be given by making alternative 
arrangement includes in the cost and no extra payment shall be made.  

b) The staff of the contractor shall maintain complaint register, worker‟s diary.  
c) Attending day to day complaints.  
d) Taking steps for preventive maintenance.  
e) Checking of DB‟s main board, rising mains etc. 
f) Cleaning of fans and fittings as and when required.  
g) Insulation test, Earth test and recording the test results.  
h) Recording & performing all mandatory test i/c insulation and earth tests of 

installation as per CPWD Specification or rules. 
i) Cleaning, Servicing & up keeping of equipment such as control panel, busbar, cables, 

starter, ceiling fan, motor, pumping set, DG Sets and associated installation i/c all 
the electrical panel/meter/ pump rooms as required in accordance with 

maintenance, routine & specific as required.  
j) All installation shall be kept clean and safe from risk of fire/theft/accidents and 

damages etc. 
k) The Contractor will keep department indemnified against all losses or damage or 

liability arising out of/or imposed in the context of employment of person by him.  
l) The firm must observe all the necessary precautions/measures so that there should 

not be any breakdown during the meeting/conferences/events. 
m) Contractor shall have to maintain attendance register of his staff at site of work and 

same have to be verified by JE(E)/AE(E) in-charge of the work.  
n) If the electric supply fails from the supply company, the necessary complaint will be 

logged by the agency and shall be got it restored. Nothing extra will be paid on this 
account.  



 

42 | P a g e  

o) Recovery for below target satisfaction and delay in attending complaint shall be as 
applicable for major work.  

3. Preventive maintenance activities are to be carried out as per schedule and should be 
entered in the maintenance register. When tests are carried out, the test result should be 
recorded with appropriate identification references.  

4. In case if it is necessary to replace the electrical items, the contractor shall utilize such 
material of same make as existing at site or the makes indicated in Preferred make list. 

5. Suitable recovery as finalized by the Engineer in Charge, shall be made from the bill of the 
contractor for any shortcoming/discrepancy in maintenance and operation work and/or for 
non-functioning of installation as per client requirement. 

6. The work shall be carried out in security zone area, hence necessary passes shall have to be 
arranged by the contractor for entry to AIIMS Residential campus & shall abide / follow all 
security requirements. 

7. The contractor shall make his own arrangement of tools for maintenance of Sub 
Station/Electrical Installations equipments & one set of minimum following T&P shall 
always be available at each site of work for each sub-head by the contractor: - 

8. The work shall be carried out as per CPWD general specifications. 
9. The contractor shall be allowed to make use of available tools and plants, measuring and 

testing equipments, whatsoever are available in the sub-station. In case of any additional 
T&P required, the same shall be arranged by the contractor. Preventive maintenance shall 
have to be carried out quarterly / half yearly as per schedule of maintenance of sub- station 
equipments. 

10. During the contract, the sub-station and its all the installations as in the item, shall be in 
the physical custody of the contractor or his authorized staff and after expiry of the 
contract, the installation shall be handed over back to the Department‟s Engineer-in- charge 
with all the systems in working condition, failing which the necessary work will be got done 
at his risk and cost. 

11. Services are to provided, even during odd hours, in case of emergency.  
12. Sundry material such as soap, duster, broom, old dhoti, cotton waste fuse wire, PVC tape, 

Grease, Test Lamp, Torch etc. required for the work shall be arranged by the contractor with 
in their quoted rates. 

13. All the installation/equipments shall always be maintained by the contractor in proper 
working condition i/c cleaning.  

14. The contractor will have to arrange his own T & P required for the work within the scope of 
work. The department will not arrange any T & P and nothing shall be paid on this account.  

15. The contractor will be fully responsible for the conduct of the staff deputed at site. The 
Engineer in- Charge reserves the right to ask the contractor to remove any of the staff 
without assigning any reason what so ever Decision of the Engineer-in-Charge shall be final 
and binding on the contractor. 

16. Proper preventive maintenance of electrical installation particularly for the following items of 
work shall be carried out as per period stated against them. The contractor should chalk out 
the suitable programme for doing the test result and inform the Engineer-in-charge in 
advance and same shall be noted in suitable register maintained by the contractor. 

 
a) Earth testing: Once in a year.  
b) Insulation test: Once in six months.  
c) Cleaning of installation: Once in three months  
d) Transformer Oil Testing: Once in a year.  
Note: However, the contractor has to take corrective measure whenever required. 

17. The contractor must ensure all necessary safety precautions while executing the work. 
18. The contractor must visit the site before quoting his rate, for assessing the quantity and 

nature of work. 
19. Diesel for operation of D.G. Sets will be issued by the department. Contractor will maintain 

diesel consumption record. 
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20. The installation shall be maintained in the existing original condition/position. The 
Contractor shall be solely responsible for maintenance and upkeep of the equipment‟s in 
good conditions. 

21. The supplying and topping up of transformer oil as and when required, filtration and 
centrifuging of oil once in a year as per schedule and as directed by Engineer-in-charge and 
with required quantity of material for maintenance such as tools & instruments, CTC, cloth, 
sand paper, nut and bolts with washer (S.S.), petroleum jelly, lubricating oil greases, HRC 
fuses for control supply & indication lamps shall also be covered in scope of work. 

22. The necessary shutdown may be taken with prior permission of the Engineer-in-Charge. 
23. Suitable shutdown shall be given for preventive maintenance of the complete system. All the 

equipment‟s should be thoroughly checked & maintained for proper functioning/operations 
of the equipment.  

24. Complete transformer yard and switch room should be kept clean done and grass roots 
should be Removed. 

25. H.S.D., Oil, Water and Electricity for operation / maintenance will be arranged by the 
department. 

26. Liaisoning work with local Electricity board and Client for arranging shutdown of HT / LT 
lines for any repair work will be the responsibility of the contractor without any extra cost. 

27. In case of any fault in the installation covered under this work requiring immediate 
rectification of the same to put the installation in running condition, the firm have to rectify 
the fault and if any material is required in doing so and not considered in schedule shall 
also arrange the same within a reasonable time and reimbursement will be done by AIIMS 
Raipur. 

28. Statutory clearances: All statutory clearances, approvals/ permissions/ license either from 
pollution control board (CPBC), Central/ state electricity authority or any other authority 
like explosive control permission, electricity inspector is in the Scope of Work. 

29. The contractor will be responsible for attend the electrical inspectors inspection in this 
regard connection submit all required technical details/documents to the inspector and 
take necessary action to comply with the inspector observation and  obtain inspector 
approval for Energization. 

30. The contractor will have to arrange the required Computer, Printer, telephone, furniture etc. 
at his own cost (if required) pertaining to his job and he will take all the settings back only 
after the expiry of the agreement for which nothing extra shall be paid. 
 

31. Maintenance of records: Following Documents / Records are to be maintained at site by 
the contractor: 
1. Attendance register  

2. Breakdown Report 
3. Maintenance Report  
4. Complaint Register 
5. Stock Register 
6. List of tools and test equipment‟s available at site.  
 
The cost of stationary required for maintenance of the above record are under the scope of 
Contractor. 

 
Penalty clause 
 
All the specific complaints about the Electrical system brought to the working agency shall be 
attended promptly. Any delay in attending the complaints shall be viewed seriously and penalty 
shall be imposed on the contractor as deemed fit by the Engineer-In-Charge. 

1. Any staff found missing from duty, recovery shall be made for the day at the rates given 
below. (It is the responsibility of the agency to make alternative arrangements), in case, 
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any staff proceeds on leave/for reliever duty. On failure, the recovery shall be made 
from bill at the rate given below: 
 

a) Supervisor: 2000/- Per day 

b) Highly Skilled staff : Rs. 1700/- Per day 

c) Skilled staff : Rs.1500/- Per day 

d) Semi-skilled staff: Rs. 1200/- per day 

e) Unskilled staff : Rs.1000/- Per day  

2. The contractor shall take immediate action to attend any complaint assigned to him 
through site order book/verbal instructions from Engineer-in-Charge or his 
representative over telephones from occupants. In all cases he shall attend the 
complaints in the specified duration as mentioned below. 

a) Emergent complaints: Complaints of emergent nature of works as instructed by 
Engineer in charge or his representative shall have to be attended immediately 
within 6 hours. Failing which Rs.3,000/- per complaint per day will be recovered 
from his bills. 

b) Normal Complaints: Complaints relating to the trades shall have to be attended 
within 48 hours. Failing which Rs. 1,000/- per complaint per day will be 
recovered from his bills. 
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FORM OF EARNEST MONEY DEPOSIT 
 

(Bank Guarantee Bond) 
 

     WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted his tender   
dated............... (date) for the construction of ........................................... (name of work) (hereinafter called "the 
Tender")  

      KNOW ALL PEOPLE by these presents that we ......................................... (name of bank) having our 

registered office at ................................... (Hereinafter called "the Bank") are bound unto 

................................................... (Name and division of Executive Engineer) (hereinafter called "the 
Engineer-in-Charge") in the sum of Rs. ......................... (Rs. in words .................................................) for 

which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his 

successors and assigns by these presents.  

SEALED with the Common Seal of the said Bank this .................day of ................. 20... . THE 

CONDITIONS of this obligation are: 

 (1) If after tender opening the Contractor withdraws, his tender during the period of validity of 

tender (including extended validity of tender) specified in the Form of Tender;  

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-

Charge:  

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

contractor, if required; OR  

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of 

tender document and Instructions to contractor,  

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof 

upon receipt of his first written demand, without the Engineer-in-Charge having to 

substantiates his demand, provided that in his demand the Engineer-in-Charge will note that 

the amount claimed by his is due to him owing to the occurrence of one or any of the above 

conditions, specifying the occurred condition or conditions.  

This Guarantee will remain in force up to and including the date* ............. after the deadline 

for submission of tender as such deadline is stated in the Instructions to contractor or as it 

may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee should reach the Bank not later than the 

above date. 

DATE .............SIGNATURE OF THE BANK 

WITNESS .................. 

SEAL (SIGNATURE, NAME AND ADDRESS)  

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of 

tender. 
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Form of Performance Security (Guarantee) 

Bank Guarantee Bond-Format – I 

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank) 

To 

EXECUTIVE ENGNEER,  

AIIMS RAIPUR, 

TATIBANDH,  

RAIPUR – 492099 

Dear Sir, 

In consideration of the AIIMS Raipur having offered to accept the terms and conditions of the 
proposed agreement between…………………………….and M/s …………….....................…… 
(hereinafter called "the said Contractor(s)") for the work ……………………........ 
……………………………… (hereinafter called "the said agreement") having agreed to production of 
an irrevocable Bank Guarantee for Rs. …………. (Rupees ………………………………… only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the 
terms and conditions in the said agreement. 

1. We, ………………………………. (hereinafter referred to as "the Bank") hereby undertake to pay to 
the Government an amount not exceeding Rs. ……………………….. (Rupees………………. Only) on 
demand by the AIIMS Raipur. 

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 
amounts due and payable under this guarantee without any demure, merely on a demand from 
the AIIMS Raipur stating that the amount claimed as required to meet the recoveries due or likely 
to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as 
regards the amount due and payable by the bank under this Guarantee. However, our liability 
under this guarantee shall be restricted to an amount not exceeding Rs. …….. (Rupees 
……………….only) 

3. We, the said bank further undertake to pay the AIIMS Raipur any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge 
of our liability for payment thereunder and the Contractor(s) shall have no claim against us for 
making such payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 
herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of 
the AIIMS Raipur under or by virtue of the said agreement have been fully paid and its claims 
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the 
terms and conditions of the said agreement have been fully and properly carried out by the said 
Contractor(s) and accordingly discharges this guarantee. 

5. We, ……………………………. (indicate the name of the Bank) further agree with the AIIMS Raipur 
that the AIIMS Raipur shall have the fullest liberty without our consent and without affecting in 
any manner our obligation hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the AIIMS Raipur 
against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to 
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the said agreement and we shall not be relieved from our liability by reason of any such variation, 
or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the 
part of the AIIMS Raipur or any indulgence by the AIIMS Raipur to the said Contractor(s) or by any 
such matter or thing whatsoever which under the law relating to sureties would, but for this 
provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Government in writing. 

8. This guarantee shall be valid up to …………………………unless extended on demand by the 
AIIMS Raipur. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 
…………………… (Rupees ………………..) and unless a claim in writing is lodged with us within six 
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged.  

Dated the ………………..day of ……………………  
 
for………………….(indicate the name of the Bank) 
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SPECIAL CONDITIONS OF CONTRACT 

 

1. GENERAL 

1.1 Wherever any reference to any Indian Standard Specifications of BIS or other International 

standards of ASTM/BS/EN occurs in the documents relating to this contract, the same 

shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the 

date of receipt of tenders. 

1.2 The contractor shall work according to the programme of work as approved by the 

Engineer-in-charge, for which purpose, the contractor shall submit a programme of the 

work within 07 days from the stipulated date of start of the work based on computer 

software and shall update the same every fortnight. 

1.3 The contractor shall take instructions from the Engineer-in-charge for stacking of 

materials at site. No excavated earth or building materials shall be stacked on areas where 

the buildings, roads, services or compound walls are to be constructed. 

1.4 If as per Municipal or prevailing rules of the secured campuses owned by paramilitary 

forces, Institutions etc, the huts for labour are not to be erected at the site of work by the 

contractors, the contractors shall provide such accommodation at such locations as are 

acceptable to local bodies with all provisions concerning labour safety & sanitation as 

contained in the relevant clause of the contract, for which nothing shall be payable. 

1.5 Unless otherwise provided in the Schedule of quantities, the rates tendered by the 

contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 

building and nothing shall be payable to him on this account.  

1.6 The working drawings appearing at para 8.1(iii) of conditions of contract in the form 

CPWD-7/8, shall mean to include both architectural and structural drawings respectively. 

The structural and architectural drawings shall be properly correlated before executing the 

work. In case of any difference noticed between architectural and structural drawings, 

final decision, in writing of the Engineer-in-charge shall be obtained by the contractor 

before proceeding further. 

1.7 Some restrictions may be imposed by the security staff etc. on the working and for 

movement of labour, materials etc. The contractor shall be bound to follow all such 

restriction / instructions including issue of identity cards to all persons authorized by him 

to do work / visit the work site and nothing shall be payable on this account. 

1.8 The contractor shall make his own arrangements for obtaining electric connections, if 

required, and make necessary payments directly to the department concerned. 

1.9 The contractor shall conduct his work, so as not to interfere  with or hinder the progress 

or completion of the work being  performed by other contractor (s)  or  by the Engineer-in-

Charge and shall as far as possible  arrange his work and shall place and dispose off the 

materials  being  used or removed, so as  not to  interfere with the  operations  of other 

contractors, or he shall arrange his work with that of the others in an acceptable and 

coordinated  manner and shall  perform it in proper sequence  to the complete  

satisfaction of  Engineer-in-Charge. The contractor shall be responsible for any damage 

due to hindrance caused by him. 

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with 

ears may be accepted without any extra payment. In such cases, clamps are not required 

and no extra payment shall be made for fixing the pipes in a different manner. 

1.11 Any cement slurry added over base surface for bond or for continuation of concreting,  for 

protecting reinforcement bars, its cost shall be deemed to have been included in the 
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respective items, unless specified otherwise and nothing extra shall be payable nor extra 

cement shall be considered in the cement consumption on this account. 

1.12 Stacking of materials and excavated earth including its disposal shall be done as per the 

directions of the Engineer-in-Charge. Double handling of materials or excavated earth if 

required at any stage shall have to be done by the contractor at his own cost. 

1.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the 

like, for any reason whatsoever, shall be admissible during the execution of work as well 

as after its completion. 

1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified. 

1.15 Work shall be carried out in professional manner with finished product serving the 

intended purpose with specified strength, durability and aesthetics. 

1.16 Work activities shall be executed in well thought out sequences such that consequent 

activities not adversely affecting previously done work. Nothing extra shall be payable to 

protect the works already done. 

1.17 The contractor shall prepare all the needed shop drawings well in advance and get them 

approved before placing the order and execution of the item.  

1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all 

facilities as the Engineer-in-Charge may require for collecting, and preparing the required 

number of samples for such tests at such time and to such place or places as may be 

directed by the Engineer - in -Charge and bear all charges and cost of testing unless 

specifically provided for otherwise elsewhere in the contract or specifications. 

1.19 The contract period of the work is for two year where after expiry of each year AIIMS 

Raipur will evaluate the performance of services of the agency. If the services are found 

satisfactory, the agency allowed to continue the contract for year to year upto contract 

period of 2 year at quoted price as per tender condition.  

 

2. RATES 

2.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out 

work, profile, setting lay out on ground, establishment of reference bench mark(s), 

installing various signage, taking spot levels, survey with total station, construction of all 

safety and protection devices, compulsory use of helmet and safety shoes, and other 

appropriate safety gadgets by workers, imparting continuous training for all the workers, 

barriers, preparatory works, construction of clean, hygienic and well ventilated workers 

housings in sufficient numbers as per drawing supplied by Engineer in charge, working 

during monsoon or odd season, working beyond normal hours, working at all depths, 

height, lead, lift, levels and location etc. and any other unforeseen but essential incidental 

works required to complete this work. Nothing extra shall be payable on this account and 

no extension of time for completion of work shall be granted on these accounts. 

2.2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.  

2.3 No foreign exchange shall be made available by the Department for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be 

carried out during execution of the work. No delay and no claim of any kind shall be 

entertained from the Contractor, on account of variation in the foreign exchange rate.  

2.4 All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required 

to be made for working at the basement level, temporary structure for plants and 
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machineries, water storage tanks, installation and consumption charges of temporary 

electricity, telephone, water etc. required for execution of the work, liaison and pursuing 

for obtaining various No Objection Certificates, completion certificates from local bodies 

etc., protection works, testing facilities / laboratory at site of work, facilities for all field 

tests and for taking samples etc. during execution or any other activity which is necessary 

(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be 

included in rates quoted by the Contractor, for various items in the schedule of quantities. 

Nothing extra shall be payable on these accounts. Before start of the work, the Contractor 

shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas 

for construction, site office, positioning of machinery, material yard, cement & other 

storage, fabrication yard, site laboratory, water tank etc.  

2.5 For completing the work in time, the Contractor might be required to work in two or more 

shifts (including night shifts). No claim whatsoever shall be entertained on this account, 

not with-standing the fact that the Contractor may have to pay extra amounts for any 

reason, to the labourers and other staff engaged directly or indirectly on the work 

according to the provisions of the labour and other statutory bodies regulations and the 

agreement entered upon by the Contractor with them.  

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall not 

be accepted and thus not paid for.  

 

3. CLEANLINESS OF SITE 

 

The Contractor shall not stack building material / malba / muck/ rubbish on the land or 

road of the local development authority or on the land owned by the others, as the case may 

be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-

Charge, from the site of work to the approved dumping grounds as per the local byelaws and 

regulations of the concerned authorities and all necessary permissions in this regard from 

the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this 

account. In case, the Contractor is found stacking the building material / malba as stated 

above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied 

by the local body or any other authority and also to face penal action as per the rules, 

regulations and bye-laws of such body or authority. The Engineer –in-Charge shall be at 

liberty to recover, such sums due but not paid to the concerned authorities on the above 

counts, from any sums due to the Contractor including amount of the Security Deposit and 

performance guarantee in respect of this contract agreement. 

 

4. INSPECTION OF WORK  

 

In addition to the provisions of relevant clauses of the contract, the work shall also be open 

to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS 

Raipur and his authorized representative. The contractor shall at times during the usual 

working hours and at all times at which reasonable notices of the intention of the Engineer-

in-Charge or other officers as stated above to visit the works shall have been given to the 

Contractor, either himself be present to receive the orders and instructions or have a 

responsible Site Engineer duly accredited in writing, to be present for that purpose Senior 

Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any 

time with or without  prior  intimation.   

 

5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-
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CONTRACTORS  

5.1 The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and to the 

public in general .The Contractor shall take all care, as not to damage any other adjacent 

property or other services running adjacent to the plot. If any damage is done, the same 

shall be made good by the Contractor at his own cost and to the entire satisfaction of the 

Engineer-in-Charge. The Contractor shall use such methodology and equipment‟s for 

execution of the work, so as to cause minimum environmental pollution of any kind 

during construction. Further, the Contractor shall take all precautions to abide by the 

environmental related restrictions imposed by Pollution control board.  

Utmost care shall be taken to keep the noise level to the barest minimum so that no 

disturbance as far as possible is caused to the occupants / users of adjoining buildings. 

No claim what so ever on account of site constraints mentioned above or any other site 

constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near 

vicinity, non-availability of construction machinery spare parts and any other constraints 

not specifically stated here, shall be entertained from the Contractor. Therefore, the 

Tenderers are advised to visit site and get first-hand information of site constraints. 

Accordingly, they should quote their tenders. Nothing extra shall be payable on this 

account. 

5.2 The Contractor shall cooperate with and provide the facilities to the sub-Contractors and 

other agencies working at site for smooth execution of the work. The contractor shall 

indemnify STC, BSF, authorities. 

 

Against any claim(s) arising out of such disputes. The Contractor shall: 

 

(i) Allow use of scaffolding, toilets, sheds etc.  

(ii) Properly co-ordinate their work with the work of other Contractors.  

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other 

 Contractors.  

(iv) Provide electricity and water at mutually agreed rates.  

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.  

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment 

 of services etc. at site.  

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-

 Charge and other Contractors to suit the overall schedule completion.  

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the 

 Engineer-in-Charge shall not be made intermediary or arbitrator.  

5.3 The work should be planned in a systematic manner so as to ensure proper co-ordination 

of various disciplines viz. sanitary & water supply, drainage, rain water harvesting, 

electrical, firefighting, information technology, communication & electronics and any other 

services.  

5.4 Other agencies will also simultaneously execute and install the works of sub-station / 

generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings 

trenches etc. as may be required for such related works (for which inserts, sleeves, 

brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the 

department unless otherwise specifically mentioned) and the contractor shall fix the same 

at time of casting of concrete, stone work and brick work, if required, and nothing extra 

shall be payable on this account.  
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5.5 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-

Charge and shall as far as possible arrange his work and shall place and dispose off the 

materials being used or removed so as not to interfere with the operations of other 

contractor or he shall arrange his work with that of the others in an acceptable and in a 

proper co-ordinate manner and shall perform it in proper sequence to the complete 

satisfaction of others. 

6. SAFETY MEASURES AT CONSTRUCTION SITE 

In order to ensure safe construction, following shall be adhered for strict compliance at the 

site:- 

(i) The work site shall be properly barricaded. 

(ii) Adequate singnages indicating „Work in Progress – Inconvenience caused is Regretted‟ 

or Diversion Signs shall be put on the sites conspicuously visible to the public even 

during night hours. These are extremely essential where works are carried out at public 

places in use by the public. 

(iii) The construction malba at site shall be regularly removed on daily basis. 

(iv) All field officials and the workers must be provided with safety helmets, safety shoes 

and safety belts. 

(v) Proper MS pipe scaffoldings with work – platforms and easy-access ladders shall be 

provided at site to avoid accidents.   

 

Necessary First-Aid kit shall be available at the site. 

The above provisions shall be followed in addition to the provisions of General Condition of 

Contract. 

 

7. FIELD TESTING INSTRUMENTS 

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be 

made available by the contractor. It shall be ensured that the instruments always remain in 

serviceable condition else the same will be replaced. In case of non-availability of instrument 

Engineer-In-Charge will purchase the same and the invoice amount will be deducted from 

the bill and will be bound to contractor in the interest of work. 

(1) Steel tapes – 3 m / 5m / 7.5m / 15m / 30m   

(2) Vernier Calipers.    

(3) Micrometer screw 25 mm gauge.  

(4) A good quality plumb bob.  

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical. 

(6) Wire gauge (circular type) disc.  

(7) Foot rule. 

(8) Long nylon thread.  

(9) Rebound hammer for testing concrete  

(10) Dynamic penetrometer.   

(11) Magnifying glass   

(12) Screw driver 30 cms long   

(13) Ball pin hammer, 100 gms.   

(14) Plastic bags for taking samples  

(15) Moisture meter for timber  

(16) Earth resistance tests  
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(17) Total station   

(18) Multimeter,  

(19) Meggar  

(20) Refrigerant Leak detector  

(21) Pipe Bender 

(22) Thermometer 

(23) Hygrometer 

(24) CFM Meter 

(25) Step Ladder 

(26) Cordless drill  

 

8. THE CONTRACTOR SHALL SUBMIT „METHOD STATEMENT‟ FOR THE APPROVAL SOON 

AFTER THE AWARD OF WORK 

 

„Method Statement‟ is a statement by which the construction procedures for important 

activities of construction are stated, checked and approved. Method Statement shall have 

description of the item with elaborate procedures in steps to implement the same. The 

specification of the materials involved their testing and acceptance criteria, equipments to be 

used, precautions to be taken, mode of measurements etc. 

 

9. TESTING OF MATERIALS 

9.1 The contractor shall arrange carrying out of all tests required under the agreement 

through the laboratory as approved by the Engineer-in-Charge and shall bear all charges 

in connection therewith including fee for testing unless specified otherwise.  In all cases 

cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall 

establish a laboratory at site of work at his own cost. The laboratory shall be equipped 

with all necessary equipment as per requirement of specification or as per direction of 

Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is 

enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the 

contractor from fulfilling the criteria of getting the test done in independent approved 

laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of 

the Engineer-in-Charge of allowing any test in the site laboratory shall be final. 

9.2 Even ISI marked materials may be subjected to quality test at the discretion of the 

Engineer-in-Charge besides testing of other materials as per the specifications described 

for the item/material. Whenever ISI marked materials are brought to the site of work the 

contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test 

certificate or test certificate from approved testing laboratory to establish that the material 

procured by the contractor for incorporation in the work satisfy the provisions of IS codes 

relevant to the material and/or the work done. 

9.3 Substandard Material/Work: In case any material/work is found substandard the same 

shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of 

work within 48 hour, failing which the same shall be got removed by the Engineer-in-

Charge at the risk and cost of the contractor without giving any further notice and time. 
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SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES 

 

1. The main contractor shall have to associate other specialized agency(s) (Joint ventures 

are not accepted) for execution of each of the these specialized work(s), who fulfils the 

eligibility criteria as defined in Eligibility of Bidder, within 7 days of issue of letter of 

intent and also after taking prior approval from the Engineer-in-charge.  

2. The agency shall submit the similar work experience documents in respect of experience 

of having satisfactory completed similar works as defined in Eligibility of Bidder.  

3. However the main contractor shall also be eligible to carry out himself any or all of the 

above     specialized works without associating any specialized agency provided:-  

The main agency fulfills the prescribed eligibility criteria respectively for the above 

specialized work(s).  

4. The intending bidder if does not possess eligibility criteria for specialized works or he 

could not associate any specialised agency for specialized works before tendering then he 

shall upload an undertaking that if “I/We shall become the lowest tenderer then I/We 

shall submit the documents of Associated specialized Agencies/OEM/Authorized service 

provider of the specialized E&M services as per the eligibility criteria mentioned in the 

special conditions of NIT for association of specialized agencies after acceptance of tender 

along with Performance Guarantee. 

5. The main contractor shall have to submit documents such as self-attested copies of 

Certificates of Work Experience/Completion issued by client department clearly 

indicating  

1.Name of work  

2. Scope of Work  

3. Agreement No.  

4. Estimated Cost  

5. Tendered Cost  

6. Final Value of Work Done  

7. Date of Start  

8. Stipulated date of Completion  

9. Actual date of completion  

6. Nature of the Work etc. (In case some of above said details are not mentioned in the 

Completion certificate, the firm shall attach sample proof in support of above details), self 

attested copy of valid Electrical contractor license, GST registration of the proposed 

associated specialized agencies for verification (if required) and for approval of the 

department as per eligibility requirement mentioned in above condition no.3 after 

acceptance of tender alongwith Performance Guarantee. Main contractor shall also be 

required to furnish either copy of applicable licenses/registrations or proof of applying for 

obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board of 

proposed associated specialized agencies along with above documents.  

7. Consent letter of such selected associated specialized agencies for association shall also 

be enclosed in the prescribed format as per FORM-A along with documents mentioned.  
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8. If the main contractor fails to submit all the documents of the proposed associated 

specialized agency(s) as mentioned as above, after acceptance of tender along with 

Performance Guarantee then department shall reject his/her tender.  

9. After approval of associated specialized agencies by Engineer-in-charge, the main 

contractor will submit MOU signed with the associated specialized agency as per FORM-

B in shape of affidavit on stamp paper duly attested by notary in original within 7 (Seven) 

Days after issue of approval letter (for associate specialized agency). The MOU shall be 

signed by both the parties i.e. main contractor As 1st party and associated specialized 

Agency as 2nd party, independently for all specialized work(s).  

10. All technical discussions during currency of the contract shall be attended by the 

associated specialized agencies and the main contractor. Commercial/Technical 

submissions for the specialized work(s) shall be signed and submitted by the associate 

specialized agencies along with the main contractor.  

11. The associated specialized agencies and the main contractor shall attend the site during 

inspection of the work by the Engineer-in-Charge or higher authority.  

12. The main contractor shall be entirely responsible and answerable for all the works done 

by his associated specialized agency regarding their quality, adherence to the laid down 

specification, terms and conditions, warranty/guarantee etc as per the agreement and he 

shall be liable to bear any compensation that may be levied by the department under any 

of the clauses of the agreement.  

13. In the event of the concerned Associated specialized Agency not performing satisfactorily 

or failure to complete the specialized works(s), the main contractor on written directions 

of the Engineer-in-charge, shall remove the Associated specialized Agency deployed on 

the work and shall submit name of new associated specialized Agency as per eligibility 

criteria mentioned in the NIT to execute the left over specialized work(s) without any loss 

of time after completion of all formalities mentioned as above. Also if main contractor 

wants to change the associated specialized agency during the currency of the contract he 

shall submit name of new associated specialized Agency as per eligibility criteria 

mentioned in the NIT to execute the left over specialized work(s) after completion of all 

formalities mentioned as above.  

14. The main contractor shall be responsible and liable for proper and complete execution of 

the all works including specialized work(s) and ensure coordination and completion of all 

associated specialized works.  

15. Running payment for the work shall be made to the main contractor. In case main 

contractor fails to make the payment to the associated specialized agency(s) by him 

within 15 days of receipt of each running account payment then on the written complaint 

of any associated specialized agency(s) for such work, Engineer-in-Charge shall serve the 

show cause to main contractor and after considering the reply of the same he may make 

the payment directly to the concerned associated specialized agency(s) for the work as 

per the terms & conditions of the agreement/M.O.U. drawn between main contractor and 

associated specialized agency(s) fixed by him, if reply of main contractor either not 

received or found unsatisfactory. Such payment made to the associated specialized 

agency(s) shall be recovered by Engineer-in-Charge from the next RA/final bill due to 

main contractor as the case may be.
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME 

(PART – I) 

1. Name of contractor 

2. Name of work as given in the agreement 

3. Agreement no. 

4. Estimated amount put tender 

5. Date of commencement of work as per agreement 

6. Period allowed for completion of work as per agreement 

7. Date of completion stipulated in agreement 

8. Period for which extension of time has been given previously: 

  

SE‟s letter no. and date Extension granted 

Months Days 

(a) 1st extension 

………………………….       

(b) 2nd extension 

…………………………..       

(c) 3rd extension 

…………………………..       

d) 4th extension 

…………………………..       

(e) Total extension previously 

given…..       

    9. Reasons for which extension have been previously given (copies of the previous 

applications should be attached) 

10. Period for which extension if applied for 

11. Hindrances on account of which extension is applied for with dates on which hindrances 

occurred and the period for which these are likely to last. 

Serial 

no 

Nature of 

hindrance 

 Date of 

occurrence 

 Period 

for which 

it is likely 

to last 

Period for 

which 

extension 

required 

for this 

particular 

hindrance 

Overlapping 

period if 

any, with 

reference to 

item. 

 Net 

extension 

applied 

for 

 

Remarks, 

if any 

a b c d e f g h 

Total period on account of hindrances mentioned above……… Months …………… Days 

12. Extension of time required for extra work. 
13. Details of extra work and the amount involved: 

a. Total value of extra work  
b. Proportionate period of extension of time based on estimated amount put to tender on account of extra work. 

14. Total extension of time required for 11 & 12 

Submitted to the Sub Divisional Officer …………… 

Signature of contractor 

Dated:……………….. 



 

57 | P a g e  

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS 
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS 

The Agreement made this ....................... day of ....................... two thousand and ....................... between 
....................... son of ....................... of ....................... (hereinafter called the Guarantor of the one part) and the 
PRESIDENT OF INDIA (hereinafter called Government of the other part). 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and made 
between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter 
alia, undertook to render the buildings and structures in the said contract recited completely water and leak-proof. 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and 
leak-proof for five years from the date of giving of water proofing treatment. 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures 
completely leak-proof and the minimum life of such water proofing treatment shall be five years to be reckoned 
from the date after the Construction period prescribed in the contract. 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or 
misuse of roof or alteration and for such purpose: 

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and 
things of the same nature which might cause damage to the roof; 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to 
existing roof whereby proofing treatment is removed in parts; 

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final. 

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, 
render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the 
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge 
calling upon him to rectify the defects, failing which the work shall be got done by the Department by some other 
contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by the 
Guarantor shall be final and binding. 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR will 
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be 
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the 
decision of the Engineer-in-Charge will be final and binding on the parties. 

IN WITNESS WHEREOF these presents have been executed by the Obligor .............and by .............. and for and on 
behalf of the PRESIDENT OF INDIA on the day, month and year first above written. 

 

Signed, sealed and delivered by OBLIGOR in the presence of 

1. 

2. 

Signed for and on behalf of THE PRESIDENT OF INDIA by ....................... in the presence of 

1. 
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LIST OF SPECIALIZED ITEMS / JOBS 

List I - Civil Works 

1. ** Water proofing treatment work. 

2. Steel work in steel bridge work, space frames for long span structures, steel towers. 

3. ** Special foundations including all types of piles. 

4. RCC Overhead Tank with independent staging. 

5. Structural Repair and Rehabilitation/ Retrofitting works. 

6. Soil Investigation and Survey Work. 

7. ** Facade cleaning system and façade cleaning. 

8. Custom made wooden furniture (factory made). 

9. Diaphragm walls. 

10. Post construction Anti-termite chemical treatment. 

11. Water Treatment Plants 

12. Security to vacant bungalows/premises. 

13. Tentage works. 

14. Washing/dry cleaning works. 

15. Synthetic play area surface for games. 

16. Electronic / Digital Signages. 

17. Environment Impact Assessment Study and Environment Clearance. 

18. Mechanized Housekeeping Work . 

Note: 

**For these works, Specialized Agencies shall have to be associated by the duly approved 

specialized agency by Engineer-In-Charge in case the Contractor does not possess the requisite 

eligibility and experience as per the NIT conditions to carry out these works.. 
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Electrical Works 

LIST- II (A) 

S. No. Supplying /fabrication, installation, testing and commissioning of the following 

1. Kitchen equipment 

2. Lifts, escalators and conveyors 

3. Simultaneous interpretation systems 

4. Gas plants. 

5. Cold storage plant 

6. Hot Water/Steam Boilers  

7. Public address system; conferencing system, automatic vote recording system, recorders  

8. Stage lighting  

9. Projector and other special equipment for theatre  

10. Repairs and calibration of various types of measuring instruments and relays etc.  

11. Testing of transformer oil and dehydration and other type of high potential test.  

12. Frequency Convertor  

13. Temporary illumination, security lighting and wiring for power outlets for metal detectors in 

connection with Republic Day and Independence Day Celebrations.  

14. EPBAX system (equipments).  

15. EPBAX system (cabling and wiring).  

16. Illumination of heritage caves and fiber optic lighting system  

17. Security system and alarm  

18. Building Automation System  

19. Hydraulic platform /Lift  

20. Incinerator  

21. Laundry equipment  

22. Centralized clock system.  

23. Interior/exterior flood lighting of heritage/Monumental buildings/structures involving 

Computer aided design and evolution of special mounting arrangements for luminaries:  
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24. Gas pipe line  

25. Modular OT  

26. Electrically Operated Gate  

27. Fountain Work  

28. Water supply motors and pumps of 100 hp or more  

29. Mechanized Car Parking Systems  

30. VRV/VRF Type Air-Conditioning Systems  

31. Oxygen Generation Plant  

32. CCTV and Allied Equipments  

33. Access Control System  

34. Hydro Pneumatic Pumps  

35. Providing and fixing of Sensor operated Gates  

36. Precision Air Conditioning System  

37. LAN System  

38. SITC of active power factor filter  

39. SITC of Solar Photo Voltaic Power generation system 

LIST-II (B) 

S. No. Supplying /fabrication, installation, testing and commissioning of the following 

1. Diesel Generating Set 

2. Heating, Ventilation and Air-conditioning System 

3. Sub-station equipment 

4. Fire fighting system (including wet riser and sprinkler system, portable fire extinguishers) 

5. Fire detection and alarm system 
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NO CLAIM CERTIFICATE 

 (On company letterhead) 

To, 

Executive Engineer,  

Project Cell, AIIMS, Raipur 

Name of Work : 

Agreement No. : 

Sub: No claim declaration / certificate 

 We have received the sum of Rs. (Rupees ................................................................... 

only) in full and final settlement of all the payments due to us for the above stated 

work  under the above mentioned contract agreement, between us and AIIMS, Raipur. 

We hereby unconditionally, and without any reservation whatsoever, certify that with 

this payment, we shall have no claim whatsoever, of any description, on any account, 

against Procuring Entity, against aforesaid contract agreement executed by us. We 

further declare unequivocally, that with this payment, we have received all the 

amounts payable to us, and have no dispute of any description whatsoever, regarding 

the amounts worked out as payable to us and received by us, and that we shall 

continue to be bound by the terms and conditions of the contract agreement, as 

regards performance of the contract.  

Yours faithfully, 

Signatures of contractor  

or Officer authorised to sign the contract documents 

 on behalf of the contractor  

(Company stamp) 

Date: ...................  

Place: ................... 
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APPROVED MATERIALS LIST (CIVIL) 

Note: 

1. Unless otherwise specified, the brand/make of the material as specified in the item 

nomenclature or in the particular specifications or in the list of approved materials 

attached in the tender, shall be used in the work. 

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing 

order for any specific material/ Brand/ Make.  

3. Whenever the specified brand of material is not available then, the Engineer-in-charge 

may approve any material equivalent to that specified subject to proof being offered by 

the Contractor for its equivalence and its non-availability to his satisfaction. 

1.  Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell  

2.  Premium Acrylic Emulsion Paint: 

Interior 

Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/ 

Nerolac Impression  

3.  Admixures& Epoxy FOSROC/ Aquomix/ BAL-

ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF 

4.  Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/  Euro bond/ Al-

strong/Aludewr 

5.  Aluminium Extrusions/ Sections Hindalco/ Indalco/ Jindal/Indian Aluminium Co. 

6.  P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston 

7.  Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan 

Pilkington/TATA 

8.  Centrifugally Cast Iron Pipe & 

Fittings 

Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel 

9.  Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/ 

Johnson/Varmora/AGL/OASIS/Marbito 

10.  Cement Concrete Chequrred 

tiles 

Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra 

Tiles/NITCO  

11.  CP Bottle Trap Parryware / Hindware/ Jaquar/ GRAFDOER by VMS 

BathwarePvt. Ltd./Prayag 

12.  CP Brass Bibcock/ Pillarcock/ 

Stopcock/ Angle Valve/ 

Concealed Stop Cock & CP 

fittings 

(Normal Range) 

Marc(oriental series)/ Parko/ Jaquar (Continental 

series)/SPRING COLLECTION OF PRIMA 

/GEM/ESS/Plumber/ GRAFDOER by VMS 

BathwarePvt. Ltd. /L&K Metro/Vardhman/‟Coral‟ 

series of parryware/‟JOY‟ & „VINTAGE‟ series of 

KEROVIT by Kajaria /Prayag 

13.  CP Waste Coupling Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko 

or equivalent /Prayag 

14.  Curtain Carrier Vista levlor or equivalent. 

15.  Dash fastener/ Expansion 

Bolt/Stone Cladding Clamp 

M/s DevAshish/HILTI/Fischer/Bosch/Wurth/Trixel. 

16.  Door closer/ floor springs Dorma/ Haffle/ 

Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn 

17.  Drapery Rod Vista Levlor or equivalent. 

18.  Flushing cistern (single/Dual 

Flush) as per IS: 7231 

Sleek Dual flush PVC cistern of Hindware / 

„Slimline‟ofParryware /Prayag 

19.  EPDM Gasket AnandLescuyer or equivalent. 
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20.  Epoxy Primer & Paints Berger/ Pidilite/ CICO/ BASF/ 

SIKA/Asian/Nerolac/ICI Kansai Akzo Nobel. 

21.  Fibre Glass Shelf Kamal/ Bath King or equivalent. 

22.  Float/Clear/Frosted/Toughened

/Refractive Glass 

Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard. 

23.  Flush Doors / Shutters as per 

IS: 2202 

Kutty flush door/ Anchor/ Century/ 

Kitlam/Archid/JAYNA/Ashiyana Brand by Evergreen 

Industries/ Bhimsaria Door/ Century/ Greenply 

/Archid/Kitply/Selected Products Company/Jain 

Doors pvt. ltd./Duro/Durian 

24.  Flush Valve Aquel/ Marc/ Parryware/ Jaquar /Prayag 

25.  FRP Shutters/frame Fibre Glass Engineers/ Raipur/ Aashoo Model or 

equivalent/JAYNA/ Selected Products Company. 

26.  Galvanized/Stainless Steel 

Anchor Fasteners 

Shakti/ Arrow/ Hilti/ Fischer 

27.  GI fitting Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto. 

28.  GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya. 

29.  Glass Mosaic Tile Bissazza/ Saon or equivalent. 

30.  Gun Metal Gate Valve Zoloto/ Leader/ SAINT 

31.  False Ceiling system Boral Gypsum / India Gypsum/ Laffarge/ St. 

Gobain(Gyproc)/ Armstrong/Hunter 

Dougals/Aearolite/Gridsquare/Interarch 

32.  Hardner Hard crete of Snowcem India/ MC Deritop F.H. 

33.  Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler 

34.  Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/ 

Kitlam/Action TESA/Sunmica/Durian 

35.  Low Level PVC Cistern Single 

flush 

Sleek model Cistern of PVC of Hindware or „Slimline‟ 

model of Parryware, JINDAL /Prayag 

36.  Melamine Polish Melamine Gold of Asian Paint/Wudfinof  

pidilite/Timbertone of ICI Dullex/ Beegel. 

37.  Metal False Ceiling Nittobo / Armstrong / Trac / Durlum / 

Huntordonglas/Aerolite 

38.  Mineral Fibre/Calcium silicate 

Ceiling 

Armstrong / Nitobo / Daiken / Hunter Douglas/ 

Aerolite 

39.  Modular SS Railing System Metallica India / Stark steel Fabricator / D-line 

International Denmark / Mobel Hardware.  

40.  M.S .Pipe (Railing) Jindal / Prakash Surya/ Tata/ RINIL 

41.  Marine Plywood / BWP Ply Kitply / Duro /  Century/ Greenlam/ Durian 

42.  Non asbestos high impact 

polypropelene  reinforced 

Cement sheet 

Everest or equivalent 

43.  Oil Bound Distemper/Dry 

Distemper 

Asian (Professional Acrylic Distemper)/Maxilite of ICI 

/ Bisan of Berger/Nerolac (Beauty Acrylic Distemper)  

44.  Water closet (Orissa Pan/Indian 

type)  & fittings, accessories as 

per IS : 2556 

Parryware / Hindware /‟KEROVIT‟ by Kajaria/ESSCO 

by Jaquar. 

45.  PE-AL-PE Composite pipes Jindal or equivalent. 

46.  Plastic Connection Pipe Parryware/Kamal Delux or equivalent. 

47.  Plywood/Veneer  Archid/ Kitply/ Green ply/ Century/JAYNA/Green 

Ply/Merino/Duro/Durian 
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48.  Polyester Powder Coating Nerolac/ Berger/ J&N 

49.  Poly Sulphide Sealant PIDISEALbyM/s Pidilite Industry/RDL941-

TECHSEALChokseyChemicals/BASF/SIKA/Fosroc 

50.  Polymer Modified Cementitious 

grout 

BalEndura/ 

PidiliteKeroKoal/Ultratech/Ardex/Ferrous Crete. 

51.  Pre-laminated Particle Board IS : 

12823 (Gr-I/ Type-II) 

Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan 

board/Action Tesa/Greenlam/Merino 

52.  Primer (Cement Primer) Decoprime WT of Asian/ white primer of ICI/BP white 

of Berger/ Nerolac 

53.  PVC Rain Water Pipe & Fitting Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG. 

54.  PVC Shutter and frames Rajshri/ Sintex/Polyline/Duroplast/Jain wood 

Industries. 

55.  PVC Tiles Arm Strong/ LG or equivalent. 

56.  Screws GKW / Nettle Fold or equivalent. 

57.  Silicon Sealant G.E./ DOW Corning/Waker/BASF/Pidilite/ROFF 

58.  Solid Plastic Seat Cover for EWC EWC standard seat cover white of 

Parryware/Hindware/‟KEROVIT‟ by Kajaria 

59.  Stainless Steel Jindal Stainless Steel/ Salem Steel 

60.  Stainless Steel Screws Kundan/ Arrow or equivalent. 

61.  Stainless steel Sink with or 

without Draining board. 

Nirali/ Hindware/ Frankee/ Cobra/AMC/ 

GRAFDOER by VMS BathwarePvt. 

Ltd./Parryware/Neelkanth/Nirali 

62.  Structural Silicon Sealant Dow Corning/ Wacker/ GE/ Du-pont 

63.  Structural steel TATA/ SAIL/ RINL/TISCO/JSW Steel ltd./Jindal 

steel & Power ltd. 

64.  Super plasticizer MC Baucheme/ Sika/ Fosroc 

65.  Synthetic Enamel Paints Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite 

Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi 

Gloss of Nerolac 

66.  Terrazzo tiles /Mosaic Tiles Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC 

67.  Cement Concrete Paver Block 

&Kerb stone 

Rigid Tiles/ Raj-Tiles/Advance 

68.  Textured Exterior wall paint  Spectrum/ Ultratech / Heritage by Bakelite coating 

and paints/Asian paint/Berger/Nerolac/Luxture. 

69.  Towel Ring/Towel Rod/Towel 

Rack 

Kamal/ Marc or equivalent /Prayag 

70.  Pre-Painted/powder coated CRC 

windows 

M/s classic engineers and fabricators/ M/s JK 

Enterprises Jaipur/ Nclalltek&seccolor ltd. 

Hydrabad/ ultimate safety metals. 

71.  Veneer Archid/ SUN/ Durian/ Ventura/ NLDK 

72.  Virtuosos China Wash Basin 

Oval 

Hindware / Parryware /KEROVIT‟ by 

Kajaria/CERA/Jaguar/ESSCO by Jaquar /Prayag 

73.  Vitreous China Floor  moulded 

European with Cistern Complete 

Parryware / Hindware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar /Prayag 

74.  Vitreous China Floor Mounted 

European W.C. without cistern 

Parryware / Hindware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

75.  Vitreous China Half stall Urinal Model No. 6002 Urinal flat back large of Hindware or 

magnum of Parryware/ ESSCO by Jaquar/Prayag 

76.  Vitreous China laboratory Sink Hindware / Parryware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 
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77.  Vitreous China Low Level 

Cistern for European W.C. 

Hindware / Parryware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

78.  Vitreous China Pedestal for 

Wash Basin 

Pedstal of Parryware / Hindware or equivalent/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

79.  Vitreous China Wall Mounted 

W.C. with vitreous Cistern 

(component) 

Parryware / Hindware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

80.  Vitreous China Wall Mounted 

W.C. without Cistern. 

Parryware / Hindware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

81.  Vitreous China Wash Basin 

Rectangular without Pedestal  

Hindware / Parryware /KEROVIT‟ by Kajaria/ 

CERA/Jaguar/ ESSCO by Jaquar/Prayag 

82.  Vitrified /Porcelain Tile Marbogranit/ Euro/ Somany/ diamond of Naveen 

/Granamite of Bell /OASIS/ceramic/ Granito/ 

Kajaria/ M/s Restile//Rak/ Johnson/Nitco/ 

Varmora/AGL/Marbito. 

83.  Waste Pipe Kamal with brass checknut/Viking 

84.  Water Proofing Compound 

(Liquid) 

Pidiproof Ltd./CICO/ Super plast by M/s Structural 

water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite 

Industries))/BASF/ROFF/SIKA/ArdexEndura 

(BalEndura). 

85.  White Cement JK White/ Birla White. 

86.  CPVC Pipes as per IS: 15778 AKG/Ashirvad/PRIME FLOW OF KRISHI 

POLYMERS/Supreme/KSR by Kisan 

irrigation/Flowguard plus by finolex/Prince /Prayag 

87.  Teak wood/hard wood wire mesh 

& panel doors 

A-1 Teak product Indore or equivalent. 

88.  Reinforcement steel Tata/Sail/RINL/Jindal/Jindal steel & power ltd. 

89.  Block Boards  as per IS: 1659 JAYNA/Century/Greenply/Archid/Kitply or 

equivalent. 

90.  Brass bib cocks/stop cock Marc/Parko/Jaquar/SPRING COLLECTION OF 

PRIMA as per IS : 781 or equivalent/Prayag 

91.  Brass ball cocks (Float valve) Marc/Parko/Jaquar /SPRING COLLECTION OF 

PRIMA as per IS:1703 or equivalent/Prayag 

92.  Water meter SPRING COLLECTION OF PRIMA as per IS: 779 or 

equivalent. 

93.  HDPE Pipes as per IS:4984 KRISHNA plast pipes/KSR by Kisan 

irrigation/Supreme/Reliance/Jain 

94.  uPVC Pipes as per IS: 4985 KRISHNA plast pipes/AKG/ KSR by Kisan 

irrigation/Supreme/Astral/Prince/Ashirwad/Prayag 

95.  uPVC Screen and casing pipes 

for bore well/tube well as per IS 

: 12818 

KRISHNA plast pipes/KSR by Kisan 

irrigation/Supreme/Prayag 

96.  uPVC-SWR Pipes SN 8 as per IS: 

13592 

KRISHNA plast pipes/KSR by Kisan 

irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/

Astral/Prayag 

97.  Wooden Shutter with frame  Siesto Brand by Bramsaria doors or equivalent. 

98.  uPVC Windows/Doors SIESTO Brand by Bhimsaria 

Polymers/Duroplast/Fenesta/Komerling/Wintech/Al

uplast 

99.  Cement (OPC/PPC) A.C.C., Jaypee Cement, Ultratech, Shri Cement, JK 
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Lakshmi, GujratAmbuja Cement and Cement 

Corporation of India. 

100.  Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan 

101.  Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW/Jindal 

102.  Float Glass Profile Sheet TATA 

(transparent) 

Tata, Modiguard, Saint Gobain 

103.  Aluminium doors & window 

fittings (Heavy duty) 

Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco 

104.  Steel/Wood  primer / paint  ICI delux, nerolac, berger, asian 

105.  Bitumen  85/25  Emulsion (MS) HPCI, IOCL,BPCL 

106.  PVC water storage tanks Sintex, water well, Siltank, Polywell/Plasto/ 

„SILTANK‟ by Supreme 

107.  Bitumen  VG-30, VG-10  As per particular specification of item from IOCL, 

BPCL, HPCL. 

108.  Rigid Phenolic foam for cold and 

hot insulation as per IS: 13204 

Phenotherm manufactured by Bakelite Hylam ltd 

109.  Surface Texture Finishes Heritage manufactured by Bakelite Coatings & paints 

ltd. or equivalent 

110.  FRP Chhajjas Selected Products Company or equivalent. 

111.  FRP Porta cabin Selected Products Company or equivalent. 

112.  G.I. Wire-mesh/Netting Selected Products Company or equivalent. 

113.  Wall Putty (White Cement based) Buildwell (Walplast Products Pvt. Ltd.)/Birla wall 

care/JK white/Berger/Asian paints/ferrous Crete  

114.  AAC block  „Ecorex‟ manufactured by EcorexBuildtechpvt. Ltd. or 

equivalent. 

115.  UPVC Agriculture/Pressure 

pipes and fittings 

AKG Extrusion Pvt Ltd. or equivalent /Prayag 

116.  UPVC underground drainage & 

sewerage pipes SN 8 as per 

IS:15328 

KSR by Kisan 

irrigation/Finolex/AKG/Supreme/Prayag 

117.  Fabrication of aluminium& 

UPVC doors, windows, Facades  

including ACP and glazing work 

Skyler World or equivalent.                                                                 

118.  Fabrication of aluminium 

structural glazing and 

aluminium doors & windows. 

KANHA ALU AND FAB PVT. LTD., Raipur or 

equivalent. 

119.  Processing and fabrication of 

glass (toughened, DGU and 

lamination 

Wadhwa Glass Works (P) Ltd., Raipur or equivalent. 

120.  Glass reinforced Gypsum (GRG) 

false ceiling 

„Diamond‟ manufactured by Diamond International 

Inexpvt. Ltd/Gyproc by Saint Gobain. 

121.  Wooden shutter with frame „Bhimsaria‟ or equivalent 

122.  PPR-C pipes as per IS: 15801 KSR brand/Supreme/Prayag 

123.  PVC fittings as per IS: 10124 

and IS: 7834 

KSR brand or equivalent/Prayag 

124.  PVC underground draingae pipes 

(structured wall type) as per IS: 

16098 

Supreme or equivalent/Prayag 

125.  PVC septic tanks „Safegard‟ by Supreme or equivalent 

126.  PVC underground water tanks „Amrutam‟ by Supreme or equivalent 
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127.  PVC readymade toilet blocks „Cleanage‟ by Supreme or equivalent 

128.  PVC chambers & Manholes  Supreme or equivalent 

129.  Pre-Painted/powder coated CRC 

windows 

M/s classic engineers and fabricators/ M/s JK 

Enterprises Jaipur/ Nclalltek&seccolor ltd. 

Hydrabad/ ultimate safety metals. 

130.  White cement based polymer 

modified self curringmortor 

Ultratech/Dr.Fixit/ Sika/ Fosroc 

131.  Gypsum plaster Ferrous crete/ Gyproc (Elite-90)/ Ultratech 

132.  Tile Adhesive Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite 

(Fevimatex)/ Weabr (Saint Gobain) 

133.  Integral water proofing 

compound with cement (for 

plaster & mortar) 

FOSROC/ Conplast 421/Dr.fixit : LW+/ Sika : 

sikacim/Asian Paints: Smart care vitalia& equivalent 

product of BASF/CICO/ArdexEndura 

134.  Water proofing for 

bathroom/toilet/balcony & other 

wet areas. 

Fosroc: Brush Bond/CICO:Tapecrete/Dr.fixti : Pidilite 

2k/Sika: Nito Bond/Asian Paints: Damp Block 2k & 

Equivalent Product of BASF/Ardex endure 

135.  Crystalline water proofing 

compound. 

Fosroc : Fosroc crystalline/Dr.Fixit: Dr.fixit 

crystalline/Sika: Sika Crystalline/Asian 

Paints:Crystalline Quart & Equivalent Product of 

BASF/CICO/ArdexEndura 

136.  Polycarbonate sheet GE Plastic/Lexan/MG Polyplast 

137.  Fire rated doors Signum fire protection/Shakti 

Metdoor/NAVAIR/Sukri/Promat International 

138.  Stainless steel railing 

Accessories 

Jindal/Dorma/Kich/GEZE/Godrej/Hardwyn 

139.  Stainless steel door & windows 

fittings 

Jindal/Dorma/Kich/Dorset/Godrej/Ozone 

140.  Acrylic Distemper 1st quality 

(washable/Readymix/Low VOC) 

Asian Paints (Tractor Aqua Lock Paint)/ Berger: 

commando or equivalent paints of Nerolac or ICI-

Dulux. 

141.  Plastic emulsion plaint Asian paint: (Apcolite Heavy Duty Premium Emulsion 

paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-

Dulax:Velvet touch 

142.  Acrylic Smooth Exterior Paint Asian Paint : (Apex/ Professional Premium Exterior 

Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-

Dulux: Weather Shieled 

143.  Premium Acrylic Smooth 

Exterior Paint with Silicon 

Additive 

Asian paint: Apex Ultima/Nerolac: XL Total/Berger: 

Weather coat all guard/ICI dulux: Weather Shield 

max 

144.  Fire paint Asian paints/Akzo Nobel Coatings India ltd./ 

PROMAT/Jotun 

145.  D.I. Pipes & fittings Electrosteel/Jindal/Tata 

Ductura/Kapilansh/Kesorom 

146.  C.I. manhole covers, frames & CI 

Gratings 

Neco/Raj iron Foundary Agra/BIC/SKF/Kapilansh 

147.  SFRC manhole cover & Grating K.K./Jain Pragati 

148.  C.P. Brass fittings (Superior 

Range) 

Jaquar/Grohe/Roca/Prayag 

149.  Sanitary ware fittings & 

Accessories (Superior range) 

Kohler/Roca/Hindware/Parryware/Prayag 
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150.  Mirror glass Atul/Modi Guard/Golden Fish 

151.  Extruded Polystyrene Insulation 

Board 

Dow Corning/Supreme/Taxes/Analco 

152.  Heat Resistant Tiles Swastik/Thermatek 

153.  Floor Hardener Ironite/Ferrok/Hardonate 

154.  Modular Expansion Joint Herculus/Sanfield India Ltd. Vexcolt 

155.  Glass Wool Dow Coring/ U.P. Twinga/Isover 

156.  UPVC Doors and window 

hardware 

Rotto/Dorset/Kinlong 

157.  AAC Block adhesive Ecorex/Ultratech/ArdexEndura/Ferrous Crete 

158.  Ready Mix Plaster Ultratech/Ferrous Crete/Saint Gobain 

159.  Post tension slab Ultracon technology limited/Tech-9/CRUX 

160.  Acoustical Wall paneling Hush or equivalent to be decided by Engineer-in-

charge. 

161.  Sports Vinyl Flooring Ebaco or equivalent to be decided by Engineer-in-

Charge 
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APPROVED MATERIALS LIST (ELECTRICAL) 

1. Unless otherwise specified, the brand/make of the material as specified in the item 

nomenclature or in the particular specifications or in the list of approved materials 

attached in the tender, shall be used in the work. 

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing    

order for any specific material/ Brand/ Make.  

3. Whenever the specified brand of material is not available then, the Engineer-in-charge 

may approve any material equivalent to that specified subject to proof being offered by 

the Contractor for its equivalence and its non-availability to his satisfaction. 

Sl. 

No. 

Item Acceptable Makes 

 

 1 PVC insulated Copper wire / 

Telephone wire 

KEI / HAVELLS / RR Kabel / Polycab / Finolex/ 

Anchor/ (All with ISI Marked)   

 2 MCCB / Switch Gear with 

Thermomagnetic releases 

L&T/Seimens/Legrand / Schneider/Hager/ABB/ 

GE/C&S Electric 

 3 MCCB with Variable 

microprocessors based realeases 

(o/c, s/c, e/f) 

L & T (D-Sine) , ABB (ISO Max), Siemens, 

Schneider (NS Compact), GE (Recold Plus), 

Legrand (DPX)  

 4 MCB / MCB Prewired DB / 

RCCB/ Industrial Socket not 

less than 10 K. 

Legrand / L&T / Hager / Seimens / Schneider/  

Havells/ ABB/HPL 

 5 Steel Conduit. BEC / AKG /  MK / Rama / Finolex 

 6 PVC Conduit BEC,AKG, MK, Anchor, Finolex, Steel Craft, 

Saraswati, Swastik , Polycab 

 7 Casing Caping Saraswati, Polycab, Precision, Astral  

 8 Call Bell / Buzzer / Ceiling rose 

/ Electronic Regulator. 

Anchor / Vinay Clair / Polo Rider / North West.  

 

9 Brass Batten / Angle Holder. Kinjal / Antex / Emperor.  

 10 Modular Switch / Socket / 

Blanking Plate /PVC Box / Metal 

(GI)Switch Box (the gauge of GI 

Box shall not less than 16 

SWG/1.2mm, depth≥60mm & of 

the same make that of Switch) 

Front Plates, Telephone, T.V. 

Outlets Socket / Fan Regulator. 

Crabtree (VERONA), Anchor (Vision), L&T(Entice), 

MK (Citric), Legrand (Myrius), Schneider (Opale).  

 11 Lamp for (light fittings) Philips / Osram/ GE/ Bajaj/ Wipro/Crompton.  

 12 XLPE insulated PVC sheathed 

1.1 KV grade Al. conductor 

armoured UG cable. 

Finolex/ Cable Corporation of India / R.R. 

Kabels/ Universal Cable/Havells/KEI/ Polycab.  

 13 Galvanize Octagonal Street light 

pole/ High Mast & galvonised 

bracket. 

Bajaj/ Transrail/ Valmont/Aster.  

 
14 

HRC Protection Fuses/ Fuse 

Fittings. 

Siemens/ L&T/ Schneider /ABB 
 

 15 Selector Switches/ Indicating 

Lamps (LED type) 

AE/ Enercon/ L&T/ Neptune/ Conserve/ 

Secure/ Keycee/ Vaishnav  
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16 Digital Ammeter/ Voltmeter Conserve/ Secure/Enercon/AE/ MECO/ 

Universal/ Rishab/ Yokins  

 17 Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE or equivalent 

 18 LUGS, Thimble, Cable Glands Dowels/ Multi/ COMET/ Hex/ Jhonson / 

Gripwell/Comex/Comed  

 19 Timer L&T/ Siemens/ Schinder/ Hager/ Legrand  

 20 Modular Blanking Plate Clipsal, Crabtree, MK, Anchor, Legrand, L&T, 

ROMA, Siemens Northwest  

 21 G.I. Pipe Jindal/ Tata/ Prakash/Surya  

 21 Power contactor L&T / Siemens / Schinder/Legrand /ABB 

 22 Fluorescent Tube Fittings Surya, Keslec, Trilux, Bajaj, Osram, GE , Wipro, 

Crompton Philips  

 23 Tap-off Box (Plug in Type), End 

Feed Unit 

C&S Electric & Switchgear, L & T, ABB, Siemens, 

Schneider, Tricolite  

 24 LT Panels / Feeder Pillars / 

Floor Panels for upto 400A i/c 

switchgear 

L & T, ABB, Siemens, Schneider, Tricolite, Adlec, 

CRS, Sudhir, Jakson, Advance Panel (Narela), 

Adhunik, Havells.  

 25 MPCB L&T, ABB, Siemens, Schneider  

 26 LED fittings  Havells/Wipro/CGL/Philips/Bajaj/Osram/ 

Halonix 

 27 LED Make Nichia / citizen/ Lumileds / APT/ 

Electronics/Cree/Osram /Bridgelux. 
 

28 Static voltage stabilizer Reputed make as approved by Engineer-in-charge 
 

29 Loudspeaker, Amplifier, Volume 

controller 

JBL, BOSE, BOSCH, Electro- Voice, Sennheiser, 
D&B audiotechnik, Meyer Sound 

 

30 Ceiling Fan Havells/Bajaj/Usha/Crompton 
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APPROVED MATERIALS LIST  

(MANUAL FIRE ALARM SYSTEM/ WET RISER SYSTEM) 

1. Unless otherwise specified, the brand/make of the material as specified in the item 

nomenclature or in the particular specifications or in the list of approved materials 

attached in the tender, shall be used in the work. 

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing 

order for any specific material/ Brand/ Make.  

3. Whenever the specified brand of material is not available then, the Engineer-in-charge 

may approve any material equivalent to that specified subject to proof being offered by 

the Contractor for its equivalence and its non-availability to his satisfaction. 

4. If any makes stated above does not comply with the technical specifications given in the 

tender then such a make shall not be allowed. 

SNo Details of Equipment / 

materials 

Make 

1 Fire alarm Zonal Panel, Main 

Control Panel , sounder MCB, 

Talkback unit/ Response 

Indicator/Detector 

Agni Instruments Engineers India Pvt ltd / Safeway 

Security System / Electroquip / Steel age Industries 

(Minmax) (Honeywell)/ Edward/ / Notifier 

Notifier/ Johnson control/ Honeywell/ Siemens/ Bosch/ASES 

(Agni Suraksha) 

2 Amplifier/Microphone/Hooter Ahuja/Philips/ Agni Instruments Engineers / Safe 

way security System / Agni suraksha  / Notifier 

3 CO2/ABC fire extinguisher  Minimax/Ceasefire/Kanex(All with ISI marked) 

4 Smoke detectors Apollo series 65 / system sensor  

1 Terrace Monoblock pump set Kirloskar model – KDS- or similar model of  Mather 

& Platt / Grandfos/Wilo/Jyoti. 

2 MS Pipe / GI Pipe Tata / Jindal (Hissar)/ SAIL (all with ISI marked)  

3 CI Butterfly valve. Audco / Advance / Kirloskar / SANT./KARTAR 

/Zoloto  

4 CI Non return valve Kirloskar / Kalpna/ Indian Valve company / 

SANT./KARTAR/ Zoloto 

5 Landing valves/ Hydrant 

valves  

Newage / Minimex / Padmini / Getech/Omex. 

6 Gun metal branch pipe Minimax / Newage / Padmini / Getech/Omex. 

7 RRL Hose pipe Newage / Minimex / Padmini  / CRC. 

8 Hose Cabinet  Minimax / Newage / Padmini / CRC/Getech. 

9 FBC Minimax / Newage / Padmini / CRC/Getech. 

10 First Aid hose reel. Jyoti / CRC/ Padmini / Maruti. 

11 Hose reel drum Minimax / Newage / Padmini / Getech. 

12 Gun metal valves Sant / Leader / Kirloskar / Zoloto. 

13 Pressure gauge Feibig / H.Guru / indfos. 

14 Pressure Switch Danfoss / Ranutrol / H.Guru. 

15 Electrical panel Any CPRI approved manufacturer.  

16 MCCB/MCBs L&T/ Legrand / Siemens/ Schneider. 

17 Starter L&T / Siemens / ABB/ C & S. 
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18 Digital Voltmeter / Ammeter AE/L&T.  

19 Selector Switch Kaycee / L&T  / AE. 

20 Indicating lamp L&T / Siemens / BCH / Kaycee. 

21 CTs AE/L&T . 

22 Sprinkler/flexible connection 

for sprinkler 

Lifeguard/exflame/safefire/Tyco/Aquamist/Newage

/spray safe/HD 

23 Installation valve (ISI marked) Lifeguard/ spray safe/HD/ Tyco 

24 Branch pipe, nozzle and 

couplings 

Fireshield/Lifeguard/Swastik/Shootfire/Safefire/Ty

co/Newage/Minimax/Safex 

25 Suction/Pot/Y-strainer VTM/Anergy/Emerald/Sant/Leader 
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APPROVED MATERIALS LIST (AC & R)  

1. Unless otherwise specified, the brand/make of the material as specified in the item 
nomenclature or in the particular specifications or in the list of approved materials attached in 
the tender, shall be used in the work.  

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order 
for any specific material/ Brand/ Make.  

3. Whenever the specified brand of material is not available then, the Engineer-in-charge may 
approve any material equivalent to that specified subject to proof being offered by the 
Contractor for its equivalence and its non-availability to his satisfaction.  
 

S.no.  Item  Acceptable Makes/ Manufactures  

1  Air conditioner  DIAKIN / HITACHI /MITSUBISHI /O General 
/BLUE STAR /CARRIER  

2  INSULATION:-  

a  FIBREGLASS  FGP / UP TWIGA / KHIMCO  
b  EXPANDED POLYSTYRENE  BEARDSELL / COOLINE  

c  EXPANDED POLYETHYLENE  NIKIFOAM / PROFEEL /Supreme/EQVT  

d  NITRILE FOAM  AEROFLEX / Supreme/ ARMAFLEX 
/Totaline/Thermo flex  

3  GRILLES / DIFFUSERS  COSMOS / DYNACRAFT/ CARYAIRE/  

4  PRE-FILTERS  KIRLOSKAR / DYNA / KLENZAIDS /AIRTECH  

5  Power and control CABLES  KEI/Finolex/RR Kabel/Havells/polycab  

6  Drain Piping  SUPREME / PRINCE / 
Apollo/Dutron/Ashirvad/Finolex/Astral  

7  Ventilation/Exhaust fans  KRUGER / COMEFRI /NICOTRA /Usha/ 
Crompton/ Havells/ GE/ Bajaj  

8  Copper piping  MANDEV/RAJCO/MEHTA/Totaline/Godrej  

9  PVC insulated Copper wire 
(FRLS), Cables / Telephone 
wire  

Havells / RR Kabel / Polycab / Finolex/ Anchor/ 
L&T (All with ISI Marked)  

10  Circuit breakers/MCB / MCB 
DB‟s / RCCB  

Legrand / L&T / Hager / Seimens / Schneider/ 
MDS/ GE/ Hager/ ABB  

11  Industrial Socket  MDS/ HAVELLS/ Hager/ ABB  

12  PVC Conduit  AKG/ MK/ Anchor/ Finolex/ Steel Craft/ 
Saraswati/ Swastik  

13  Casing Caping  Saraswati/ Polycab/ AKG  

14  LUGS, Thimble, Cable Glands  Dowels/ Commet/ Hex/ Jhonson / Gripwell/ 
Comex/Comed  

15  Duct sheet metal  Sail/Jindal/Tata/Hindalco/JSW  
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PROFORMA OF SCHEDULES 

SCHEDULE „A‟ 

Schedule of quantities enclosed on separate sheets from page  :  

SCHEDULE 'B'  

                                                 Schedule of materials to be issued to the contractor:  

S.No. Description of item Qty. Rates in figures & 
words at which 
the material will 
be charged to the 

contractor. 

Place 
of 
issue 

1 2 3 4 5 

   

------------- NIL ----
----- 

  

SCHEDULE 'C'  

Tools and plants to be hired to the contractor 

S.No. Description   Hire charges per day Place 

of 

issue 

1 2 3 4 

   

------------- NIL --------- 

 

 

SCHEDULE „D‟ 

Extra schedule for specific requirements/  : Nil 
document for the work, if any. 

 

SCHEDULE „E‟ 

Reference to General Condition of Contract : CPWD GCC-2023 (Maintenance Works) 
modified and amendment up to the 
last date of submission of tender. 

Name of work : “Operation & Maintenance of 33/ 

0.433 KV Electrical Substation, 2X 
200 KVA DG sets, Pump house & 

external- Internal electrical works at 

AIIMS Residential Campus Raipur.” 

Estimated Cost of work : Rs. 1,67,50,966.00 
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(i) Earnest money : Rs. 3,40,000.00 
  (To be returned after receiving of 

Performance Guarantee) 

(ii) Performance Guarantee : 3% of tendered value. 

(iii) Security Deposit : 2.5% of tendered value. 

SCHEDULE „F‟ 

GENERAL RULES & DIRECTIONS: 

Officer inviting tender : Executive Engineer, AIIMS Raipur 
on behalf of Director AIIMS Raipur. 

Maximum percentage for quantity of items  

of work to be executed beyond which rates  
are to be determined in accordance with : See below 
Clauses 12.2 & 12.3. 

Definitions: 

2(v) Engineer-in-Charge : Executive Engineer, AIIMS Raipur 

2(viii) Accepting Authority : Executive Engineer, AIIMS Raipur 
(C.G) 

2(x) Percentage on cost of materials and  
labour to cover all overheads and profits : 15% 

2(xi) Standard Schedule of Rates : As per Market Rates & DSR 2022 

2(xii) Department : Project Cell, AIIMS Raipur. 

9(ii) Standard CPWD contract Form : GCC 2023 (Maintenance Works) & 
CPWD Form 7/8 as modified & 
corrected up to last date of receipt 
of Bid/tender. 

CLAUSE 1 

(i) Time allowed for submission of Performance  
Guarantee, programme chart  

(Time and progress) and applicable labour : 07 Days 
Licenses, registration with EPFO,  
ESIC and BOCW welfare board or proof of  
applying Thereof from the date of issue of   
letter of acceptance 

(ii) Maximum allowable extension with late fee  
@ 0.1% per day of Performance Guarantee : 03 Days 
amount beyond the period Provided in (i) above  

CLAUSE 2 

Authority for fixing compensation under clause 2 : Superintending Engineer/ Director, 

AIIMS 

CLAUSE 2A 

Whether Clause 2A shall be applicable : NA 
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Authority to decide: 

(i)   Extension of time   : Executive Engineer, AIIMS Raipur (C.G.) 

(ii)  Rescheduling of mile stones  : Executive Engineer/Director, AIIMS Raipur  

(iii) Shifting of date of start in case of  

delay in handing over of site  : Executive Engineer/Director, AIIMS Raipur 

CLAUSE 5 

Time allowed for execution of work – 2 Years 
 
 
Number of days from the date of issue of letter of : 10 Days 
acceptance for reckoning date of start  
 

Mile stone(s) as per table given below:- 

 

Sl 

No 

 

Description of Milestone (Physical) 

Time allowed in 

days (from date of 

start) 

Amount to be with-

held in case of 

non-achievement 

of 

1    

2 NIL   

3    

4    

          

Authorities: 

(i) To take action under clasue 5:- Executive Engineer, AIIMS Raipur or his 
successor  

 

PROFORMA OF SCHEDULES CLAUSE 5 

 

Schedule of handing over of site 

Part Portion of Site Description Time Period for handing 

over reckoned from date 

of issue of letter of Intent. 

Part A Portion without any 

hindrance 

All works 10 days 

Part B Portions with 

encumbrances 

NA NA 

Part C Portions dependent 

on work of other 

agencies 

NA NA 

 

CLAUSE 5A 

Whether Clause 5A shall be applicable : NA 
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CLAUSE 7 

Gross work to be done together with 
net payment /adjustment of advances 
for material collected, if any, since the 
last such payment for being eligible to 
interim payment. 

: 

                                

Running Account Bills to be 

submitted by Contractor and 
payment to be made after 30 days 
from payment of Previous RA Bills. 

CLAUSE 7 A 

    

Whether clause 7A shall be applicable   : YES 

CLAUSE 8 

    

Authority to decide compensation on account if  

      contractor fails to submit completion plans  : Superintending Engineer/Director, 

AIIMS 

CLAUSE 10A      : As required by Engineer-in- 

         Charge 

CLAUSE 10B (II) 

Whether Clause 10 B (ii) shall be applicable  : Not Applicable 

CLAUSE 10C 

Component of labour expressed as percent of  

value of work       : 70%  

CLAUSE 10CC      : Not Applicable 

CLAUSE 11 

Specifications to be followed for execution of work : CPWD General Specifications for 
Electrical Works, Part-I (Internal-2013), 
Part-II (External-1994), Part-IV (Sub 
Station- 2013), amended up to date 
and additional terms & conditions 
attached. 

CLAUSE 12 

Authority to decide deviation upto 1.5 times 
of tendered amount 

:     Executive Engineer/Director, AIIMS    
     Raipur 

 

The Completion cost of any agreement for maintenance works including works of up-

gradation, aesthetic, special repair, addition/alteration should not exceed two times the 

contract amount. Deviation up to 1.25 times of Contract amount shall be approved by 

Engineer-in-Charge with recorded reasons. Deviation beyond 1.25 times up to 1.50 times 

of contract amount shall be approved by SE with recorded reasons. In exceptional case, 

Director, AIIMS, Raipur shall have power to approve the deviation beyond 1.50 times up 

to 2.0 times of Contract amount with recorded reason and take suitable corrective 

action. 
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12.2 & 12.3 

 Deviation Limit beyond which clauses 
 12.2 & 12.3 shall apply for building work  : No limit 
 

Maintenance works including works of up-gradation, aesthetic, special repair, addition / 

alteration.  

A) In the case of Extra Item(s) being the schedule items (Delhi 

Schedule of Rates items), these shall be paid as per the 

schedule rate plus cost index considered in the estimated cost 

put to tender plus/minus percentage above/below quoted 

contract amount. Payment of Extra Item, in case of non-

schedule items (Non-DSR items) shall be made as per Office 

Memorandum No DG/CON/313 dated 17.02.2021.  

B)  In the case of contract items, which exceed the limit laid 

down in Schedule F, the contractor shall be paid rates 

specified in the schedule of quantities. 

 

12.5  

(i) Deviation Limit beyond which clauses 
     12.2 & 12.3 shall apply for foundation work  
 (except items mentioned in earth work subhead : No limit 
 in DSR and related items) 

(ii) Deviation Limit for items mentioned in earth  
work subhead of DSR and related items  : No limit 

CLAUSE 16 

Competent Authority for deciding reduced 
rates.  

: Superintending  Engineer/ Director, AIIMS Raipur 

CLAUSE 18 

List of mandatory machinery, tools & plants 
to be deployed by the contractor at site  

: As required by Engineer -in- Charge 

 

CLAUSE 19 C………………………….. Engineer- in charge (Executive Engineer) 

CLAUSE 19 D………………………….  Engineer- in charge (Executive Engineer) 

CLAUSE 19 G ….……………………… Engineer- in charge (Executive Engineer) 

CLAUSE 19 K ….……………………… Not applicable 

CLAUSE  19 L …………………………. Applicable 

CLAUSE 25 

Constitution of Dispute Redressal Committee (DRC):    AIIMS, Raipur 
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CLAUSE 32      : Applicable 

Requirement of Technical Representative(s) and recovery Rate 

Sl. 

no. 

Minimum 

qualification 

of technical 

representative 

Discip

lin 

Designation 

(Principal 

technical / 

Technical 

representative  

Minim

um 

Experi

ance 

Nu

mbe

r 

Rate at which recovery shall be 

made from the contractor in the 

event of not fulfilling provision 

of clause 36 (i) 

      Figure Words 

1 Gradute 

Engineer or 

Diploma 

Engineer 

Site 

Engin

eer 

2 or 5  2 or 5 1 Rs. 15000/- 

per month 

Rupees Fifteen 

thousand only. 

 

Assistant Engineers retired from Government services that are holding Diploma will be treated 

at par with Graduate Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can 

be treated at par with Graduate Engineers for the purpose of such deployment subject to the 

condition that such diploma holders should not exceed 50% of requirement of degree engineers. 

CLAUSE 38        

(i) Schedule/statement for determining  

theoretical quantity of cement & bitumen  

on the basis of     : Not Applicable 

(ii) Variations permissible on theoretical quantities 

(a) Cement 

For works with estimated cost put to  : 3% Plus/minus 
tender not more than Rs. 25 lakh  

For works with estimated cost put to : 2% Plus/minus 
tender more than Rs. 25 lakh  

(b) Bitumen all works    : 2.5% Plus & only & nil on minus 
       side 

(c) Steel Reinforcement and Structural  : 2% Plus/minus 
steel section for each diameter,  
section and category 

(d) All other materials    : Nil    
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SCHEDULE OF QUANTITY 

Sl. 
No. 

Item Description Quantity Units 
Estimated 

Rate in 
Rs.      P 

TOTAL 
AMOUNT  

(Inclusive of 
all Taxes) in 

Rs.      P 
1 2 3 4 5 6 

1 

Providing services of skilled and unskilled staff for 
operation and routine maintenance of 33/0.433 KV 
indoor electric substation & switch yard  i/c all HT 
& LT panel, transformer and 2 Nos. 200 KVA 
auto/manual operated DG Sets etc. on round the 
clock basis including sunday & holiday by deploying 
minimum staff as mentioned below complete as 
required as per schedule and as per direction of  
Engineer-in-Charge. 
Electrician -3 Nos. & Khallasi-3 Nos. including 
Reliever 

24 Month 1,85,130.00 4443120.00 

2 

Providing services for day to day maintenance and 
upkeeping of all the internal and external electrical 
installations such as compound light, street light, 
security light, DB's, switch board, main board, 
panel, UPS, Rising mains and all type of light 
fixtures like holder, bracket light, fancy light, mirror 
light, fluorescent fitting, LED light fitting, ceiling 
fan, wall fan, exhaust fan, wiring etc. including 
removal /rectification of the fault, attending day to 
day complaints, pump operation recording and 
monitoring of the complaints on complaint register 
at site as per the norms of the department etc. by 
deploying minimum staff as mentioned below 
complete as required as per schedule and as per 
direction of  Engineer-in-Charge. 
Wireman- 3 Nos. and Khallasi- 2 Nos. including 
Reliever 

24 Month 158580.00 3805920.00 

3 

Providing services for supervision of operation and 
maintenance of Substation, Pump house and 
external/ Internal electrical works of AIIMS 
Residential campus by deployment of "Highly 
Skilled" manpower i.e. "Supervisor" as per 
schedule and as per direction of  Engineer-in-
Charge. 

24 Month 33514.00 804336.00 
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Sl. 
No. 

Item Description Quantity Units 
Estimated 

Rate in 
Rs.      P 

TOTAL 
AMOUNT  

(Inclusive of 
all Taxes) in 

Rs.      P 

4 

Comprehensive Maintenance/servicing & testing of 
1 MVA 33/0.433 KV oil immersed outdoor type 
transformer to ensure proper functionality in all 
respect and entire satisfaction of engineer in 
charge.  
(a) Rectification and stopping of oil lekage i/c 
replacement of gasket set if required. 
(b) Servicing and checking of on load tap changer. 
(c) Low voltage testing i/c mangetic balance, 
voltage ratio, no load current, winding resistance 
etc. complete. 
(d) Demoisturing of transformer core. 
(e) Maintenance and repair/replacement  of 
material like Buchholz Relay, Winding Temp. 
Indicator with 2 Set of Contacts (Micro Switch 
Type), Oil Temp. Indicator,  Winding Temp. 
Indicator, Magenetic Oil Level Gauge, Insulator(36 
KVA Grade), Detachable undrilled Gland Plate, 
Terminal Bushing(HT), HT End Termination Kit 33 
KV(In door & Outdoor Type), HT Straight through 
Jointing Kit, coil Replacement etc for making the 
transformer functional . 
(f) Transformer oil topup and filteration  
(g) replacement of silica gel as per requirement 
and any other work as instructed by Engineer in 
charge.  
Note:-  
(1) Uplifting and lowering of transformer from 
substation to repair center and fro is also inclusive. 

4.00 
per 
year 

151500.00 606000.00 

5 

Comprehensive Maintenance & servicing  of  LT 
panel & Air Circuit Breaker installed in LT panel 
including resetting and testing of under voltage 
relay, closing coil, opening coil, calibration, control 
wiring, Busbar etc. complete as required and as per 
direction of Engineer-in- charge. 
(a) 1250 Amp ACB = 03 Nos  
(b) 800 Amp ACB = 01 Nos                                                            

2.00 
per 
year 

64730.00 129460.00 

6 

Comprehensive Maintenance & servicing of 
complete HT VCB panel including resetting and 
testing of under voltage relay, closing coil, opening 
coil, calibration, Busbar maintenance, relay testing 
and maintenance etc. complete as required and as 
per direction of Engineer-in- charge. 
(a) 1250 Amp VCB= 03 Nos .                                                                      

2.00 
per 
year 

75750.00 151500.00 

7 

Comprehensive Maintenance & servicing of Diesel 
generator of 200 KVA includes replacement of all 
filters, engine oil, coolent, replacement of parts 
which gets damage or not functional during 
operation, engine servicing, baterry charger, 
complete report of B type checkup of DG set  to be 
submitted half-yearly etc. complete as required 
and as per direction of Engineer-in- charge 

4.00 
per 
year 

95950.00 383800.00 
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Sl. 
No. 

Item Description Quantity Units 
Estimated 

Rate in 
Rs.      P 

TOTAL 
AMOUNT  

(Inclusive of 
all Taxes) in 

Rs.      P 
excluding DG battery.                                                                           

8 

Material and labour for Rewinding of following 
motor with super enamelled copper winding wire 
having appropriate class of insulation to the 
existing class including dismantling of motor pump 
set and after rewinding refixing, recoupling with 
driven equipment, commssioning complete all as 
specified and directed by Engineer-in-charge.  

      

  

8.01 
1.5 HP 3 phase monoblock motor 

2 Each 3746.00 7492.00 

8.02 Cooling tower 2HP motor 2 Each 4040.00 8080.00 

8.03 3 HP Motor  2 Each 4040.00 8080.00 

8.04 
5 HP 3 phase bore submersible pump  

2 Each 6060.00 12120.00 

8.05 30 HP 3 phase monoblock motor 2 Each 35350.00 70700.00 

9 

Material & Labour for Lifting of unserviceable 
electric driven submersible pump motor set of 
Capacity 5 HP  from bore well alongwith GI column 
pipe & submersible cable carefully without 
damaging complete depth of bore for repair/ 
rewinding the submersible pump set  including 
lowering of repaired pump set alongwith existing 
GI column pipe & submersible cable in bore well 
making all connecting and testing complete all as 
specified and directed by Engineer-in-Charge. 

2 Each 6060.00 12120.00 

10 

Supply of 5HP Submersible pump automatic DOL 
starter incorporating Heavy duty 4 pole Contactor 
with Overload relay, auto start switch, Single phase 
preventer, 3 position selector switch for 
SPP/Auto/SPP Manual/ Ammeter & Voltmeter with 
selector switch, RYB LED indicator, Motor ON and 
TRIP LED indicator, TP "C" Curve MCB for short 
circuit protection complete all as specified and 
directed by Engineer. 

2 Each 5816.00 11632.00 

11 
Supply Of 12V 65Ah Sealed maintenance free lead 
acid battery as required and as per direction of  
Engineer-in-Charge. 

2 Each 7825.00 15650.00 

12 

Supply of DG battery 24V x 150Ah similar to 
Cummins  pulse ultra plus with SMPS charger along 
with 24 month warranty as required and as per 
direction of  Engineer-in-Charge. 

2 Each 37700.00 75400.00 

13 
Supply of distilled water and electrolide (charging 
solution) as required and as per direction of  
Engineer-in-Charge. 

60 Litre 36.00 2160.00 
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Sl. 
No. 

Item Description Quantity Units 
Estimated 

Rate in 
Rs.      P 

TOTAL 
AMOUNT  

(Inclusive of 
all Taxes) in 

Rs.      P 

14 
Supply of 1.5 sq. mm  FRLS PVC insulated, single 
core, ISI mark copper conductor cable as required 
and as per direction of  Engineer-in-Charge. 

3600 Metre 25.00 90000.00 

15 
Supply of 4 sq. mm  FRLS PVC insulated, single 
core, ISI mark copper conductor cable as required 
and as per direction of  Engineer-in-Charge. 

900 Metre 57.00 51300.00 

16 
Supply of 6 sq. mm  FRLS PVC insulated, single 
core, ISI mark copper conductor cable as required 
and as per direction of  Engineer-in-Charge. 

900 Metre 87.00 78300.00 

17 
Supply of 10 sq. mm  FRLS PVC insulated, single 
core, ISI mark copper conductor cable as required 
and as per direction of  Engineer-in-Charge. 

900 Metre 156.00 140400.00 

18 

Supply of3.5 Core 25 Sq.mm, 1.1 kV grade 
multicore aluminum conductor  armoured XLPE 
cable as per IS 7098  as required and as per 
direction of  Engineer-in-Charge. 

400 Metre 270.00 108000.00 

19 

Supplying and making end termination with brass 
compression gland and aluminium lugs for 
following size of PVC insulated and PVC sheathed / 
XLPE aluminium conductor cable of 1.1 KV grade as 
required and as per direction of  Engineer-in-
Charge. 

      

  

19.01 3½ X 25 sq. mm (28mm) 4 Each 313.00 1252.00 

20 
Supply of HT Drop out type fuse element,33kV,15 
Amp,SRBP Housing with out barrel as required and 
as per direction of  Engineer-in-Charge. 

32 Each 222.00 7104.00 

21 
Supply of 25 mm dia. ISI marked, PVC conduit with 
kaju clip as required and as per direction of  
Engineer-in-Charge. 

3600 Metre 29.00 104400.00 

22 
Supply of 25 mm PVC solid bends as required and 
as per direction of  Engineer-in-Charge 

100 Each 11.00 1100.00 

23 
Supply of 25 mm PVC junction box, two way as 
required and as per direction of  Engineer-in-
Charge. 

20 Each 16.00 320.00 

24 
Supply of 25 mm PVC Flexible pipe as required and 
as per direction of  Engineer-in-Charge. 

200 Metre 18.00 3600.00 

25 
Supply of Modular GI box for 3 module as required 
and as per direction of  Engineer-in-Charge. 

100 Each 41.00 4100.00 

26 
Supply of Modular GI box for 6 module as required 
and as per direction of  Engineer-in-Charge. 

100 Each 74.00 7400.00 

27 
Supply of Modular GI box for 8 module as required 
and as per direction of  Engineer-in-Charge. 

100 Each 90.00 9000.00 

28 
Supply of Modular base & cover plate for 3 module 
as required and as per direction of  Engineer-in-
Charge. 

100 Each 92.00 9200.00 

29 
Supply of Modular base & cover plate for 6 module 
as required and as per direction of  Engineer-in-
Charge. 

100 Each 156.00 15600.00 

30 
Supply of Modular base & cover plate for 8 module 
as required and as per direction of  Engineer-in-

100 Each 193.00 19300.00 
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Sl. 
No. 

Item Description Quantity Units 
Estimated 

Rate in 
Rs.      P 

TOTAL 
AMOUNT  

(Inclusive of 
all Taxes) in 

Rs.      P 
Charge. 

31 
Supply of S.P. 5/6 A, one way modular switch as 
required and as per direction of  Engineer-in-
Charge. 

1200 Each 34.00 40800.00 

32 
Supply of S.P. 5/6 A, two way modular switch as 
required and as per direction of  Engineer-in-
Charge. 

40 Each 68.00 2720.00 

33 
Supply of S.P. 15/16 A, one way modular switch as 
required and as per direction of  Engineer-in-
Charge. 

800 Each 74.00 59200.00 

34 
Supply of 3 pin 5/6 A modular socket outlet as 
required and as per direction of  Engineer-in-
Charge. 

1000 Each 63.00 63000.00 

35 
Supply of 6 pin 5/6A and 15/16 A modular socket 
outlet as required and as per direction of  
Engineer-in-Charge. 

600 Each 105.00 63000.00 

36 
Supply of Modular blanking plate as required and 
as per direction of  Engineer-in-Charge. 

40 Each 16.00 640.00 

37 
Supply of Modular bell push switch as required and 
as per direction of  Engineer-in-Charge. 

200 Each 62.00 12400.00 

38 
Supply of 5/6 Amp  plug Top as required and as per 
direction of  Engineer-in-Charge. 

60 Each 85.00 5100.00 

39 
Supply of 15/16 Amp  plug Top as required and as 
per direction of  Engineer-in-Charge. 

60 Each 102.00 6120.00 

40 
Supply of Stepped type Modular Fan regulator (1 
module) as required and as per direction of  
Engineer-in-Charge. 

400 Each 292.00 116800.00 

41 
Supply of PVC Batten/ Angle Holder as required 
and as per direction of  Engineer-in-Charge. 

800 Each 22.00 17600.00 

42 
Supply of Call bell/ buzzer, single phase as required 
and as per direction of  Engineer-in-Charge. 

200 Each 285.00 57000.00 

43 
Supply of 1.5'' PVC Casing Caping as required and 
as per direction of  Engineer-in-Charge. 

400 Metre 26.00 10400.00 

44 
Supply of 6 A to 32 A ratings, SP MCB, “C” curve, 10 
kA breaking capacity as required and as per 
direction of  Engineer-in-Charge. 

1000 Each 135.00 135000.00 

45 
Supply of 40 A ratings, DP MCB, “C” curve, 10 kA 
breaking capacity as required and as per direction 
of  Engineer-in-Charge. 

60 Each 859.00 51540.00 

46 
Supply of 63 A ratings, DP MCB, “C” curve, 10 kA 
breaking capacity as required and as per direction 
of  Engineer-in-Charge. 

60 Each 1051.00 63060.00 

47 
Supply of 63Amp TPN MCB “C” curve, 10 kA 
breaking capacity as required and as per direction 
of  Engineer-in-Charge. 

20 Each 2134.00 42680.00 

48 
Supply of 4 pole MCCB, 63A, 25kA as required and 
as per direction of  Engineer-in-Charge. 

2 Each 8080.00 16160.00 

49 
Supply of 4 pole MCCB,250A, 50kA as required and 
as per direction of  Engineer-in-Charge. 

2 Each 13633.00 27266.00 
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Sl. 
No. 

Item Description Quantity Units 
Estimated 

Rate in 
Rs.      P 

TOTAL 
AMOUNT  

(Inclusive of 
all Taxes) in 

Rs.      P 

50 
Supply of 4 pole MCCB,630A, 50kA as required and 
as per direction of  Engineer-in-Charge. 

2 Each 32250.00 64500.00 

51 
Supply of 40 A rating, 2 pole RCCB, 30mA as 
required and as per direction of  Engineer-in-
Charge. 

30 Each 1922.00 57660.00 

52 
 as required and as per direction of  Engineer-in-
Charge.Supply of Sheet steel DP MCB enclosure 

60 Each 300.00 18000.00 

53 
 as required and as per direction of  Engineer-in-
Charge.Supply of Sheet steel TP MCB enclosure 

20 Each 354.00 7080.00 

54 
Rewinding of Ceiling fan 900/1200 mm sweep as 
required and as per direction of  Engineer-in-
Charge. 

400 Each 640.00 256000.00 

55 
Rewinding of Exhaust fan 230/300 mm  as required 
and as per direction of  Engineer-in-Charge 

10 Each 569.00 5690.00 

56 
Replacement of Bearing of 1200/900 mm ceiling 
fan as required and as per direction of  Engineer-in-
Charge. 

200 Each 228.00 45600.00 

57 
Supply of Bearing of 230/300 mm exhaust fan as 
required and as per direction of  Engineer-in-
Charge. 

10 Each 199.00 1990.00 

58 
Supply of 9 watt LED Bulb as required and as per 
direction of  Engineer-in-Chargeas required and as 
per direction of  Engineer-in-Charge. 

1000 Each 100.00 100000.00 

59 
Supply of 18-20 watt LED Tube light fitting as 
required and as per direction of  Engineer-in-
Charge. 

1000 Each 394.00 394000.00 

60 
Supply of 50 watt garnet LED bulb CCT-5700-6500K 
as required and as per direction of  Engineer-in-
Charge. 

40 Each 782.00 31280.00 

61 
Supply of 250 watt flood light CCT- 5700 -6500K as 
required and as per direction of  Engineer-in-
Charge. 

40 Each 9595.00 383800.00 

62 
Supply of 18 watt LED downlighter Driver as 
required and as per direction of  Engineer-in-
Charge. 

100 Each 909.00 90900.00 

63 
Supply of Fan capacitor 2.5uf as required and as 
per direction of  Engineer-in-Charge. 

800 Each 46.00 36800.00 

64 

Supply of 3-ph Energy metre (ISI Certified, 1 Phase, 
5-30A, 4 Wire (Copper), 240/420V, 50Hz, 
1600/3200imp/kWh. Class 1.0 High Accuracy (IS 
13779-1999, CBIP Report-88 &IEC Standards) as 
required and as per direction of  Engineer-in-
Charge. 

20 Each 3130.00 62600.00 

65 

Supply of 1-ph Energy metre(ISI Certified, 1 Phase, 
5-30A, 2 Wire (Copper), 240V, 50Hz, 
1600/3200imp/kWh. Class 1.0 High Accuracy (IS 
13779-1999, CBIP Report-88 &IEC Standards) as 
required and as per direction of  Engineer-in-
Charge. 

30 Each 1313.00 39390.00 
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Sl. 
No. 

Item Description Quantity Units 
Estimated 

Rate in 
Rs.      P 

TOTAL 
AMOUNT  

(Inclusive of 
all Taxes) in 

Rs.      P 

66 
Supply of Red/Yellow/Blue/Green indication Lamp 
as required and as per direction of  Engineer-in-
Charge 

400 Each 156.00 62400.00 

67 
Supply of 3-6 Watt LED candel bulb WW as 
required and as per direction of  Engineer-in-
Charge 

4 Each 303.00 1212.00 

68 
Supply of 4-6 Watt LED Bulb similar to E-27 Halonix 
WW as required and as per direction of  Engineer-
in-Charge 

4 Each 303.00 1212.00 

69 
Supply of 5-7 Watt bulb similar to G-9 halonix CW 
as required and as per direction of  Engineer-in-
Charge 

4 Each 280.00 1120.00 

70 
Supply of 3-5 watt Foot lamp similar to OFL-723 
Teknoliteas required and as per direction of  
Engineer-in-Charge 

2 Each 657.00 1314.00 

71 
Supply of 8-10 Watt brick light similar to jaguar 
model no LBRK01S105XW as required and as per 
direction of  Engineer-in-Charge 

4 Each 3747.00 14988.00 

72 

Supply of 90 watt street light colour temperature 
6000K,built-in isolated potted electronics led 
driver, CRI>= 80, Working Life 50000 hrs, Power 
Factor >.90 as required and as per direction of  
Engineer-in-Charge. 

12 Each 5548.00 66576.00 

73 
Supply of 7-9 Watt LED bulb similar to B-22 Halonix 
WW as required and as per direction of  Engineer-
in-Charge 

4 Each 253.00 1012.00 

74 

Supply of 12-16 Watt LED Mirror Lamp(Warm 
White 3000K with good colour rendering 
(CRI>80);420 Lumen) as required and as per 
direction of  Engineer-in-Charge 

2 Each 3557.00 7114.00 

75 

Supply of Dewatering pump 2 HP, 1 phase, Electric 
Submersible Utility Water Pump for Dirty Water 
Pool Pond Basement Drainage, Garden Irrigation 
Water Transfer, Sturdy Built, High Efficiency 
Durable Pump along with starter for ON/OFF of 
pump or inbuild auto ON/OFF system of pump as 
required and as per direction of  Engineer-in-
Charge. 

4 Each 35350.00 141400.00 

76 

 LED Bollard Light of 1 meter of 9-12 watt housing 
made up of aluminium pipe,powered by built-in 
isolated potted electronics led driver, CCT= 4000 -
5700K  as required and as per direction of  
Engineer-in-Charge. 

70 Each 7575.00 530250.00 

77 

Supply of hot water storage water heater 15 litre 
vertical with required safety, ABS Body including 
connecting pipe foundation bolt and nut, 
connection pie stop cock ,testing etc. to complete 
the job 5 Star rating as required and as per 
direction of  Engineer-in-Charge. 

24 Each 9247.00 221928.00 
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78 

Supply of Geyser Thermostat/electric water heater 
geyser thermostat 7" General temperature setting 
at 65 ± 5°C (adjustable) (7 inches) (175 mm) as 
required and as per direction of  Engineer-in-
Charge 

20 Each 156.00 3120.00 

79 

 Supply of Geyser Heating element for 15 ltr. Gyser. 
(800/1200/2000W Heating Element for AMI-
WHM3-25LDx & AMI-WHM3-15LDx) as required 
and as per direction of  Engineer-in-Charge 

20 Each 569.00 11380.00 

80 

supply of LED garden light (post top) fixture - 40-45 
watt- , 150- 270 V AC, power factor>=0.95, 
THD<20%, surge protection internal=3.0 KV, should 
comply to SELV design standards ensuring safety., 
CCT= 4000 -5700K as required and as per direction 
of  Engineer-in-Charge 

78 Each 10883.00 848874.00 

81 

Supply Installation testing and commissioning of 
lighting arrestor of copper length 3 metre with pin 
type arrangement at terrace of building with 
making proper connection between the lighting 
arrestor and existing earth pit including all 
accessories as required and as per direction of 
Engineer In-charge. 

18 Each 8080.00 145440.00 

82 

Earthing with copper earth plate 600 mm X 600 
mm X 3 mm thick including accessories, and 
providing masonry enclosure with cover plate 
having locking arrangement and watering pipe of 
2.7 metre long etc. with charcoal/ coke and salt  as 
required and as per direction of  Engineer-in-
Charge. 

18 set 13838.00 249084.00 

83 

Providing and fixing 25 mm X 5 mm copper strip in 
40 mm dia G.I. pipe from earth electrode including 
connection with brass nut, bolt, spring, washer 
excavation and re-filling etc.  as required and as 
per direction of  Engineer-in-Charge. 

66 Metre 1551.00 102366.00 

84 

Providing and fixing 25 mm X 5 mm copper strip on 
surface or in recess for connections etc.  as 
required and as per direction of  Engineer-in-
Charge 

320 Metre 1162.00 371840.00 

85 
Supply of Rack -in-rack -out handle for ACB as 
required and as per direction of  Engineer-in-
Charge 

2 Each 9247.00 18494.00 
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86 

Supply, Installation, Testing and Commissioning of 
1200 mm sweep, 
BEE 5 star rated, ceiling fan with Brush Less Direct 
Current (BLDC) 
Motor, class of insulation: B, 3 nos. blades, 30 cm 
long down rod, 2 
nos. canopies, shackle kit, safety rope, copper 
winding, Power 
Factor not less than 0.9, Service Value (CMM/W) 
minimum 6.85, 
Air delivery minimum 215 CMM, 350 RPM 
(tolerance as per IS : 374- 
2019), THD less than 10%, remote or electronic 
regulator unit for 
speed control and all remaining accessories 
including safety pin, 
nut bolts, washers, temperature rise=75 degree C 
(max.), insulation 
resistance more than 2 mega ohm, suitable for 230 
V, 50 Hz, single 
phase AC Supply, earthing etc. complete as 
required. 

60 Each 2688.00 161280.00 

87 
Supply of exhaust fan 230mm sweep as required 
and as per direction of  Engineer-in-Charge. 

120 Each 1707.00 204840.00 

Total  
16750966.00 

 


