

ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

OFFICE OF THE EXECUTIVE ENGINEER PROJECT CELL AIIMS, RAIPUR

NOTICE INVITING e-TENDER

N.I.T. NO. 18/EE/AIIMS/RPR/2023-24 (4th call)

NAME OF WORK :	"Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."
ESTIMATED COST :	Rs. 9,95,249.00
EARNEST MONEY :	Rs. 20,000.00
CONTRACT PERIOD:	12 Months
Type of work :	Maintenance

e-sign by Prashant Kumar Ravi Executive Engineer AIIMS, Raipur

INDEX

Name of Work: "Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."

S1.	Particulars		
No		From	То
1	COVER PAGE	1	
2	INDEX	2	
3	INSTRUCTIONS FOR ONLINE BID SUBMISSION	3	5
4	NOTICE INVITING E-TENDER	6	7
5	CPWD-6 FOR e-TENDERING	8	15
6	PROFORMA OF SCHEDULES	16	21
7	LIST OF MANDATORY DOCUMENTS TO BE FILLED IN BY THE BIDDERS IN VARIOUS FORMS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID SUBMISSION	22	
8	LETTER OF TRANSMITTAL (ANNEXURE – A)	23	
9	FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details) (ANNEXURE – B)	24	
10	STRUCTURE & ORGANISATION (ANNEXURE – C)	25	
11	DECLARATION (ANNEXURE – D)	26	
12	CONSENT LETTER (ANNEXURE-E)	27	
13	SELF CERTIFICATION UNDER PREFERENCE TO "MAKE IN INDIA" POLICY (ANNEXURE-F)	28	
14	ANNUAL TURNOVER FOR THE LAST THREE YEARS (PROFORMA -III)	29	
15	DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS (PROFORMA-IV)	30	
16	DETAILS OF ONGOING/EXISTING WORKS (PROFORMA-VI)		
17	PAST CONTRACTUAL PERFORMANCE (PROFORMA-VII)	32	
18	CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF SPECIALIZED WORK(S) (FORM-A)	33	
19	MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN (FORM – B)	34	35
20	PERCENTAGE RATE TENDER/ITEM RATE TENDER & CONTRACT FOR WORKS	36	37
21	SCOPE OF WORK, PANEL DETAIL AND DRAWING	38	45
22	GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT	46	50
23	FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND)	51	
24	FORM OF PERFORMANCE SECURITY (GUARANTEE) BANK GUARANTEE BOND-FORMATE – 1	52	53
25	SPECIAL CONDITIONS OF CONTRACT	54	59
26	SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES	60	61
27	FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME (PART I)	62	
28	GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS	63	
29	LIST OF SPECIALIZED ITEMS / JOBS	64	67
30	NO CLAIM CERTIFICATE (ON COMPANY LETTERHEAD)	68	
31	APPROVED MATERIALS LIST	69	77
32	ADDITIONAL CONDITIONS	78	84
33	SCHEDULE OF QUANTITY	85	86

INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

- 1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link "Online bidder Enrolment" on the CPP Portal which is free of charge.
- 2) As part of the enrolment process, the bidders will be required to choose a unique username and assign a password for their accounts.
- 3) Bidders are advised to register their valid email address and mobile numbers as part of the registration process. These would be used for any communication from the CPP Portal.
- 4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile.
- 5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that they do not lend their DSC's to others which may lead to misuse.
- 6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

- 1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by several parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc. There is also an option of advanced search for tenders, wherein the bidders may combine a number of search parameters such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published on the CPP Portal.
- 2) Once the bidders have selected the tenders they are interested in, they may download the required documents / tender schedules. These tenders can be moved to the respective 'My Tenders' folder. This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the tender document.
- 3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before submitting their bids.

- 2) Please go through the tender advertisement and the tender document carefully to understand the documents required to be submitted as part of the bid. Please note the Number of covers in which the bid documents have to be submitted, the number of documents - including the names and content of each of the document that need to be submitted. Any deviations from these may lead to rejection of the bid.
- 3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white option which helps in reducing size of the scanned document.
- 4) To avoid the time and effort required in uploading the same set of standard documents which are required to be submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the bidders. Bidders can use "My Space" or "Other Important Documents" area available to them to upload such documents. These documents may be directly submitted from the "My Space" area while submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

- 1) Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other issues.
- 2) The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender document.
- 3) Bidder has to select the payment option as "offline" to pay the tender fee / EMD as applicable and enter details of the instrument.
- 4) Bidder should prepare the EMD as per the instructions specified in the tender document. The original should be posted/couriered/given in person to the concerned official, latest by the last date of bid submission or as specified in the tender documents. The details of the DD/any other accepted instrument, physically sent, should tally with the details available in the scanned copy and the data entered during bid submission time. Otherwise the uploaded bid will be rejected.
- 5) Bidders are requested to note that they should necessarily submit their financial bids in the format provided and no other format is acceptable. If the price bid has been given as a standard BoQ format with the tender document, then the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BoQ file, open it and complete the white coloured (unprotected) cells with their respective financial quotes and other details (such as name of the bidder). No other cells should be changed. Once the details have been completed, the bidder should save it and submit it online, without changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be rejected.
- 7) The server time (which is displayed on the bidders' dashboard) will be considered as the standard time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow this time during bid submission.
- 8) The documents being submitted by the bidders would be encrypted using PKI encryption all techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of bid opening. The confidentiality of the bids is

maintained using the secured Socket Layer 128-bit encryption technology. Data storage encryption of sensitive fields is done. Any bid document that is uploaded to the server is subjected to symmetric encryption using a system generated symmetric key.

- 9) Further this key is subjected to asymmetric encryption using buyers/bid opener's public keys. Overall, the uploaded tender documents become readable only after the tender opening by the authorized bid openers.
- 10) The uploaded tender documents become readable only after the tender opening by the authorized bid openers.
- 11) Upon the successful and timely submission of bids (i.e. after Clicking "Freeze Bid Submission" in the portal), the portal will give a successful bid submission message & a bid summary will be displayed with the bid no. and the date & time of submission of the bid with all other relevant details.
- 12) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:

- 1) Any queries relating to the tender document and the terms and conditions contained therein should be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.
- 2) Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-4001002.
- 3) For any further assistance, please contact to the office of Executive Engineer, AIIMS Raipur.

ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

INFORMATION AND ISNTRUCTIONS FOR bidders FOR e-TENDERING FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE (Applicable for inviting Open bids system)

NOTICE INVITING e-TENDER "Comprehensive Maintenance of 10Nos. 8 Passenger Johnson (a) Name of Work Make Lift at AIIMS Residential Complex, Raipur." 18/EE/AIIMS/RPR/2023-24 (2nd call) (b) NIT No. Estimated Cost put to Rs. 9,95,249.00 (c) tender **Rs. 20,000.00** (to be submitted in the form of an account payee Earnest Money Deposit demand draft, fixed deposit receipt from a commercial bank, bank (Mandatory to submit (d) guarantee issued/ confirmed from any of the commercial bank in original EMD for India in favour of AIIMS, Raipur in the office of Project cell, AIIMS, participating in Bid) Raipur before the last date of opening of technical Bid. **12 Months** (e) Period of Completion Last Date & Time of (f) 11-08-2023 Upto 13:00 Hours Submission Date & Time for opening 12-08-2023 after 13:30 Hours. (g) of Technical Bid

1. The intending Bidder must read the Terms &conditions carefully. He/ She should only submit bid if consider himself/herself eligible and bidder in possession of all the documents required.

- 2. Information and Instructions for bidders posted on website shall from part of bid document.
- 3. The Bid documents consisting of specifications, the schedule of quantities of various types of items to be executed and the set of terms &conditions of the contract to be complied with and other necessary documents can be seen and downloaded from website www.aiimsRaipur.edu.in Or<u>https://eprocure.gov.in/eprocure/app</u>.
- 4. Those contractors not registered on the website mentioned above, are required to get registered beforehand.
- 5. The intending bidder must have valid class-III digital signature to submit the bid.
- 6. On opening date, the contractor can login and see the bid opening process. After opening of bids he will receive the competitor bid sheets.
- 7. Contractor can upload documents in the form of JPG format and PDF format.
- 8. Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures appears in pink color and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of the cells a warning appears that if any cell is left blank the same shall be treated as "0". Therefore, if any cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as "0" (ZERO). In such a case, firm will have to execute those items free of cost.

9. The department reserve the right to reject any prospective application without assigning any reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are received satisfying the laid down criterion

Executive Engineer AIIMS, Raipur

CPWD-6 FOR e-TENDERING

- The Executive Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online Percentage Rate bids in Two bid system (Technical cum Eligibility & Financial) from approved and eligible enlisted contractor of CPWD (Building and Roads) / M.E.S. / BSNL (Construction) / Railway / C.G.P.W.D. (Class D and above)/ Original Equipment Manufacture of Johnson make lift / Authorised Service agencies of OEM of Johnson make lift) for the "Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."
- 2. The enlistment of the contractors should be valid on the last date of submission of bids. In case the last date of submission of bid is extended, the enlistment of contractor should be valid on the original date of submission of bids.
- 3. The work is estimated to cost **Rs. 9,95,249.00**/- This estimate, however, is given merely as a rough guide.
- The intending bidder must read the terms and conditions of Tender document carefully. Bidder may submit bid having all required documents.
- 5. Intending bidders shall have to register at CPPP portal to participate in the tendering process. For details kindly visit website http://eprocure.gov.in/eprocure/app or In case the bidder requires any elucidation regarding the tender documents, may contact to the office of Project Cell, AIIMS Raipur before the opening of tender date.
- 6. For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public Procurement Portal (CPPP) e-Procurement website.
- 7. The intending bidders must have valid class-III digital signature to submit the bid. <u>Manual</u> <u>bid shall not be accepted in any circumstance</u>. The complete bidding process is online bidding; Bidder should have valid digital Signature Certificate (DSC) for online submission of bids.
- 8. The bid document consisting of the schedule of quantities of various types of items to be executed and the set of terms and conditions of the contract to be complied with and other necessary documents can be seen and downloaded from website http:// eprocure.gov.in/eprocure/app free of cost.
- 9. The bid can be submitted only after uploading the mandatory scanned documents up to 100 dpi Copies of eligibility documents and EMD as specified on the e-tendering website within the period of tender submission. Bidders can upload documents in the form of JPG format, PDF format and any other format as permissible by the e-tendering portal.

- 10.Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be treated as"0".Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as "0"(ZERO).After submission of the bid online the contractor can re-submit revised bid any number of times but before last time and date of submission of bid as notified.
- 11. After submission of bid online, it can be revised any number of times before specified time on last date of submission of bid. *While submitting the revised bid, bidder can revise the rate of one or more item(s) any number of times (need not re-enter rate of all the items) but before last time and date of submission of bid as notified.*
- 12. Financial bids shall be opened online only for bidders for whom EMD and other uploaded documents are found in order and who are found to be eligible to bid for work. On opening date, the bidder can log in and see the bid opening process. After opening of bid he/she will receive the competitor bid sheets.
- 13.If the bidder is found ineligible after opening of technical cum eligibility, bid shall become invalid.
- 14. The Bidders shall have to submit original instrument for EMD (EMD released of any work will not be accepted again if earlier submitted in any case) before the last date of opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening Authority. Bid security will be refunded to the successful bidder on receipt of a performance security. Bid securities of the unsuccessful bidders will be returned within 30 days of declaration of result of technical bid evalution.
- 15. The Technical cum Eligibility bid shall be opened first on due date and time as mentioned above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a later date.
- 16. The department reserves the right to reject any prospective application without assigning any reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are received satisfying the laid down criteria.
- 17. <u>Performance Guarantee</u>: The successful contractor will be required to furnish a Performance guarantee of **3% (Three Percent)** of Tendered Value after receiving notification of award in the form of <u>an account payee demand draft, fixed deposit</u> <u>receipt from a commercial bank, bank guarantee issued/ confirmed from any of the</u> <u>commercial bank in India</u> in the name of the "All India Institute of Medical Sciences, Raipur" which shall be kept valid for a period of 6 months beyond completion of all the contractual obligations. The Performance Guarantee can be forfeited in the event of any breach or negligence or non-observance of any condition of contract or for unsatisfactory

performance or non-observance of any condition of the contract. Performance Security will be released after successful completion of work under the contract. In case the contractor fails to deposit the said performance guarantee within the period including the extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the contractor. The earnest money deposited along with tender shall be returned after receiving the aforesaid performance guarantee.

$18. {\ensuremath{\mathsf{Sources}}}$ and ${\ensuremath{\mathsf{Verification}}}$ of Bank Guarantees

Bank Guarantee for Bid Security (EMD), Performance Guarantee, Security Deposit should be irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid Document and should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional Rural Banks). In case of foreign bidders or in case of GTE, if Bank Guarantee is from a foreign bank branch situated outside India, the Bank Guarantee must be issued through any of the Scheduled Commercial Bank. In case BG is issued directly by a bank outside India, it should be executed on letter Head of the Bank and should be advised and made payable through their Indian Branch/Corresponding Bank in India. The Issuing Bank should also state the name and designation of the next Higher Authority of the Officials who have issued the Bank Guarantee. Bank guarantees submitted by the tenderers/ contractors as EMD/ performance securities need to be immediately verified from the issuing bank **before acceptance**. There may not be any need to get the Bank Guarantee vetted from legal/ finance authority if it is in the specified format. Guidelines for verification of BGs submitted by the bidders/ contractors against EMD/ performance security/ advance payments and for various other purposes are as follows:

- i) BG shall be as per the prescribed formats;
- ii) The BG contains the name, designation and code number of the Bank officer(s) signing the guarantee(s);
- iii) The address and other details (including telephone no.) of the controlling officer of the bank are obtained from the branch of the bank issuing the BG (this should be included in all BGs). The confirmation from the issuing branch of the bank is obtained in writing though registered post/ speed post/ courier. The bank should be advised to confirm the issuance of the BGs specifically quoting the letter of Procurement Entity on the printed official letterhead of the bank indicating address and other details (including telephone nos.) of the bank and the name, designation and code number of the officer(s) confirming the issuance of the BG; Pending receipt of confirmation as above, confirmation can also be obtained with the help of responsible officer at the field office, which is close to the issuing branch of the bank, who should personally obtain the

confirmation from issuing branch of the bank and forward the confirmation report to the concerned procurement entity.

- 19. Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting their bids, the means of access to the site, the accommodation they may require and in general shall themselves obtain all necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A bidder shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining at his own cost, all materials, tools & plants, water, electricity access, facilities for workers and all other services required for executing the work unless otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read this notice and all other contract documents and has made himself aware of the scope and specifications of the work to be done and of conditions.
- 20.The Tender paper/documents can be seen / downloaded from Official website & submitted through Online.
- 21. The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself to accept the lowest or any other bid and reserves to itself the authority to reject any or all the bids received without the assignment of any reason. All bids in which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the bidder shall be summarily rejected.
- 22. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the contractors who resort to canvassing will be liable to rejection.
- 23. The Competent Authority, the **Engineer-In-Charge**, reserves to himself the right of accepting the whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted.
- 24. The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible for award and execution of contracts, in which his near relative is posted as an officer in any capacity between the grades of Executive Engineer and Junior Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any capacity or are subsequently employed by him and who are near relatives to any gazette officer in the AIIMS, Raipur. Any breach of this condition by the contractor would render him liable to be removed from the approved list of contractors of this Department.

- 25. The bid for the works shall remain open for acceptance for a period of **90 days** from the date of opening of bids.
- 26.This notice inviting bid shall form a part of the contract document. The successful bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the work, sign the contract consisting of "The Notice Inviting bid, all the documents including additional conditions, specifications and drawings, GCC, if any, forming part of the bid as uploaded at the time of invitation of bid and rate quoted online at the time of submission of bid and acceptance thereof together with any correspondence leading thereto.
- 27.Purchase preference shall be given to Class-I local supplier(s) based on their declaration of the percentage (%) of minimum local content used in the manufacturing of quoted product as per Public Procurement (Preference to make in India), Order 2017 notification issued by GoI, Ministry of Commerce and Industry, Department of Industrial Policy and Promotion (DIPP) vide order no. P-45021/2/2017-PP (BE-II) dated 15/06/2017 and order no. 31026/65/2020-MD dated 30/12/2020 issued by Ministry of Chemicals & Fertilizers, Department of Pharmaceuticals

<u>"Local Content" means the amount of value added in India which shall be the total</u> value of the item procured (excluding net domestic indirect taxes) minus the value of imported content in the item (including all customs duties) as a proportion of the total value, in percent.

28.It is expected that, all the participating BIDDER companies have understanding and prior knowledge about the "Make in India" Initiative and Price Preference Policy of Govt. of India. However, it is once again emphasized that before participating this e-tender please carefully read the "Make in India" Initiative and directives of Govt. of India, since in case if any "Make in India" Registered Company will participate against this e-tender, the Price preference as per the same will be given to such participating Bidder company for ensuring necessary compliances of "Make in India" Policy of the Govt. of India.

29. Eligibility of Bidder

(a) Minimum Eligibility Criteria :

(i) The Applicant should be approved and eligible enlisted contractor of CPWD (Building and Roads) / M.E.S. / BSNL (Construction) / Railway / C.G.P.W.D. (Class D and above)/Original Equipment Manufacture of Johnson make lift / Authorised Service agencies of OEM of Johnson make lift).

- (ii) Average annual financial turnover on construction works should be at least 30% of the estimated cost put to tender during the immediate last three consecutive financial years. The value of annual turnover figures shall be brought to current value by enhancing the actual turnover figures at simple rate of 7% per annum.
- (iii) Experience of having successfully completed similar work in Govt./ Semi Govt./ PSU/ Autonomous Bodies of Govt. during last 7 years ending on previous day of last day of submission of tender

Three similar* works each of value not less than 40% of the estimated cost put to tender

OR

Two similar* works each of value not less than 60% of the estimated cost put to Tender

______ OR

One similar* work of value not less than 80% of the estimated cost put to tender

<u>"Similar Works" means</u> "Annual Maintenance Contract of Lifts/ Comprehensive Annual Maintenance Contract of Lifts."

- If the main agency (Enlisted contractor in departments mentioned above) have not experience of similar works, they will associate respective Lift manufacturer only having requisite experience as above as per conditions of the contract.
- The main agency (Enlisted contractor in departments mentioned above) will get the work done through respective Lift manufacturer (M/s Johnson Lift) only.

(a) Bid Capacity and Technical Eligibility Criteria:

(i) The bidder who comply with the above Minimum Eligibility Criteria will be eligible further for consideration of bid(s) only if their available bid capacity is more than the Estimated Cost Put To Tender for the work mentioned in this Notice Inviting Tender.

The available bid capacity shall be calculated as under:

Assessed available Bid Capacity = (A*N*1.5-B)

<u>'N' = Number of years prescribed for completion of work for which bid has been</u> <u>invited.</u>

'A' = Maximum turnover in construction works executed in any one year during the

last seven years taking into account the completed as well as works in progress.

The value of completed works shall be brought to current costing level by

- enhancing at a simple rate of 7% per annum
- 'B'= Value of existing commitment and ongoing works to be completed

The values for

A= Computed for the Bidder from **Performa-III**

N= No. of years for "Period of Completion" for work for which NIT is invited.

B= Computed for the Bidder from Performa-VI

Bidder shall submit details of ongoing works as per Performa-III and Performa-VI

(i) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress, prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be prepared by the Engineer-in Charge to ascertain their performance to complete any additional work in AIIMS Raipur within Stipulated Time of completion of work or Extended Time of completion of work (if any). Any adverse remark in the Monthly Performance Report for contractor shall result in rejection of Technical Bid of such contractor for this NIT. This criteria for Technical Eligibility of Bidder may be relaxed in the case of contractor whose performance has been found to be very high order with the approval of Director, AIIMS Raipur.

(c) Contractual Performance in Other Departments

Letter of past contractual performance to be submitted by bidder as per Performa -VII

30. Signing of bid document:

- a. If the bidder is an individual, the bid shall be signed by him above his full type written name and current address.
- b. If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full type written name and the full name of his firm with its current address.
- c. If the bidder is a firm in partnership, the bid shall be signed by all the partners of the firm above their full type written names and current addresses, or, alternatively, by a partner holding power of attorney for the firm. In the later case a certified copy of the power of attorney should accompany the application. In both cases a certified copy of the partnership deed and current address of all the partners of the firm should accompany the application.

- d. If the bidder is a limited company or a corporation, the bid shall be signed by a duly authorized person holding power of attorney for signing the application accompanied by a copy of the power of attorney. The bidder should also furnish a copy of the Memorandum of Articles of Association duly attested by a Public Notary.
- 31.In the bid documents the word / sentence shall be read as under :
 - a. President of India Director, AIIMS, Raipur
 - b. The terms Director General includes CPM/ADG region/ SDG PR Special Director General / Additional Director General and CPM/ Chief Engineer of the Zone -Director/Executive Engineer/Executive Engineer, AIIMS, Raipur.
 - c. CPWD AIIMS Raipur.
- 32. Any dispute or difference arising out of this contract or in connection therewith which cannot be amicably settled between the parties shall be finally settled under the rules of council of Arbitration of India by one or more arbitrator appointed in accordance with the said rules. The arbitration shall take place at Raipur (Chhattisgarh) and the resulting award shall be final and binding upon the parties and shall be in lieu of any other remedy.

PROFORMA OF SCHEDULES

SCHEDULE 'A'

Schedule of quantities enclosed on separate sheets from page :

SCHEDULE 'B'

Schedule of materials to be issued to the contractor:

S.No.	Description of item	Qty.	Rates in figures & words at which the material will be charged to the contractor.	Place of issue
1	2	3	4	5
		NIL		

SCHEDULE 'C'

Tools and plants to be hired to the contractor

S.No.	Description	Hire charges per day	Place of issue
1	2	3	4
		NIL	

SCHEDULE 'D'

Extra schedule for specific requirements/ : **Nil** document for the work, if any.

SCHEDULE 'E'

Reference to General Condition of Contract

Name of work

: CPWD GCC-2020 (Maintenance Works) modified and amendment up to the last date of submission of tender.

: "Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."

Estimated Cost of work : **Rs. 9,95,249.00**

(ii) Performance Guarantee

(iii) Security Deposit

SCHEDULE 'F'

GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of items of work to be executed beyond which rates are to be determined in accordance with Clauses 12.2 & 12.3.

Definitions:

2(v) Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and labour to cover all overheads and profits

2(xi) Standard Schedule of Rates

2(xii) Department

9(ii) Standard CPWD contract Form

CLAUSE 1

(i) Time allowed for submission of Performance Guarantee, programme chart
(Time and progress) and applicable labour Licenses, registration with EPFO,
ESIC and BOCW welfare board or proof of applying Thereof from the date of issue of letter of acceptance

(ii) Maximum allowable extension with late fee @ 0.1% per day of Performance Guarantee amount beyond the period Provided in (i) above

CLAUSE 2

Authority for fixing compensation under clause 2

- : **Rs. 20,000.00** (To be returned after receiving of Performance Guarantee)
- : 3% of tendered value.
- : 2.5% of tendered value.
- : Executive Engineer, AIIMS Raipur on behalf of Director AIIMS Raipur.
- See below
- : Executive Engineer, AIIMS Raipur
- : Executive Engineer, AIIMS Raipur (C.G)
- : 15%
- As per Market Rates
- : Project Cell, AIIMS Raipur.
- : <u>GCC 2020 (Maintenance Works)</u> & CPWD Form 7/8 as modified & corrected up to last date of receipt of Bid/tender.
- : 07 Days
- : 03 Days
- : Superintending Engineer/ Director, AIIMS

CLAUSE 2A

Whether Clause 2A shall be applicable : Yes

Authority to decide:

(i) Extension of time
(ii) Rescheduling of mile stones
(iii) Shifting of date of start in case of
delay in handing over of site
Executive Engineer/Director, AIIMS Raipur
Executive Engineer/Director, AIIMS Raipur

CLAUSE 5

Time allowed for execution of work – **12 Months**.

Number of days from the date of issue of letter of **10 Days** acceptance for reckoning date of start

Mile stone(s) as per table given below:-

Sl No	Description of Milestone (Physical)	Time allowed in days (from date of start)	Amount to be with- held in case of non-achievement of
1	\leftarrow		
2	NIL		
3			
4			\rightarrow

Authorities:

(i) To take action under clasue 5:- **Executive Engineer, AIIMS Raipur or his** successor

PROFORMA OF SCHEDULES CLAUSE 5

Schedule of handing over of site

Part	Portion of Site	Description	Time Period for handing	
			over reckoned from date	
			of issue of letter of Intent.	
Part A	Portion without any	All works	10 days	
	hindrance			
Part B	Portions with	NA	NA	
	encumbrances			
Part C	Portions dependent	NA	NA	
	on work of other			
	agencies			

CLAUSE 5A

Whether Clause 5A shall be applicable

CLAUSE 7

Running Account Bills to be Gross work to be done together with : submitted bv Contractor and net payment /adjustment of advances payment to be made after 30 days for material collected, if any, since the from payment of Previous RA Bills last such payment for being eligible to interim payment. **CLAUSE 7 A** Whether clause 7A shall be applicable : YES **CLAUSE 8** Authority to decide compensation on account if contractor fails to submit completion plans :Superintending Engineer/Director, AIIMS **CLAUSE 10A** As required by Engineer-in-• Charge CLAUSE 10B (II) Whether Clause 10 B (ii) shall be applicable Not Applicable : **CLAUSE 10C** Component of labour expressed as percent of value of work Not Applicable : **CLAUSE 10CC Not Applicable** : CLAUSE 11 Specifications to be followed for execution of work CPWD General Specification for Elect. Works, Part-I (Internal-2013), Part-II (External-1994), Part-III-Lift & Escalators - 2003, Part-IV (Sub Station- 2013) amended up to date and additional terms & conditions attached.

CLAUSE 12

Authority to decide deviation upto 1.5 times of tendered amount

Executive Engineer/Director, AIIMS Raipur

The Completion cost of any agreement for maintenance works including works of upgradation, aesthetic, special repair, addition/alteration should not exceed two times the contract amount. Deviation up to 1.25 times of Contract amount shall be approved by Engineer-in-Charge with recorded reasons. Deviation beyond 1.25 times up to 1.50 times of contract amount shall be approved by SE with recorded reasons. In exceptional case, Director, AIIMS, Raipur shall have power to approve the deviation beyond 1.50 times up to 2.0 times of Contract amount with recorded reason and take suitable corrective action.

:

12.2 & 12.3

Deviation Limit beyond which clauses 12.2 & 12.3 shall apply for building work :

No limit

Maintenance works including works of up-gradation, aesthetic, special repair, addition / alteration.

- (i) In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus cost index considered in the estimated cost put to tender plus/minus percentage above/below quoted contract amount. Payment of Extra Item, in case of non-schedule items (Non-DSR items) shall be made as per Office Memorandum No DG/CON/313 dated 17.02.2021.
- (ii) In the case of contract items, which exceed the limit laid down in Schedule F, the contractor shall be paid rates specified in the schedule of quantities.

12.5

- (i) Deviation Limit beyond which clauses
 12.2 & 12.3 shall apply for foundation work
 (except items mentioned in earth work subhead : No limit in DSR and related items)
- (ii) Deviation Limit for items mentioned in earth work subhead of DSR and related items : No limit

CLAUSE 16

Competent Authority for deciding reduced : Superintending Engineer/ Director, AIIMS Raipur rates.

YES

CLAUSE 18

List of mandatory machinery, tools & plants : As required by Engineer -in- Charge to be deployed by the contractor at site

CLAUSE 19 C	Engineer- in charge (Executive Engineer)
CLAUSE 19 D	Engineer- in charge (Executive Engineer)
CLAUSE 19 G	Engineer- in charge (Executive Engineer)
CLAUSE 19 K	. Engineer- in charge (Executive Engineer)
CLAUSE 19 L	. Applicable

CLAUSE 25

Constitution of Dispute Redressal Committee (DRC): <u>AIIMS, Raipur</u>

CLAUSE 32 :

Requirement of Technical Representative(s) and recovery Rate

S1.	Minimum	Discip	Designation	Mini	Nu	Rate at which r	ecovery shall be
no	qualification of	lin	(Principal	mu	mbe	made from the	contractor in the
	technical		technical /	m	r	event of not ful:	filling provision
	representative		Technical	Exp		of clause 36 (i)	
			representative	eria			
				nce			
						Figure	Words
1	Gradute	Site	2 or 5	2 or	1	Rs. 15000/-	Rupees Fifteen
	Engineer or	Engin		5		per month	thousand only.
	Diploma	eer					
	Engineer						

Assistant Engineers retired from Government services that are holding Diploma will be treated at par with Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be treated at par with Graduate Engineers for the purpose of such deployment subject to the condition that such diploma holders should not exceed 50% of requirement of degree engineers.

CLAUSE 38

theor	dule/statement for determining etical quantity of cement & bitumen e basis of	÷	Not Applicable
	tions permissible on theoretical quantit	ies	
(a)	Cement		
	For works with estimated cost put to tender not more than Rs. 25 lakh	÷	3% Plus/minus
	For works with estimated cost put to tender more than Rs. 25 lakh	:	2% Plus/minus
(b)	Bitumen all works	:	2.5% Plus & only & nil on minus side
(c)	Steel Reinforcement and Structural steel section for each diameter, section and category	:	2% Plus/minus
(d)	All other materials	:	Nil

List of Mandatory Documents to be filled in by the bidders in various forms to be scanned and uploaded within the period of bid submission

1	Enlistment Order for the Contractor (Wherever applicable)
2	Scanned Copy of EMD (Original to be submitted as mentioned in Information and
4	Instructions for Bidders for e-Tendering)
3	Letter of transmittal (Annexure-A)
4	Vendor Details as per (Annexure-B)
5	Structure & Organization (Annexure-C)
6	Declaration by Bidder (Annexure-D)
7	Consent Letter (Annexure-E)
8	Self Certification under Preference to "MAKE IN INDIA" Policy (Annexure –F)
9	GST Registration Certificate
10	Proof of Average Annual Financial Turnover should be at least 30% of the estimated cost put to tender during the immediate last three consecutive financial years (Proforma III)
11	Details of The Similar Works Completed In Last Seven Years (Performa-IV)
12	Details of ongoing/existing works (Proforma VI)
13	Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate for PAST CONTRACTUAL PERFORMANCE (Proforma-VII)
	Certificate of manufacturer (in case of bidder is respective OEM)/ Valid OEM
14	Authorization certificate (in case of bidder is Authorised Service agencies of respective
	OEM)/ Consent letter from respective OEM:Form- A (in case of bidder is Enlisted contractor).

e-sign by Prashant Kumar Ravi Executive Engineer AIIMS, Raipur

(Annexure-A)

LETTER OF TRANSMITTAL

From:

То

The Executive Engineer, Project Cell, AIIMS, Raipur (C.G.)

Subject:Submission of bids for the work of "Comprehensive Maintenance of 10Nos. 8Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."

Sir,

Having examined the details given in the bid document for the above work, I/we hereby submit the relevant information.

- 1. I/we hereby certify that all the statement made and information supplied in the enclosed forms A to F and accompanying statement are true and correct.
- 2. I/we have furnished all information and details necessary for eligibility and have no further pertinent information to supply.
- 3. I/we authorize Engineer-In-Charge or his representative to approach individuals, employers, firms and corporation to verify our competence and general reputation.
- 4. I/we submit the requisite certified net worth or solvency certificate and authorize the Executive Engineer, AIIMS, Raipur to approach the Bank issuing the solvency certificate to confirm the correctness there of. I/we also authorize the Executive Engineer, AIIMS, Raipur to approach individuals, employers, firms and corporation to verify our competence and general reputation.
- 5. I/we submit the following certificates in support of our suitability, technical knowledge and capability for having successfully completed the following eligible similar works:

Name of work	Certificate from

Certificate: It is certified that the information given in the enclosed eligibility bid are correct. It is also certified that I / We shall be liable to be debarred, disqualified / cancellation of enlistment in case any information furnished by me / us is found to be incorrect.

Enclosures:

Signature(s) of Bidder(s) Seal of bidder

Date of submission:

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

1.	Name of the Bidder	
2.	Permanent Account No (PAN)	
3.	Particulars of Bank Account	
	a) Name of the Bank	
	b) Account Number	
	c) Name of the Branch	
	d) Branch Code	
	e) Address	
	f) City Name	
	g) Telephone No	
4.	Legal status of the bidder (attach copies of original document defining the legal status)	
	a) An Individual	
	b)A proprietary firm	
	c)A firm in partnership	
	d) A limited company or Corporation	
5.	GST Registration Certificate No	
6.	Valid Email ID of the Bidder	
7.	Complete Postal Address of the bidder	

(Authorized Signature of the Bidder with Seal)

Annexure-C

STRUCTURE & ORGANISATION

- 1. (a) Name
 - (b) Address of the bidder
- 2. (a)Telephone no.
 - (b) Telex no.
 - (c) Fax no.
 - (d) E-mail
- Legal status of the bidder (attach copies of original document defining the legal status)
 (a) An Individual
 - (b) A proprietary firm
 - (c) A firm in partnership
 - (d) A limited company or Corporation
- 4. Particulars of registration with various Government Bodies if any (attach attested photocopy)

Organization/Place of registration

Registration No.

- 1.
- 2.
- 3.
- 5. Names and titles of Directors & Officers with designation to be concerned with this work.

Signature of Bidder(s) with Seal

DECLARATION

It is to certify that:

- 1) I/We agree with the terms and conditions of it and understood that it will form part of the agreement.
- 2) I hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall have the absolute right to take any action as deemed fit without any prior intimation to me".
- 3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through another contractor on back to back basis. Further, it is stated that, if such a violation comes to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance Guarantee.
- 4) I / We have signed (with stamp) uploaded documents of the tender before submitting the same.
- 5) All the information and documents given/ uploaded for bids are true.
- 6) I / We have provided our e-Mail id for any communication in this regard.
- 7) I have read carefully & understood the important instructions to the all bidders.

Date.....

Contractor

E-Mail:

(Sign with Seal)

(Annexure-E)

CONSENT LETTER

"Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."

I/We hereby give my/ our consent to work as contractor till the completion of work and I/we will be responsible for execution of work only by skilled persons in the field of **related work** as per satisfaction of Engineer-In-Charge.

I/We have experience to technically execute, take measurements and will produce computerized measurement sheets of work before covering hidden work / job and other exposed works in time as per clause 6 otherwise measurement will be recorded by the representative of Engineer-In-Charge which will be bound to me. Final measurement with bill will be produced by me/us within one month after completion date otherwise representative of Engineer-In-Charge will prepare the same which will be acceptable and bound to me/us and no any claim in this regard will be made by me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All Analysis of rates for Extra, Deviation items etc. will be produced by me/us in consultation with representative of Engineer-In- Charge on time for getting approval from Competent Authority of AIIMS before execution of work or otherwise the same will be prepared by the department and will be bound to me/us.

I/we will also engage suitable and skill Engineer(s) for the work as per Clause 32 of General Condition of Contract.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of Letter of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I/We will submit "No Claim Certificate" in the approved format in company letter head after receiving final bill payment.

Signature of contractor with seal

ANNEXURE-F

Self Certification under Preference to "MAKE IN INDIA" Policy

CERTIFICATE

Details	of	location	at	which	local	value	addition	will	be	made	is	as	follows:

The information furnished hereinafter is correct to the best of my knowledge and belief and I undertake to produce relevant records before the procuring entity or any other Government authority for the purpose of assessing the local content of goods/services/works supplied by me.

In the event of the local content of the goods/services/works mentioned herein is found to be incorrect and not meeting the prescribed supplier class categorization criteria as per said order, based on the assessment of procuring agency(ies)/Government Authorities for the purpose of assessing the local content, action shall be taken against me in line with the PPP-MII order and provisions of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which for which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the General Financial Rules along with such other actions as may be permissible under law.

Thanking You

Seal and Signature of Authorized Signatory

PROFORMA-III

Date: _____

ANNUAL TURNOVER FOR THE LAST THREE YEARS

S. No.	FINANCIAL YEAR	Annual Turnover from Construction Works (Rs. in Lacs)	Remarks
1	2019-20		
2	2020-21		
3	2021-22		

Note:

1 The bidder shall submit the Certificate from the Chartered Accountant, wherever the Annual Turnover is certified for the relevant financial year in which the minimum criteria of Annual Turnover is satisfied should also be submitted.

PROFORMA-IV

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS

SI. No.	Description of the work with Contract No./ Work Order No.	Departme nt in which work carried out	Date of award	Stipulated date of completio n	Date of actual completio n	Value of completed work (Rs. in Lacs)	Reasons for delays, Penalty if any	Any other relevant informatio n

Note:

1. The Bidder shall submit the attested Copies of the Completion Certificates from the Client i.e. Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt.

DETAILS OF ON-GOING/EXISTING WORKS

S1. No.	Description of The Work With Contract No./ Work Order No.	Department in which work is awarded	Date of award	Stipulated date of completion	Value Of work as per order (Rs. in lacs)	Value of Work completed so far (Rs. In lacs)	Anticipated date of Completion of work	Any other Relevant information

Note:

1. The copies of Work Orders of ongoing-awarded works and documentary proof for payment issued by the Client i.e. Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt. shall be attached.

PAST CONTRACTUAL PERFORMANCE

(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate)

This is to certify that We, M/s _____[Name of the Bidder with address], in submission of the Bid "(Name of the Work and NIT No."):

i) have not made any misleading or false representation in the forms, statements and attachments in proof of the qualification requirements;

ii) do not have records of poor performance such as abandoning the work, not properly completing the contract, inordinate delays in completion, litigation history or financial failures etc.;

iii) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings or Enterprises or Autonomous Bodies of Central/State Govt.;

iv) have submitted all the supporting documents and furnished the relevant details as per the prescribed format.; and

v) have submitted all the information and the requisite documents with the Bid and further certify that we are fully responsible for the correctness of the information and documents submitted by us.

SEAL AND SIGNATURE OF THE BIDDER

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for evaluation/consideration if any.

CONSENT LETTER FROM RESPECTIVE OEM OF SPECIALIZED WORK(S)

Name of work: "Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."

- 1. I / We hereby give my consent to associate with M/s, for executing the of work of (Mention specialized work(s)).
- 2. I / We will execute the work as per specifications and conditions of the agreement and as per directions of the Engineer–in-Charge for the corresponding specialized work(s) till the completion of the work.
- 3. I / We will be responsible for necessary action to handover the installations and for rectification of defects and repair during the maintenance / warranty period.
- 4. Also I / We will employ full time technically qualified Engineer / supervisor for the specialized work(s) component of the work as required for the work. I / We will attend inspection of officers of the department as and when required.

Date:

Signature /Contractor	date	of Main	Agency	Signature original equ		respective cturer
Address:				Address:		

1. Witness with address

(From main contractor side)

2. Witness with address

(From associated agency side)

MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN

1] M/S [Name of the firm/agency with full address]

Enlistment Status

Valid Upto:

[Henceforth called the main contractor]

And

2] M/S [Name of the firm/agency with full address]

Enlistment Status

Valid Upto:

[Henceforth, called AssociatedspecializedAgency]

For the execution of Specialized Works :- "Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."

We state that M.O.U between us will be treated as an agreement and has legality as per Indian Contract Act [amended upto date] and the department [AIIMS] can enforce all the terms and conditions of the agreement for execution of the above work. Both of us shall be responsible for the execution of work as per the agreement to the extent this MOU allows. Both the parties shall be paid consequent to the execution as per agreement to the extent this MOU permits.

In case of any dispute, either of us will go for mediation by the EE, AIIMS, Raipur, Any of us may appeal against the mediation to the Director, AIIMS, Raipur. His decision shall be final and binding on both of us. We have agreed as under:

1] The respective original equipment manufacturer (OEM) will execute all specialized work(s) in the wholesome manner as per terms and conditions of the agreement and as per the direction of the Engineer-in-charge.

2] That the respective original equipment manufacturer (OEM) has gone through the contract and has understood the scope of work required for the purpose of executing the specialized work(s).

3] All the machinery and equipments, tools and plants, special T&P required for execution of the specialized work(s), as per agreement, shall be the responsibility of the respective original equipment manufacturer (OEM).

4] The site staff required for the specialized work(s) shall be arranged by the respective original equipment manufacturer (OEM) as per terms and conditions of the agreement.

5] Site order book maintained for the said work shall be signed by the authorized representative of main contractor as well as respective original equipment manufacturer (OEM).

6] All the correspondence regarding execution of the specialized work(s) shall be done by the Department with the respective original equipment manufacturer (OEM) with a copy to the main contractor.

In case of non-compliance of the provisions of agreement, the main contractor, as well as the respective original equipment manufacturer (OEM) shall be responsible.

The action under clauses 2 and 3 shall be initiated and taken against the main contractor.

SIGNATURE OF MAIN CONTRACTOR	SIGNATURE OF RESPECTIVE ORIGINAL
	EQUIPMENT MANUFACTURER (OEM)
Date:	Date:
Place	Place

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR Percentage Rate Tender/ Item Rate Tender & Contract for Works

Tender for the work of: "Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."

e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the time specified in Schedule 'F', viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for **Ninety (90) days** from the due date of opening of financial bid and not to make any modification in its terms and conditions.

A sum of Rs. 20,000.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed performance guarantee within prescribed tender, I/we agree that the said President of India or his successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree that President of India or his successors in office shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee shall be guarantee to execute all the works referred to in the tender documents upon the terms and conditions contained or referred to those in excess of that limit at the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed through another contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future for period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice of Department before date of start of work, The Engineer – in – Charge shall be free to forfeit the entire amount of Earnest Money Deposited / Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the work as secret/confidential documents and shall not communicate information/derived therefrom to any person other than a person to whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to the safety of the State.

Signature of Contractor# Postal Address#

Witness : # Address: # Occupation: # applicable e-Mail id#

To be filled in by the contractor/witness as

ACCEPTANCE

(Rupees_____*____)

The letters referred to below shall form part of this contract Agreement:-

- a) _____*
- b) _____
- c) _____

For & on behalf of the AIIMS Raipur.

Signature.....

Dated

Designation.....

SCOPE OF WORK

- 1. The work is to be carried out as per CPWD specification Part-III-Lift & Escalators 2003 amended up to date & as per instruction of engineer-in-charge.
- 2. Comprehensive Maintenance of Lifts as mentioned in Part A is inclusive of all the items / measures for uninterruptable functionality of lift except Part-"B" i.e. "Supply, Replacement of Major item" which will be paid as per actual consumption.
- 3. The rates quoted for comprehensive maintenance will such that the dismantled material will not be returned back to the department.
- 4. Unlimited breakdown visit will be provided by the firm round the clock (24x7x365day) manner including Sunday & Holiday.
- 5. Possibly the servicing/schedule maintenance work will be carried out on any day other than Sunday and holidays i.e. during normal working hours/regular working days.
- 6. The contractor will observe safety measures as per prevailing local lift acts and rules regarding safety of passenger and staff.
- 7. Firm should carry out the monthly, preventive maintenance in presence of E-I-C or his authorized representative and should submit the records of the same.
- 8. Lift will be serviced periodically by trained supervisory staff and will reasonably maintenance the lift in safe and proper working conditions.
- 9. Any defect(s) in lift(s) shall be compulsorily reported by the contractor within 30 minutes through telephonically of its occurrence to the Engineer-In-Charge or his authorised representative for the work.
- 10. All breakdowns call will be attended by firms within 08 hours from the receiptof information/lodging of complaint by lift operator/ Mechanic/ Technician etc.
- 11. The firm will undertake to supply free of charges material required for servicing work and also spare parts, which are worn out as a result of wear &tear for all electrical, electronic, mechanical component controller, motor, E.M brake, motor re-winding, floor selector, door locks and also for other mechanical part like gear, guide shoes, safety gear, rope, consumables etc. Genuine "JOHNSON Make/ approved by E-I-C or his authorized representative" lifts spare partsonly will be used.
- 12. Monthly record for day to day Maintenance and replacement of items shall be submitted by the contractor to the Engineer-in-Charge or his authorized representative for verification along with dismantles material. The format of aforesaid record(s) shall be submitted by the contractor for approval of Engineer-In-Charge whose decision will be final and binding on the contractor.
- 13. Safety Certificate for uninterrupted, smooth and safe operation of all lifts is to be submitted on quarterly basis by the contractor through Authorized Service Provider/ OEM(Original Equipment Manufacturer). The Contractor shall be responsible for any hindrance in uninterrupted, smooth and safe operation of all lifts under this work.
- 14. The contractor shall be solely responsible for all personnel and Certified Elevator Technician deputed for the operation and Maintenance of Lifts.
- 15. The Maintenance personnel shall be provided with protective clothing and shall wear them while Maintenance the lift. In case of any accident/injury, fatal or partially disability, the contractor shall be solely responsible for setting all claims/compensation. Department will have a right to recover any sum indicated/claimed by labour commissioner/ court directive. The workmen and contractor may get his personnel/ Operator /and Certified Elevator Technician insured as desired by him at his own discretion and expenses.

- 16. The contractor shall submit details of qualification and experience of staff being deployed for this work before commencement of work.
- 17.The tenderer shall submit names and address of the worker to be employed for comprehensive maintenance of the lift for providing security passes after necessary scrutiny/check by the security agency. In case photo passes are required, contractor shall provide the same at no extra cost and same is deemed to be included in his quoted unit rates.
- 18. Directions and Orders issued by the Fire Fighting Authority of State for safety of such lift(s) installation and public safety shall be strictly followed by the contractor and shall be intimated to the Engineer-In-Charge by the Contractor.
- 19. The part of the lift will be checked, cleaned and lubricated to keep then mechanically and electrically in perfect working condition.
- 20.The firm shall examine periodically all safety devices, governors to ensure proper working condition.
- 21.All the items or parts of lift(s) which need to be replaced shall be reported for approval of Engineer-In-Charge and items or parts to be replaced shall be of OEM make or authorised make by OEM.
- 22.VISIT TO SITE: -The contractor is advised to visit the site, make inspection prior to bidding and assess, ascertain the quantum of work, maintenance needed for proper functioning of Lifts and all its accessories and associated parts. The contractor shall maintain the Lifts machinery strictly as per the constructional and operational features of the OEM of equipment, sequences of operation for starting the unit and stopping the unit.
- 23. The Monthly maintenance schedule will be shared with the department at 1st week of every month as approved by the department.
- 24. The contractor shall make good all damages at his/her/their own expenses caused due to negligence of operating staff; Decision of the Accepting Officer to the assessment of damage cost shall be final and binding on the contractor.
- 25. The Lifts shall be jointly inspected during operation/maintenance purposes and inventory shall be prepared duly signed by contractor and Engineer-in-Charge or his authorised representative for record. Major defects/replacement if any shall be noted at this stage. The contractor shall hand over the lift with all its mechanical, electrical and electronic auxiliaries in running condition on completion of period of contract.
- 26. The contractor shall provide necessary notice board in all lift(s) with complete details of staff(s) maintaining the lift, copy of safety certificate and Emergency Contact No. as per approval of Engineer-in-Charge.
- 27.Lifts breakdown call will be attended on call basis after registering the call on call centre no provided by agency for maintenance/emergency call and repair team will be provided for holiday/Sunday/night for attending complaint in emergency.
- 28. The Contractor be responsible to ensure that additional mechanical, electrical, electronic parts or components of the lift machine or its installation are made available to his/her/their technical staff so that replacement of parts can be done till the time rectification of equipment is under progress, to ensure uninterrupted, smooth and safe operation of lift within 8 hours of report of defect of major breakdown or as per direction of Engineer-in-Charge.
- 29. Contractor shall be completely responsible for safety of the installations with daily, monthly and quarterly maintenance.

- 30. This contract will be working for twelve months. Department will have a right to extend the contract for a period of three months giving one month prior notice to the contractor, in case of any contingency of non-finalization of contract for next period.
- 31.Cleanliness of installations and its surrounding areas shall be maintained as directed by the Engineer-in-charge.
- 32.Indian Electricity Rule 1956 shall be followed during manning and operation and maintenance of complete installations of Hospital Complex.
- 33.Nobody will be allowed staying inside installations and no cooking, smoking, substance intoxication etc. shall be permitted inside Installation and in premises. Being restricted area security passes shall be issued to the contractor's staff by the appropriate authorities and police verification will carry out before employing of contractor's staff.
- 34. The installation including Lift Rooms shall be totally under the control of Contractor and no un-authorized persons shall be allowed to enter the premises. All the room shall be kept clean and tidy duly cleaning dusting ceiling fans, electrical fittings, window glass panes etc. All walls, floors shall be kept clean and shall be advised not to put hand prints or posters etc. on walls.
- 35. The installations shall be frequently visited by inspecting officer of AIIMS and shall be maintained and upkeep in a presentable condition at all the time by the contractor. Chart/Poster be taken care of and not allow become dirty.
- 36. The shutdown period, if required for carrying out repairs, will be jointly decided by both the parties or as directed by Engineer-In-Charge.
- 37.The Lifts and its installation with an inventory of various items, equipment, Electrical and Electronic fittings will be handed over by the contractor for proper accounting and upkeep. The taking over on expiry of contract shall be all as per the inventory and any damage/loss shall be made good by the contractor before payment of final bill. Decision of Engineer-In Charge in this regard shall be final and binding to contractor.
- 38. The orders and directions issued by Engineer-in-Charge shall be strictly adhered to. Any violation by the staff of Contractor will be severely dealt with including handing over them to Police custody especially if any individual is found in an intoxicated condition.
- 39. The contractor and his technical representative shall be fully conversant with Daily, Weekly, Monthly, Half Yearly and Annual checks/maintenance needed and termed as Periodical Maintenance in various items of Lifts. Manufacturer's specific maintenance schedule shall be ensured in addition to the normal maintenance schedule.
- 40. The technical representative shall maintain the following neatly :
 - a) Elevator Service Log as per Performa approved by the Engineer-In-Charge which mentions:-
 - Name of Certified Elevator Technician/ Licensed Elevator Mechanic
 - Day, Date and Time
 - Whether the Maintenance is Daily/Weekly/Monthly/Quarterly
 - Type of Maintenance (Regular/Repair)
 - Description of Work Completed
 - Status of Any Repair

- Cause of Defect
- Remarks of Certified Elevator Technician/ Licensed Elevator Mechanic
- Sign of Certified Elevator Technician/ Licensed Elevator Mechanic, Contractor and Engineer-in-Charge or his Authorised Representative
- b) A Log Register for Record of Periodical Maintenance carried out date wise and will signedby both the contractor and Engineer-in-Charge or his Authorised Representative.
- c) Material Register.
- d) License/ Certificate of Safety of Elevator in use issued by the OEM and or Concerned State Authorities. Fee, if any, shall be borne by the Contractor.
- 41.All the mentioned and other Registers and License will become the property of the department.
- 42.<u>DO's AND Don'ts</u>: For the benefit of efficient functioning of the Lifts DO's and Don'ts are to be displayed at the installation and contractor's staff shall ensure adherence to these by his operators and supervisory staff.
- 43.Penalty will be imposed on the agency on any major or any minor breakdown of the lift which affect or may cause to affect the smooth, uninterrupted operation of lift all as per direction of Engineer in Charge.
- 44. Minor Breakdown shall be attended in 08 hour and Major Breakdown shall be attended as relaxation given below. In the event of continuation of defects beyond the Permissible Time limit for Major and Minor Breakdown, the penalty will be imposed @ 1000/- per lift/day over the contractor.
- 45. Points Valid for availing relaxation in Major/ Minor Breakdown as below as approved by Engineer-in-charge:

S. No.	The Following relaxation given Due to break down / failure for rectification of lift	Rectificati on within days
1	Rewinding of DC Hoist Motor, AC motor, replacement of	10 days
	brush, bearings, repair of armature.	
2	Replacement of replacement of rectifier, replacement / repair	7days
	of thruster/ control panel	
3	Repair of gear box	7days
4	Replacement of sheave and steel rope	7days
5	Replacement of steel rope, chain, tape of selector, governor	7days
6	Replacement of brake shoe lining, carbon brush	3days
7	Replacement of trailing cable	7days
8	Rewinding, repair of brake motor, door drive, cam motor	7days
9	Battery Replacement of ARD/Car top/light/cabin fan	3days
10	All Other etc.	2days

46.All parts and components fitted by OEM will be original parts or components. If original parts or components are not available, the parts or components fitted will be of

equal quality and functionality. Agency liability to the customer for any defects in design, materials or workmanship relating to parts and components.

- 47. The firm Engineer will submit inspection-cum-maintenance report as detailed in Annexure I, II, III after each maintenance operation to the Engineer-in-charge or his authorized representative.
- 48. The agency will carry out following services maintenance as per enclosed Annexure to the entire satisfaction of Engineer-in-charge.

SERVICING SCHEDULES OF LIFT

- a) Check Record and rectify car door, door tracks, cleaning of Lift Car and premises, ensure Lubrication of all equipment and its parts. Check and correct loose clamps, if any. Correct Gear Box oil level/leaks, ensure ARD battery and battery terminals connections. For proper tightness, if required apply Silica jelly to the battery terminals.
- b) Check, Record and Rectify for maintenance of all bearing, pulley, shaft, Breaking system, maintenance of guide rail, hoist, governor, control panel, machine room, electrical system, any noise etc. and correct abnormalities, if any.
- c) Check Elevator Pit for water and debris. Pump shall be used to dewater and adequate arrangement shall be made by the contractor to remove debris if any.
- d) Operating Speed and Door Closing Pressure to check and record at every visit.
- e) Check the heat and rise of temperature in panel & strength of batteries with cell tester.
- f) Check all TFT/LED/LCD, LED fixture & Exhaust/Blower Fan, bell/alarm, buzzer, and emergency light, cleaning of door sensor, roller, etc. unusual vibration and rectify the defects.
- g) Check Lubrication of all equipment's (if required).
- h) Check motor generator or DC motor carbon brushes, greasing of bearing.
- i) Visual Inspection: Check car door, rope, call button, emergency start/stop, guide rail, hoist, lift pit, breaking system, governor, control panel, machine room, electrical system, any noise etc. and correct abnormalities, if any.
- j) Check alarm rope safety switch, Check and adjust hoist & governor rope.
- k) Check all foundation nuts and bolts for tightness and flexible comprising of equipment.
- 1) Any other as per direction of Engineer-In-Charge

QUATERLY MAINTENANCE: As mentioned below as per lift manufacturer guideline & directions of Engineer- In-Charge

- (i) Check that lift stops in downward direction properly with 25 % overload with operation of the Emergency stop when lift is moving as full speed.
- (ii) Check that levelling is within limits + 75 mm for single speed lifts and +10 mm for other lifts. (For certain makes of lifts slightly larger tolerance may be permitted.
- (iii) Check and lubricate by grease cup or top up oil on sleeve type bearingon
 - (a) Sheaveshaft
 - (b) Motorshaft
 - (c) Deflector sheaveshaft

- (d) Governorpulley
- (iv) Check and lubricate sleeve bearing of governor lesioning pulley at thepit.

MONTHLY MAINTENANCE OPERATIONS CONTROLER

- a. Clean contacts and are shields with carbon tetra chloride [Cc14].
- b. Move relay armature by hand for free movement and show that contacts are properly aligned.
- c. Replace carbon contacts if worn out.
- d. Check flexible leads torelays.
- e. Check fuses of controller andmains.
- f. Check oil level in dashpots.

(v) MOTOR GENERATOR AND /OR DC MOTOR CONTROLER

- a. Check and adjust carbon brushes, spring pressure commutator, Reseatbrushes.
- b. Greasebearing.

(vi) AC MOTOR

- a. Lubricatorbearing.
- b. Clean Ventilationpassages.

(vii) GEAR BOX

- a. Inspect for stray noises and oilleaks
- b. Check axial play of wormshaft.
- c. Lubricate bearing and stop us in greatbox.

(viii) **BRAKES**

- a. Clean if only and trace source of oil leakage
- b. Adjust clearance between shoes anddrum.

(ix) SELECTOR

- a. Cleancontacts.
- b. Adjust for properleveling.
- c. Check tape safetyswitch.
- d. Lubricate shaftbearing.
- e. Check performance without load and with fullload.

(x) GOVERNOR

- a. Lubricatebearing.
- b. Check that the levers worksmoothly
- c. Check that electrical contract opens before the rope getslocked.

(xi) ROPES

- a. Check condition of hoist ropes and governor rope.
- b. Check alarm rope safety switch.
- c. Lubricate rope, if too dry.

(xii) HOISTWAY

a. Lubricate guides and guideshoes.

b. Check that the buffers are in proper position, measures, and record counter weight buffer clearance with car at thetop.

(xiii) RETIRING CAM AND LOCKS

- a. Check operation of can and lock from tope the car at each landing. Check that retiring cam solenoid in not netting overheated and that movements of the cam issmooth
- b. Check that all locks are functioning properly after opening the cover, checks all set screws and springs and replace if necessary. The lever should lock the beakproperly.
- c. Check that retiring cam does not touch the lock roller at the lancing when isbeing
- d. Check that car gate switch operates properly
- e. Check car top controls and emergencystop.
- f. Check door closer safety, clean and readjust ifnecessary.
- g. Lubricate top track and door motor andlinkage.
- h. Check that landing door can be opened by emergencykeys.

(xiv) MACHINE ROOM

- a. Check and adjust overload relay and phase failurerelay.
- b. Check power wiring terminations is switch, motor controller and power switchingrelays.
- c. Check commutator
- d. Check lubrication of allequipment's

(xv)HOISTWAY

- a) Check rope fastenings at the car and counterweight.
- b) Check guideclamps
- c) Check upper and lower limit switches for proper connections. After physical inspection get the lift to over travel by holding from the controller and see that the switch operateproperly.
- d) Check guide clearance and adjust
- e) Check condition of traveling cable and terminations at junctionboxes.

HALF YEARLYMAINTENANCE:-

- (i) Inspect the car frame for bends orcracks.
- (ii) Check insulation of powercircuits
 - a. Switch and feed up to controller
 - b. Between different power relays.
 - c. Motor.
 - d. Power cores in the travellingcable
- (iii) Check operation of the car over-speed safety gear by moving the levers manually and see that the safety locks upproperly.
- (iv) Check that the sheave is tight on the shaft. Also check with hammer sounding for cracks. Checks sleeve bearing, clean and Re-lubricate. Adjust for proper axialplay.
- (v) Unloadcar

- a. Check the warm gear back lash and adjust by removal of shims asrequired.
- b. Check trust bearing and check axial play androiling.
- (vi) Check motor bearing, clean andre lubricate.
- (vii) Check the gear coupling bolts and tight.
- (viii) Check oil seals and gear box and fill freshoil.
- (ix) Remove brake shoes, clean and refit or replace brake linings, inspect fulcrum pins, springs, clean and reassemble. Check that drum is not scored or wormunevenly.
- (x) Clean guides and guide shoes with carbon tetra chloride [CC 14] and flushing oil and re lubricate. Thereafter clean thepit.

Note- The activity mentioned in the scope of work are indicative & not exhaustive& any operation & maintenance required during the currency of the work will be carried out as per Lift OEM maintenance manual & direction of Engineer-In-Charge.

GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS

- 1. Name of Work: "Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur."
- For all items of Civil/Electrical/AC&R;- CPWD specifications with up to date correction slips up to receipt of tender shall be followed. For the items which are not covered under CPWD Specifications; B.I.S. specifications shall apply. In this regard the decision of Engineer-incharge shall be final.
- 3. Wherever any reference is made of any Indian Standard, it shall be taken as reference to the latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders.
- 4. Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for all heights, depths, leads and lifts involved in the execution of work.
- 5. Other agencies working at site will also simultaneously execute the work entrusted to them and the contractor shall offer necessary co-operation wherever required to other agencies.
- 6. On account of security consideration, there could be some restrictions on the working hours, movement of vehicles for transportation of materials. The contactor shall be bound to follow all such restrictions and adjust the program for execution accordingly, for which nothing extra shell be paid.
- 7. The work shall be carried out in a manner complying in all respects with the requirements of relevant by laws of the local bodies, Labour Laws, minimum wages act, workmen compensation act and other statutory laws enacted by Central Govt. as well as State Govt.
- 8. All malba/ rubbish/ silt/ waste, garbage etc. generated due to any operation from buildings/ houses/ hostels and other open spaces whatsoever shall be disposed off on daily basis by the contractor to the specified common disposal point. After the collection of full truck load of the said malba (approx. 4.5 cubic meters), the same shall be disposed off by the contractor to the authorized municipal dumping ground and nothing extra shall be paid on this account. In case of non- removal/disposal in the specified period, the same would be disposed at risk & cost of contractor.
- 9. No residential accommodation shall be provided to any of the staff engaged by the contractor. The contractor shall not be allowed to erect any temporary set up for staff in the campus.
- 10. No claims of the labours shall be entertained by the Department including that of providing employment, regularization of services etc.
- 11. All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked in chronological order but the contractor will have to arrange all such registers/stationery etc. Nothing extra shall be paid on this account.
- 12. All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for Construction, consumable and Contingent Articles required for execution of the work shall be arranged by the contractor.
- 13. The contractor shall make all safety arrangement required for the labour engaged by him at his own cost. All consequences due to negligence or due to lapse of security/safety or otherwise shall remain with the contractor. The department shall not be responsible for any mishap, injury, accident or death of the contractor's staff. No claim in this regard shall be entertained / accepted by the department. Also Contractor is responsible to the damage caused to any man/material other that his team during execution and AIIMS will not be responsible for that.

- 14. Contractor shall be fully responsible for any damages caused to govt. property or allotter's property by his or his labor in carrying out the work and shall be rectified by the contractor at his own cost.
- 15. GST and other Taxes as applicable shall be recovered/ paid from the contractor's bill as per Govt. of India/AIIMS Rules.
- 16. Chases, holes & drilling works etc. shall be done using power operated tools in the cost of Contract. No extra will be paid for the same.
- 17. The agency shall restore back the premises and other articles provided by the department to the department at the time of closure of the contract.
- 18. In the case of discrepancy between the schedule of quantities, the Specifications and/or the Drawings, the following order of preference shall be observed :
 - a) Description of schedule of quantities.
 - b) Additional specifications and special conditions, if any.
 - c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD specifications.
 - d) Architectural drawings.
 - e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference made to any Indian standards specifications in these documents, shall imply to the latest version of that standard, including such revisions/amendments as issued by the Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall keep at his own cost all such publications of relevant Indian Standards applicable to the work at site.
- 19. The contractor and /or his authorized agent should see the site order book every day and get the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time schedule.
- 20. The contractor will not pitch up tents for laborers, materials and his stores etc.
- 21. No permanently / temporary huts / structures shall be constructed by the contractor at the site of work or at any government land / premises. Such structures, if any, found at the site or at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any notice.
- 22. Any damage to the building structure, fittings or any other articles etc. done by the contractor or his workman during the execution of the work shall be made good by the contractor at his own cost.
- 23. The contractor shall clear the site properly after the completion of the work.
- 24. The Agency shall be solely responsible for compliance to the provisions of various Labor and industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. as per labour law relating to personnel deployed by it at AIIMS, Raipur site or for any accident caused to them and the institute shall not be liable to bear any expense in this regard. The Agency shall make payment of wages to workers engaged by it by the stipulated date irrespective of any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The Agency shall also be responsible

For the insurance of its personnel. The Agency shall specifically ensure compliance of various Laws / Acts, including but not limited to with their re-enactments / amendments / modifications etc.

- (a) The Payment of Wages Act 1936.
- (b) The Employees Provident Fund & MP Act, 1952.
- (c) The Contract Labor (Regulation) Act, 1970.
- (d) The Payment of Bonus Act, 1965.
- (e) The Payment of Gratuity Act, 1972.
- (f) The Employees State Insurance Act, 1948.
- (g) The Employment of Children Act, 1938.
- (h) The Motor Vehicle Act, 1988.
- (i) Minimum Wages Act, 1948.
- 25. Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in the contract shall be treated as breach of contract. Or In Case of breach of any terms and conditions as mentioned above, the Competent Authority, will have the right to reject the bid at any stage without assigning any reason thereof and nothing will be payable by AIIMS, Raipur in that event the EMD and /or Performance Guarantee and/or security deposit shall also stands forfeited.
- 26. Termination of Contract: AIIMS, Raipur would have the right to terminate the contract by giving one month's notice before the expiry of the term, in case the work performance is not up to the standard, or in case there is any violation of AIIMS, Raipur rules & regulations, or if there is any lapse in compliance of any labor legislation, or if there is any incident of indiscipline on the part of the bidder or his staff and the agreement may be terminated by either party by giving one month's notice to the institution. The decision of AIIMS, Raipur's management in this regard would be final and binding on the bidder . In such an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the task.
- 27. Arbitration: The Arbitration shall be held in accordance with the provision of the Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur. The decision of the Arbitrator shall be final and binding on the both parties.
- 28. Dispute Settlement: It is mutually agreed that all differences and disputes arising out of or in connection with this agreements shall be settled by mutual discussions and negotiations if such disputes and differences cannot be settled and resolved by discussions and negotiations then the same shall be referred to the sole Arbitrator appointed by the Director, AIIMS, RAIPUR whose decision shall be final and binding on both the parties. The contract shall be governed by laws and procedures established by Govt. of India, within the framework of applicable legislation and enactment made from time to time concerning such commercial dealings/ processing.
- 29. Guidelines issued by Hon'ble National Green Tribunal in O.A. No. 21 of 2015 and O.A. No. 95 of 2014 in the matter of Vardhaman Kaushik Vs. Union of India & other and Sanjay Kulshreshtha Vs Union of India & ors: Air Pollution of Dust from Construction and Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-408 dt. 17/04/2015 shall be complied by the Bidders.
- 30.As per modified provisions of CPWD works Manual 2019 vide no. DG/MAN/410 dtd. 22.10.2021 testing charges to be borne by contractor. All expenditure to be incurred for testing of samples e.g. packaging, sealing, transportation, loading unloading etc. including testing charges shall be borne by the contractor.

Approved laboratories with priority order as given below:-

1. The laboratories in the Government sector, Semi Government, All Govt. Institutions, Indian

Institutes of technology, National Institutes of technology, Central and State research Centre, Centrally and state funded laboratories stand approved for testing

- 2. M/s MCB Testing Laboratories
- 3. Arihant Anyatical Laboratory Pvt. Ltd.

Or

5. Any other private laboratory approved by Director, AIIMS, Raipur .

B. GENERAL CONDITIONS FOR SUPPLY OF MATERIAL

- 1. The material shall be as per CPWD specifications with up to date correction slip and BIS Specifications wherever mentioned and as per List of approved makes (enclosed).
- 2. In the event of any variation between CPWD specifications and that in the IS Code the former shall take precedent over the later. In the event of variation between he nomenclature of item as per schedule of quantities and specifications, the former shall prevail.
- 3. *Material will be supplied by the contract or within 03 days after giving he requirement otherwise suitable amount imposed as a penalty shall be recovered from contractor's bill after giving notice as decided by the Engineer in charge. However, the materials in urgent nature shall be supplied within 02 03 Hours.*
- 4. The sample of all the items shall have to be got approved by the Contractor from the Engineerin-Charge/Executive Engineer or his Representative before the supply commences, the approval of sample shall be only in respect of workmanship and finish, and shall be without prejudice to the right of Engineer-in-Charge to get random samples tested out of the actual lot received as per additional conditions. This decision is the Prerogative of Engineer-in-Charge.
- 5. The contractor shall if required furnish the manufacturer's certificate that the material supplied satisfy the requirements of the relevant specifications.
- 6. The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of schedule of quantity in any approved laboratory as decided by him. The sample for testing shall be provided by the contractor. If the test proves satisfactory and the material is accepted, the testing charge in respect of satisfactory test shall be borne by the *department* contractor.

All other expenditure required to be incurred for making available the sample, conveyance and packing etc, shall be borne by the contractor himself. In case any sample of particular lot fails in testing the contractor shall be bound to replace the entire lot with fresh material of prescribed specifications and the rejected lot shall only be returned to the contractor after fresh lot is supplied. Testing charges in respect of failed sample will be borne by the contractor himself.

- 7. Rejected materials shall have to be removed by the contractor at his own cost within a week of the instructions of doing so. Also go down rent as decided by Engineer-in-Charge shall be charged by the department.
- 8. In case of any dispute regarding rejection of quantity of materials the decision of Engineer-in-Charge shall be final and binding upon the contractor.
- 9. Conditional tenders are liable to be summarily rejected.
- 10. The rates shall be quoted only in the schedule of quantities attached with the tender and

nowhere else i.e. letter heads etc.

- 11. The contractors are specifically required to quote only one rate against each item. The rate Quoted for any item of material shall conform to the prescribed specifications.
- 12. The quantities are approximate and are liable to change up to any extent on either side. The Engineer- in-Charge reserves right to order deviation from the quantities mentioned in the tender. The contractor shall supply the additional quantity on the rates quoted in the tender documents irrespective of deviation limit mentioned elsewhere in the agreement. The contractor shall have no claim to any payment or compensation whatsoever on account of any profit or advantage which might have derive from the execution of supply in full as mentioned in tender but which did not derive any consequence of the full supply of material mentioned in tender not having been ordered. It is not necessary to use all items in the BOQ/Schedule during contract Period. The use shall be based on the requirement at Site. Contractor cannot claim Payment against Storage of items to maintain the deadline of completion of work as per Tender.
- 13. The maker of material shall be same as that of actually installed/fixed at site. But, in case of non-availability or due to any reason, Engineer-in-Charge can take decision to install equivalent/new items available in the BOQ/Schedule. In case of any dispute the decision of Engineer-in-Charge shall be final with regards to make/brand of material.
- 14. For materials used in this work, the record shall be maintained at site in a standard Performa to watch quality and consumption of the material.

e-sign by Prashant Kumar Ravi Executive Engineer AIIMS, Raipur

FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof upon receipt of his first written demand, without the Engineer-in-Charge having to substantiates his demand, provided that in his demand the Engineer-in-Charge will note that the amount claimed by his is due to him owing to the occurrence of one or any of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* after the deadline for submission of tender as such deadline is stated in the Instructions to contractor or as it may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than the above date.

DATESIGNATURE OF THE BANK

WITNESS

SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of tender.

Form of Performance Security (Guarantee) Bank Guarantee Bond-Format – I

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)

To EXECUTIVE ENGNEER, AIIMS RAIPUR, TATIBANDH, RAIPUR – 492099

Dear Sir,

In consideration of the AIIMS Raipur having offered to accept the terms and conditions of the proposed agreement between.....and M/s (hereinafter said Contractor(s)") called "the for the work (hereinafter called "the said agreement") having agreed to production of an irrevocable Bank Guarantee for Rs. (Rupees only) as a security/guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and conditions in the said agreement.

3. We, the said bank further undertake to pay the AIIMS Raipur any money so demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any court or Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge of our liability for payment thereunder and the Contractor(s) shall have no claim against us for making such payment.

4. We, (indicate the name of the Bank) further agree that the guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of the said agreement and that it shall continue to be enforceable till all the dues of the AIIMS Raipur under or by virtue of the said agreement have been fully paid and its claims satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the terms and conditions of the said agreement have been fully and properly carried out by the said Contractor(s) and accordingly discharges this guarantee.

5. We, (indicate the name of the Bank) further agree with the AIIMS Raipur that the AIIMS Raipur shall have the fullest liberty without our consent and without affecting in any manner our obligation hereunder to vary any of the terms and conditions of the said agreement or to extend time of performance by the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by the AIIMS Raipur

against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to the said agreement and we shall not be relieved from our liability by reason of any such variation, or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the part of the AIIMS Raipur or any indulgence by the AIIMS Raipur to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

7. We, (indicate the name of the Bank) lastly undertake not to revoke this guarantee except with the previous consent of the Government in writing.

8. This guarantee shall be valid up tounless extended on demand by the AIIMS Raipur.

Dated theday of

for.....(indicate the name of the Bank)

SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

- 1.1 Wherever any reference to any Indian Standard Specifications of BIS or other International standards of ASTM/BS/EN occurs in the documents relating to this contract, the same shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the date of receipt of tenders.
- 1.2 The contractor shall work according to the programme of work as approved by the Engineer-in-charge, for which purpose, the contractor shall submit a programme of the work within 07 days from the stipulated date of start of the work based on computer software and shall update the same every fortnight.
- 1.3 The contractor shall take instructions from the Engineer-in-charge for stacking of materials at site. No excavated earth or building materials shall be stacked on areas where the buildings, roads, services or compound walls are to be constructed.
- 1.4 If as per Municipal or prevailing rules of the secured campuses owned by paramilitary forces, Institutions etc, the huts for labour are not to be erected at the site of work by the contractors, the contractors shall provide such accommodation at such locations as are acceptable to local bodies with all provisions concerning labour safety & sanitation as contained in the relevant clause of the contract, for which nothing shall be payable.
- 1.5 Unless otherwise provided in the Schedule of quantities, the rates tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing shall be payable to him on this account.
- 1.6 The working drawings appearing at para 8.1(iii) of conditions of contract in the form CPWD 7/8, shall mean to include both architectural and structural drawings respectively. The structural and architectural drawings shall be properly correlated before executing the work. In case of any difference noticed between architectural and structural drawings, final decision, in writing of the Engineer-in-charge shall be obtained by the contractor before proceeding further.
- 1.7 Some restrictions may be imposed by the security staff etc. on the working and for movement of labour, materials etc. The contractor shall be bound to follow all such restriction / instructions including issue of identity cards to all persons authorized by him to do work / visit the work site and nothing shall be payable on this account.
- 1.8 The contractor shall make his own arrangements for obtaining electric connections, if required, and make necessary payments directly to the department concerned.
- 1.9 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work being performed by other contractor (s) or by the Engineer-in-Charge and shall as far as possible arrange his work and shall place and dispose off the materials being used or removed, so as not to interfere with the operations of other contractors, or he shall arrange his work with that of the others in an acceptable and coordinated manner and shall perform it in proper sequence to the complete satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage due to hindrance caused by him.
- 1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with ears may be accepted without any extra payment. In such cases, clamps are not required and no extra payment shall be made for fixing the pipes in a different manner.

- 1.11 Any cement slurry added over base surface for bond or for continuation of concreting, for protecting reinforcement bars, its cost shall be deemed to have been included in the respective items, unless specified otherwise and nothing extra shall be payable nor extra cement shall be considered in the cement consumption on this account.
- 1.12 Stacking of materials and excavated earth including its disposal shall be done as per the directions of the Engineer-in-Charge. Double handling of materials or excavated earth if required at any stage shall have to be done by the contractor at his own cost.
- 1.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the like, for any reason whatsoever, shall be admissible during the execution of work as well as after its completion.
- 1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified.
- 1.15 Work shall be carried out in professional manner with finished product serving the intended purpose with specified strength, durability and aesthetics.
- 1.16 Work activities shall be executed in well thought out sequences such that consequent activities not adversely affecting previously done work. Nothing extra shall be payable to protect the works already done.
- 1.17 The contractor shall prepare all the needed shop drawings well in advance and get them approved before placing the order and execution of the item.
- 1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-in-Charge may require for collecting, and preparing the required number of samples for such tests at such time and to such place or places as may be directed by the Engineer in -Charge and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications.
- 1.19 The agency shall provide and fix the spares and electrical parts of the same brand as already fixed in the existing installation. The spares and electrical parts shall be duly approved by the Engineer-in-charge prior to providing and fixing.

2. <u>RATES</u>

- 2.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out work, profile, setting lay out on ground, establishment of reference bench mark(s), installing various signage, taking spot levels, survey with total station, construction of all safety and protection devices, compulsory use of helmet and safety shoes, and other appropriate safety gadgets by workers, imparting continuous training for all the workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers housings in sufficient numbers as per drawing supplied by Engineer in charge, working during monsoon or odd season, working beyond normal hours, working at all depths, height, lead, lift, levels and location etc. and any other unforeseen but essential incidental works required to complete this work. Nothing extra shall be payable on this account and no extension of time for completion of work shall be granted on these accounts.
- 2.2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.
- 2.3 No foreign exchange shall be made available by the Department for importing (purchase) of equipment, plants, machinery, materials of any kind or any other items required to be carried out during execution of the work. No delay and no claim of any kind shall be entertained from the Contractor, on account of variation in the foreign exchange rate.
- 2.4 All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required

to be made for working at the basement level, temporary structure for plants and machineries, water storage tanks, installation and consumption charges of temporary electricity, telephone, water etc. required for execution of the work, liaison and pursuing for obtaining various No Objection Certificates, completion certificates from local bodies etc., protection works, testing facilities / laboratory at site of work, facilities for all field tests and for taking samples etc. during execution or any other activity which is necessary (for execution of work and as directed by Engineer-in-Charge), shall be deemed to be included in rates quoted by the Contractor, for various items in the schedule of quantities. Nothing extra shall be payable on these accounts. Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas for construction, site office, positioning of machinery, material yard, cement & other storage, fabrication yard, site laboratory, water tank etc.

- 2.5 For completing the work in time, the Contractor might be required to work in two or more shifts (including night shifts). No claim whatsoever shall be entertained on this account, not with-standing the fact that the Contractor may have to pay extra amounts for any reason, to the labourers and other staff engaged directly or indirectly on the work according to the provisions of the labour and other statutory bodies regulations and the agreement entered upon by the Contractor with them.
- 2.6 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-delivery of the material not required for immediate consumption shall not be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or road of the local development authority or on the land owned by the others, as the case may be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-Charge, from the site of work to the approved dumping grounds as per the local byelaws and regulations of the concerned authorities and all necessary permissions in this regard from the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this account. In case, the Contractor is found stacking the building material / malba as stated above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied by the local body or any other authority and also to face penal action as per the rules, regulations and bye-laws of such body or authority. The Engineer –in-Charge shall be at liberty to recover, such sums due but not paid to the concerned authorities on the above counts, from any sums due to the Contractor including amount of the Security Deposit and performance guarantee in respect of this contract agreement.

4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS Raipur and his authorized representative. The contractor shall at times during the usual working hours and at all times at which reasonable notices of the intention of the Engineerin-Charge or other officers as stated above to visit the works shall have been given to the Contractor, either himself be present to receive the orders and instructions or have a responsible Site Engineer duly accredited in writing, to be present for that purpose Senior Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any time with or without prior intimation.

5. <u>CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-</u> <u>CONTRACTORS</u>

5.1 The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners, tenants or occupants of the adjacent properties and to the public in general .The Contractor shall take all care, as not to damage any other adjacent property or other services running adjacent to the plot. If any damage is done, the same shall be made good by the Contractor at his own cost and to the entire satisfaction of the Engineer-in-Charge. The Contractor shall use such methodology and equipment's for execution of the work, so as to cause minimum environmental pollution of any kind during construction. Further, the Contractor shall take all precautions to abide by the environmental related restrictions imposed by Pollution control board.

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as possible is caused to the occupants / users of adjoining buildings. No claim what so ever on account of site constraints mentioned above or any other site constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near vicinity, non-availability of construction machinery spare parts and any other constraints not specifically stated here, shall be entertained from the Contractor. Therefore, the Tenderers are advised to visit site and get first-hand information of site constraints. Accordingly, they should quote their tenders. Nothing extra shall be payable on this account.

5.2 The Contractor shall cooperate with and provide the facilities to the sub-Contractors and other agencies working at site for smooth execution of the work. The contractor shall indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

- (i) Allow use of scaffolding, toilets, sheds etc.
- (ii) Properly co-ordinate their work with the work of other Contractors.
- (iii) Provide control lines and benchmarks to his Sub-Contractors and the other Contractors.
- (iv) Provide electricity and water at mutually agreed rates.
- (v) Provide hoist and crane facilities for lifting material at mutually agreed rates.
- (vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of services etc. at site.
- (vii) Adjust work schedule and site activities in consultation with the Engineer-in-Charge and other Contractors to suit the overall schedule completion.
- (viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the Engineer-in-Charge shall not be made intermediary or arbitrator.
- 5.3 The work should be planned in a systematic manner so as to ensure proper co-ordination of various disciplines viz. sanitary & water supply, drainage, rain water harvesting, electrical, firefighting, information technology, communication & electronics and any other services.
- 5.4 Other agencies will also simultaneously execute and install the works of sub-station / generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford necessary facilities for the same. The contractor shall leave such recesses, holes, openings trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the department unless otherwise specifically mentioned) and the contractor shall fix the same at time of casting of concrete, stone work and brick work, if required, and nothing extra

shall be payable on this account.

5.5 The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange his work and shall place and dispose off the materials being used or removed so as not to interfere with the operations of other contractor or he shall arrange his work with that of the others in an acceptable and in a proper co-ordinate manner and shall perform it in proper sequence to the complete satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the site:-

- (i) The work site shall be properly barricaded.
- (ii) Adequate singnages indicating 'Work in Progress Inconvenience caused is Regretted' or Diversion Signs shall be put on the sites conspicuously visible to the public even during night hours. These are extremely essential where works are carried out at public places in use by the public.
- (iii) The construction malba at site shall be regularly removed on daily basis.
- (iv) All field officials and the workers must be provided with safety helmets, safety shoes and safety belts.
- (v) Proper MS pipe scaffoldings with work platforms and easy-access ladders shall be provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.

The above provisions shall be followed in addition to the provisions of General Condition of Contract.

7. FIELD TESTING INSTRUMENTS

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be made available by the contractor. It shall be ensured that the instruments always remain in serviceable condition else the same will be replaced. In case of non-availability of instrument Engineer-In-Charge will purchase the same and the invoice amount will be deducted from the bill and will be bound to contractor in the interest of work.

- (1) Steel tapes 3 m / 5m / 7.5m / 15m / 30m
- (2) Vernier Calipers.
- (3) Micrometer screw 25 mm gauge.
- (4) A good quality plumb bob.
- (5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.
- (6) Wire gauge (circular type) disc.
- (7) Foot rule.
- (8) Long nylon thread.
- (9) Rebound hammer for testing concrete
- (10) Dynamic penetrometer.
- (11) Magnifying glass
- (12) Screw driver 30 cms long
- (13) Ball pin hammer, 100 gms.
- (14) Plastic bags for taking samples

- (15) Moisture meter for timber
- (16) Earth resistance tests
- (17) Total station
- (18) Multimeter,
- (19) Meggar
- (20) Refrigerant Leak detector
- (21) Pipe Bender
- (22) Thermometer
- (23) Hygrometer
- (24) CFM Meter
- (25) Step Ladder
- (26) Cordless drill

8. <u>THE CONTRACTOR SHALL SUBMIT 'METHOD STATEMENT' FOR THE APPROVAL SOON</u> AFTER THE AWARD OF WORK

'Method Statement' is a statement by which the construction procedures for important activities of construction are stated, checked and approved. Method Statement shall have description of the item with elaborate procedures in steps to implement the same. The specification of the materials involved their testing and acceptance criteria, equipments to be used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

- 9.1 The contractor shall arrange carrying out of all tests required under the agreement through the laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection therewith including fee for testing unless specified otherwise. In all cases cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall establish a laboratory at site of work at his own cost. The laboratory shall be equipped with all necessary equipment as per requirement of specification or as per direction of Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the contractor from fulfilling the criteria of getting the test done in independent approved laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of the Engineer-in-Charge of allowing any test in the site laboratory shall be final.
- 9.2 Even ISI marked materials may be subjected to quality test at the discretion of the Engineer-in-Charge besides testing of other materials as per the specifications described for the item/material. Whenever ISI marked materials are brought to the site of work the contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test certificate or test certificate from approved testing laboratory to establish that the material procured by the contractor for incorporation in the work satisfy the provisions of IS codes relevant to the material and/or the work done.
- 9.3 Substandard Material/Work: In case any material/work is found substandard the same shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of work within 48 hour, failing which the same shall be got removed by the Engineer-in-Charge at the risk and cost of the contractor without giving any further notice and time.

SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES

-1. The main contractor shall have to associate other specialized agency(s) (Joint ventures are not accepted) for execution of each of the these specialized work(s), who fulfils the eligibility criteria as defined in Eligibility of Bidder, within 7 days of issue of letter of intent and also after taking prior approval from the Engineer in charge.

2. The agency shall submit the similar work experience documents in respect of experience of having satisfactory completed similar works as defined in Eligibility of Bidder.

-3. However the main contractor shall also be eligible to carry out himself any or all of the above specialized works without associating any specialized agency provided:-

i) The main agency fulfills the prescribed eligibility criteria respectively for the above specialized work(s).

4. The intending bidder if does not possess eligibility criteria for specialized works or he could not associate any specialized agency for specialized works before tendering then he shall upload an undertaking that if "I/We shall become the lowest tenderer then I/We shall submit the documents of Associated specialized Agencies/OEM/Authorized service provider of the specialized E&M services as per the eligibility criteria mentioned in the special conditions of NIT for association of specialized agencies after acceptance of tender along with Performance Guarantee.

5. The main contractor shall have to submit documents such as self attested copies of Certificates of Work Experience/Completion issued by client department clearly indicating

- 1.Name of work
- 2. Scope of Work
- 3. Agreement No.
- 4. Estimated Cost
- 5. Tendered Cost
- 6. Final Value of Work Done
- 7. Date of Start
- 8. Stipulated date of Completion
- 9. Actual date of completion

10. Nature of the Work etc. (In case some of above said details are not mentioned in the Completion certificate, the firm shall attach sample proof in support of above details), self attested copy of valid Electrical contractor license, GST registration of the proposed associated specialized agencies for verification (if required) and for approval of the department as per eligibility requirement mentioned in above condition no.3 after acceptance of tender alongwith Performance Guarantee. Main contractor shall also be required to furnish either copy of applicable licenses/registrations or proof of applying for obtaining labour licenses, registration with EPFO, ESIC and BOCW Welfare Board of proposed associated specialized agencies alongwith above documents.

6. Consent letter of such selected associated specialized agencies for association shall also be enclosed in the prescribed format as per FORM A alongwith documents mentioned.

7. If the main contractor fails to submit all the documents of the proposed associated specialized agency(s) as mentioned as above, after acceptance of tender alongwith Performance Guarantee then department shall reject his/her tender.

8. After approval of associated specialized agencies by Engineer in charge, the main contractor will submit MOU signed with the associated specialized agency as per FORM B in shape of affidavit on stamp paper duly attested by notary in original within 7 (Seven) Days after issue of approval letter (for associate specialized agency). The MOU shall be signed by both the parties i.e. main contractor As 1st party and associated specialized Agency as 2nd party, independently for all specialized work(s).

9. All technical discussions during currency of the contract shall be attended by the associated specialized agencies and the main contractor. Commercial/Technical submissions for the specialized work(s) shall be signed and submitted by the associate specialized agencies along with the main contractor.

10. The associated specialized agencies and the main contractor shall attend the site during inspection of the work by the Engineer in Charge or higher authority.

11. The main contractor shall be entirely responsible and answerable for all the works done by his associated specialized agency regarding their quality, adherence to the laid down specification, terms and conditions, warranty/guarantee etc as per the agreement and he shall be liable to bear any compensation that may be levied by the department under any of the clauses of the agreement.

12. In the event of the concerned Associated specialized Agency not performing satisfactorily or failure to complete the specialized works(s), the main contractor on written directions of the Engineer-in-charge, shall remove the Associated specialized Agency deployed on the work and shall submit name of new associated specialized Agency as per eligibility criteria mentioned in the NIT to execute the left over specialized work(s) without any loss of time after completion of all formalities mentioned as above. Also if main contractor wants to change the associated specialized agency during the currency of the contract he shall submit name of new associated specialized mentioned in the NIT to execute the left over specialized mentioned in the shall submit name of new associated specialized agency during the currency of the contract he shall submit name of new associated specialized Menta Me

13. The main contractor shall be responsible and liable for proper and complete execution of the all works including specialized work(s) and ensure coordination and completion of all associated specialized works.

14. Running payment for the work shall be made to the main contractor. In case main contractor fails to make the payment to the associated specialized agency(s) by him within 15 days of receipt of each running account payment then on the written complaint of any associated specialized agency(s) for such work, Engineer in Charge shall serve the show cause to main contractor and after considering the reply of the same he may make the payment directly to the concerned associated specialized agency(s) for the work as per the terms & conditions of the agreement/M.O.U. drawn between main contractor and associated specialized agency(s) fixed by him, if reply of main contractor either not received or found unsatisfactory. Such payment made to the associated specialized agency(s) shall be recovered by Engineer-in-Charge from the next RA/final bill due to main contractor as the case may be.

FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

(PART – I)

- 1. Name of contractor
- 2. Name of work as given in the agreement
- 3. Agreement no.
- 4. Estimated amount put tender
- 5. Date of commencement of work as per agreement
- 6. Period allowed for completion of work as per agreement
- 7. Date of completion stipulated in agreement
- 8. Period for which extension of time has been given previously:

	SE's letter no. and date	Extension g	ranted
		Months	Days
(a) 1st extension			
(b) 2nd extension			
(c) 3rd extension			
d) 4th extension			
(e) Total extension previously			
given			

- 9. Reasons for which extension have been previously given (copies of the previous applications should be attached)
- 10. Period for which extension if applied for
- 11. Hindrances on account of which extension is applied for with dates on which hindrances occurred and the period for which these are likely to last.

Serial	Nature of	Date of	Period	Period for	Overlapping	Net	
no	hindrance	occurrence	for which	which	period if	extension	Remarks,
			it is likely	extension	any, with	applied	if any
			to last	required	reference to	for	
				for this	item.		
				particular			
				hindrance			
а	b	С	d	e	f	g	h

Total period on account of hindrances mentioned above...... Months Days

- 12. Extension of time required for extra work.
- 13. Details of extra work and the amount involved:
 - a. Total value of extra work
 - b. Proportionate period of extension of time based on estimated amount put to tender on account of extra work.
- 14. Total extension of time required for 11 & 12 $\,$

Submitted to the Sub Divisional Officer

Signature of contractor

Dated:....

GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated and made between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter alia, undertook to render the buildings and structures in the said contract recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures completely leak-proof and the minimum life of such water proofing treatment shall be five years to be reckoned from the date after the Construction period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by the Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligorand by and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by in the presence of

1.

LIST OF SPECIALIZED ITEMS / JOBS List I - Civil Works

- 1. ** Water proofing treatment work.
- 2. Steel work in steel bridge work, space frames for long span structures, steel towers.
- 3. ** Special foundations including all types of piles.
- 4. RCC Overhead Tank with independent staging.
- 5. Structural Repair and Rehabilitation/ Retrofitting works.
- 6. Soil Investigation and Survey Work.
- 7. ** Facade cleaning system and façade cleaning.
- 8. Custom made wooden furniture (factory made).
- 9. Diaphragm walls.
- 10. Post construction Anti-termite chemical treatment.
- 11. Water Treatment Plants
- 12. Security to vacant bungalows/premises.
- 13. Tentage works.
- 14. Washing/dry cleaning works.
- 15. Synthetic play area surface for games.
- 16. Environment Impact Assessment Study and Environment Clearance.

Note:- **For these works, Specialized Agencies shall have to be associated by the CPWD / Non CPWD Contractors in case the Contractor does not possess the requisite eligibility and experience as per the NIT conditions to carry out these works..

Electrical Works

LIST- II (A)

S. No. Supplying /fabrication, installation, testing and commissioning of the following

- 1. Kitchen equipment
- 2. Lifts, escalators and conveyors
- 3. Simultaneous interpretation systems
- 4. Gas plants.
- 5. Cold storage plant
- 6. Hot Water/Steam Boilers
- 7. Public address system; conferencing system, automatic vote recording system, recorders
- 8. Stage lighting
- 9. Projector and other special equipment for theatre
- 10. Repairs and calibration of various types of measuring instruments and relays etc.
- 11. Testing of transformer oil and dehydration and other type of high potential test.
- 12. Frequency Convertor

13. Temporary illumination, security lighting and wiring for power outlets for metal detectors in connection with Republic Day and Independence Day Celebrations.

- 14. EPBAX system (equipments).
- 15. EPBAX system (cabling and wiring).
- 16. Illumination of heritage caves and fiber optic lighting system
- 17. Security system and alarm
- 18. Building Automation System
- 19. Hydraulic platform /Lift
- 20. Incinerator
- 21. Laundry equipment
- 22. Centralized clock system.
- 23. Gas pipe line
- 24. Modular OT

- 25. Electrically Operated Gate
- 26. Fountain Work
- 27. Water supply motors and pumps of 100 hp or more
- 28. Mechanized Car Parking Systems
- 29. VRV/VRF Type Air-Conditioning Systems
- 30. Oxygen Generation Plant
- 31. CCTV and Allied Equipments
- 32. Access Control System
- 33. Hydro Pneumatic Pumps
- 34. Providing and fixing of Sensor operated Gates
- 35. Precision Air Conditioning System
- 36. LAN System
- 37. SITC of active power factor filter
- 38. SITC of Solar Photo Voltaic Power generation system
- 39. Electronic / Digital Signages
- 40. Gas based firefighting system, mist based firefighting system
- 41. Pneumatic Tube System
- 42. Nurse Call System

43. Design and Execution of Data Centre as per Tier -IV / Tier -III standards alongwith all associated E&M and Data Centre Services.

LIST-II (B)

- S. No. Supplying /fabrication, installation, testing and commissioning of the following
- 1. Diesel Generating Set
- 2. Heating, Ventilation and Air-conditioning System
- 3. Sub-station equipment
- 4. Firefighting system (including wet riser and sprinkler system, portable fire extinguishers)
- 5. Fire detection and alarm system

List-II (C)

1. Façade Lighting Works (Interior/exterior flood lighting of heritage/Monumental buildings/structures involving Computer aided design and evolution of special mounting arrangements for luminaries).

List -III

Horticulture Works

1. Construction of Vertical Green Wall.

2. Cut flower

LIST -IV

Concurrent list of Specialized items/ jobs

- 1. Sewage Treatment Plant
- 2. AMC for Computer System and peripherals.
- 3. BIM services

NO CLAIM CERTIFICATE

(On company letterhead)

To,

Executive Engineer, Project Cell, AIIMS, Raipur

Name of Work

Agreement No.

Sub: No claim declaration / certificate

•

:

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents

on behalf of the contractor

(Company stamp)

Date:

Place:

APPROVED MATERIALS LIST (CIVIL)

Note:

- 1. Unless otherwise specified, the brand/make of the material as specified in the item nomenclature or in the particular specifications or in the list of approved materials attached in the tender, shall be used in the work.
- 2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any specific material/ Brand/ Make.
- 3. Whenever the specified brand of material is not available then, the Engineer-in-charge may approve any material equivalent to that specified subject to proof being offered by the Contractor for its equivalence and its non-availability to his satisfaction.

1.	Acid/Alkali Resistant Tile	Somany/ Nitco/ Kajariya/ Bell
2.	Premium Acrylic Emulsion Paint:	Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/
	Interior	Nerolac Impression
3.	Admixures& Epoxy	FOSROC/ Aquomix/ BAL-
		ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF
4.	Aluminium Composite Panel	Alpolic/ Aluco Bond/ Reynobond/ Euro bond/ Al-
		strong/Aludewr
5.	Aluminium Extrusions/ Sections	Hindalco/ Indalco/ Jindal/Indian Aluminium Co.
6.	P.T.M.T. Accessories	Prayag, PRAKASH, SHURYA/Supreme/Kingston
7.	Annealed Float Glass	Saint Gobain/ Modi Guard/ Hindustan
		Pilkington/TATA
8.	Centrifugally Cast Iron Pipe &	Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel
	Fittings	
9.	Ceramic Tiles	Kajaria/ Somany/ Nitco/ Orient Bell/
		Johnson/Varmora/AGL/OASIS/Marbito
10.	Cement Concrete Chequrred	Raj-Tiles/Bharat/Rigid Tiles/Advance/Ultra
	tiles	Tiles/NITCO
11.	CP Bottle Trap	Parryware / Hindware/ Jaquar/ GRAFDOER by VMS
		BathwarePvt. Ltd./Prayag
12.	CP Brass Bibcock/ Pillarcock/	Marc(oriental series)/ Parko/ Jaquar (Continental
	Stopcock/ Angle Valve/	series)/SPRING COLLECTION OF PRIMA
	Concealed Stop Cock & CP	/GEM/ESS/Plumber/ GRAFDOER by VMS
	fittings	BathwarePvt. Ltd. /L&K Metro/Vardhman/'Coral'
		series of parryware/'JOY' & 'VINTAGE' series of
	(Normal Range)	KEROVIT by Kajaria /Prayag
13.	CP Waste Coupling	Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko
		or equivalent /Prayag
14.	Curtain Carrier	Vista levlor or equivalent.
15.	Dash fastener/ Expansion	M/s DevAshish/HILTI/Fischer/Bosch/Wurth/Trixel.
	Bolt/Stone Cladding Clamp	
16.	Door closer/ floor springs	Dorma/Haffle/
1 17		Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn
17.	Drapery Rod	Vista Levlor or equivalent.
18.	Flushing cistern (single/Dual	Sleek Dual flush PVC cistern of Hindware /
10	Flush) as per IS: 7231	'Slimline'ofParryware /Prayag
19.	EPDM Gasket	AnandLescuyer or equivalent.

20.	Epoxy Primer & Paints	Berger/ Pidilite/ CICO/ BASF/
20.		SIKA/Asian/Nerolac/ICI Kansai Akzo Nobel.
21.	Fibre Glass Shelf	Kamal/ Bath King or equivalent.
22.	Float/Clear/Frosted/Toughened	Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard.
	/Refractive Glass	
23.	Flush Doors / Shutters as per	Kutty flush door/ Anchor/ Century/
	IS: 2202	Kitlam/Archid/JAYNA/Ashiyana Brand by Evergreen
		Industries/ Bhimsaria Door/ Century/ Greenply
		/Archid/Kitply/Selected Products Company/Jain
		Doors pvt. ltd./Duro/Durian
24.	Flush Valve	Aquel/ Marc/ Parryware/ Jaquar /Prayag
25.	FRP Shutters/frame	Fibre Glass Engineers/ Raipur/ Aashoo Model or
		equivalent/JAYNA/ Selected Products Company.
26.	Galvanized/Stainless Steel	Shakti/ Arrow/ Hilti/ Fischer
	Anchor Fasteners	
	GI fitting	Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto.
	GI Pipe	Tata/ Zenith/ Jindal (HISAR)/Prakash Surya.
	Glass Mosaic Tile	Bissazza/ Saon or equivalent.
	Gun Metal Gate Valve	Zoloto/ Leader/ SAINT
31.	False Ceiling system	Boral Gypsum / India Gypsum/ Laffarge/ St.
		Gobain(Gyproc)/ Armstrong/Hunter
		Dougals/Aearolite/Gridsquare/Interarch
	Hardner	Hard crete of Snowcem India/ MC Deritop F.H.
	Jet Assembly for EWC	Parryware/ Jaquar/ Grohe/ Kohler
34.	Laminate	Marino/ Greenlam/ Decolam/ Century/ Formica/
		Kitlam/Action TESA/Sunmica/Durian
	Low Level PVC Cistern Single	Sleek model Cistern of PVC of Hindware or 'Slimline'
	flush Melamine Polish	model of Parryware, JINDAL /Prayag
30.	Melannie Polish	Melamine Gold of Asian Paint/Wudfinof pidilite/Timbertone of ICI Dullex/ Beegel.
37.	Metal False Ceiling	Nittobo / Armstrong / Trac / Durlum /
57.	metal Faise Cennig	Huntordonglas/Aerolite
38.	Mineral Fibre/Calcium silicate	Armstrong / Nitobo / Daiken / Hunter Douglas/
	Ceiling	Aerolite
	Modular SS Railing System	Metallica India / Stark steel Fabricator / D-line
		International Denmark / Mobel Hardware.
40.	M.S .Pipe (Railing)	Jindal / Prakash Surya/ Tata/ RINIL
	Marine Plywood / BWP Ply	Kitply / Duro / Century/ Greenlam/ Durian
	Non asbestos high impact	Everest or equivalent
	polypropelene reinforced	
	Cement sheet	
43.	Oil Bound Distemper/Dry	Asian (Professional Acrylic Distemper)/Maxilite of ICI
	Distemper	/ Bisan of Berger/Nerolac (Beauty Acrylic Distemper)
	Water closet (Orissa Pan/Indian	Parryware / Hindware / KEROVIT' by Kajaria/ESSCO
	type) & fittings, accessories as	by Jaquar.
	per IS : 2556	
45.	PE-AL-PE Composite pipes	Jindal or equivalent.
	<u> </u>	
46.	Plastic Connection Pipe	Parryware/Kamal Delux or equivalent.
		Parryware/Kamal Delux or equivalent. Archid/ Kitply/ Green ply/ Century/JAYNA/Green Ply/Merino/Duro/Durian

48.	Polyester Powder Coating	Nerolac/ Berger/ J&N
	Poly Sulphide Sealant	PIDISEALbyM/s Pidilite Industry/RDL941-
		TECHSEALChokseyChemicals/BASF/SIKA/Fosroc
50.	Polymer Modified Cementitious	BalEndura/
	grout	PidiliteKeroKoal/Ultratech/Ardex/Ferrous Crete.
51.	Pre-laminated Particle Board IS :	Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan
	12823 (Gr-I/ Type-II)	board/Action Tesa/Greenlam/Merino
52.	Primer (Cement Primer)	Decoprime WT of Asian/ white primer of ICI/BP white
	, , , , , , , , , , , , , , , , , , ,	of Berger / Nerolac
53.	PVC Rain Water Pipe & Fitting	Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG.
		Rajshri/ Sintex/Polyline/Duroplast/Jain wood
		Industries.
55.	PVC Tiles	Arm Strong/ LG or equivalent.
56.	Screws	GKW / Nettle Fold or equivalent.
57.	Silicon Sealant	G.E./ DOW Corning/Waker/BASF/Pidilite/ROFF
58.	Solid Plastic Seat Cover for EWC	EWC standard seat cover white of
		Parryware/Hindware/'KEROVIT' by Kajaria
59.	Stainless Steel	Jindal Stainless Steel/ Salem Steel
60.	Stainless Steel Screws	Kundan/ Arrow or equivalent.
61.	Stainless steel Sink with or	Nirali/ Hindware/ Frankee/ Cobra/AMC/
	without Draining board.	GRAFDOER by VMS BathwarePvt.
		Ltd./Parryware/Neelkanth/Nirali
62.	Structural Silicon Sealant	Dow Corning/ Wacker/ GE/ Du-pont
63.	Structural steel	TATA/ SAIL/ RINL/TISCO/JSW Steel ltd./Jindal
		steel & Power ltd.
64.	Super plasticizer	MC Baucheme/ Sika/ Fosroc
65.	Synthetic Enamel Paints	Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite
		Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi
		Gloss of Nerolac
66.	Terrazzo tiles /Mosaic Tiles	Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC
67.	Cement Concrete Paver Block &Kerb stone	Rigid Tiles/ Raj-Tiles/Advance
68.	Textured Exterior wall paint	Spectrum/ Ultratech / Heritage by Bakelite coating
		and paints/Asian paint/Berger/Nerolac/Luxture.
69.	Towel Ring/Towel Rod/Towel Rack	Kamal/ Marc or equivalent /Prayag
70.	Pre-Painted/powder coated CRC	M/s classic engineers and fabricators/ M/s JK
	windows	Enterprises Jaipur/ Nclalltek&seccolor ltd.
		Hydrabad/ ultimate safety metals.
71.	Veneer	Archid/ SUN/ Durian/ Ventura/ NLDK
72.	Virtuosos China Wash Basin	Hindware / Parryware / KEROVIT' by
	Oval	Kajaria/CERA/Jaguar/ESSCO by Jaquar /Prayag
73.	Vitreous China Floor moulded	Parryware / Hindware / KEROVIT' by Kajaria/
	European with Cistern Complete	CERA/Jaguar/ ESSCO by Jaquar /Prayag
74.	Vitreous China Floor Mounted	Parryware / Hindware / KEROVIT' by Kajaria/
	European W.C. without cistern	CERA/Jaguar/ ESSCO by Jaquar/Prayag
75.	Vitreous China Half stall Urinal	Model No. 6002 Urinal flat back large of Hindware or
		magnum of Parryware/ ESSCO by Jaquar/Prayag
76.	Vitreous China laboratory Sink	Hindware / Parryware / KEROVIT' by Kajaria/
		CERA/Jaguar/ ESSCO by Jaquar/Prayag

77	Vitreous China Low Level	Hindware / Parryware / KEROVIT' by Kajaria/
	Cistern for European W.C.	CERA/Jaguar/ ESSCO by Jaquar/Prayag
78.	Vitreous China Pedestal for	Pedstal of Parryware / Hindware or equivalent/
70.	Wash Basin	CERA/Jaguar/ ESSCO by Jaquar/Prayag
79.	Vitreous China Wall Mounted	Parryware / Hindware / KEROVIT' by Kajaria/
19.	W.C. with vitreous Cistern	CERA/Jaguar/ ESSCO by Jaquar/Prayag
	(component)	CERA/Jaguar/ ESSCO by Jaquar/Frayag
80.	Vitreous China Wall Mounted	Parryware / Hindware / KEROVIT' by Kajaria/
80.	W.C. without Cistern.	CERA/Jaguar/ ESSCO by Jaquar/Prayag
81.	Vitreous China Wash Basin	Hindware / Parryware / KEROVIT' by Kajaria/
01.		, , , , , , , , , , , , , , , , , , , ,
82.	Rectangular without Pedestal	CERA/Jaguar/ ESSCO by Jaquar/Prayag
02.	Vitrified /Porcelain Tile	Marbogranit/ Euro/ Somany/ diamond of Naveen
		/Granamite of Bell /OASIS/ceramic/ Granito/
		Kajaria/ M/s Restile//Rak/ Johnson/Nitco/ Varmora/AGL/Marbito.
83.	Waste Pipe	Kamal with brass checknut/Viking
	*	Pidiproof Ltd./CICO/ Super plast by M/s Structural
04.		water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite
		Industries))/BASF/ROFF/SIKA/ArdexEndura
		(BalEndura).
85.	White Cement	JK White/ Birla White.
86.	CPVC Pipes as per IS: 15778	AKG/Ashirvad/PRIME FLOW OF KRISHI
00.	er ve ripes as per 15. 15776	POLYMERS/Supreme/KSR by Kisan
		irrigation/Flowguard plus by finolex/Prince /Prayag
87.	Teak wood/hard wood wire mesh	A-1 Teak product Indore or equivalent.
07.	& panel doors	A-1 Teak product indore of equivalent.
88.	Reinforcement steel	Tata/Sail/RINL/Jindal/Jindal steel & power ltd.
	Block Boards as per IS: 1659	JAYNA/Century/Greenply/Archid/Kitply or
05.	Bieen Bourde us per 18, 1005	equivalent.
90.	Brass bib cocks/stop cock	Marc/Parko/Jaquar/SPRING COLLECTION OF
	/	PRIMA as per IS : 781 or equivalent/Prayag
91.	Brass ball cocks (Float valve)	Marc/Parko/Jaquar /SPRING COLLECTION OF
		PRIMA as per IS:1703 or equivalent/Prayag
92.	Water meter	SPRING COLLECTION OF PRIMA as per IS: 779 or
		equivalent.
93.	HDPE Pipes as per IS:4984	KRISHNA plast pipes/KSR by Kisan
		irrigation/Supreme/Reliance/Jain
94.	uPVC Pipes as per IS: 4985	KRISHNA plast pipes/AKG/ KSR by Kisan
-		irrigation/Supreme/Astral/Prince/Ashirwad/Prayag
95.	uPVC Screen and casing pipes	KRISHNA plast pipes/KSR by Kisan
	for bore well/tube well as per IS	irrigation/Supreme/Prayag
	, <u> </u>	
	: 12818	
96.	: 12818 uPVC-SWR Pipes SN 8 as per IS:	KRISHNA plast pipes/KSR by Kisan
96.		
96.	uPVC-SWR Pipes SN 8 as per IS:	KRISHNA plast pipes/KSR by Kisan irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/ Astral/Prayag
	uPVC-SWR Pipes SN 8 as per IS:	irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/
	uPVC-SWR Pipes SN 8 as per IS: 13592	irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/ Astral/Prayag
97.	uPVC-SWR Pipes SN 8 as per IS: 13592 Wooden Shutter with frame	irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/ Astral/Prayag Siesto Brand by Bramsaria doors or equivalent.
97.	uPVC-SWR Pipes SN 8 as per IS: 13592 Wooden Shutter with frame	irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/ Astral/Prayag Siesto Brand by Bramsaria doors or equivalent. SIESTO Brand by Bhimsaria

		Lakshmi, GujratAmbuja Cement and Cement	
		Corporation of India.	
100	Communicated CI Shoots	-	
	Corrugated GI Sheets	Tata, Essar , Sail JSW, Bhusan	
	Colour coated profile sheets	Tata (Ezydeck)/Lloyd Superdeck/JSW/Jindal	
102	Float Glass Profile Sheet TATA	Tata, Modiguard, Saint Gobain	
100	(transparent)		
103	Aluminium doors & window	Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco	
	fittings (Heavy duty)		
	Steel/Wood primer / paint	ICI delux, nerolac, berger, asian	
	Bitumen 85/25 Emulsion (MS)	HPCI, IOCL,BPCL	
106	PVC water storage tanks	Sintex, water well, Siltank, Polywell/Plasto/	
		'SILTANK' by Supreme	
107	Bitumen VG-30, VG-10	As per particular specification of item from IOCL,	
		BPCL, HPCL.	
108	Rigid Phenolic foam for cold and	Phenotherm manufactured by Bakelite Hylam ltd	
	hot insulation as per IS: 13204		
109	Surface Texture Finishes	Heritage manufactured by Bakelite Coatings & paints	
		ltd. or equivalent	
110	FRP Chhajjas	Selected Products Company or equivalent.	
111	FRP Porta cabin	Selected Products Company or equivalent.	
112	G.I. Wire-mesh/Netting	Selected Products Company or equivalent.	
113	Wall Putty (White Cement based)	Buildwell (Walplast Products Pvt. Ltd.)/Birla wall	
		care/JK white/Berger/Asian paints/ferrous Crete	
114	AAC block	'Ecorex' manufactured by EcorexBuildtechpvt. Ltd. or	
		equivalent.	
115	UPVC Agriculture/Pressure	AKG Extrusion Pvt Ltd. or equivalent /Prayag	
	pipes and fittings		
116	UPVC underground drainage &	KSR by Kisan	
	sewerage pipes SN 8 as per	irrigation/Finolex/AKG/Supreme/Prayag	
	IS:15328		
117	Fabrication of aluminium&	Skyler World or equivalent.	
	UPVC doors, windows, Facades		
	including ACP and glazing work		
118	Fabrication of aluminium	KANHA ALU AND FAB PVT. LTD., Raipur or	
	structural glazing and	equivalent.	
	aluminium doors & windows.		
119	Processing and fabrication of	Wadhwa Glass Works (P) Ltd., Raipur or equivalent.	
	glass (toughened, DGU and		
	lamination		
120	Glass reinforced Gypsum (GRG)	'Diamond' manufactured by Diamond International	
	false ceiling	Inexpvt. Ltd/Gyproc by Saint Gobain.	
121	Wooden shutter with frame	'Bhimsaria' or equivalent	
	PPR-C pipes as per IS: 15801	KSR brand/Supreme/Prayag	
	PVC fittings as per IS: 10124	KSR brand or equivalent/Prayag	
	and IS: 7834	1	
124	PVC underground draingae pipes	Supreme or equivalent/Prayag	
	(structured wall type) as per IS:		
	16098		
125	PVC septic tanks	'Safegard' by Supreme or equivalent	
	PVC underground water tanks	'Amrutam' by Supreme or equivalent	
140	i vo unucigiounu water tanks	I minimutani by Supreme of equivalent	

127	PVC readymade toilet blocks	'Cleanage' by Supreme or equivalent
	PVC chambers & Manholes	Supreme or equivalent
	Pre-Painted/powder coated CRC	M/s classic engineers and fabricators/ M/s JK
129	windows	Enterprises Jaipur/ Nclalltek&seccolor ltd.
	windows	,
120		Hydrabad/ ultimate safety metals.
130	White cement based polymer	Ultratech/Dr.Fixit/ Sika/ Fosroc
101	modified self curringmortor	Formana anata / Commana (Filita OO) / Ultrata ala
	Gypsum plaster	Ferrous crete/ Gyproc (Elite-90)/ Ultratech
132	Tile Adhesive	Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite
100	T / 1 / C	(Fevimatex)/ Weabr (Saint Gobain)
133	Integral water proofing	FOSROC/ Conplast 421/Dr.fixit : LW+/ Sika :
	compound with cement (for	sikacim/Asian Paints: Smart care vitalia& equivalent
101	plaster & mortar)	product of BASF/CICO/ArdexEndura
134	Water proofing for	Fosroc: Brush Bond/CICO:Tapecrete/Dr.fixti : Pidilite
	bathroom/toilet/balcony & other	2k/Sika: Nito Bond/Asian Paints: Damp Block 2k &
	wet areas.	Equivalent Product of BASF/Ardex endure
135	Crystalline water proofing	Fosroc : Fosroc crystalline/Dr.Fixit: Dr.fixit
	compound.	crystalline/Sika: Sika Crystalline/Asian
		Paints:Crystalline Quart & Equivalent Product of
		BASF/CICO/ArdexEndura
	Polycarbonate sheet	GE Plastic/Lexan/MG Polyplast
137	Fire rated doors	Signum fire protection/Shakti
		Metdoor/NAVAIR/Sukri/Promat International
138	Stainless steel railing	Jindal/Dorma/Kich/GEZE/Godrej/Hardwyn
	Accessories	
139	Stainless steel door & windows	Jindal/Dorma/Kich/Dorset/Godrej/Ozone
	fittings	
140	Acrylic Distemper 1st quality	Asian Paints (Tractor Aqua Lock Paint)/ Berger:
	(washable/Readymix/Low VOC)	commando or equivalent paints of Nerolac or ICI-
		Dulux.
141	Plastic emulsion plaint	Asian paint: (Apcolite Heavy Duty Premium Emulsion
		paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-
		Dulax:Velvet touch
142	Acrylic Smooth Exterior Paint	Asian Paint : (Apex/ Professional Premium Exterior
		Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-
		Dulux: Weather Shieled
143	Premium Acrylic Smooth	Asian paint: Apex Ultima/Nerolac: XL Total/Berger:
	Exterior Paint with Silicon	Weather coat all guard/ICI dulux: Weather Shield
	Additive	max
144	Fire paint	Asian paints/Akzo Nobel Coatings India ltd./
		PROMAT/Jotun
145	D.I. Pipes & fittings	Electrosteel/Jindal/Tata
		Ductura/Kapilansh/Kesorom
146	C.I. manhole covers, frames & CI	Neco/Raj iron Foundary Agra/BIC/SKF/Kapilansh
	Gratings	
147	SFRC manhole cover & Grating	K.K./Jain Pragati
148	C.P. Brass fittings (Superior	Jaquar/Grohe/Roca/Prayag
	Range)	
149	Sanitary ware fittings &	Kohler/Roca/Hindware/Parryware/Prayag
	Accessories (Superior range)	
ı I	(

150	Mirror glass	Atul/Modi Guard/Golden Fish		
151	Extruded Polystyrene Insulation	Dow Corning/Supreme/Taxes/Analco		
	Board			
152	Heat Resistant Tiles	Swastik/Thermatek		
153	Floor Hardener	Ironite/Ferrok/Hardonate		
154	Modular Expansion Joint	Herculus/Sanfield India Ltd. Vexcolt		
155	Glass Wool	Dow Coring/ U.P. Twinga/Isover		
156	UPVC Doors and window	Rotto/Dorset/Kinlong		
	hardware			
157	AAC Block adhesive	Ecorex/Ultratech/ArdexEndura/Ferrous Crete		
158	Ready Mix Plaster	Ultratech/Ferrous Crete/Saint Gobain		
159	Post tension slab	Ultracon technology limited/Tech-9/CRUX		
160	Acoustical Wall paneling	Hush or equivalent to be decided by Engineer-in-		
		charge.		
161	Sports Vinyl Flooring	Ebaco or equivalent to be decided by Engineer-in-		
		Charge		

APPROVED MATERIALS LIST (ELECTRICAL)

- 1. Unless otherwise specified, the brand/make of the material as specified in the item nomenclature or in the particular specifications or in the list of approved materials attached in the tender, shall be used in the work.
- 2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any specific material/ Brand/ Make.
- 3. Whenever the specified brand of material is not available then, the Engineer-in-charge may approve any material equivalent to that specified subject to proof being offered by the Contractor for its equivalence and its non-availability to his satisfaction.

Sl.	Item	Acceptable Makes			
No.					
1	PVC insulated Copper wire /	KEI / HAVELLS / RR Kabel / Polycab / Finolex/			
	Telephone wire	Anchor/ (All with ISI Marked)			
2	MCCB with Thermomagnetic releases	L&T/Seimens/Legrand / Schneider/Hager/ABB/ GE/C&S Electric			
3	MCCBwithVariablemicroprocessorsbasedrealeases (o/c, s/c, e/f)	L & T (D-Sine) , ABB (ISO Max), Siemens, Schneider (NS Compact), GE (Recold Plus), Legrand (DPX)			
4	MCB / MCB Prewired DB / RCCB/ Industrial Socket not less than 10 K.				
5	11KV Vaccume circuite breaker	Seimens			
6	Steel Conduit.	BEC / AKG / MK / Rama / Finolex			
7	PVC Conduit	BEC,AKG, MK, Anchor, Finolex, Steel Craft, Saraswati, Swastik, Polycab			
8	Casing Caping	Saraswati, Polycab, Precision, Astral			
9	Call Bell / Buzzer / Ceiling rose / Electronic Regulator.	Anchor / Vinay Clair / Polo Rider / North West.			
10	Brass Batten / Angle Holder.	Kinjal / Antex / Emperor/Anchor/Havells/Bajaj.			
11	Modular Switch / Socket / Blanking Plate /PVC Box / Metal (GI) Switch Box (the gauge of GI Box shall not less than 20 SWG, of the same make that of Switch) Front Plates, Telephone, T.V. Outlets Socket / Fan Regulator.	Crabtree (VERONA), Anchor (Vision), L&T (Entice), MK (Citric), Legrand (Myrius), Schneider (Opale)/Roma			
12	Lamp for (light fittings)	Philips / Osram/ GE/ Bajaj/ Wipro/Crompton/Halonix			
13	XLPE insulated PVC sheathed 1.1 KV grade Al. conductor armoured UG cable.	Finolex/ Cable Corporation of India / R.R. Kabels/ Universal Cable/Havells/KEI/ Polycab.			
14	Galvanize Octagonal Street light pole/ High Mast & galvonised bracket.	Bajaj/ Transrail/ Valmont/Aster.			

	HRC Protection Fuses/ Fuse	Siemens/ L&T/ Schneider /ABB
	Fittings.	
15		
16	Selector Switches/ Indicating	AE/ Enercon/ L&T/ Neptune/ Conserve/ Secure/
	Lamps (LED type)	Keycee/ Vaishnav
17	Digital Ammeter/ Voltmeter	Conserve/ Secure/Enercon/AE/ MECO/
		Universal/ Rishab/ Yokins
18	Current. Transformer	L&T/ A.E./ Kappa/ IMP/ GE or equivalent
19	LUGS, Thimble, Cable Glands	Dowels/ Multi/ COMET/ Hex/ Jhonson /
		Gripwell/Comex/Comed
20	Timer	L&T/ Siemens/ Schinder/ Hager/ Legrand
21	Modular Blanking Plate	Clipsal, Crabtree, MK, Anchor, Legrand, L&T,
		ROMA, Siemens Northwest
22	G.I. Pipe	Jindal/ Tata/ Prakash/Surya
23	Power contactor	L&T / Siemens / Schinder/Legrand /ABB
24	Fluorescent Tube Fittings	Surya/ Keslec/ Trilux,/ Bajaj,/ Osram, /GE,
		Wipro,/ Crompton/ Philips /Halonix
25	Tap-off Box (Plug in Type), End	C&S Electric & Switchgear, L & T, ABB, Siemens,
	Feed Unit	Schneider, Tricolite
26	LT Panels / Feeder Pillars /	L & T, ABB, Siemens, Schneider, Tricolite, Adlec,
	Floor Panels for upto 400A i/c	CRS, Sudhir, Jakson, Advance Panel (Narela),
	switchgear	Adhunik, Havells.
27	МРСВ	L&T, ABB, Siemens, Schneider
28	LED fittings	Havells/Wipro/CGL/Philips/Bajaj/Osram/Halonix
29	LED Make	Nichia / citizen/ Lumileds / APT
		Electronics/Cree/Osram /Bridgelux.
30	Static Voltage Stabilizer	Reputed make as approved by Engineer-In-Charge
31	Loudspeaker, Amplifier, Volume	JBL,BOSE,BOSCH, Electro-Voice, Sennheiser, D &
	Controller,	B audiotechnik, meyer Sound
31	Ceiling Fan	Havells/Bajaj/Usha/Crompton/Halonix

ADDITIONAL CONDITIONS

- 1. The work is to be executed in the AIIMS Raipur Residential Complex which is under security restrictions. Restrictions are imposed by the security authorities on the working and movement of labour, materials etc. The contractor shall be bound to follow all such restrictions. The contractor will have to submit names with Photo IDs of the persons & workmen whom he proposed to engage at least two days in advance so that entry permits are issued by the security authorities. If he fails to observe this condition the entry of labourers will not be possible. No claim of damages due to loss of man hours will be admissible.
- 2. Work site will be kept neat and clean.
- 3. The security agencies may impose restrictions on the working hours, movement of vehicles for transportation of materials. The contractor shall be bound to follow all such restrictions and adjust the programme for execution accordingly. He should take into consideration all factors and contingencies while quoting rates. No claim what so ever shall be entertained by the department on this account.

Any damage done by the contractor to any existing work during the course of execution of the work shall

<u> Annexure – I</u>

Fortnightly Maintenance Operations

S.	Items to be checked	
No.		By
1.	Check and lubricate by Grease cup or top up oil on slave type bearing	
	on.	
	a) Motor shaft	
	b) Defector sleave shaft	
	c) Governor pulley	
2.	Check and lubricate sleave bearing of Governor tensioning pully at the	
	pit.	

Remarks and Signature of Firm's Representative by whom above job carried out:-

Remarks and signature of concerned Junior Engineer (E): -

Remarks and Signature of concerned Assistant Engineer (E): -

<u>Annexure – II</u>

Monthly Maintenance Operations

s.	Items to be checked	Checked
No.		By
1.	Check and lubricate by Grease cup or top up oil on slave type bearing	
	on.	
	a) Motor shaft	
	b) Defector sleave shaft	
	c) Governor pulley	
2.	Check and lubricate sleave bearing of Governor tensioning pully at the	
	pit.	
3.	Controller	
i)	Cleaning of contacts and shielding with caron tetrachloridese (CCLA)	
ii)	Move relay armature by hand for free movement and see that contacts	
	are properly aligned.	
iii)	Replace carbon contacts if worn out.	
iv)	Check flexible leads to relays	
v)	Check fuses of controller and mains.	
vi)	Check oil level in dash pots.	
4.	Motor generator and/ or D.C. motor	
i)	Check and adjust carbon brushes. spring pressure commutator, reseat	
	brushes S.S.	
ii)	Greasing of bearing	
5.	A.C. Motor	
i)	Lubricate bearings	
ii)	Clean ventilation passages	
6.	Gear Box	
i)	Inspect forstray noises and oil leaks	
ii)	Check Axial play of worn shaft	
iii)	Lubricate bearing and top up in gearbox.	
7.	Brake	
i)	Clean if oily and trace source of oll leakage	
ii)	Adjust clearance between shoes and drum.	
08.	Selector	
i)	Clean contacts	
ii)	Adjust for improper levelling	
iii)	Check tape safety switch	

iv)	Lubricate shaft bearings	
v)	Check performance without load with full load	
09.	Governor	
i)	Lubricate Bearings. Check that the leaders works smoothly	
ii)	Check that electrical contact opens before the rope sets locked	
10.	Ropes	
i)	Check condition of hoist ropes and governor rope	
ii)	Check slack rope safety switch	
iii)	Lubricate rope if too dry.	
iv)	Lubricate guides and guide shoe.	
v)	Check that the buffers are in proper position and measure and record	
	counter weight buffer clearance with car at the top.	
11.	Retiring CAM and Locks	
i)	Check operation of cam and lock from the top of the car at each landing.	
	Check that retiring cam solenoid is not getting over heated and that	
	movement of the cam is smooth.	
ii)	Check that all locks are functioning properly both mechanically and	
	electrically after opening the cover. Check all sets screws and springs	
	and replace if necessary the lever should lock the beak properly.	
iii)	Check that the retiring cam does not touch the lock roller at the landing	
	which is being passes	
iv)	Check that car gate switch operates properly.	
v)	Check door closer safety, clean and read just if necessary.	
vi)	Lubricate top track and door, motor and leakage	
vii)	Check the landing doors can be opened by emergency keys.	
12.	Other if required	
i)		
ii)		

Remarks and Signature of Firm's Representative by whom above job carried out:-

Remarks and signature of concerned Junior Engineer (E): -

Remarks and Signature of concerned Assistant Engineer (E): -

<u>Annexure – III</u>

Quarterly Maintenance Operations

S.	Items to be checked	Checked
No.		By
1.	Check that lift stops in downward direction properly with 25% over load	
	with operation of the "Emergency" stop when lift is moving at full speed.	
2.	Check that levelling is within limits 75mm for single speed lifts and	
	10mm for other lifts.	
3.	Check and lubricate by Grease cup or top up oil on slave type bearing	
	on.	
	a) Motor shaft	
	b) Defector sleave shaft	
	c) Governor pulley	
4.	Check and lubricate sleave bearing of Governor tensioning pully at the	
	pit.	
5.	Controller	
i)	Cleaning of contacts and shielding with caron tetrachloridese	
	(CCLA)	
ii)	Move relay armature by hand for free movement and see that contacts	
:::)	are properly aligned.	
iii)	Replace carbon contacts if worn out.	
iv)	Check flexible leads to relays	
v)	Check fuses of controller and mains.	
	Check oil level in dash pots.	
6. 	A.C. Motor	
i)	Lubricate bearings	
ii)	Clean ventilation passages	
7.	Gear Box	
i)	Inspect forstray noises and oil leaks	
ii)	Check Axial play of worn shaft	
iii)	Lubricate bearing and top up in gearbox.	
8.	Brake	
i)	Clean if oily and trace source of oll leakage	
ii)	Adjust clearance between shoes and drum.	
9.	Selector	
i)	Clean contacts	

ii)	Adjust for improper levelling	
iii)	Check tape safety switch	
iv)	Lubricate shaft bearings	
v)	Check performance without load with full load	
10.	Governor	
i)	Lubricate Bearings.	
	Check that the leaders works smoothly	
ii)	Check that electrical contact opens before the rope sets locked	
11.	Ropes	
i)	Check condition of hoist ropes and governor rope	
ii)	Check slack rope safety switch	
iii)	Lubricate rope if too dry.	
iv)	Lubricate guides and guide shoe.	
v)	Check that the buffers are in proper position and measure and record	
	counter weight buffer clearance with car at the top.	
12.	Retiring CAM and Locks	
i)	Check operation of cam and lock from the top of the car at each landing.	
	Check that retiring cam solenoid is not getting over heated and that	
	movement of the cam is smooth.	
ii)	Check that all locks are functioning properly both mechanically and	
	electrically after opening the cover. Check all sets screws and springs	
	and replace if necessary the lever should lock the beak properly.	
iii)	Check that the retiring cam does not touch the lock roller at the landing	
	which is being passes.	
iv)	Check that car gate switch operates properly.	
v)	Check door closer safety, clean and read just if necessary.	
vi)	Lubricate top track and door, motor and leakage.	
vi)	Check the landing doors can be opened by emergency keys.	
13.	Machine Room	
i)	Check and adjust overload relay and phase failure relay.	
ii)	Check power wiring terminations in switch motor, controller and power	
	switching relays	
iii)	Check Commutator.	
iv)	Check lubrication of all equipments	
14.	Hoist way	
i)	Check Rope fastening at the car and counter weight.	
ii)	Check Guide clamps	

iii)	Check upper and lower limit switches for proper connections after		
	physical inspections to get the lift to over travel by holding from		
	controller and see that the switches operate properly.		
iv)	Check Guide clearance and adjust		
v)	Check conditions of trailing cable and terminations at junction boxes		
14.	Other if required		
i)			
ii)			
iii)			

Note- The activities mentioned in the scope of work are indicative & not exhaustive& any operation & maintenance required during the currency of the work will be carried out as per Lift OEM maintenance manual & direction of Engineer-In-Charge.

Remarks and Signature of Firm's Representative by whom above job carried out:-

Remarks and signature of concerned Junior Engineer (E): -

Remarks and Signature of concerned Assistant Engineer (E): -

	<u>Schedule of Quantity</u> Name of Work: Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur.					
Lift a						
NII SI. No.	No: 18/EE/AIIMS/RPR/2023-24 (4 th call) Item Description	Quantit y 3	Units	Estimate d Rate in <mark>Rs. P</mark>	TOTAL AMOUNT (Inclusive of all Taxes) in Rs. P	
	 parts/component of Lift Car Cabin/ Lift Shaft/ Lift Machine Room comprising of JOHNSON Make 10 Nos., 08 Passengers lift i/c all repairing, lubrication of all parts and components governed by following i/c C/W smooth operation of lift as under. (a) Comprehensive maintenance of machine motor, controlled gear and other parts i/c worm gears and thrust bearing, breake magnet coil, brake motor, break shoes, Carbon brushed, winding of commentators rotary elements, contact coil, resistance temperature for preparation of motor, all other machined parts using genuine parts for this purpose. (b) Renewable/Replacement of guide shoes, 					
1	guide roller, wires rope and other necessary to ensure smooth and quite operation and adequate factor of safety to equalised the tesision on all hoisting rope and replacement of conductor cable traveling cable, governor etc as required. (c) Periodically examination and lubrication elignement of all necessary parts i/c traveling cable, safety device etc. CAMC include All Repair, Rectification, Replacement and mandatory safety check required to ensure uninterrupted smooth and safe operation along with alternate arrangement for components taken down for repair/rewinding/rectification include all type Mechanical, Electrical & Electronics component with Accessories etc. as specified by lift manufacturer and directed by Engineer-in-Charge. (1JOB=1LIFT/MONTH) Total Job=10 Job x 12 Month=120 Note: Excluding supplying & Replacement of major item as mentioned in PART-"B" sr. no 02 to 11.)	120.00	Per Job	3957.00	474840.00	

Supplying & Replacement including taking out				
of existing defective Powder Coated MS Car Panel/enclosure with scratch proof panels in approved finish fitted in 08 passenger lift, with necessary arrangement etc.as required, specified and directed by Engineer-in-Charge.	1.00	Each	128607.00	128607.00
3 Supplying & Replacement including taking out of defective powder coated MS landing & car doors panel set with scratch proof car door in approved finish fitted in 08 passenger lift , with necessary arrangement etc. as required, specified and directed by Engineer-in-Charge.	1.00	Each	63127.00	63127.00
4 Supplying & Replacement of existing Motor/Stator including taking out of defective Motor/Stator with necessary arrangement etc. in 08 passenger lift,as required., specified and directed by Engineer-in-Charge.	1.00	Each	49981.00	49981.00
5 Repair & Rewinding of existing Motor/Stator including taking out of defective Motor/Stator/Parts with necessary arrangement of transportation etc. in 08 passenger lift,as required., specified and directed by Engineer-in- Charge.	1.00	Each	14994.00	14994.00
6 Supplying & Replacement including taking out of defective drive unit in lift control panel with necessary arrangement etc. in 08 passenger lift,as required, specified and directed by Engineer-in-Charge.	1.00	Each	162782.00	162782.00
 Supplying & Replacement including taking out of defective Exhaust Fan with necessary arrangement etc. in 08 passenger lift, as required, specified and directed by Engineer-in- Charge. 	5.00	Each	2578.00	12890.00
8 Supplying & Replacement of Sealed Maintenance Free 12 V, 7Ah Battery Make Exide,Amaron, HBL as specified and directed by Engineer-in-Charge.	24.00	Each	1134.00	27216.00
9 Supplying & Replacement of Sealed Maintenance Free 12 V, 18Ah Battery Make Exide,Amaron,HBL as specified and directed by Engineer-in-Charge.	16.00	Each	2417.00	38672.00
10 Supplying & Replacement of Sealed Maintenance Free 12 V, 2.5Ah Battery Make Exide,Amaron, HBL as specified and directed by Engineer-in-Charge.	10.00	Each	1791.00	17910.00
Supplying & Replacement of defective Bulb/TL in the lift Car by 10-12W LED Batten116500K minimum system lumen Out put 800lm Make: CGL/Havells/Halonixs etc. as specified and directed by Engineer-in-Charge.	10.00	Each	423.00	4230.00
Total in Figures				995249.00