ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

OFFICE OF THE
EXECUTIVE ENGINEER
PROJECT CELL AIIMS, RAIPUR

NOTICE INVITING e-TENDER

N.I.T. NO. 13/EE/AIIMS/RPR/2023-24 (24 call)

NAME OF WORK : “Operation and Maintenance of 500 KLD Sewerage Treatment Plant
at AIIMS Residential Campus, Raipur.”

ESTIMATED COST : Rs. 36,02,238.00

EARNEST MONEY : Rs. 73,000.00

CONTRACT PERIOD: 24 Months

Type of work Maintenance

e-sign by Prashant Kumar Ravi

Executive Engineer
AIIMS, Raipur
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INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

0) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the Number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

1) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the
last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available in
the scanned copy and the data entered during bid submission time. Otherwise the uploaded
bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.
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7) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

8) The documents being submitted by the bidders would be encrypted using PKI encryption all
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.

9) Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

10) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-
4001002.

3) For any further assistance, please contact to the office of Executive Engineer, AIIMS Raipur.
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

NOTICE INVITING e-TENDER

“Operation and Maintenance of 500 KLD Sewerage

N f Work
(&) [Name of Wor Treatment Plant at AIIMS Residential Campus, Raipur.”
(b) [Tender No. 13/EE/AIIMS/RPR/2023-24 (2nd call)
(c) [Contract Period 24 Months
(d) [Estimated Cost Rs. 36,02,238.00
Earnest Money Deposit
( Mandatory to submit Rs. 73,000.00 (to be submitted in the form of an account payee
original EMD for demand draft, fixed deposit receipt from a commercial bank, bank
(e) |participating in Bid and | guarantee issued/ confirmed from any of the commercial bank in
no need to submit hard India in favour of AIIMS, Raipur in the office of Project cell, AIIMS,
copy of whole tender Raipur before the last date of opening of technical Bid.
document)
(f) [Performance Guarantee | 3% of Tendered value.
(g) [Security Deposit 2.5% of the Tendered Value.
Tender documents may | AIIMS web site www.aiimsraipur.edu.inand
(h) [be seen on
CPPP site https://eprocure.gov.in/eprocure/app
)] Last D'at(‘e & Time of 04.10.2023 till 15:00 Hours through online.
Submission
D Time fi i
() [D3te & Time foropening | 5 14 5653 after 15:30 Hours.

of Technical Bid

The intending Bidder must read the Terms &conditions carefully. He/ She should only submit bid if
consider himself/herself eligible and bidder in possession of all the documents required.

Information and Instructions for bidders posted on website shall from part of bid document.

The Bid documents consisting of specifications, the schedule of quantities of various types of items to be

executed

and the set of terms &conditions of the contract to be complied with and other necessary
documents can be seen

and downloaded from website www.aiimsraipur.edu.in  Or

https:/ /eprocure.gov.in/eprocure/app.

Executive Engineer
AIIMS, Raipur
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FORM-6

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Executive Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online

Percentage Rate/ Item Rate bids in Two bid system (Technical cum Eligibility & Financial)
from approved and eligible enlisted contractor of CPWD (Building and Roads) / M.E.S. / BSNL
(Construction) / Railway / C.G.P.W.D. / Specialized Firm /Specialized Agency in appropriate
class for the “Operation and Maintenance of 500 KLD Sewerage Treatment Plant at AIIMS
Residential Campus, Raipur"

1. The intending bidder must read the terms and conditions of Tender document carefully. Bidder
may submit bid having all required documents.
Sl. Description Details
No.
(@) |NIT No. 13/EE/AIIMS/RPR/2023-24 (24 call)
“Operation and Maintenance of 500 KLD Sewerage
(b) |Name of Work: Treatment Plant at AIIMS Residential Campus,
Raipur.”
(c) |Estimated Cost Rs. 36,02,238.00
' Rs. 73,000.00 (to be submitted in the form of an account
Earnest MorlSgRieDagg payee demand draft/ fixed deposit receipt from a
(Mandatory to submit original . .
. W commercial bank/ bank guarantee issued/confirmed from
(d) [EMD for participating in Bid and . . L.
. any of the commercial bank in India in favour of AIIMS,
no need to submit hard copy of ! ) . )
whole tender document) Raipur in the office of Project cell, AIIMS, Raipur before
the last date of opening of technical Bid.)
(e) |Period of Completion 24 Months
(f) [Last Date & Time of Submission | 04.10.2023 till 15:00 Hours through online.
(g |[Date & Time for opening of 05.10.2023 after 15:30 Hours.
Technical Bid
2. Intending bidders shall have to register at CPPP portal to participate in the tendering process.
For details kindly visit website http:// eprocure.gov.in/eprocure/app or In case the bidder
requires any elucidation regarding the tender documents, may contact to the office of Project
Cell, AIIMS Raipur before the opening of tender date.
3. For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public
Procurement Portal (CPPP) e-Procurement website.
4. The intending bidders must have valid class-III digital signature to submit the bid. Manual bid

shall not be accepted in any circumstance. The complete bidding process is online bidding;
Bidder should have valid digital Signature Certificate (DSC) for online submission of bids.
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10.

11.

12.

13.

14.

The bid document consisting of the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website http://
eprocure.gov.in/eprocure /app free of cost.

The bid can be submitted only after uploading the mandatory scanned documents up to 100 dpi
Copies of eligibility documents and EMD as specified on the e-tendering website within the
period of tender submission. Bidders can upload documents in the form of JPG format, PDF
format and any other format as permissible by the e-tendering portal.

Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be treated
as"0".Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of such item shall
be treated as "O"(ZERO).After submission of the bid online the contractor can re-submit revised bid
any number of times but before last time and date of submission of bid as notified.

After submission of bid online, it can be revised any number of times before specified time on
last date of submission of bid. While submitting the revised bid, bidder can revise the rate of one
or more item(s) any number of times (need not re-enter rate of all the items) but before last time
and date of submission of bid as notified.

Financial bids shall be opened online only for bidders for whom EMD and other uploaded
documents are found in order and who are found to be eligible to bid for work. On opening date,
the bidder can log in and see the bid opening process. After opening of bid he/she will receive
the competitor bid sheets.

If the bidder is found ineligible after opening of technical cum eligibility, bid shall become
invalid.

The Bidders shall have to submit original instrument for EMD before the last date of
opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening Authority. Bid
security will be refunded to the successful bidder on receipt of a performance security.
Bid securities of the unsuccessful bidders should be returned at the earliest after L1
decided by Committee of AIIMS Raipur.

The Technical cum Eligibility bid shall be opened first on due date and time as mentioned
above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a later
date.

The department reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criteria.

Performance Guarantee: The successful contractor will be required to furnish a
Performance guarantee of 3% (Three Percent) of Tendered Value after receiving notification of
award in the form of an account payee demand draft, fixed deposit receipt from a
commercial bank, bank guarantee issued/ confirmed from any of the commercial bank in
India in the name of the "All India Institute of Medical Sciences, Raipur" which shall be
kept valid for a period of 6 months beyond completion of all the contractual obligations. The
Performance Guarantee can be forfeited in the event of any breach or negligence or non-
observance of any condition of contract or for unsatisfactory performance or non-observance of
any condition of the contract. Performance Security will be released after successful completion
of work under the contract. In case the contractor fails to deposit the said performance guarantee
within the period including the extended period if any, the Earnest Money deposited by the
contractor shall be forfeited automatically without any notice to the contractor. The earnest money
deposited along with tender shall be returned after receiving the aforesaid performance guarantee.
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15.

16.

17.

18.

Sources and Verification of Bank Guarantees

Bank Guarantee for Bid Security (EMD), Performance Guarantee, Security Deposit should be
irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid Document and
should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative banks or Regional
Rural Banks). In-ease-offoreigh-bidders—or-in-ecase-of GTE—if Bank-Guarantee— om—a—foreign

.....

...... o
-----

IndianBranech/CorrespondingBank-inindia. The Issuing Bank should also state the name and
designation of the next Higher Authority of the Officials who have issued the Bank Guarantee.
Bank guarantees submitted by the tenderers/ contractors as EMD/ performance securities need
to be immediately verified from the issuing bank before acceptance. There may not be any need
to get the Bank Guarantee vetted from legal/ finance authority if it is in the specified format.
Guidelines for verification of BGs submitted by the bidders/ contractors against EMD/
performance security/ advance payments and for various other purposes are as follows:
i) BG shall be as per the prescribed formats;
ii) The BG contains the name, designation and code number of the Bank officer(s) signing the
guarantee(s);
iii) The address and other details (including telephone no.) of the controlling officer of the bank
are obtained from the branch of the bank issuing the BG (this should be included in all
BGs). The confirmation from the issuing branch of the bank is obtained in writing though
registered post/ speed post/ courier. The bank should be advised to confirm the issuance of
the BGs specifically quoting the letter of Procurement Entity on the printed official
letterhead of the bank indicating address and other details (including telephone nos.) of the
bank and the name, designation and code number of the officer(s) confirming the issuance
of the BG; Pending receipt of confirmation as above, confirmation can also be obtained with
the help of responsible officer at the field office, which is close to the issuing branch of the
bank, who should personally obtain the confirmation from issuing branch of the bank and
forward the confirmation report to the concerned procurement entity.

hle />

v cd —on /> />, Heod of the HAan
th &6 &6

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their bid. A bidder
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost, all materials, tools & plants, facilities
for workers and all other services required for executing the work unless otherwise specifically
provided for in the contract documents. Submission of a bid by a bidder implies that he has
read this notice and all other contract documents and has made himself aware of the scope and
specifications of the work to be done and of conditions.

The Tender paper/documents can be seen / downloaded from Official website & submitted
through Online or Site.

The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself to
accept the lowest or any other bid and reserves to itself the authority to reject any or all the
bids received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.
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19.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable to rejection.

20. The Competent Authority, the Engineer-In-Charge, reserves to himself the right of accepting

the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

21. The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible for

award and execution of contracts, in which his near relative is posted as an officer in any
capacity between the grades of Executive Engineer and Junior Engineer (both inclusive). He
shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the AIIMS,
Raipur. Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of this Department.

22. The bid for the works shall remain open for acceptance for a period of 90 days from the

date of opening of bids.

23. This notice inviting bid shall form a part of the contract document. The successful

24.

25.

26.

bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of “The Notice
Inviting bid, all the documents including additional conditions, specifications and drawings,
GCC, if any, forming part of the bid as uploaded at the time of invitation of bid and rate
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

Purchase preference shall be given to Class-I local supplier(s) based on their declaration of the
percentage (%) of minimum local content used in the manufacturing of quoted product as per
Public Procurement (Preference to make in India), Order 2017 notification issued by Gol,
Ministry of Commerce and Industry, Department of Industrial Policy and Promotion (DIPP) vide
order no. P-45021/2/2017-PP (BE-II) dated 15/06/2017 and order no. 31026/65/2020-MD
dated 30/12/2020 issued by Ministry of Chemicals & Fertilizers, Department of
Pharmaceuticals

“Local Content” means the amount of value added in India which shall be the total value of the item

procured (excluding net domestic indirect taxes) minus the value of imported content in the item
(including all customs duties) as a proportion of the total value, in percent.

It is expected that, all the participating BIDDER companies have understanding and prior
knowledge about the “Make in India” Initiative and Price Preference Policy of Govt. of India.
However, it is once again emphasized that before participating this e-tender please carefully
read the “Make in India” Initiative and directives of Govt. of India, since in case if any “Make in
India” Registered Company will participate against this e-tender, the Price preference as per the
same will be given to such participating Bidder company for ensuring necessary compliances of
“Make in India” Policy of the Govt. of India.

Eligibility of Bidder

(@) Minimum Eligibility Criteria :

(i) The Applicant should be approved and eligible enlisted contractor of CPWD (Building
and Roads) / M.E.S. / BSNL (Construction) / Railway / C.G.P.W.D./ Specialized Firm
/Specialized Agency in appropriate class.
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(i) Average annual financial turnover on construction works should be at least 30% of the
estimated cost put to tender during the immediate last three consecutive financial years.
The value of annual turnover figures shall be brought to current value by enhancing the
actual turnover figures at simple rate of 7% per annum

Experience of having successfully completed similar work in Govt./ Semi Govt./ PSU/
Autonomous Bodies of Govt. during last 7 years ending on previous day of last day of
submission of tender. The value of executed works shall be brought to current costing
level by enhancing the actual value of work at simple rate of 7% per annum; calculated
from the date of completion to previous day of last day of submission of tenders.

Three similar* works each of value not less than 40% of the estimated cost put to tender
OR

Two similar* works each of value not less than 60% of the estimated cost put to Tender
OR

One similar* work of value not less than 80% of the estimated cost put to tender.

* “Similar Works” means Operation and Maintenance of Sewage treatment plant /
Operation and Maintenance of Effluent treatment plant.

(b) Bid Capacity and Technical Eligibility Criteria:

(i) The bidder who comply with the above Minimum Eligibility Criteria will be eligible
further for consideration of bid(s) only if their available bid capacity is more than the
Estimated Cost Put To Tender for the work mentioned in this Notice Inviting Tender.

The available bid capacity shall be calculated as under:
Assessed available Bid Capacity = (A*N*1.5-B)
Where
‘N’=Number of years prescribed for completion of work for which bid has been
invited.
‘A’ = Maximum turnover in construction works executed in any one year during the
last seven years taking into account the completed as well as works in progress.
The value of completed works shall be brought to current costing level by
enhancing at a simple rate of 7% per annum
‘B’= Value of existing commitment and ongoing works to be completed
The values for
A= Computed for the Bidder from Performa-III
N= No. of years for “Period of Completion” for work for which NIT is invited.
B= Computed for the Bidder from Performa-VI
Bidder shall submit details of ongoing works as per Performa-III and Performa-VI

(i) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress,
prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be
prepared by the Engineer-in Charge to ascertain their performance to complete any
additional work in AIIMS  Raipur within Stipulated Time of completion of work or
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Extended Time of completion of work (if any). Any adverse remark in the Monthly
Performance Report for contractor shall result in rejection of Technical Bid of such
contractor for this NIT. These criteria for Technical Eligibility of Bidder may be relaxed in
the case of contractor whose performance has been found to be very high order with the
approval of Director, AIIMS Raipur.

(c) Contractual Performance in Other Departments
Letter of past contractual performance to be submitted by bidder as per Performa -VII

Signing of bid document:

a. If the bidder is an individual, the bid shall be signed by him above his full type written
name and current address.

b. If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full
type written name and the full name of his firm with its current address.

c. If the bidder is a firm in partnership, the bid shall be signed by all the partners of the
firm above their full type written names and current addresses, or, alternatively, by a
partner holding power of attorney for the firm. In the later case a certified copy of the
power of attorney should accompany the application. In both cases a certified copy of
the partnership deed and current address of all the partners of the firm should
accompany the application.

d. If the bidder is a limited company or a corporation, the bid shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by
a copy of the power of attorney. The bidder should also furnish a copy of the
Memorandum of Articles of Association duly attested by a Public Notary.

27. In the bid documents the word / sentence shall be read as under :-

28.

a. President of India - Director, AIIMS, Raipur

b. The terms Director General includes CPM/ADG region/ SDG PR Special Director
General / Additional Director General and CPM/ Chief Engineer of the Zone -
Director/Executive Engineer/Executive Engineer, AIIMS, Raipur.

c. CPWD - AIIMS Raipur.

Any dispute or difference arising out of this contract or in connection therewith
which cannot be amicably settled between the parties shall be finally settled under the
rules of council of Arbitration of India by one or more arbitrator appointed in
accordance with the said rules. The arbitration shall take place at Raipur (Chhattisgarh)
and the resulting award shall be final and binding upon the parties and shall be in lieu
of any other remedy.
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PROFORMA OF SCHEDULES

SCHEDULE “‘A’

Schedule of quantities enclosed on separate sheets from page : (Attached in e-procurement site)
SCHEDULE 'B'

Schedule of materials to be issued to the contractor:

S.No. | Description of item Qty. Rates in figures & | Place
words at which of
the material will | issue
be charged to the
contractor.

1 2 3 4 5

SCHEDULE 'C'

Tools and plants to be hired to the contractor

S.No. | Description Hire charges per day Place
of
issue

1 2 3 4
NIL

SCHEDULE ‘D’

Extra schedule for specific requirements/ : Nil
Document for the work, if any.

SCHEDULE °‘E’
Reference to General Condition of Contract : CPWD GCC-2020 (Maintenance Works)

modified and amendment up to the last
date of submission of tender.
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Name of work

Estimated Cost of work

(i) Earnest money

(ii) Performance Guarantee

(iii) Security Deposit

SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3.

Definitions:
2(v) Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and
labour to cover all overheads and profits

2(xi) Standard Schedule of Rates
2(xii) Department

9(ii) Standard CPWD contract Form

CLAUSE 1

(i) Time allowed for submission of Performance
Guarantee, programme chart

(Time and progress) and applicable labour
Licenses, registration with EPFO,

ESIC and BOCW welfare board or proof of
applying Thereof from the date of issue of
letter of acceptance

(ii) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee
amount beyond the period Provided in (i) above

“Operation and Maintenance of 500
KLD Sewerage Treatment Plant at
AIIMS Residential Campus, Raipur.”

Rs. 36,02,238.00

Rs. 73,000.00

(To be returned after receiving of Performance
Guarantee)

3% of tendered value.

2.5% of tendered value.

Executive Engineer, AIIMS Raipur on
behalf of Director AIIMS Raipur.

See below

Executive Engineer, AIIMS Raipur

Executive Engineer, AIIMS Raipur (C.G)

15%
As per Market Rates
Project Cell, AIIMS Raipur.

GCC (Maintenance Works) 2020 &
CPWD Form %/8 as modified &
corrected up to last date of receipt of
Bid/tender.

07 Days

03 Days
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CLAUSE 2

Authority for fixing compensation under clause 2 : Superintending Engineer/ Director,
AIIMS

CLAUSE 2A

Applicable clause 2/ Clause 2A : CLAUSE 2

CLAUSE 5

Number of days from the date of issue of letter of ¢ 10 Days
acceptance for reckoning date of start
Mile stone(s) as per table given below:-

Time allowed in Amount to be with-
Sl | Description of Milestone (Physical) | days (from date of | held in case of
No start) non-achievement
of
1 \
2 NIL
3
4 o>

Time allowed for execution of work — 24 Months.

Authority to decide:
(i) Extension of time : Executive Engineer, AIIMS Raipur (C.G.)

(iii) Shifting of date of start in case of
delay in handing over of site : Executive Engineer/Director, AIIMS Raipur

PROFORMA OF SCHEDULES CLAUSE 5
Schedule of handing over of site

Part Portion of Site Description Time Period for handing
over reckoned from date
of issue of letter of Intent.
Part A | Portion without any All works 10 days
hindrance
Part B | Portions with NA NA
encumbrances
Part C | Portions dependent NA NA
on work of other
agencies
Clause 5
Applicable clause 5/ Clause 5A : Clause 5
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CLAUSE 7

Running Account Bills to be
submitted by Contractor and
payment to be made after 30 days
from payment of Previous RA Bills

Gross work to be done together with
net payment /adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE 7 A

Whether clause 7A shall be applicable : YES

CLAUSE 10A : As required by Engineer-in-

Charge

CLAUSE 10B (II)

Whether Clause 10 B (ii) shall be applicable : Not Applicable

CLAUSE 10C

Component of labour expressed as percent of

value of work : Not Applicable

CLAUSE 10CC : Not Applicable

CLAUSE 11

Specifications to be followed for execution of work : CPWD Specifications 2019 Vol-I

Vol-II (Civil) and CPWD

Specifications 2018 (Electrical Works
Part-VI) with modification wup to last
date of tender submission, CPHEEO and
CECB guidelines.

CLAUSE 12

Authority to decide deviation upto 1.5 times : Executive Engineer/Director, AIIMS

of tendered amount Raipur

The Completion cost of any agreement for maintenance works including works of up-
gradation, aesthetic, special repair, addition/alteration should not exceed two times the
contract amount. Deviation up to 1.25 times of Contract amount shall be approved by
Engineer-in-Charge with recorded reasons. Deviation beyond 1.25 times up to 1.50 times of
contract amount shall be approved by SE with recorded reasons. In exceptional case,
Director, AIIMS, Raipur shall have power to approve the deviation beyond 1.50 times up to
2.0 times of Contract amount with recorded reason and take suitable corrective action.

12.28&12.3

Deviation Limit beyond which clauses

12.2 & 12.3 shall apply for building work : No limit
12.5

(i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation work
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(except items mentioned in earth work subhead : No limit
in DSR and related items)

(ii) Deviation Limit for items mentioned in earth
work subhead of DSR and related items : No limit

CLAUSE 16

Competent Authority for deciding reduced

rates Superintending Engineer/ Director, AIIMS Raipur

CLAUSE 18

List of mandatory machinery, tools & plants : As required by Engineer -in- Charge
to be deployed by the contractor at site

CLAUSE 19C........coceiiiiiiiiiiiinenene, Engineer- in charge (Executive Engineer)
CLAUSE 19D.........cociiiiiiiiiiinnn.. Engineer- in charge (Executive Engineer)
CLAUSE 19G .......coiiiiiiiiieanene. Engineer- in charge (Executive Engineer)
CLAUSE 19K ........ooiiiiiiiiiiiiianns Engineer- in charge (Executive Engineer)
CLAUSE 19L .........c.ciiiiiiiiiinne. Applicable

CLAUSE 25

Constitution of Dispute Redressal Committee (DRC): AIIMS, Raipur

CLAUSE 32 : Applicable

Requirement of Technical Representative(s) and recovery Rate

Sl. | Minimum Discip | Designation Mini | Nu | Rate at which recovery shall be
no | qualification of lin (Principal mu | mbe | made from the contractor in the
technical technical / m T event of not fulfilling provision
representative Technical Exp of clause 36 (i)
representative eria
nce
Figure Words
1 Gradute Site 20r5 20r |1 Rs. 15000/- Rupees Fifteen
Engineer or Engin 5 per month thousand only.
Diploma eer
Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.
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CLAUSE 38

(i) Schedule/statement for determining
theoretical quantity of cement & bitumen
on the basis of

(i) Variations permissible on theoretical quantities

(2)

(b)

(d)

Cement

For works with estimated cost put to
tender not more than Rs. 25 lakh

For works with estimated cost put to
tender more than Rs. 25 lakh

Bitumen all works
Steel Reinforcement and Structural
steel section for each diameter,

section and category

All other materials

Not Applicable

3% Plus/minus
2% Plus/minus
2.5% Plus & only & nil on minus

side

2% Plus/minus

Nil
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned
and uploaded within the period of bid submission

1 | Enlistment Order for the Contractor (Wherever applicable)

Scanned Copy of EMD (Original to be submitted as mentioned in Information

and Instructions for Bidders for e-Tendering)

Letter of transmittal (Annexure-A)

Vendor Details as per (Annexure-B)

Structure & Organization (Annexure-C)

Declaration by Bidder (Annexure-D)

Consent Letter (Annexure-E)

Self Certification under Preference to “MAKE IN INDIA” Policy (Annexure —F)

O| 0 N O g| | W

GST Registration Certificate

Proof of Average Annual Financial Turnover should be at least 30% of the estimated cost

put to tender during the immediate last three consecutive financial years (Proforma III)

11 | Details of The Similar Works Completed In Last Seven Years (Performa-IV)

12 | Details of ongoing/existing works (Proforma-VI)

Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate for PAST
CONTRACTUAL PERFORMANCE (Proforma-VII)

13

e-sign by Prashant Kumar Ravi
Executive Engineer

AIIMS, Raipur
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(Annexure-A)

LETTER OF TRANSMITTAL

From:
To

The Executive Engineer,
Project Cell, AIIMS, Raipur (C.G.)

Subject: Submission of bids for the work of “Operation and Maintenance of 500 KLD
Sewerage Treatment Plant at AIIMS Residential Campus, Raipur.”

Sir,

Having examined the details given in the bid document for the above work, I[/we hereby submit
the relevant information.

.I/we hereby certify that all the statement made and information supplied in the enclosed
forms A to F and accompanying statement are true and correct.

. I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

.I/we authorize Engineer-In-Charge or his representative to approach individuals, employers,
firms and corporation to verify our competence and general reputation.

Certificate: It is certified that the information given in the enclosed eligibility bid
are correct. It is also certified that I / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures:

Signature(s) of Bidder(s)
Date of submission: Seal of bidder
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Annexure-B

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

Name of the Bidder

Permanent Account No (PAN)

Particulars of Bank Account

a) Name of the Bank

b) Account Number

c) Name of the Branch

d) Branch Code

e) Address

f) City Name

2) Telephone No

Legal status of the bidder (attach
copies of original document
defining the legal status)

a) An Individual

b)A proprietary firm

c)A firm in partnership

d) A limited company or
Corporation

GST Registration Certificate No

Valid Email ID of the Bidder

Complete Postal Address of the
bidder

(Authorized Signature of the Bidder with Seal)
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Annexure-C

STRUCTURE & ORGANISATION

1. (a) Name

(b) Address of the bidder
2. (a)Telephone no.

(b) Telex no.

(c) Fax no.

(d) E-mail
3. Legal status of the bidder (attach copies of original document defining the legal status)
(a) An Individual

(b) A proprietary firm
(c) A firm in partnership
(d) A limited company or Corporation

4. Particulars of registration with various Government Bodies if any (attach attested

photocopy)
Organization/Place of registration Registration No.
1.
2.
3.

S. Names and titles of Directors & Officers with designation to be concerned with this work.

Signature of Bidder(s) with Seal
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Annexure-D

DECLARATION

It is to certify that:

1) I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) 1 hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In
case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall
have the absolute right to take any action as deemed fit without any prior intimation to me”.

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through
another contractor on back to back basis. Further, it is stated that, if such a violation comes
to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future
forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of
work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

4) I / We have signed (with stamp) uploaded documents of the tender before submitting the
same.

5) All the information and documents given/ uploaded for bids are true.

6) I/ We have provided our e-Mail id for any communication in this regard.

7) 1 have read carefully & understood the important instructions to the all bidders.

Date................ Contractor

E-Mail: (Sign with Seal)
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(Annexure-E)

CONSENT LETTER

“Operation and Maintenance of 500 KLD Sewerage Treatment Plant at AIIMS Residential
Campus, Raipur.”

I/We hereby give my/ our consent to work as contractor till the completion of work and I/we will
be responsible for execution of work only by skilled persons in the field of related work as per
satisfaction of Engineer-In-Charge.

I/We have experience to technically execute, take measurements and will produce computerized
measurement sheets of work before covering hidden work / job and other exposed works in time as
per clause 6 otherwise measurement will be recorded by the representative of Engineer-In-Charge
which will be bound to me. Final measurement with bill will be produced by me/us within one
month after completion date otherwise representative of Engineer-In-Charge will prepare the same
which will be acceptable and bound to me/us and no any claim in this regard will be made by
me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All
Analysis of rates for Extra, Deviation items etc. will be produced by me/us in consultation with
representative of Engineer-In- Charge on time for getting approval from Competent Authority of
AIIMS before execution of work or otherwise the same will be prepared by the department and will

be bound to me/us.

I/we will also engage suitable and skill Engineer(s) for the work as per Clause 32 of General
Condition of Contract.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of Letter
of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I/We will submit “No Claim Certificate” in the approved format in company letter head after
receiving final bill payment.

Signature of contractor with se
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ANNEXURE-F

Self Certification under Preference to “MAKE IN INDIA” Policy

CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-BE-Il dt. 15/06/2017, its
revision dated 04/06/2020 and any subsequent modifications/Amendments from time to time and
as applicable on the date of submission of tender, we hereby certify that we
(Name of Contractor/Firm/ Agency) are local Contractors and will
meet the requirement of minimum Local content (50%) as defined in above orders for the material
against Tender No , if selected as Lowest
Bidder

Details of location at which local value addition will be made 1is as follows:

The information furnished hereinafter is correct to the best of my knowledge and belief and I
undertake to produce relevant records before the procuring entity or any other Government
authority for the purpose of assessing the local content of goods/services/works supplied by me.

In the event of the local content of the goods/services/works mentioned herein is found to be
incorrect and not meeting the prescribed supplier class categorization criteria as per said order,
based on the assessment of procuring agency(ies)/Government Authorities for the purpose
of assessing the local content, action shall be taken against me in line with the PPP-MII order and
provisions of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which
for which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the
General Financial Rules along with such other actions as may be permissible under law.

Thanking You

Seal and Signature of Authorized Signatory
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PROFORMA-III

Date:

ANNUAL TURNOVER FOR THE LAST THREE YEARS

S. No. FINANCIAL Annual Turnover from Remarks
YEAR Construction Works
(Rs. in Lacs)
1 2019-20
2 2020-21
3 2021-22
Note:

1 The bidder shall submit the Certificate from the Chartered Accountant, wherever
the Annual Turnover is certified for the relevant financial year in which the minimum
criteria of Annual Turnover is satisfied should also be submitted.
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DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS

PROFORMA-IV

Sl. | Description | Departme | Date Stipulated | Date of Value of Reasons | Any other
No. | of the work nt in of date of actual completed | for relevant
with which award | completio | completio | work delays, informatio
Contract work n n (Rs. in Penalty | n
No./ Work carried out Lacs) if any
Order No.
Note:

1. The Bidder shall submit the attested Copies of the Completion Certificates from the
Client i.e. Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt..
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DETAILS OF ON-GOING/EXISTING WORKS

PROFORMA-VI

Sl. | Description | Department | Date Stipulated | Value | Value of Anticipated | Any other
No. | of The Work | in which of date of of Work date of Relevant
With work is award | completion | work completed | Completion | information
Contract awarded as per | so far of work
No./ Work order (Rs. In
Order No. (Rs. in | lacs)
lacs)
Note:

1. The copies of Work Orders of ongoing-awarded works and documentary proof for

payment

issued by

the

Client

i.e.

Department(s)

Govt./PSU/Autonomous Bodies of Govt. shall be attached

of

Govt./Semi
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PROFORMA - VII

PAST CONTRACTUAL PERFORMANCE
(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate)

This is to certify that We, M/s [Name of the Bidder with address], in
submission of the Bid “( Name of the Work and NIT No.”):

i) have not made any misleading or false representation in the forms, statements and attachments
in proof of the qualification requirements;

ii) do not have records of poor performance such as abandoning the work, not properly completing
the contract, inordinate delays in completion, litigation history or financial failures etc.;

iii) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings
or Enterprises or Autonomous Bodies of Central/State Govt.;

iv) have submitted all the supporting documents and furnished the relevant details as per the
prescribed format.; and

v) have submitted all the information and the requisite documents with the Bid and further certify
that we are fully responsible for the correctness of the information and documents submitted by
us.

SEAL AND SIGNATURE OF THE BIDDER

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for
evaluation/consideration if any.

29| Page



30| Page



31| Page



32| Page



CPWD 7/8

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Percentage Rate Tender/ Item Rate Tender & Contract for Works

Tender for the work of: “Operation and Maintenance of 500 KLD Sewerage Treatment Plant at
AIIMS Residential Campus, Raipur.”

e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the
time specified in Schedule 'F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of
financial bid and not to make any modification in its terms and conditions.

A sum of Rs. 73,000.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call
Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a
Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the
earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed
Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee
issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed
performance guarantee within prescribed tender, [/we agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree
that President of India or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of
earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future for
period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice of
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Department before date of start of work, The Engineer — in — Charge shall be free to forfeit the
entire amount of Earnest Money Deposited / Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated #...coevvnenennnnnnn. Signature of Contractor#
Postal Address#
Witness : # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as
applicable
ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on
behalf of the AIIMS Raipur for a sum of 2. *

(Rupees X )

The letters referred to below shall form part of this contract Agreement:-

a) *
b)
0)
For & on behalf of the AIIMS Raipur.
Signature.....c.coeveieeiiiiiiniiininennn..
Dated .....ocvvnevnennenen. Designation.........c..cceeueunen.e.
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS

1.

10.

11.

12.

13.

Name of Work: “Operation and Maintenance of Sewerage Treatment Plant at AIIMS Residential
Campus, Raipur.”

. For all items of Civil/Electrical/AC&R;- CPWD specifications with up to date correction slips

up to receipt of tender shall be followed. For the items which are not covered under CPWD
Specifications; B.I.S. specifications shall apply. In this regard the decision of Engineer-in-
charge shall be final.

. Wherever any reference is made of any Indian Standard, it shall be taken as reference to the

latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders.

. Unless otherwise specified, the agreement rates for all items of work of the schedule of

quantities are for all heights, depths, leads and lifts involved in the execution of work.

. Other agencies working at site will also simultaneously execute the work entrusted to them

and the contractor shall offer necessary co-operation wherever required to other agencies.

. On account of security consideration, there could be some restrictions on the working hours,

movement of vehicles for transportation of materials. The contactor shall be bound to follow all
such restrictions and adjust the program for execution accordingly, for which nothing extra
shell be paid.

. The work shall be carried out in a manner complying in all respects with the requirements of

relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen
compensation act and other statutory laws enacted by Central Govt. as well as State Govt.

. All malba/ rubbish/ silt/ waste, garbage etc. generated due to any operation from buildings/

houses/ hostels and other open spaces whatsoever shall be disposed off on daily basis by the
contractor to the specified common disposal point. After the collection of full truck load of the
said malba (approx. 4.5 cubic meters), the same shall be disposed off by the contractor to
the authorized municipal dumping ground and nothing extra shall be paid on this
account. In case of non- removal/disposal in the specified period, the same would be disposed
at risk & cost of contractor.

. No residential accommodation shall be provided to any of the staff engaged by the contractor.

The contractor shall not be allowed to erect any temporary set up for staff in the campus.

No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked in
chronological order but the contractor will have to arrange all such registers/stationery etc.
Nothing extra shall be paid on this account.

All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for Construction, consumable
and Contingent Articles required for execution of the work shall be arranged by the contractor.

The contractor shall make all safety arrangement required for the labour engaged by him at his
own cost. All consequences due to negligence or due to lapse of security/safety or otherwise
shall remain with the contractor. The department shall not be responsible for any mishap,
injury, accident or death of the contractor’s staff. No claim in this regard shall be entertained /
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14.

15.

16.

17.

18.

19.

20.
21.

22.

23.
24.

accepted by the department. Also Contractor is responsible to the damage caused to any
man/material other that his team during execution and AIIMS will not be responsible for that.

Contractor shall be fully responsible for any damages caused to govt. property or allotter’s
property by his or his labor in carrying out the work and shall be rectified by the contractor at
his own cost.

GST and other Taxes as applicable shall be recovered/ paid from the contractor’s bill as per
Govt. of India/AIIMS Rules.

Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
Contract. No extra will be paid for the same.

The agency shall restore back the premises and other articles provided by the department to
the department at the time of closure of the contract.

In the case of discrepancy between the schedule of quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed :-

a) Description of schedule of quantities.

b) Additional specifications and special conditions, if any.

c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD
specifications.

d) Architectural drawings.

e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the
latest version of that standard, including such revisions/amendments as issued by the
Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall
keep at his own cost all such publications of relevant Indian Standards applicable to the
work at site.

The contractor and /or his authorized agent should see the site order book every day and get
the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time
schedule.

The contractor will not pitch up tents for laborers, materials and his stores etc.

No permanently / temporary huts / structures shall be constructed by the contractor at the
site of work or at any government land / premises. Such structures, if any, found at the site or
at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any
notice.

Any damage to the building structure, fittings or any other articles etc. done by the contractor
or his workman during the execution of the work shall be made good by the contractor at his
own cost.

The contractor shall clear the site properly after the completion of the work.

The Agency shall be solely responsible for compliance to the provisions of various Labor and
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. as
per labour law relating to personnel deployed by it at AIIMS, Raipur site or for any accident
caused to them and the institute shall not be liable to bear any expense in this regard. The
Agency shall make payment of wages to workers engaged by it by the stipulated date
irrespective of any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The
Agency shall also be responsible
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25.

26.

27.

28.

29.

For the insurance of its personnel. The Agency shall specifically ensure compliance of various
Laws / Acts, including but not limited to with their re-enactments / amendments /
modifications etc.

(@) The Payment of Wages Act 1936.

(b) The Employees Provident Fund & MP Act, 1952.

(¢) The Contract Labor (Regulation) Act, 1970.

(d) The Payment of Bonus Act, 1965.

() The Payment of Gratuity Act, 1972.

® The Employees State Insurance Act, 1948.

(g1 The Employment of Children Act, 1938.

(h) The Motor Vehicle Act, 1988.

(i) Minimum Wages Act, 1948.

Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in
the contract shall be treated as breach of contract. Or In Case of breach of any terms and
conditions as mentioned above, the Competent Authority, will have the right to reject the bid at
any stage without assigning any reason thereof and nothing will be payable by AIIMS, Raipur
in that event the EMD and /or Performance Guarantee and/or security deposit shall also
stands forfeited.

Termination of Contract: AIIMS, Raipur would have the right to terminate the contract by
giving one month’s notice before the expiry of the term, in case the work performance is
not up to the standard, or in case there is any violation of AIIMS, Raipur rules &
regulations, or if there is any lapse in compliance of any labor legislation, or if there is any
incident of indiscipline on the part of the bidder or his staff and the agreement may be
terminated by either party by giving one month’s notice to the institution. The decision of
AIIMS, Raipur’s management in this regard would be final and binding on the bidder . In such
an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the task.

Arbitration: The Arbitration shall be held in accordance with the provision of the
Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur. The
decision of the Arbitrator shall be final and binding on the both parties.

Dispute Settlement: It is mutually agreed that all differences and disputes arising out of
or in connection with this agreements shall be settled by mutual discussions and
negotiations if such disputes and differences cannot be settled and resolved by discussions
and negotiations then the same shall be referred to the sole Arbitrator appointed by the
Director, AIIMS, RAIPUR whose decision shall be final and binding on both the parties. The
contract shall be governed by laws and procedures established by Govt. of India, within the
framework of applicable legislation and enactment made from time to time concerning
such commercial dealings/ processing.

Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and O.A. No.
95 of 2014 in the matter of Vardhaman Kaushik Vs. Union of India & other and Sanjay
Kulshreshtha Vs Union of India & ors: Air Pollution of Dust from Construction and
Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-
408 dt. 17/04 /2015 shall be complied by the Bidders.

30.The work is to be executed in the AIIMS Raipur Residential Campus which is under high

security restrictions. Restrictions are imposed by the security authorities on the working and
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions. The contractor will have to submit names with Photo IDs of the persons &
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workmen whom he proposed to engage at least two days in advance so that entry permits are
issued by the security authorities. If he fails to observe this condition the entry of labourers
will not be possible. No claim of damages due to loss of man hours will be admissible.

31.Work site will be kept neat and clean.

32.The security agencies may impose restrictions on the working hours, movement of vehicles for
transportation of materials. The contractor shall be bound to follow all such restrictions and
adjust the programme for execution accordingly. He should take into consideration all factors
and contingencies while quoting rates. No claim what so ever shall be entertained by the
department on this account. Any damage done by the contractor to any existing work during
the course of execution of the work shall

B. GENERAL CONDITIONS FOR SUPPLY OF MATERIAL

1. The material shall be as per CPWD specifications with up to date correction slip and BIS
Specifications wherever mentioned and as per List of approved makes (enclosed).

2. In the event of any variation between CPWD specifications and that in the IS Code the former
shall take precedent over the later. In the event of variation between he nomenclature of item
as per schedule of quantities and specifications, the former shall prevail.

4. The sample of all the items shall have to be got approved by the Contractor from the Engineer-
in-Charge/Executive Engineer or his Representative before the supply commences, the
approval of sample shall be only in respect of workmanship and finish, and shall be without
prejudice to the right of Engineer-in-Charge to get random samples tested out of the actual lot
received as per additional conditions. This decision is the Prerogative of Engineer-in-Charge.

5. The contractor shall if required furnish the manufacturer’s certificate that the material
supplied satisfy the requirements of the relevant specifications.

6. The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of
schedule of quantity in any approved laboratory as decided by him. The sample for testing
shall be provided by the contractor. If the test proves satisfactory and the material is accepted,
the testing charge in respect of satisfactory test shall be borne by the department contractor.

All other expenditure required to be incurred for making available the sample, conveyance and
packing etc, shall be borne by the contractor himself. In case any sample of particular lot fails
in testing the contractor shall be bound to replace the entire lot with fresh material of
prescribed specifications and the rejected lot shall only be returned to the contractor after
fresh lot is supplied. Testing charges in respect of failed sample will be borne by the
contractor himself.

7. Rejected materials shall have to be removed by the contractor at his own cost within a week of
the instructions of doing so. Also go down rent as decided by Engineer-in-Charge shall be
charged by the department.

8. In case of any dispute regarding rejection of quantity of materials the decision of Engineer-in-
Charge shall be final and binding upon the contractor.

9. Conditional tenders are liable to be summarily rejected.
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10.

11.

12.

13.

14.

1.1

1)

2)

3)

4)

5)

6)

7)

The rates shall be quoted only in the schedule of quantities attached with the tender and
nowhere else i.e. letter heads etc.

The contractors are specifically required to quote only one rate against each item. The rate
Quoted for any item of material shall conform to the prescribed specifications.

The quantities are approximate and are liable to change up to any extent on either side. The
Engineer- in-Charge reserves right to order deviation from the quantities mentioned in the
tender. The contractor shall supply the additional quantity on the rates quoted in the tender
documents irrespective of deviation limit mentioned elsewhere in the agreement. The
contractor shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which might have derive from the execution of supply in full as mentioned
in tender but which did not derive any consequence of the full supply of material mentioned
in tender not having been ordered. It is not necessary to use all items in the BOQ/Schedule
during contract Period. The use shall be based on the requirement at Site. Contractor cannot
claim Payment against Storage of items to maintain the deadline of completion of work as per
Tender.

The maker of material shall be same as that of actually installed/fixed at site. But, in case of
non-availability or due to any reason, Engineer-in-Charge can take decision to install
equivalent/new items available in the BOQ/Schedule. In case of any dispute the decision of
Engineer-in-Charge shall be final with regards to make/brand of material.

For materials used in this work, the record shall be maintained at site in a standard Performa
to watch quality and consumption of the material.

SCOPE OF WORK

The scope of this contract comprises of following works:-

The work under this contract includes Manning, Operation and Comprehensive Maintenance
of installation as specified BOQ, the aforesaid General and Particular Conditions of Contract.
The Manning of STP shall be in shifts including Sunday/Holidays as per BOQ and directed by
Engineer-in-Charge.

The operator employed by the contractor shall be capable to handle the work of operation and
maintenance of WTP/STP/ETP. The operator should be capable with experience and
knowledge as specified in BOQ, well conversant with Operation and Maintenance of
WTP/STP/ETP and as directed by Engineer-in-Charge.

Day to day operation of sewage treatment plant (STP) in round the clock basis 24x7 in
coordination with other deployed agencies/ AIIMS Raipur representative.

Regular checking of inlet, outlet and various inter stage parameters as required for a smooth
and reliable operation of treatment plant.

Regular back wash and rinsing of Multi-grade filter, Activated carbon filter & other process
unit.

Regular monitoring of critical parameter like pH, TDS, TSS, Free Residual Chlorine etc. to
ensure desired water quality at outlet as per frequency.

Sample of treated water should be collected in presence of JE/AE and Lab test of treated
water shall be done monthly or as per the frequency set by Engineer-in-charge or his
authorized representative. The report should be submitted to office every month.
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8) Providing, Preparing & Dosing Chemical Solutions of required concentration and quantity.

9) Supply of proprietary/ commodity chemicals (Hypo, Citric acid, PE, NaCl, Aluminium sulfate
etc.) for the plant operation as and when required to maintain the required water quality.

10)Submission of operation data as per Clients requirement.

11)Operation of treated water transfer pump for transfer of treated water in coordination with
other deployed agencies as required.

12)CPWD Specification, IS Specification, Environment guideline and Specification of OEM along
with Safety arrangement for maintenance of installation shall be observed by the staff of
contractor.

13)The Contractor shall be responsible to ensure that additional mechanical, electrical,
electronic parts or components of the plant/ its installation are made available to
his/her/their technical staff so that replacement of parts can be done till the time
rectification of equipment is under progress, to ensure uninterrupted, smooth and safe
operation of water supply system.

14)Maintenance of all electrical panels & mechanical machinery including electrical panels and
to follow daily / weekly/ fortnightly / monthly / annual checks.

15)Maintaining all sorts of daily/ Weekly / Monthly records as per the requirements such as log
sheets, maintenance register, chemical dosing register, record for sludge handling, daily field
test & laboratory test record, record for waste water coming to the plant and treated water
transferred for different application, Plant operation / Shut down record, performance sheet
of the system, electrical consumption record, breakdown cycle etc. to minimize the downtime
and enhance the performance of entire system.

16)All records should be duly signed by the contractor’s staff in order to keep proper monitoring.
The instruction of the Engineer In-Charge or his representatives shall be recorded in the log
book.

17)Complaint register, attendance register and other records will have to be maintained and
produced either daily according to the requirement or when asked to do so by the Engineer-
in-charge or his authorized representative.

18)All types of T & P required for maintenance and operation of the system is to be provided by
the contractor.

19)Provision of heavy lifting equipment like Hydra, Crain’s, Forklifts, Chain pulley block with
tripod, Honeysucker (truck) etc. if required.

20) Supply of major and minor spares of the plant operation like lubricants, cotton waste, oil &
grease, kerosene etc.

21)Supply of maintenance consumables like rustoline, gaskets, packing etc.

22)Providing safety shoes and other safety related equipment and accessories (Personal
Protective Equipment) as required to all the operating staff deputed for O & M in the plant.

23)All the preventive & remedial measures to mitigate occupational safety & health risks shall be
provided by the Agency in STP/ETP operations.

24)The contractor shall ensure preventive maintenance for uninterrupted, safe and smooth
operational of system at all times. And to carryout Petty Civil Maintenance work in STP
premises if required as per the direction of Engineer-in-charge.
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25)Painting of corroded MS pipes structure etc. as and when required.

26)Agency has to maintain STP and its periphery properly clean and tidy throughout the
contract period.

27)In house technical expertise as and when reuired.
28)Agency has to carry out petty civil maintenance work in STP premises if required.

29)Required Space is available for sitting arrangement. The agency has to maintain minimum
table and chairs for sitting arrangement as required.

30)To obtain necessary clearance from pollution control board the service provider will provide
all necessary documents & will cooperate during inspection.

31)The equipment / plant shall be handed over by AIIMS, Raipur to the service provider at the
start of the contract and shall be maintained in line with manufacturer maintenance manual
(to be handed over during handing over of the site) and as per instruction of Engineer-in-
Charge.

32)The contractor shall provide necessary notice board in STP with complete details of staff(s)
maintaining and operating lift, copy of safety certificate and Emergency Contact No. as per
approval of Engineer-in-Charge.

33)The shutdown period, if required for carrying out repairs, will be jointly decided by both the
parties or as directed by Engineer-In-Charge.

34)The Contractor shall make Monthly Payment to his/her/ their staff deployed for the work
directly to the Aadhar Linked Bank Account of staff. The details of payment made shall be
submitted to Engineer-In-Charge by the Contractor for record. All Labour Laws including EPF
and ESI shall prevail and binding to contractor.

35)The compensation penalty, if any, imposed & levied on the department, under any regulation
related to pollution Control by the pollution Control board or any other regulatory authority
for failing the general standards as laid down and modified under environment (Protection)
Act 1986 for treated effluent, shall be recovered from the agency.

36)The compensation penalty, if any, imposed & levied on the department, under any regulation
related to pollution Control by the pollution Control board or any other regulatory authority
for failing the general standards as laid down and modified under environment (Protection)
Act 1986 for treated effluent, shall be recovered from the agency.

37)The officers/officials of the Department as well as the officials of pollution control board/
Central Pollution Control Board shall have free access to the plant for the purpose of
inspection and monitoring the working of the plant. They will have the authority to collect
the treated effluent as & when they so desire.

38)The plant shall be taken over by AIIMS Raipur after the successful completion of contract
period of the Plant, after checking for its operations & maintenance done during the contract
period.

39)The periodicity of test of the effluent during maintenance shall be as per standard practice or
as decided by the Engineer-in-Charge.

40)Any defect or damage to any part of the plant & machinery resulting in either unsatisfactory
performance of the plant or inefficient treatment of waste generating effluent not conforming
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to laid down standard shall be got rectified and repaired by the agency at his risk & cost
during maintenance period.

41)Defective parts of mechanical & electrical equipment such as pumps, motors, pressure
gauges, pipelines, valves, starters & other equipment, shall be replaced with spare parts of
approved make conforming to relevant I.S. code during maintenance period.

42)The agency shall be fully responsible for watch & ward, upkeep safety of the plants,
equipment etc. from pilferage, theft and misuse in any manner during maintenance period till
the handing over the same to the department.

43)The contractor shall be fully responsible for any act of trespass and consequential damage to
the plant.

44)The contractor shall be responsible for replacement of the spare part required for running the
Sewage Treatment Plant free of cost during the operation and maintenance period. Nothing
extra shall be paid on this account.

45)The department shall provide electricity for operating the sewage treatment plant.

46)The contractor shall dispose of sludge received from the treatment of sewage. Nothing extra
shall be paid on this account.

47)In case of any breakdown, the contractor shall under taken the repair work of the STP within
24 (Twenty Four) hours and put the plant in operational condition.

48)In case the contractor fails to undertake the repair work of STP within Twenty Four
Hours and is unable to put in operational mode, a sum of Rs. 10000 / - (Ten Thousand )
Only shall be recovered for each fault per day till the STP is put to operational to the
entire satisfaction of the Engineer—-in—charge.

49)The personnel and labourers engaged by the contractor under this contract shall wear neat
and clean uniforms. An identity card duly countersigned by Engineer-in-charge shall be
issued to each personnel by the contractor to have proper identifications. The character and
antecedents of the staff employed by the contractor shall be got verified from the police by the
contractor.

50) Staff employed by the contractor should be well behaved, Polite & courteous. Any complaint
against staff on behaviour should be taken very seriously and such staff should be removed
by the contractor immediately from the site and replacement shall be provided immediately.

51)The installation of treatment plant shall be totally under the control of Contractor and no un-
authorized persons shall be allowed to enter the premises. All installation and surrounding
area shall be kept clean and tidy duly cleaning dusting of ceiling fans, electrical fittings,
window glass panes etc. All walls, floors shall be kept clean and shall be advised not to put
hand prints or posters etc. on walls.

52)Directions and Orders issued by the environmental pollution control board & CPHEEO norms
for safety of installation and public safety shall be strictly followed by the contractor and shall
be intimated to the Engineer-In-Charge by the Contractor.
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D. TREATMENT SCHEME

The scheme based on MBBR technology considered for the augmentation of the plant is as
under:

PROCESS OF BLOCK DIAGRAM

RAW SEWAGE — 500 KLD

BAR SCREEN CHAMBER

OIL & GREASE TRAP

PRE-COLLECTION TANK

MOVING BED BIO REACTOR (FAB)

TUBE SETTLER TANK SLUDGE HOLDING TANK

SLUDGE DRAINING BED

SLUDGE DISPOSAL i

CHOLRINE CON TANK

FILTER FEED TANK

DUEL MEDIA FILTER

ACTIVATE CARBON FILTER

UF TREATED WATER TANK

TREATED WATER TANK i
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1. DESIGN PARAMETER

Normal sewage is having following characteristics. Tenderer will get the sewerage tested
before undertaking detailed design.

pH - 5.5t09
BOD - 150-350 mg/lit
TSS - 300 mg/lit

COD - 350-450 mg/lit

Coliform count

1076-1077 counts MPN/100 ml.

O0&G

40 mg/lit

Treated sewage should be having following characteristics, suitable for reuse in
horticulture

pH - 7to 8

BOD : <10 mg/lit

COD Y < 150 mg / lit.
TSS : <30 mg/lit

Outlet Coliform : < 100 counts / 100
ml O & G : <5 mg/lit

The aerobic conditions should be maintained in the process i.e. in presence of oxygen;
system shall be self-sustaining type & not involve any sludge recycling.

STRUCTURE AND COMPONENTS

The proposed 500 KLD STP is based on latest MBBR technology and following
components/ provision are there in STP.

CIVIL: -

Screen Chamber

Oil & Grease tank.
Equalization tank.

FAB Reactor.

Secondary Tube Settler.
Filter Feed Tank.

Sludge holding Tank.
Treated and UT water tank
Office Cum Laboratory
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b)

d)

e Foundations of Pumps.
e Interconnecting Pathways.

Mechanical Equipments: -

SS Bar Screen.

Sewage lift pump.

Air diffusion system

Air Purging Grid: .

FAB Media.

Tube settler media.

Twin lobe Rotary Air Blower with accessories.
Chlorine dosing system.

Filter feed pumps.

Dual media filter.

Activated Carbon filter.

Sludge feed Pump.

Hydraulic filter Press with sludge trolley accessories.
Poly electrolyte dosing tank: MOC- HDPE, capacity.
Interconnecting Piping, fittings & Valves.

Electrical:-

e Electrical panel, cabling and earthling.

e Instrumentation consisting of level
controllers, pressure gauges, water meter
(Electromagnetic).

Sewer Lines :-

e The treated effluent can be used in the campus for horticulture purpose
with MS pipe K-7.

PRE-TREATMENT

e Sewage shall be collected in existing equalisation tank and then pumped
to first existing tank after passing through existing stilling chamber &
fine bar screen chamber; this tank shall be utilized as equalization tank.

e In fine screen, floating matter, any large particles are trapped in the bars.
Removal of floating / coarse matter is essential otherwise it can choke
pipelines / pumps etc, and hinder the normal operation of the treatment
plant. The screens are made of epoxy coated mild steel flats, placed at
equal intervals. The inclination of bars is kept such that manual raking
becomes easy.

e Equalization tank is provided to cater peak load conditions and to
maintain homogenous conditions and to avoid any settling, for the same
aeration is provided through air grid in the equalization tank.

BIOLOGICAL TREATMENT

e Sewage from equalization tank shall be pumped to process reactor.

e The main pollutants in the raw sewage are represented in the form of bio-
chemical oxygen demand (BOD) and chemical oxygen demand (COD). The

ammonical nitrogen, nitrate nitrogen and phosphorous present also
represent as polluting substances. The bacterial ability to synthesize the
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organic matter to harmless end products like carbon di-oxide and water
molecules is utilized to treat the raw sewage.

e The bio-reactions are carried out in controlled environment in the bio-
reactor, to maximizing the BOD removal efficiency & avoid any short
circuit. The bio-reactor comprises of a tank, fitted with aeration grid. The
bacterial activity needs dissolved oxygen, to synthesize the organic
matter. This is supplied by passing air in form of coarse bubbles. The air
is passed at the bottom of the tank, so that complete volume of tank is
utilized. Oxygen dissolves in liquid, which can now be used by the
bacteria.

e The bacterial population is present on the media, which forms an integral
part of the reactor system. The media is made of small polypropylene
elements. Millions of such pieces are present in the reactor.

e Large surface area is available for the bacterial population to grow. The
bacteria grow on the plastic media, by using the organic content in the
raw sewage, and the dissolved oxygen available. Due to constant
aeration, the media is set in whirling motion, so that continuous mixing
takes place.

e The bacterial layer growth on the media surface increases to a certain
extent, and then gets sloughed off after a specific period. This
phenomenon is called sloughing. This creates new surface for further
bacterial growth. Sloughing takes place only after complete growth and
subsequent dyeing — off of the bacterial layer and hence the sloughed off
material is completely digested.

¢ Ammoniac nitrogen is completely converted into nitrate nitrogen, in the
bacterial synthesis. About 50 — 60% of the phosphates are also
assimilated in the organic synthesis. (Nitrogen and phosphorous are
utilized as micronutrients in the bacterial activity.) The bacterial reaction
is carried out in two stages, for maximizing the BOD removal efficiency.
Hence, two such reactors are provided in series. Within the reactors,
arrangements are made to retain the plastic media in place.

e Air supply is done through perforated stainless steel pipes. Use of
stainless steel pipes ensures that no maintenance is required.

SLUDGE REMOVAL

Digested Sludge produced during decomposition in process reactor, is then
removed from the treated sewage from bottom of tube settler through auto
de-sludge valve and drained to sludge sump.

The sludge then pumped to filter press for dewatering to achieve solid
concentration 20 — 25%.

Treated sewage over flow from the top of tube settler is collected from the

entire surface of the tank through over flow weirs and then stored in
chlorine contact tank.
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DISINFECTION

Treated sewage shall be in chlorine contact tank for a period of 60 minutes.
Chlorine is added in the form of hypo chlorite solution to fill the pathogens
/ E-Coli coliform. It is dosed at inlet of the tank & for complete mixing of
hypo solution baffle walls are provided in the tank.

Chlorine being a very strong oxidizing agent, a small dose of 3 — 5 mg /1l is
enough to achieve desired levels of dis-infection. Small residual chlorine (of
the order of 0.2 — 0.25 mg / 1) also ensures that there is no re-growth of E-
coli, till the final disposal point.

At the top of the tank Hypo solution tank is provided fitted with electronic
metering type dosing pumps for dosing.

TERTIARY TREATMENT

From outlet of chlorine contact tank, treated sewage is pumped to tertiary
treatment unit comprising of Dual Media Filter and Activated Carbon
Filter to achieve the desired results and to make it fit for reuse in
Horticulture.

Treated sewage is collected in treated water tank for further pumping to the
reuse end; same tank shall provide water for back washing of filter also.
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FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted
his tender dated............... (date) for the construction of ..........c.ccooiiiiiiiiiiiiiiiiinin. (name of work)
(hereinafter called "the Tender")

KNOW ALL PEOPLE by these presents that we .......c..ccocceveiiiiiiiiiiinenn.e. (name of bank) having our
registered office at ... (Hereinafter called "the Bank") are bound wunto
................................................... (Name and division of Executive Engineer) (hereinafter called "the
Engineer-in-Charge") in the sum of Rs. .......c.cc.coienie. (RS. in WOIdS «.eviiniiiiniiiiiiiiiiee e, ) for

which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of ....cceeeennnin. 20... . THE
CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof
upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that
the amount claimed by his is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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Form of Performance Security (Guarantee)
Bank Guarantee Bond-Format -1

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bankj)

To

EXECUTIVE ENGNEER,
AIIMS RAIPUR,
TATIBANDH,

RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS Raipur having offered to accept the terms and conditions of the
proposed agreement between..............cociiiiiiiiiiiinn. and  M/S s
(hereinafter called "the said Contractor(s)") for the work ...,
.................................... (hereinafter called "the said agreement") having agreed to production of
an irrevocable Bank Guarantee for Rs. ............. (RUPEES eivininiiiiiiiiiiiie only) as a
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the
terms and conditions in the said agreement.

1. We, oo (hereinafter referred to as "the Bank") hereby undertake to pay to
the Government an amount not exceeding Rs. ............c...coiiiie (Rupees......cocevevnenen. Only) on
demand by the AIIMS Raipur.

2. WE, i (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from
the AIIMS Raipur stating that the amount claimed as required to meet the recoveries due or likely
to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees

3. We, the said bank further undertake to pay the AIIMS Raipur any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge
of our liability for payment thereunder and the Contractor(s) shall have no claim against us for
making such payment.

4. We, i (indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of
the AIIMS Raipur under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the
terms and conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

5. WeE, tiiiiiiie (indicate the name of the Bank) further agree with the AIIMS Raipur
that the AIIMS Raipur shall have the fullest liberty without our consent and without affecting in
any manner our obligation hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor(s) from time to time or to
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postpone for any time or from time to time any of the powers exercisable by the AIIMS Raipur
against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the
part of the AIIMS Raipur or any indulgence by the AIIMS Raipur to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7o WE, i, (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Government in writing.

8. This guarantee shall be valid up to .....ccccceevevviniinininn.. unless extended on demand by the
AIIMS Raipur.

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
........................ (Rupees ....................) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities
under this guarantee shall stand discharged.

Dated the .................... dayof ....ooiiiiiiiiin,
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM/BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the
date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the
work within 07 days from the stipulated date of start of the work based on computer
software and shall update the same every fortnight.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials at site. No excavated earth or building materials shall be stacked on areas where
the buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary
forces, Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as
contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing shall be payable to him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form
CPWD-748, shall mean to include both architectural and structural drawings respectively.
The structural and architectural drawings shall be properly correlated before executing the
work. In case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by him
to do work / visit the work site and nothing shall be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if
required, and make necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor (s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage
due to hindrance caused by him.

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with

ears may be accepted without any extra payment. In such cases, clamps are not required
and no extra payment shall be made for fixing the pipes in a different manner.

1.11 Any cement slurry added over base surface for bond or for continuation of concreting, for

protecting reinforcement bars, its cost shall be deemed to have been included in the
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2

2.

2.

respective items, unless specified otherwise and nothing extra shall be payable nor extra
cement shall be considered in the cement consumption on this account.

.12 Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if
required at any stage shall have to be done by the contractor at his own cost.

.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified.

.15 Work shall be carried out in professional manner with finished product serving the
intended purpose with specified strength, durability and aesthetics.

.16 Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to
protect the works already done.

.17 The contractor shall prepare all the needed shop drawings well in advance and get them
approved before placing the order and execution of the item.

.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer - in -Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.

. RATES

.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, construction of all
safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the workers,
barriers, preparatory works, construction of clean, hygienic and well ventilated workers
housings in sufficient numbers as per drawing supplied by Engineer in charge, working
during monsoon or odd season, working beyond normal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental
works required to complete this work. Nothing extra shall be payable on this account and
no extension of time for completion of work shall be granted on these accounts.

.2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.

3 No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.

4 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and telephone etc. required for execution of
the work, liaison and pursuing for obtaining various No Objection Certificates, completion
certificates from local bodies etc., protection works, testing facilities / laboratory at site of
work, facilities for all field tests and for taking samples etc. during execution or any other
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activity which is necessary (for execution of work and as directed by Engineer-in-Charge),
shall be deemed to be included in rates quoted by the Contractor, for various items in the
schedule of quantities. Nothing extra shall be payable on these accounts. Before start of
the work, the Contractor shall submit to the Engineer-in-Charge, a site / construction
yard layout, specifying areas for construction, site office, positioning of machinery,
material yard, cement & other storage, fabrication yard, site laboratory, water tank etc.

2.5 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not
be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or
road of the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated
above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied
by the local body or any other authority and also to face penal action as per the rules,
regulations and bye-laws of such body or authority. The Engineer —in-Charge shall be at
liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS
Raipur and his authorized representative. The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention of the Engineer-
in-Charge or other officers as stated above to visit the works shall have been given to the
Contractor, either himself be present to receive the orders and instructions or have a
responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any
time with or without prior intimation.

5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-
CONTRACTORS

5.1 The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general .The Contractor shall take all care, as not to damage any other adjacent
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5.2

5.3

5.4

5.5

property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Pollution control board.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings.
No claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Tenderers are advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i) Allow use of scaffolding, toilets, sheds etc.

(i) Properly co-ordinate their work with the work of other Contractors.

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

(iv) Provide hoist and crane facilities for lifting material at mutually agreed rates.

(v) Co-ordinate with other Contractors for leaving inserts, making chases, alignment
of services etc. at site.

(vi) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

(vii) Resolve the disputes with other Contractors/ sub-contractors amicably and the

Engineer-in-Charge shall not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensure proper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, firefighting, information technology, communication & electronics and any other
services.

Other agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings
trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work and brick work, if required, and nothing extra
shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and in a
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proper co-ordinate manner and shall perform it in proper sequence to the complete
satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-

(i) The work site shall be properly barricaded.

(i) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at public
places in use by the public.

(iii) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of
Contract.

7. FIELD TESTING INSTRUMENTS

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be
made available by the contractor. It shall be ensured that the instruments always remain in
serviceable condition else the same will be replaced. In case of non-availability of instrument
Engineer-In-Charge will purchase the same and the invoice amount will be deducted from
the bill and will be bound to contractor in the interest of work.

(1) Steeltapes—3m /Sm / 7.5m / 15m / 30m

(2) Vernier Calipers.

(3) Micrometer screw 25 mm gauge.

(4) A good quality plumb bob.

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.

(6) Wire gauge (circular type) disc.

(7) Foot rule.

(8) Long nylon thread.

(99 Rebound hammer for testing concrete

(10) Dynamic penetrometer.

(11) Magnifying glass

(12) Screw driver 30 cms long

(13) Ball pin hammer, 100 gms.

(14) Plastic bags for taking samples

(15) Moisture meter for timber

(16) Earth resistance tests

(17) Total station

(18) Multimeter,

(19) Meggar

(20) Refrigerant Leak detector

(21) Pipe Bender
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(22) Thermometer

(23) Hygrometer

(24) CFM Meter

(25) Step Ladder

(26) Cordless drill

(27) PH, TDS, EC, Meter
(28) Hardness testing kit

8. THE CONTRACTOR SHALL SUBMIT ‘METHOD STATEMENT’ FOR THE APPROVAL SOON

AFTER THE AWARD OF WORK

‘Method Statement’ is a statement by which the construction procedures for important
activities of construction are stated, checked and approved. Method Statement shall have
description of the item with elaborate procedures in steps to implement the same. The
specification of the materials involved their testing and acceptance criteria, equipments to be
used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

9.1

9.2

9.3

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including fee for testing unless specified otherwise. In all cases
cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall
establish a laboratory at site of work at his own cost. The laboratory shall be equipped
with all necessary equipment as per requirement of specification or as per direction of
Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is
enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the
contractor from fulfilling the criteria of getting the test done in independent approved
laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of
the Engineer-in-Charge of allowing any test in the site laboratory shall be final.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described
for the item/material. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test
certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes
relevant to the material and/or the work done.

Substandard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hour, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
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SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES

1. The main contractor shall have to associate other specialized agency(s) (Joint ventures are
not accepted) for execution of each of the these specialized work(s), who fulfils the eligibility
criteria as defined in Eligibility of Bidder, within 7 days of issue of letter of intent and also after
taking prior approval from the Engineer-in-charge.

2. The agency shall submit the similar work experience documents in respect of experience of
having satisfactory completed similar works as defined in Eligibility of Bidder.

3. However the main contractor shall also be eligible to carry out himself any or all of the above
specialized works without associating any specialized agency provided:-

i) The main agency fulfills the prescribed eligibility criteria respectively for the above specialized
work(s).

4. The intending bidder if does not possess eligibility criteria for specialized works or he could
not associate any specialised agency for specialized works before tendering then he shall upload
an undertaking that if “I/We shall become the lowest tenderer then I/We shall submit the
documents of Associated specialized Agencies/OEM/Authorized service provider of the
specialized E&M services as per the eligibility criteria mentioned in the special conditions of NIT
for association of specialized agencies after acceptance of tender along with Performance
Guarantee.

5. The main contractor shall have to submit documents such as self attested copies of
Certificates of Work Experience/Completion issued by client department clearly indicating

1.Name of work

. Scope of Work

. Agreement No.

. Estimated Cost

. Tendered Cost

. Final Value of Work Done
. Date of Start

. Stipulated date of Completion

O 00 N & U » W N

. Actual date of completion

10. Nature of the Work etc. (In case some of above said details are not mentioned in the
Completion certificate, the firm shall attach sample proof in support of above details),
GST registration of the proposed associated specialized agencies for verification (if
required) and for approval of the department as per eligibility requirement mentioned in
above condition no.3 after acceptance of tender along with Performance Guarantee. Main
contractor shall also be required to furnish either copy of applicable
licenses/registrations or proof of applying for obtaining labour licenses, registration with
EPFO, ESIC and BOCW Welfare Board of proposed associated specialized agencies along
with above documents.

6. Consent letter of such selected associated specialized agencies for association shall also be
enclosed in the prescribed format as per FORM-A along with documents mentioned.

7. If the main contractor fails to submit all the documents of the proposed associated
specialized agency(s) as mentioned as above, after acceptance of tender along with Performance
Guarantee then department shall reject his/her tender.
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8. After approval of associated specialized agencies by Engineer-in-charge, the main contractor
will submit MOU signed with the associated specialized agency as per FORM-B in shape of
affidavit on stamp paper duly attested by notary in original within 7 (Seven) Days after issue of
approval letter (for associate specialized agency). The MOU shall be signed by both the parties
i.e. main contractor As 1st party and associated specialized Agency as 2nd party, independently
for all specialized work(s).

9. All technical discussions during currency of the contract shall be attended by the associated
specialized agencies and the main contractor. Commercial/Technical submissions for the
specialized work(s) shall be signed and submitted by the associate specialized agencies along
with the main contractor.

10. The associated specialized agencies and the main contractor shall attend the site during
inspection of the work by the Engineer-in-Charge or higher authority.

11. The main contractor shall be entirely responsible and answerable for all the works done by
his associated specialized agency regarding their quality, adherence to the laid down
specification, terms and conditions, warranty/guarantee etc as per the agreement and he shall
be liable to bear any compensation that may be levied by the department under any of the
clauses of the agreement.

12. In the event of the concerned Associated specialized Agency not performing satisfactorily or
failure to complete the specialized works(s), the main contractor on written directions of the
Engineer-in-charge, shall remove the Associated specialized Agency deployed on the work and
shall submit name of new associated specialized Agency as per eligibility criteria mentioned in
the NIT to execute the left over specialized work(s) without any loss of time after completion of
all formalities mentioned as above. Also if main contractor wants to change the associated
specialized agency during the currency of the contract he shall submit name of new associated
specialized Agency as per eligibility criteria mentioned in the NIT to execute the left over
specialized work(s) after completion of all formalities mentioned as above.

13. The main contractor shall be responsible and liable for proper and complete execution of
the all works including specialized work(s) and ensure coordination and completion of all
associated specialized works.

14. Running payment for the work shall be made to the main contractor. In case main
contractor fails to make the payment to the associated specialized agency(s) by him within 15
days of receipt of each running account payment then on the written complaint of any
associated specialized agency(s) for such work, Engineer-in-Charge shall serve the show cause
to main contractor and after considering the reply of the same he may make the payment
directly to the concerned associated specialized agency(s) for the work as per the terms &
conditions of the agreement/M.O.U. drawn between main contractor and associated specialized
agency(s) fixed by him, if reply of main contractor either not received or found unsatisfactory.
Such payment made to the associated specialized agency(s) shall be recovered by Engineer-in-
Charge from the next RA/final bill due to main contractor as the case may be.
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

(PART - )

Name of contractor

Name of work as given in the agreement

Agreement no.

Estimated amount put tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

N h D=

SE’s letter no. and date Extension granted
Months Days

(a) 1st extension

9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10.Period for which extension if applied for

11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

Serial | Nature of Date of Period for | Period for Overlapping Net Remarks,
no hindrance | occurrence | which itis | which period if any, | extension if any
likely to extension with applied for
last required reference to
for this item.
particular
hindrance
a b c d e f g h
Total period on account of hindrances mentioned above......... Months ............... Days

12. Extension of time required for extra work.
13. Details of extra work and the amount involved:
a. Total value of extra work
b. Proportionate period of extension of time based on estimated amount put to tender on

account of extra work.
14. Total extension of time required for 11 & 12

Submitted to the Sub Divisional Officer ...............

Signature of contractor



GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS AFTER
COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ....................... day of ...ocoeiiiiiiiiiini. two thousand and .......................
between .......c.coeveeienans son of ....oooiiiiiiiinl, Of i (hereinafter called the Guarantor of the
one part) and the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated .............
and made between the GUARANTOR of the one part and the Government of the other part, whereby the
Contractor, inter alia, undertook to render the buildings and structures in the said contract recited
completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain
water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be five
years to be reckoned from the date after the Construction period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall
commence the work for such rectification within seven days from the date of issue of the notice from the
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by
the Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the
Engineer- in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by .............. and
for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by .....cccevvenvenennene. in the presence of

1.
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LIST OF SPECIALIZED ITEMS / JOBS
List I - Civil Works

1. ** Water proofing treatment work.

2. Steel work in steel bridge work, space frames for long span structures, steel towers.
3. ** Special foundations including all types of piles.

4. RCC Overhead Tank with independent staging.

S. Structural Repair and Rehabilitation/ Retrofitting works.

6. Soil Investigation and Survey Work.

7. ** Facade cleaning system and facade cleaning.

8. Custom made wooden furniture (factory made).

9. Diaphragm walls.

10. Post construction Anti-termite chemical treatment.

11. Water Treatment Plants

12. Security to vacant bungalows/premises.

13. Tentage works.

14. Washing/dry cleaning works.

15. Synthetic play area surface for games.

16. Environment Impact Assessment Study and Environment Clearance.

Note:- **For these works, Specialized Agencies shall have to be associated by the CPWD / Non
CPWD Contractors in case the Contractor does not possess the requisite eligibility and
experience as per the NIT conditions to carry out these works..
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8.

9.

10

11

12

13

Electrical Works

LIST- II (A)

. No. Supplying /fabrication, installation, testing and commissioning of the following

. Kitchen equipment

. Lifts, escalators and conveyors

. Simultaneous interpretation systems
. Gas plants.

. Cold storage plant

. Hot Water/Steam Boilers

. Public address system; conferencing system, automatic vote recording system, recorders

Stage lighting

Projector and other special equipment for theatre

. Repairs and calibration of various types of measuring instruments and relays etc.
. Testing of transformer oil and dehydration and other type of high potential test.

. Frequency Convertor

. Temporary illumination, security lighting and wiring for power outlets for metal detectors in

connection with Republic Day and Independence Day Celebrations.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

EPBAX system (equipments).

EPBAX system (cabling and wiring).

[Nlumination of heritage caves and fiber optic lighting system
Security system and alarm

Building Automation System

Hydraulic platform /Lift

Incinerator

Laundry equipment

Centralized clock system.

Gas pipe line

Modular OT
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25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

Electrically Operated Gate

Fountain Work

Water supply motors and pumps of 100 hp or more
Mechanized Car Parking Systems

VRV/VRF Type Air-Conditioning Systems

Oxygen Generation Plant

CCTV and Allied Equipments

Access Control System

Hydro Pneumatic Pumps

Providing and fixing of Sensor operated Gates
Precision Air Conditioning System

LAN System

SITC of active power factor filter

SITC of Solar Photo Voltaic Power generation system
Electronic / Digital Signages

Gas based firefighting system, mist based firefighting system
Pneumatic Tube System

Nurse Call System

Design and Execution of Data Centre as per Tier -IV / Tier -IlI standards alongwith all

associated E&M and Data Centre Services.

LIST-II (B)

. No. Supplying /fabrication, installation, testing and commissioning of the following

. Diesel Generating Set

. Heating, Ventilation and Air-conditioning System

. Sub-station equipment

. Firefighting system (including wet riser and sprinkler system, portable fire extinguishers)

. Fire detection and alarm system
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List-II (C)
1. Facade Lighting Works (Interior/exterior flood lighting of heritage/Monumental

buildings/structures involving Computer aided design and evolution of special mounting
arrangements for luminaries).

List -III
Horticulture Works
1. Construction of Vertical Green Wall.

2. Cut flower

LIST -IV
Concurrent list of Specialized items/ jobs
1. Sewage Treatment Plant
2. AMC for Computer System and peripherals.

3. BIM services
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NO CLAIM CERTIFICATE

(On company letterhead)
To,

Executive Engineer,
Project Cell, AIIMS, Raipur

Name of Work

Agreement No.

Sub: No claim declaration / certificate

We have received the sum of RS. (RUPEES ...ouuiviiiiiiiiiiii e only) in
full and final settlement of all the payments due to us for the above stated work wunder the
above mentioned contract agreement, between us and AIIMS, Raipur. We hereby
unconditionally, and without any reservation whatsoever, certify that with this payment, we
shall have no claim whatsoever, of any description, on any account, against Procuring Entity,
against aforesaid contract agreement executed by us. We further declare unequivocally, that
with this payment, we have received all the amounts payable to us, and have no dispute of any
description whatsoever, regarding the amounts worked out as payable to us and received by
us, and that we shall continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents

on behalf of the contractor

(Company stamp)
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APPROVED MATERIALS LIST (CIVIL)

Note:

1. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

1. | Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell
2. | Premium Acrylic Emulsion Paint: | Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/
Interior Nerolac Impression
3. | Admixures& Epoxy FOSROC/ Aquomix/ BAL-
ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF
4. | Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/ Euro bond/ Al-
strong/Aludewr
S. | Aluminium Extrusions/ Sections | Hindalco/ Indalco/ Jindal/Indian Aluminium Co.
6. | P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston
7. | Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan
Pilkington /TATA
8. | Centrifugally Cast Iron Pipe & Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel
Fittings
9. | Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/
Johnson/Varmora/AGL/OASIS/Marbito
10.| Cement Concrete Chequrred Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra
tiles Tiles/NITCO
11.| CP Bottle Trap Parryware / Hindware/ Jaquar/ GRAFDOER by VMS
BathwarePvt. Ltd./Prayag
12.| CP Brass Bibcock/ Pillarcock/ Marc(oriental series)/ Parko/ Jaquar (Continental
Stopcock/ Angle Valve/ series)/SPRING COLLECTION OF PRIMA
Concealed Stop Cock & CP /GEM/ESS/Plumber/ GRAFDOER by VMS
fittings BathwarePvt. Ltd. /L&K Metro/Vardhman /’Coral’
series of parryware/'JOY’ & VINTAGE’ series of
(Normal Range) KEROVIT by Kajaria /Prayag
13.| CP Waste Coupling Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko
or equivalent /Prayag
14.| Curtain Carrier Vista levlor or equivalent.
15.| Dash fastener/ Expansion M/s DevAshish /HILTI/Fischer/Bosch/Wurth/Trixel.
Bolt/Stone Cladding Clamp
16.| Door closer/ floor springs Dorma/ Haffle/
Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn
17.| Drapery Rod Vista Levlor or equivalent.
18.| Flushing cistern (single/Dual Sleek Dual flush PVC cistern of Hindware /
Flush) as per [S: 7231 ‘Slimline’ofParryware /Prayag
19.| EPDM Gasket AnandLescuyer or equivalent.
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20.| Epoxy Primer & Paints Berger/ Pidilite/ CICO/ BASF/
SIKA /Asian/Nerolac/ICI Kansai Akzo Nobel.
21.| Fibre Glass Shelf Kamal/ Bath King or equivalent.
22.| Float/Clear/Frosted/Toughened | Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard.
/Refractive Glass
23.| Flush Doors / Shutters as per Kutty flush door/ Anchor/ Century/
IS: 2202 Kitlam /Archid /JAYNA/Ashiyana Brand by Evergreen
Industries/ Bhimsaria Door/ Century/ Greenply
/Archid /Kitply/Selected Products Company/Jain
Doors pvt. 1td./Duro/Durian
24.| Flush Valve Aquel/ Marc/ Parryware/ Jaquar /Prayag
25.| FRP Shutters/frame Fibre Glass Engineers/ Raipur/ Aashoo Model or
equivalent/JAYNA/ Selected Products Company.
26.| Galvanized/Stainless Steel Shakti/ Arrow/ Hilti/ Fischer
Anchor Fasteners
27.| GI fitting Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto.
28.| GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya.
29.| Glass Mosaic Tile Bissazza/ Saon or equivalent.
30.| Gun Metal Gate Valve Zoloto/ Leader/ SAINT
31.| False Ceiling system Boral Gypsum / India Gypsum/ Laffarge/ St.
Gobain(Gyproc)/ Armstrong/Hunter
Dougals/Aearolite /Gridsquare /Interarch
32.| Hardner Hard crete of Snowcem India/ MC Deritop F.H.
33.| Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler
34.| Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/
Kitlam /Action TESA/Sunmica/Durian
35.| Low Level PVC Cistern Single Sleek model Cistern of PVC of Hindware or ‘Slimline’
flush model of Parryware, JINDAL /Prayag
36.| Melamine Polish Melamine Gold of Asian Paint/Wudfinof
pidilite / Timbertone of ICI Dullex/ Beegel.
37.| Metal False Ceiling Nittobo / Armstrong / Trac / Durlum /
Huntordonglas/Aerolite
38.| Mineral Fibre/Calcium silicate Armstrong / Nitobo / Daiken / Hunter Douglas/
Ceiling Aerolite
39.| Modular SS Railing System Metallica India / Stark steel Fabricator / D-line
International Denmark / Mobel Hardware.
40.| M.S .Pipe (Railing) Jindal / Prakash Surya/ Tata/ RINIL
41.| Marine Plywood / BWP Ply Kitply / Duro / Century/ Greenlam/ Durian
42.| Non asbestos high impact Everest or equivalent
polypropelene reinforced
Cement sheet
43.| Oil Bound Distemper/Dry Asian (Professional Acrylic Distemper)/Maxilite of ICI
Distemper / Bisan of Berger/Nerolac (Beauty Acrylic Distemper)
44.| Water closet (Orissa Pan/Indian | Parryware / Hindware /’KEROVIT’ by Kajaria/ESSCO
type) & fittings, accessories as by Jaquar.
per IS : 2556
45.| PE-AL-PE Composite pipes Jindal or equivalent.
46.| Plastic Connection Pipe Parryware /Kamal Delux or equivalent.
47.| Plywood/Veneer Archid/ Kitply/ Green ply/ Century/JAYNA/Green

Ply/Merino/Duro/Durian
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48.| Polyester Powder Coating Nerolac/ Berger/ J&N
49.| Poly Sulphide Sealant PIDISEALbyM /s Pidilite Industry/RDL941-
TECHSEALChokseyChemicals/BASF/SIKA/Fosroc
50.| Polymer Modified Cementitious BalEndura/
grout PidiliteKeroKoal /Ultratech /Ardex/Ferrous Crete.
S1.| Pre-laminated Particle Board IS : | Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan
12823 (Gr-1/ Type-II) board/Action Tesa/Greenlam/Merino
52.| Primer (Cement Primer) Decoprime WT of Asian/ white primer of ICI/BP white
of Berger/ Nerolac
53.| PVC Rain Water Pipe & Fitting Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG.
54.| PVC Shutter and frames Rajshri/ Sintex/Polyline/Duroplast/Jain wood
Industries.
55.| PVC Tiles Arm Strong/ LG or equivalent.
56.| Screws GKW / Nettle Fold or equivalent.
57.| Silicon Sealant G.E./ DOW Corning/Waker/BASF /Pidilite/ROFF
58.| Solid Plastic Seat Cover for EWC | EWC standard seat cover white of
Parryware /Hindware /’/KEROVIT’ by Kajaria
59.| Stainless Steel Jindal Stainless Steel/ Salem Steel
60.| Stainless Steel Screws Kundan/ Arrow or equivalent.
61.| Stainless steel Sink with or Nirali/ Hindware/ Frankee/ Cobra/AMC/
without Draining board. GRAFDOER by VMS BathwarePvt.
Ltd./Parryware /Neelkanth /Nirali
62.| Structural Silicon Sealant Dow Corning/ Wacker/ GE/ Du-pont
63.| Structural steel TATA/ SAIL/ RINL/TISCO/JSW Steel 1td./Jindal
steel & Power 1td.
64.| Super plasticizer MC Baucheme/ Sika/ Fosroc
65.| Synthetic Enamel Paints Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite
Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi
Gloss of Nerolac
06.| Terrazzo tiles /Mosaic Tiles Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC
67.| Cement Concrete Paver Block Rigid Tiles/ Raj-Tiles/Advance
&Kerb stone
68.| Textured Exterior wall paint Spectrum/ Ultratech / Heritage by Bakelite coating
and paints/Asian paint/Berger/Nerolac/Luxture.
69.| Towel Ring/Towel Rod/Towel Kamal/ Marc or equivalent /Prayag
Rack
70.| Pre-Painted /powder coated CRC | M/s classic engineers and fabricators/ M/s JK
windows Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.
71.| Veneer Archid/ SUN/ Durian/ Ventura/ NLDK
72.| Virtuosos China Wash Basin Hindware / Parryware /KEROVIT’ by
Oval Kajaria/CERA/Jaguar/ESSCO by Jaquar /Prayag
73.| Vitreous China Floor moulded Parryware / Hindware /KEROVIT’ by Kajaria/
European with Cistern Complete | CERA/Jaguar/ ESSCO by Jaquar /Prayag
74.| Vitreous China Floor Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
European W.C. without cistern CERA/Jaguar/ ESSCO by Jaquar/Prayag
75.| Vitreous China Half stall Urinal | Model No. 6002 Urinal flat back large of Hindware or
magnum of Parryware/ ESSCO by Jaquar/Prayag
76.| Vitreous China laboratory Sink Hindware / Parryware /KEROVIT’ by Kajaria/

CERA/Jaguar/ ESSCO by Jaquar/Prayag
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77.| Vitreous China Low Level Hindware / Parryware /KEROVIT’ by Kajaria/
Cistern for European W.C. CERA/Jaguar/ ESSCO by Jaquar/Prayag
78.| Vitreous China Pedestal for Pedstal of Parryware / Hindware or equivalent/
Wash Basin CERA/Jaguar/ ESSCO by Jaquar/Prayag
79.| Vitreous China Wall Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
W.C. with vitreous Cistern CERA/Jaguar/ ESSCO by Jaquar/Prayag
(component)
80.| Vitreous China Wall Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
W.C. without Cistern. CERA/Jaguar/ ESSCO by Jaquar/Prayag
81.| Vitreous China Wash Basin Hindware / Parryware /KEROVIT’ by Kajaria/
Rectangular without Pedestal CERA/Jaguar/ ESSCO by Jaquar/Prayag
82.| Vitrified /Porcelain Tile Marbogranit/ Euro/ Somany/ diamond of Naveen
/Granamite of Bell /OASIS/ceramic/ Granito/
Kajaria/ M/s Restile/ /Rak/ Johnson/Nitco/
Varmora/AGL/Marbito.
83.| Waste Pipe Kamal with brass checknut/Viking
84.| Water Proofing Compound Pidiproof Ltd./CICO/ Super plast by M/s Structural
(Liquid) water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite
Industries))/BASF/ROFF/SIKA /ArdexEndura
(BalEndura).
85.| White Cement JK White/ Birla White.
86.| CPVC Pipes as per IS: 15778 AKG/Ashirvad /PRIME FLOW OF KRISHI
POLYMERS/Supreme/KSR by Kisan
irrigation /Flowguard plus by finolex/Prince /Prayag
87.| Teak wood /hard wood wire mesh | A-1 Teak product Indore or equivalent.
& panel doors
88.| Reinforcement steel Tata/Sail/RINL/Jindal/Jindal steel & power ltd.
89.| Block Boards as per IS: 1659 JAYNA/Century/Greenply/Archid /Kitply or
equivalent.
90.| Brass bib cocks/stop cock Marc/Parko/Jaquar/SPRING COLLECTION OF
PRIMA as per IS : 781 or equivalent/Prayag
91.| Brass ball cocks (Float valve) Marc/Parko/Jaquar /SPRING COLLECTION OF
PRIMA as per [S:1703 or equivalent/Prayag
92.| Water meter SPRING COLLECTION OF PRIMA as per IS: 779 or
equivalent.
93.| HDPE Pipes as per [S:4984 KRISHNA plast pipes/KSR by Kisan
irrigation/Supreme /Reliance /Jain
94.| uPVC Pipes as per [S: 4985 KRISHNA plast pipes/AKG/ KSR by Kisan
irrigation/Supreme /Astral /Prince /Ashirwad /Prayag
95.| uPVC Screen and casing pipes KRISHNA plast pipes/KSR by Kisan
for bore well/tube well as per IS | irrigation/Supreme/Prayag
: 12818
96.| uPVC-SWR Pipes SN 8 as per IS: | KRISHNA plast pipes/KSR by Kisan
13592 irrigation/Finolex/AKG /Supreme/Prince/Ashirwad/
Astral /Prayag
97.| Wooden Shutter with frame Siesto Brand by Bramsaria doors or equivalent.
98.| uPVC Windows/Doors SIESTO Brand by Bhimsaria
Polymers/Duroplast/Fenesta/Komerling/Wintech /Al
uplast
99.| Cement (OPC/PPC) A.C.C., Jaypee Cement, Ultratech, Shri Cement, JK
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Lakshmi, GujratAmbuja Cement and Cement
Corporation of India.

100 Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan
101 Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW /Jindal
102 Float Glass Profile Sheet TATA Tata, Modiguard, Saint Gobain

(transparent)

103

Aluminium doors & window
fittings (Heavy duty)

Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco

104

Steel/Wood primer / paint

ICI delux, nerolac, berger, asian

103

Bitumen 85/25 Emulsion (MS)

HPCI, IOCL,BPCL

106

PVC water storage tanks

Sintex, water well, Siltank, Polywell/Plasto/
‘SILTANK’ by Supreme

Bitumen VG-30, VG-10

As per particular specification of item from IOCL,
BPCL, HPCL.

Rigid Phenolic foam for cold and
hot insulation as per IS: 13204

Phenotherm manufactured by Bakelite Hylam Itd

Surface Texture Finishes

Heritage manufactured by Bakelite Coatings & paints
Itd. or equivalent

11

FRP Chhajjas

Selected Products Company or equivalent.

111 FRP Porta cabin Selected Products Company or equivalent.
112 G.I. Wire-mesh/Netting Selected Products Company or equivalent.
113 Wall Putty (White Cement based) | Buildwell (Walplast Products Pvt. Ltd.)/Birla wall

care/JK white/Berger/Asian paints/ferrous Crete

114 AAC block ‘Ecorex’ manufactured by EcorexBuildtechpvt. Ltd. or
equivalent.
113 UPVC Agriculture/Pressure AKG Extrusion Pvt Ltd. or equivalent /Prayag

pipes and fittings

11¢4

UPVC underground drainage &
sewerage pipes SN 8 as per
[S:15328

KSR by Kisan
irrigation /Finolex/AKG /Supreme/Prayag

Fabrication of aluminiumé&
UPVC doors, windows, Facades
including ACP and glazing work

Skyler World or equivalent.

118§

Fabrication of aluminium
structural glazing and
aluminium doors & windows.

KANHA ALU AND FAB PVT. LTD., Raipur or
equivalent.

Processing and fabrication of
glass (toughened, DGU and
lamination

Wadhwa Glass Works (P) Ltd., Raipur or equivalent.

120

Glass reinforced Gypsum (GRG)
false ceiling

‘Diamond’ manufactured by Diamond International
Inexpvt. Ltd/Gyproc by Saint Gobain.

121

Wooden shutter with frame

‘Bhimsaria’ or equivalent

122

PPR-C pipes as per IS: 15801

KSR brand/Supreme /Prayag

123

PVC fittings as per IS: 10124
and IS: 7834

KSR brand or equivalent/Prayag

124

PVC underground draingae pipes
(structured wall type) as per IS:
16098

Supreme or equivalent/Prayag

125

PVC septic tanks

‘Safegard’ by Supreme or equivalent

126

PVC underground water tanks

‘Amrutam’ by Supreme or equivalent
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127 PVC readymade toilet blocks ‘Cleanage’ by Supreme or equivalent
12§ PVC chambers & Manholes Supreme or equivalent
129 Pre-Painted /powder coated CRC | M/s classic engineers and fabricators/ M/s JK

windows

Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.

13(

White cement based polymer
modified self curringmortor

Ultratech /Dr.Fixit/ Sika/ Fosroc

131

Gypsum plaster

Ferrous crete/ Gyproc (Elite-90)/ Ultratech

132

Tile Adhesive

Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite
(Fevimatex)/ Weabr (Saint Gobain)

Integral water proofing
compound with cement (for
plaster & mortar)

FOSROC/ Conplast 421 /Dr.fixit : LW+/ Sika :
sikacim/Asian Paints: Smart care vitalia& equivalent
product of BASF/CICO/ArdexEndura

134

Water proofing for
bathroom/toilet/balcony & other
wet areas.

Fosroc: Brush Bond/CICO:Tapecrete/Dr.fixti : Pidilite
2k /Sika: Nito Bond/Asian Paints: Damp Block 2k &
Equivalent Product of BASF/Ardex endure

135

Crystalline water proofing
compound.

Fosroc : Fosroc crystalline/Dr.Fixit: Dr.fixit
crystalline/Sika: Sika Crystalline/Asian
Paints:Crystalline Quart & Equivalent Product of
BASF/CICO/ArdexEndura

136

Polycarbonate sheet

GE Plastic/Lexan/MG Polyplast

137

Fire rated doors

Signum fire protection/Shakti
Metdoor/NAVAIR /Sukri/Promat International

138§

Stainless steel railing
Accessories

Jindal/Dorma/Kich/GEZE /Godrej/Hardwyn

Stainless steel door & windows
fittings

Jindal/Dorma/Kich/Dorset/Godrej/Ozone

Acrylic Distemper 1st quality
(washable /Readymix/Low VOC)

Asian Paints (Tractor Aqua Lock Paint)/ Berger:
commando or equivalent paints of Nerolac or ICI-
Dulux.

141

Plastic emulsion plaint

Asian paint: (Apcolite Heavy Duty Premium Emulsion
paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-
Dulax:Velvet touch

142

Acrylic Smooth Exterior Paint

Asian Paint : (Apex/ Professional Premium Exterior
Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-
Dulux: Weather Shieled

143

Premium Acrylic Smooth
Exterior Paint with Silicon
Additive

Asian paint: Apex Ultima/Nerolac: XL Total/Berger:
Weather coat all guard/ICI dulux: Weather Shield
max

144 Fire paint Asian paints/Akzo Nobel Coatings India Itd./
PROMAT/Jotun
143 D.I. Pipes & fittings Electrosteel/Jindal/Tata

Ductura/Kapilansh /Kesorom

146

C.I. manhole covers, frames & CI
Gratings

Neco/Raj iron Foundary Agra/BIC/SKF /Kapilansh

147

SFRC manhole cover & Grating

K.K./Jain Pragati

148

C.P. Brass fittings (Superior
Range)

Jaquar/Grohe/Roca/Prayag

Sanitary ware fittings &
Accessories (Superior range)

Kohler/Roca/Hindware /Parryware / Prayag
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15(

Mirror glass

Atul/Modi Guard/Golden Fish

151

Extruded Polystyrene Insulation
Board

Dow Corning/Supreme /Taxes/Analco

152

Heat Resistant Tiles

Swastik/Thermatek

153

Floor Hardener

Ironite/Ferrok/Hardonate

154

Modular Expansion Joint

Herculus/Sanfield India Ltd. Vexcolt

159

Glass Wool

Dow Coring/ U.P. Twinga/Isover

15€¢

UPVC Doors and window
hardware

Rotto/Dorset/Kinlong

157

AAC Block adhesive

Ecorex/Ultratech /ArdexEndura/Ferrous Crete

158§

Ready Mix Plaster

Ultratech /Ferrous Crete/Saint Gobain

159

Post tension slab

Ultracon technology limited /Tech-9/CRUX

16(Q

Acoustical Wall paneling

Hush or equivalent to be decided by Engineer-in-
charge.

161

Sports Vinyl Flooring

Ebaco or equivalent to be decided by Engineer-in-
Charge
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APPROVED MATERIALS LIST (ELECTRICAL)

1.  Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

Sl. Item Acceptable Makes

No.

1 PVC insulated Copper wire / | KEI / HAVELLS / RR Kabel / Polycab / Finolex/
Telephone wire Anchor/ (All with ISI Marked)

2 MCCB |/ Switch Gear with | L&T/Seimens/Legrand / Schneider/Hager/ABB/
Thermomagnetic releases GE/C&S Electric

3 MCCB with Variable |L & T (D-Sine) , ABB (ISO Max), Siemens,
microprocessors based | Schneider (NS Compact), GE (Recold Plus),
realeases (o/c, s/c, e/f) Legrand (DPX)

4 MCB / MCB Prewired DB / | Legrand / L&T / Hager / Seimens / Schneider/
RCCB/ Industrial Socket not | Havells; ABB/HPL
less than 10 K.

S Steel Conduit. BEC / AKG / MK / Rama / Finolex

6 PVC Conduit BEC,AKG, MK, Anchor, Finolex, Steel Cralft,

Saraswati, Swastik , Polycab

7 Casing Caping Saraswati, Polycab, Precision, Astral

8 Call Bell / Buzzer / Ceiling rose | Anchor / Vinay Clair / Polo Rider / North West.
/ Electronic Regulator.

9 Brass Batten / Angle Holder. Kinjal / Antex / Emperor/Anchor/Havells/Bajaj.

10 | Modular Switch / Socket / Crabtree (VERONA), Anchor (Vision), L&T (Entice),
Blanking Plate /PVC Box / MK  (Citric), Legrand (Myrius), Schneider
Metal (GI) Switch Box (the (Opale)/Roma
gauge of GI Box shall not less
than 20 SWG, of the same
make that of Switch) Front
Plates, Telephone, T.V. Outlets
Socket / Fan Regulator.

11 | Lamp for (light fittings) Philips / Osram/ GE/ Bajaj/

Wipro/Crompton/Halonix

12 | XLPE insulated PVC sheathed Finolex/ Cable Corporation of India / R.R. Kabels/
1.1 KV grade Al. conductor Universal Cable/Havells/KEI/ Polycab.
armoured UG cable.

13 | Galvanize Octagonal Street light | Bajaj/ Transrail/ Valmont/Aster.
pole/ High Mast & galvonised
bracket.

14 HRC Protection Fuses/ Fuse Siemens/ L&T/ Schneider /ABB
Fittings.
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15 | Selector Switches/ Indicating AE/ Enercon/ L&T/ Neptune/ Conserve/ Secure/
Lamps (LED type) Keycee/ Vaishnav
16 | Digital Ammeter/ Voltmeter Conserve/ Secure/Enercon/AE/ MECO/
Universal/ Rishab/ Yokins
17 | Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE or equivalent
18 | LUGS, Thimble, Cable Glands Dowels/ Multi/ COMET/ Hex/ Jhonson /
Gripwell/ Comex/Comed
19 | Timer L&T/ Siemens/ Schinder/ Hager/ Legrand
20 | Modular Blanking Plate Clipsal, Crabtree, MK, Anchor, Legrand, L&T,
ROMA, Siemens Northwest
21 | G.I. Pipe Jindal/ Tata/ Prakash/Surya
22 | Power contactor L&T / Siemens / Schinder/Legrand /ABB
23 | Fluorescent Tube Fittings Surya/ Keslec/ Trilux,/ Bajaj,/ Osram, /GE ,
Wipro,/ Crompton/ Philips /Halonix
24 | Tap-off Box (Plug in Type), End | C&S Electric & Switchgear, L & T, ABB, Siemens,
Feed Unit Schneider, Tricolite
25 | LT Panels / Feeder Pillars / L & T, ABB, Siemens, Schneider, Tricolite, Adlec,
Floor Panels for upto 400A i/c CRS, Sudhir, Jakson, Advance Panel (Narela),
switchgear Adhunik, Havells.
26 | MPCB L&T, ABB, Siemens, Schneider
27 | LED fittings Havells/Wipro/CGL/Philips /Bajaj/Osram/Halonix
28 | LED Make Nichia / citizen/ Lumileds / APT
Electronics/Cree/Osram /Bridgelux.
29 | Static Voltage Stabilizer Reputed make as approved by Engineer-In-Charge
30 | Loudspeaker, Amplifier, Volume | JBL,BOSE,BOSCH, Electro-Voice, Sennheiser, D &
Controller, B audiotechnik, meyer Sound
31 | Ceiling Fan Havells /Bajaj/Usha/Crompton/Halonix

74| Page




APPROVED MATERIALS LIST

(MANUAL FIRE ALARM SYSTEM/ WET RISER SYSTEM)

. Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

. If any makes stated above does not comply with the technical specifications given in the

tender then such a make shall not be allowed.

SNo Details of Equipment / Make
materials
1 Fire alarm Zonal Panel, Main | Honeywell (Notifier)/ Apollo/Bosch/ Siemens

Control Panel , sounder MCB,

Talkback unit/ Response

Indicator/Detector
2 Amplifier/Microphone/Hooter | Ahuja/ Agni / Honeywell (Notifier)/ Bosch
3 CO2/ABC fire extinguisher Minimax/Ceasefire /Kanex(All with ISI marked)
4 Smoke detectors Apollo series 65 / system sensor
1 Terrace Monoblock pump set | Kirloskar model — KDS- or similar model of Mather
& Platt / Grandfos/Wilo/Jyoti.
MS Pipe / GI Pipe Tata / Jindal (Hissar)/ SAIL (all with ISI marked)
CI Butterfly valve. Audco / Advance / Kirloskar / SANT./KARTAR
/Zoloto
4 CI Non return valve Kirloskar / Kalpna/ Indian Valve company /

SANT./KARTAR/ Zoloto

5 Landing valves/ Hydrant

valves

Newage / Minimex / Padmini / Getech/Omex.

Gun metal branch pipe

Minimax / Newage / Padmini / Getech/Omex.

Newage / Minimex / Padmini / CRC.

Hose Cabinet

Minimax / Newage / Padmini / CRC/Getech.

6
7 RRL Hose pipe
8
9

FBC

Minimax / Newage / Padmini / CRC/Getech.

10 First Aid hose reel.

Jyoti / CRC/ Padmini / Maruti.

11 Hose reel drum

Minimax / Newage / Padmini / Getech.

12 Gun metal valves

Sant / Leader / Kirloskar / Zoloto.
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SNo Details of Equipment / Make
materials

13 | Pressure gauge Feibig / H.Guru / indfos.

14 | Pressure Switch Danfoss / Ranutrol / H.Guru.

15 | Electrical panel Any CPRI approved manufacturer.

16 | MCCB/MCBs L&T/ Legrand / Siemens/ Schneider.

17 Starter L&T / Siemens / ABB/ C & S.

18 | Digital Voltmeter / Ammeter | AE/L&T.

19 | Selector Switch Kaycee / L&T / AE.

20 | Indicating lamp L&T / Siemens / BCH / Kaycee.

21 | CTs AE/L&T .

22 Sprinkler/flexible connection | Lifeguard/exflame/safefire/Tyco/Aquamist/Newage
for sprinkler /spray safe/HD

23 | Installation valve (ISI marked) | Lifeguard/ spray safe/HD/ Tyco

24 | Branch pipe, nozzle and Fireshield/Lifeguard /Swastik /Shootfire / Safefire /Ty
couplings co/Newage /Minimax/Safex

25 | Suction/Pot/Y-strainer VTM/Anergy/Emerald/Sant/Leader
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Schedule of Cost

S.NO

Description

Unit

Qty

Comprehensive maintenance of existing 500 KLD Sewage
treatment plant, including all equipments, Civil, Electrical
Installation, components and spares of Sewage treatment plant,
replacement of consumables and other necessary materials,
cleaning of filters, Civil Repair works, cleaning of tanks, electrical
and mechanical parts & material. Electrical installation in STP are
1) Sewage Pump 3Ph,1.5kW 2830 RPM - 02Nos,
2) Blower 3Ph,3.7kW 1425 RPM - 02Nos & 2.2kW 1430RPM -
O1Nos,

3) Filter Press 3Ph,1.5kW 1420 RPM - 02Nos,

4) Dosing Pump - 01Nos,

5) Sludge Pump - 3Ph,2.2kW 2973 RPM - 02Nos,

6) Filter Feed Pump - 3Ph,3.7kW 2870 RPM - 02Nos etc.

Per
Month

24

Providing & dosing of sodium hypochlorite in STP with all
accessories required for maintaining dosing of sodium
hypochlorite as per inlet flow capacity for proper water treatment.

litre

1700

Manning of 500 KLD capacity Sewage Treatment Plant for day to
day operation in 3 shifts (24x7) on round the clock basis including
Sunday and holiday by 01 Semi-skilled manpower/Operator
(having 02 year of experience in handling/operating STP) as per
schedule & as directed by Engineer In-charge.

Man
days

2190

Manning of 500 KLD capacity Sewage Treatment Plant for day to
day cleaning and as helper to Operator during operation on daily
basis including Sunday and holiday by 01 Unskilled
manpower/Helper cum sweeper as per schedule & as directed by
Engineer In-charge.

Man
days

730
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