



अखिल भारतीय आयुर्विज्ञानसंस्थान, रायपुर (छत्तीसगढ़)
All India Institute of Medical Sciences, Raipur (Chhattisgarh)
Tatibandh, GE Road,
Raipur-492 099 (CG)
www.aiimsraipur.edu.in

NIG - 10/EE/AIIMS/RPR/2018-19

No. 54(8017)SE/AIIMS/RPR/9025

Date: 19/11/2018

SPOT QUOTATION

"Kayakalp"

Application for the below mentioned work are hereby invited by The Executive Engineer (Civil) on behalf of The Director, AIIMS Raipur from the interested agencies having GSTIN/PAN no. should be submitted to Project Cell, Hospital Administrative Block, Gate No-1, AIIMS Raipur up to **05:00 pm** on **19th November 2018**. Schedule of Quantity will be issued to the applicant from this office immediately. The right to reject any or all the quotations without assigning any reasons thereof shall rest with undersigned.


SCHEDULE OF QUANTITY

S.No.	Name of Work	Completion Period
Civil Work-		
1.	Renovation of Handicapped Toilets.	2 Days
2.	Supply and placing of dustbins.	2 Days
3.	Supply of Signages and hoarding boards.	2 Days
4.	Supply of C.P. brass fittings, wash basins and Miscellaneous items.	2 Days
5.	Supply of pots, plants, trees and fertilizers.	2 Days
6.	Providing and fixing of SS angle on the edges of tiles.	2 Days
Electrical Work-		
1.	Supplying of the following size 1.1kV Grade FRLS PVC insulated copper conductor, three core multistrand round cable. (1 Coil = 100 meter)	2 Days
1A.	1.5 sq.mm	2 Days
2.	Supplying of lamp suitable for mirror optics modular recessed mounting with PF Capacitor (>0.98 Lag) & (THD < 10%).	2 Days
2A.	28 W T5 Lamp	2 Days
2B.	14 W T5 Lamp	2 Days
3.	Supplying of Choke suitable for BOX/BATTEN type for surface mounting on wall or ceiling lighting fluorescent lamp & choke with 1x28W TL5 having PF Capacitor (>0.98 Lag) & (THD < 10%).	2 Days
3A.	1x28W Choke	2 Days
4.	Supply of 10W focus flood light CCT 4000K	2 Days
5.	Supply of 7W Mirror Light CCT 6500K	2 Days
6.	Supply of 3W Focus Light (White)	2 Days
7.	Supply of 12W 6500K CCT polycarbonate optics diffused Surface mounted Square Shape LED down lighter system lumen output minimum 1200 Lumens, CRI>80 integrated LED driver with 2.0kV surge protection, PF>0.9, THD<10% and operating Voltage 140-270V AC,50Hz down lighting fixture.	2 Days
8.	Supply of Membrane 100 GPD	2 Days

S.No.	Name of Work	Completion Period
9.	Supply of P.P. Micron Filter (1-5 micron)	2 Days
10.	Supply of Precarbon Filter (5 Micron)	2 Days
11.	Supply of In line Sediment (5 micron)	2 Days
12.	Supply of Post Carbon Filter (5 micron)	2 Days
13.	Supply of Adapter (24 v-36 v)	2 Days
14.	Supply of Booster Pump Volt 24-48 , 1.8 LPM	2 Days
15.	Focus Light installation at Gate No. 01 to 05.	2 Days

Conditions:

1. Item rate should be quoted inclusive of all the taxes (Nothing to be paid extra on this account).
2. Work has to be done as per CPWD specification & direction of Engineer In-charge.
3. Damage if any done/happened by the contractor then, he has to make it good as original.
4. Security deposit @ 2.5% shall be deducted & released after Defect Liability Period of 6 months.
5. Labour law to be obeyed by the agency.
6. Approved material will only be accepted.


Executive Engineer (Civil)
AIIMS Raipur

Copy To:-

1. The Director, AIIMS, Raipur for information please.
2. The Deputy Director (Admin), AIIMS Raipur for information please.
3. Sr. Administrative Officer, AIIMS Raipur for information please.
4. AO-1, AIIMS Raipur for information please.
5. Junior Engineer (Civil), AIIMS, Raipur.
6. Junior Engineer (Electrical), AIIMS, Raipur.


Executive Engineer (Civil)
AIIMS Raipur