ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

OFFICE OF
THE EXECUTIVE ENGINEER
PROJECT CELL AIIMS, RAIPUR

NOTICE INVITING e-TENDER

N.L.T. NO: 01/EE/AIIMS/RPR/2019-20 (2" Call) Date- 18- 06 -2019

NAME OF WORK: - “Up-gradation of New Biochemistry section at Central Lab in 1st floor D-1
Block, AIIMS Raipur.”

ESTIMATED COST: Rs. 11,20,720.00/-

EARNEST MONEY: Rs.22,500.00/-

CONTRACT PERIOD: One (01) Month

, =
}\0\ ( =
Accoun Of(@fé‘hl nigiEngineer (Electrical)
\
AIIMS, Raipur AIlIMS, Raipur

f\’*/b e

Executive Engineer (Civil)
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Instructions for Online Bid Submission

The bidders are required to submit soft copies of their bids electronically on the CPP Portal, using valid Digital Signature
Certificates. The instructions given below are meant to assist the bidders in registering on the CPP Portal, prepare their
bids in accordance with the requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be obtained at:
https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement Portal (URL:
https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder Enrolment” on the CPP Portal which
is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username and assign a
password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the registration process.
These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate (Class Il or Class llI
Certificates with signing key usage) issued by any Certifying Authority recognized by CCA India (e.g. Sify / nCode /
eMudbhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to ensure that
they do not lend their DSC’s to others which may lead to misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID / password and the password of
the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search active tenders by several
parameters. These parameters could include Tender ID, Organization Name, Location, Date, Value, etc. There is
also an option of advanced search for tenders, wherein the bidders may combine a number of search parameters
such as Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender
published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the required documents /
tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. This would enable the CPP
Portal to intimate the bidders through SMS / e-mail in case there is any corrigendum issued to the tender
document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to obtain any
clarification / help from the Helpdesk.

PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand the documents
required to be submitted as part of the bid. Please note the Number of covers in which the bid documents have to
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3)

4)

be submitted, the number of documents - including the names and content of each of the document that need to
be submitted. Any deviations from these may lead to rejection of the bid.

Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender document /
schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG formats. Bid documents may be scanned with
100 dpi with black and white option which helps in reducing size of the scanned document.

To avoid the time and effort required in uploading the same set of standard documents which are required to be
submitted as a part of every bid, a provision of uploading such standard documents (e.g. PAN card copy etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My Space” area while
submitting a bid, and need not be uploaded again and again. This will lead to a reduction in the time required for
bid submission process.

SUBMISSION OF BIDS:

1)

2)

3)

4)

5)

7)

8)

9)

10)

Bidder should log into the site well in advance for bid submission so that they can upload the bid in time i.e. on or
before the bid submission time. Bidder will be responsible for any delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as indicated in the tender
document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable and enter details of
the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document. The original should be
posted/couriered/given in person to the concerned official, latest by the last date of bid submission or as specified
in the tender documents. The details of the DD/any other accepted instrument, physically sent, should tally with
the details available in the scanned copy and the data entered during bid submission time. Otherwise the
uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in the format provided and
no other format is acceptable. If the price bid has been given as a standard BoQ format with the tender document,
then the same is to be downloaded and to be filled by all the bidders. Bidders are required to download the BoQ
file, open it and complete the white coloured (unprotected) cells with their respective financial quotes and other
details (such as name of the bidder). No other cells should be changed. Once the details have been completed, the
bidder should save it and submit it online, without changing the filename. If the BoQ file is found to be modified
by the bidder, the bid will be rejected.

The server time (which is displayed on the bidders’ dashboard) will be considered as the standard time for
referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The bidders should follow
this time during bid submission.

The documents being submitted by the bidders would be encrypted using PKI encryption all techniques to ensure
the secrecy of the data. The data entered cannot be viewed by unauthorized persons until the time of bid opening.
The confidentiality of the bids is maintained using the secured Socket Layer 128-bit encryption technology. Data
storage encryption of sensitive fields is done. Any bid document that is uploaded to the server is subjected to
symmetric encryption using a system generated symmetric key.

Further this key is subjected to asymmetric encryption using buyers/bid opener’s public keys. Overall, the
uploaded tender documents become readable only after the tender opening by the authorized bid openers.

The uploaded tender documents become readable only after the tender opening by the authorized bid openers.

3|Page



11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid Submission” in the portal), the
portal will give a successful bid submission message & a bid summary will be displayed with the bid no. and the
date & time of submission of the bid with all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of the bid. This
acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:
1) Any queries relating to the tender document and the terms and conditions contained therein should be addressed
to the Tender Inviting Authority for a tender or the relevant contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal in general may be
directed to the 24x7 CPP Portal Helpdesk humber 0120-4200462, 0120-4001002.

3) For any further assistance, please contact to the office of Executive Engineer, AIIMS Raipur.
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Name of Work: - “Up-gradation of New Biochemistry section at Central Lab in 1st floor D-1
Block, AlIMS Raipur.”
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

NOTICE INVITING e-TENDER

(a) [Name of Work “Up-gradation of New Biochemistry section at Central Lab in 1st floor D-1
Block, AlIMS Raipur”.

(b) [NIT No. 01/EE/AIIMS/RPR/2019-20 (2™ call)

(c) |Contract Period One (01) Month

(d) [Estimated Cost Rs.11, 20,720.00 (Rupees Eleven Lakhs Twerﬁy Thousand Seven Hundred Twenty)
Only.

(e) |[Earnest Money Rs. 22,500.00 (Rupees Twenty- Two Thousand Five Hundred) Only (to be submitted

Deposit(EMD) in the form of DD/FDR/BG) in favour of AlIMS, Raipur.

(f) |Performance Guarantee 5% of Tendered value.

{g) ISecurity Deposit 2.5% of the Tendered Value.

(h) [Tender documents may be |AIIMS web site www.aiimsraipur.edu.in and

CPPP site https://eprocure.gov.in/eprocure/app(for reference only)

(j) |Last Date &Time of By 08-07-2019 at 12:00 Hours through online.
Submission

(k) |Date & Time for opening of On 09-07-2019 at 12:30 Hours.
'Technical Bid

(I) |Opening of Online Financial On 09-07-2019 at 12:30 Hours.
Bids

1. Theindenting Bidder must read the Terms &conditions carefully. He/ She should only submit bid if consider
himself/herself eligible and bidder in possession of all the documents required.

2. Information and Instructions for bidders posted on website shall from part of bid document.

3. The Bid documents consisting of specifications, the schedule of quantities of various types of items to be
executed and the set of terms &conditions of the contract to be complied with and other necessary documents
can be seen and downloaded from website www.aiimsraipur.edu.in Or
https://eprocure.gov.in/eprocure/app.

Executive Engineer (Civil)

AlIMS, Raipur
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INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Executive Engineer, Project Cell, AIIMS, Raipur on behalf of the Director, AlIMS, Raipur invites online percentage
rate bids in single Bid system (Technical & Financial) from registered and eligible contractors of CPWD, MES, BSNL,
Chhattisgarh State PWD and other government organization having successfully completed works of similar nature as
per eligibility condition for the following works: -

SL.

Description Details
No. i
(a) |NIT No. 01/EE/AIIMS/RPR/2019-20 (2" Call)
(b) |Name of Work: “Up-gradation of New Biochemistry section at Central Lab in
1st floor D-1 Block, AIIMS Raipur.”
{(c) |Estimated Cost Rs.11,20,720.00(Rupees Eleven Lakh Twenty Thousand Seven
Hundred Twenty) only
(d) |Earnest Money Rs.22,500.00(Rupees Twenty-Two Thousand Five Hundred )Only
(e) |Period of Completion One(01) Months
(f) |Last date and time of online submission of[By 08-07-2019 at 12:00 Hours through online.
tender
(g) |Time and date of online opening of On 09-07-2019 at 12:30 Hours. -
Technical Bid
(h) |Time and date of opening of Online On 09-07-2019 at 12:30 Hours.

Financial Bids

(i)

Period during which hard copies of EMD
(in Original), Registration Certificates,
Undertaking and other Documents to be
submitted to Division office by the
Bidders for reference. However, the
Eligibility will be considered as per
uploaded documents.

To be submitted during Office hours before the last date opening of
Bid.

I

The intending bidder must read the terms and conditions of Tender document carefully. Bidder may submit bid having all requi;ed
documents.

Intending bidders shall have to register at CPPP portal to participate in the tendering process. For details kindly visit website
http:// eprocure.gov.in/eprocure/app or In case the bidder requires any elucidation regarding the tender documents, may contact to
the office of Executive Engineer, AIIMS Raipur before the opening of tender date.

For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public Procurement Portal (CPPP) e-
Procurement website.

The intending bidders must have valid class-1II digital signature to submit the bid. Manual bid shall not be accepted in any
circumstance. The complete bidding process is online bidding; Bidder should have valid digital Signature Certificate (DSC) for
online submission of bids.

Tenderers are advised to follow the instructions provided in the ‘Instructions to the Tenderer for the e-submission of the bids online
through the Central Public Procurement Portal for eProcurement athttps://eprocure.gov.in/eprocure/app.

Eligibility Criteria. Contractor who full fill following requirement shall be eligible to apply:-

(a) Three similar works, each of value not less than 40% or Two similar works each of value not less than
60% or one similar work of 80% of estimated cost put to tender in last 07 (Seven) Years up to the date of
receipt of tender. The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 07% per annum, calculated from the date of completion to the last
date of receipt of tender.

(b) The Bidder should have registration with Employee Provident Fund (EPF) Commissioner and
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10.

1.
12.

13.

14.

16.

17.

18.
19.

20.
21.

22.

23.

Employee State Insurance (ESI) Corporation.
(c) The Bidder/Firm should have Valid Contractor’s License.

The bid can be submitted only after uploading the mandatory scanned documents up to 100 dpi Copies of eligibility documents and
EMD as specified on the e-tendering website within the period of tender submission. Bidders can upload documents in the form of
JPG format, PDF format and any other format as permissible by the e-tendering portal.

Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be treated as"0".Therefore, If any cell is left
blank and no rate is quoted by the bidder, rate of such item shall be treated as "0"(ZERO).After submission of the bid online the
contractor can re-submit revised bid any number of times but before last time and date of submission of bid as notified.

After submission of bid online, it can be revised any number of times before specified time on last date of submission of bid. While
submitting the revised bid, bidder can revise the rate of one or more item(s) any number of times (need not re-enter rate of all the
items) but before last time and date of submission of bid as notified.

Financial bids shall be opened online only for bidders for whom EMD and other documents are found in order and who are found
to be eligible to bid for work. On opening date, the bidder can log in and see the bid opening process. After opening of bid he/she
will receive the competitor bid sheets.

If the bidder is found ineligible after opening of bid, bid shall become invalid.

If any discrepancy is noticed between the eligibility documents as uploaded at the time of submission of bid and hard copies as
submitted physically by the bidder, the bid shall become invalid.

The Bidders shall have to submit original instrument for EMD and self-certified copies of all the scanned and uploaded documents
before the last date of opening of Bids to the office of Tender Opening Authority.

The Eligibility bid shall be opened first on due date and time as mentioned above. The time and date of opening of financial bid of
contractors qualifying the eligibility bid shall be communicated to them at a later date.

The department reserves the right to reject any prospective application without assigning any reason and to restrict the list of
qualified contractors to any number deemed suitable by it, if too many bids are received satisfying the laid down criteria.
Performance Guarantee:  The successful contractor will be required to furnish a Performance guarantee of 5% (Five
Percent) of Tendered Value after receiving notification of award in the form of Fixed Deposit Receipt or Bank Guarantee from
any Nationalized Bank duly pledged inthe name of the "All India Institute of Medical Sciences, Raipur” which shall be
kept valid for a period of Six (06) months beyond completion of all the contractual obligations. The Performance Guarantee
can be forfeited in the event of any breach or negligence or non—observance of any condition of contract or for unsatisfactory
performance or non-observance of any condition of the contract. Performance Security will be released after successful completion
of work under the contract. In case the contractor fails to deposit the said performance guarantee within the period including the
extended period if any, the Earnest Money deposited by the contractor shall be forfeited automatically without any notice to the
contractor. The earnest money deposited along with tender shall be returned after receiving the aforesaid performance guarantee.
Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy themselves before submitting
their bids, the means of access to the site, the accommodation they may require and in general shall themselves obtain all
necessary information as to risks, contingencies and other circumstances which may influence or affect their bid. A bidder
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra charge consequent on any
misunderstanding or otherwise shall be allowed. The bidders shall be responsible for arranging and maintaining at his own cost, all
materials, tools & plants, water, electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a bidder implies that he has read this
notice and all other contract documents and has made himself aware of the scope and specifications of the work to be done and of
conditions.

The Tender paper/documents can be seen/downloaded from Official website & submitted through Online or Site.

The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself to accept .the lowest or any other
bid and reserves to itself the authority to reject any or all the bids received without the assignment of any reason. All bids in
which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put forth by the bidder
shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the bids submitted by the contractors
who resort to canvassing will be liable to rejection.

The Competent Authority, The Engineer-In-Charge reserves to himself the right of accepting the whole or any part of the bid and
the bidder shall be bound to perform the same at the rate quoted.

The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible for award and execution of contracts,
in which his near relative is posted as an officer in any capacity between the grades of Superintending Engineer and Junior
Engineer (both inclusive). He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the AIIMS, Raipur. Any breach of this
condition by the contractor would render him liable to be removed from the approved list of contractors of this Department.

No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or Administrative duties in an Engineering
Department of the Government of India is allowed to work as a contractor for a period of one year after his retirement from
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24.
25.

26.

27.

Government  service, without the prior permission of the Government of India in writing. This contract is liable to be
cancelled if either the contractor or any of his employees is found any time to be such a person who had not obtained the
permission of the Government of India as aforesaid before submission of the bid or engagement in the contractor’s service.

The bid for the works shall remain open for acceptance for a period of 30 days from the date of opening of bids.

This notice inviting bid shall form a part ofthe contract document. The successful bidder/ contractor, on acceptance of
his bid by the Accepting Authority shall within 15 days from the stipulated date of start of the work, sign the contract consisting
of “The Notice Inviting bid, all the documents including additional conditions, specifications and drawings, GCC, if any,
forming part ofthe bid as uploaded at the time of invitation of bid and rate quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading there to.

(a) Security Deposit @2.5% of contract value will be deducted from the bill of contractor (Whether it may be First and Final Bill or
RA bill) and any other deductions as per Govt. rules.

(b) The Income Tax as applicable shall be deducted from the Bill unless exempted by the Income Tax Department.

(c) The quoted Rates shall be inclusive of all taxes (GST etc.)

(d) Labour CESS @ 1% will be deducted from the Bill as per Govt. rules.

Method of application:

a) If the bidder is an individual, the application shall be signed by him above his full type written name and current
address.

b) If the bidder is a proprietary firm, the application shall be signed by the proprietor above his full type written name
and the full name of his firm with its current address.

c¢) If the bidder is a firm in partnership, the application shall be signed by all the partners of the firm above (heir full
type written names and current addresses, or, alternatively, by a partner holding power of attorney for the firm. In the
later case a certified copy of the power of attorney should accompany the application. In both cases a certified copy of the
partnership deed and current address of all the partners of the firm should accompany the application.

d) If the bidder is a limited company or a corporation, the application shall be signed by a duly authorized person
holding power of attorney for signing the application accompanied by a copy of the power of attorney. The bidder should
also furnish a copy of the Memorandum of Articles of Association duly attested by a Public Notary.
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List of Eligibility Documents to be scanned and uploaded within the period of bid submission: -

(a) Scanned copy must be uploaded for Demand Draft/Pay order/bankers cheque of any scheduled Bank against
EMD in favour of AlIMS, Raipur. (EMD will be retained of successful bidder and will be released after submission

of 5% Performance guarantee of quoted cost.)
(b) Appendix C duly filled in (Pages 13) and signed.
(c) Certificate of Registration for GST.
(d) Declarations to be given by the Tenderers (as per Page 14).
(e) Copy of PAN card.
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Appendix’A’

FORM FOR FINANCIAL INFORMATION
(Financial Analyses)

Details
Account,

S. No. | Desgription 2016-17 2017-18 2018-19/

be furnished duly supported by figures in Balance Sheet/Profit & Loss Account duly Certified by the Charted
submitted by the applicant to the Income Tax Department (copies to be attached).

Note: Gross Annual Turn Over only.

(Authorized Signature of the Bidder with Seal)

11| Page




FORM FOR DETAILS OF ALL WORKS OF SIMILAR CLASS COMPLETED DURING THE LAST SEVEN YEAR

Appendix "B’

/

SIl.  |Name of Work/ |Location |Owner or [Cost of  |Date of Stipulated |Actual Litigation/ |Remarks
No. |Project Sponsorin  |Workin |Commenceme |date of date of /Arbitration
g Lakhs nt as per Completio |Completio /[pending/In
Organizati Contract n n progress
on with details
(@) | (b) (© | (e) (f) (g)/*’ (h) () (k)
1. )
2. \
3.
4. / / \\ N
5. / ' \ -
6. o
= .

(Authorized Signa

re of the Bidder with Seal)
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Appendix-“C”

FORM FOR DETAILED INFORMATION BY BIDDER

1. Name of the Bidder

2. Permanent Account No (PAN)

3. Particulars of Bank Account

a) Name of the Bank

b) Name of the Branch

c) Branch Code

d) Address

e) City Name

f) Telephone No

4. |Legal status of the bidder (attach copies of
original document defining the legal
status)

a) An Individual

b) A proprietary firm

c) A firm in partnership

d) A limited company or Corporation

4 Valid Email ID of the Bidder

5. |Complete Postal Address of the bidder

(Authorized Signature of the Bidder with Seal)
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DECLARATION

It is to certify that:

1) | /We have gone through the Tender Document with up to date amendment/ corrigendum as available on
website  https://eprocure.gov.infeprocure/app / www.aiimsraipur.edu.in or in the office of Executive
Engineer and |/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) Deleted

3) Deleted

4) 1/We undertake and confirm that eligible similar Work(s) has/have not been got executed through another
contractor on back to back basis. Further, it is stated that, if such a violation comes to the notice of Department,
than I/We shall be debarred for bidding in AIIMS in future forever. Also, if such a violation comes to the notice of
AlIMS, Raipur before date of start of work, the Executive Engineer shall be free to forfeit the entire amount of
Earnest Money Deposit/Performance Guarantee.

5) 1/ We have signed (with stamp) all the pages of the tender document before submitting the same.

6) All the information and documents given/ uploaded for bids are true.

7) 1/ We have submitted the EMD.

8) 1/ We have provided our e-Mail id for any communication in this regard.

9) I have read carefully & understood the important instructions to the all tenderers.

Date......c.c..... Contractor

E-Mail: (Sign with Seal)
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INTEGRITY PACT

To,

Sub: NIT No. 01/EE/AIIMS/RPR/2019-20(2™ Call) for the work of “Up-gradation of New Biochemistry section
at Central Lab in 1st floor D-1 Block, AIIMS Raipur.”

Dear Sir,

It is here by declared that AlIMS is committed to follow the principle of transparency, equity and competitiveness in
public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the Bidder will sign the
integrity Agreement, which is an integral part of tender / bid documents, failing which the tenderer / bidder will stand

disqualified from the tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the same shall be deemed as
acceptance and signing of the Integrity Agreement on behalf of the AlIMS Raipur.

Yours faithfully,

Executive Engineer

Project Cell, AlIMS Raipur
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To,
The Executive Engineer,

Project Cell, AlIMS Raipur

Sub: Submission of Tender for the work“Up-gradation of New Biochemistry section at Central Lab in 1st floor D-1
Block, AlIMS Raipur.”

Dear Sir,

I / We acknowledge that AlIMS is committed to follow the principles thereof as enumerated in the Integrity
Agreement enclosed with the tender/bid document.

| / We agree that the Notice Inviting e-Tender is an invitation to offer made on the condition that I/We will sign the
enclosed integrity Agreement, which is an integral part of tender documents, failing which I/We will stand disqualified
from the tendering process. I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and further agree that
execution of the said Integrity Agreement shall be separate and distinct from the main contract, which will come into
existence when tender/bid is finally accepted by AIIMS Raipur. I/We acknowledge and accept the duration of the
Integrity Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, while submitting

the tender/bid, AIIMS Raipur shall have unqualified, absolute and unfettered right to disqualify the tenderer/bidder
and reject the tender/bid is accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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To be signed by the bidder and same signatory competent / authorized to sign the relevant
contract on behalf of AlIMS Raipur.

INTEGRITY AGREEMENT
This Integrity Agreement is made at.........cconmereericninnnennnns onthis.........eunne. dayof. .cocoveeinnnn 2019
BETWEEN
AIIMS Raipur through EXeCUtIVE ENGINEET, ....cceiviriviiiiiiiiiiiinsiinssisisemssiessessesseseissssinsssissssebssasansassinaans i
(Name of Division)
ANMS, ... s it i s Eos sy e as s Vol ey ST i 0 T A B et , (Hereinafter referred as the
(Address of Division)

'"Principal / Owner', which expression shall unless repugnant to the meaning or context hereof include its successors
and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
ENFOUG Niiiiine i e i s i e s e e s re e s sev e e rensemenseses nsen st bneone (hereinafter referred to as the
(Details of duly authorized signatory)

“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context hereof include its
successors and permitted assigns)

Preamble

WHEREAS the Principal /Owner has floated the e-Tender NIT No:01/EE/AIIMS/RPR/2019-20 (2" Call) (hereinafter
referred to as “Tender/Bid”) and intends to award, under laid down organizational procedure, contract for “Up-
gradation of New Biochemistry section at Central Lab in 1st floor D-1 Block, AIIMS Raipur.” hereinafter referred to as
the “Contract”.

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the land, rules, regulations,
economic use of resources and of fairness/transparency in its relation with its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity Agreement
(hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as integral
part and parcel of the Tender/Bid documents and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree as follows and
this Pact witnesses as under:
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Article 1: Commitment of the Principal / Owner

1) The Principal/Owner commits itself to take all measures necessary to prevent corruption and to observe the

following principles:

(a) No employee of the Principal/Owner, personally or through any of his/her family members, will in
connection with the Tender, or the execution of the Contract, demand, take a promise for or accept, for
self or third person, any material or immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity and reason. The
Principal/Owner will, in particular, before and during the Tender process, provide to all Bidder(s) the same
information and will not provide to any Bidder(s) confidential / additional information through which the
Bidder(s) could obtain an advantage in relation to the Tender process or the Contract execution.

©) The Principal / Owner shall endeavor to exclude from the Tender process any person, whose
conduct in the past has been of biased nature.

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a criminal offence
under the Indian Penal code (IPC) / Prevention of Corruption Act, 1988 (PC Act) or is in violation of the principles
herein mentioned or if there be a substantive suspicion in this regard, the Principal / Owner will inform the Chief
Vigilance Officer and in addition can also initiate disciplinary actions as per its internal laid down palicies and
procedures.

Article 2: Commitment of the Bidder (s) / Contractor (s)

1) It is required that each Bidder/Contractor (including their respective officers, employees and agents)
adhere to the highest ethical standards, and report to the Government / Department all suspected acts of fraud

or corruption or Coercion or Collusion of which it has knowledge or becomes aware, during the tendering

process and throughout the negotiation or award of a contract.

2) The Bidder(s) / Contractor(s) commit himself to take all measures necessary to prevent corruption. He
commits himself to observe the following principles during his participation in the Tender process and during the
Contract execution:

a)

b)

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm, offer, promise or give
to any of the Principal / Owner's employees involved in the Tender process or execution of the Contract
or to any third person any material or other benefit which he/she is not legally entitled to, in order to
obtain in exchange any advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.

The Bidder(s) / Contractor (s) will not enter with other Bidder (s) into any undisclosed agreement or

understanding, whether formal or informal. This applies in particular to prices, specifications,

certifications, subsidiary contracts, submission or non-submission of bids or any other actions to restrict

competitiveness or to cartelize in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PC Act. Further the
Bidder(s) / Contract(s) will not use improperly, (for the purpose of competition or personal gain), or pass
on to others, any information or documents provided by the Principal/Owner as part of the business
relationship, regarding plans, technical proposals and business details, including information contained
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or transmitted electronically.

c) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses of agents /
representatives in India, if any. Similarly Bidder(s)/Contractor(s) of Indian Nationality shall disclose
names and addresses of foreign agents/representatives, if any. Either the Indian agent on behalf of the
foreign principal or the foreign principal directly could bid in a tender but not both. Further, in cases
where an agent participate in a tender on behalf of one manufacturer, he shall not be allowed to quote
on behalf of another manufacturer along with the first manufacturer in a subsequent/parallel tender for
the same item.

d) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose (with each tender as per Performa
enclosed) any and all payments he has made, is committed to or intends to make to agents, brokers or
any other intermediaries in connection with the award of the Contract

3) The Bidder(s) / Contractor(s) will not instigate third persons tocommit offences outlined above or
be an accessory to such offences.

4

—

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm Indulge in fraudulent practice
means a willful misrepresentation or omission of facts or submission of fake / forged documents in order to
induce public official to act in reliance thereof, with the purpose of obtaining unjust advantage by or causing

damage to justified interest of others and/or to influence the procurement process to the detriment of the
Government interests.

5) The Bidder(s) / Contractor(s) will not, directly orthrough any other person or firm use Coercive Practices (means
the act of obtaining something, compelling an action or influencing a decision through intimidation, threat or the
use of force directly or indirectly, where potential or actual injury may befall upon a person, his / her reputation or
property to influence their participation in the tendering process).

Article 3: Consequences of Breach

Without prejudice to any rights that may be available to the Principal/Owner under law or the Contract or its
established policies and laid down procedures, the Principal / Owner shall have the following rights in case of
breach of this Integrity Pact by the Bidder(s)/Contractor(s) and the Bidder / Contractor accepts and undertakes to
respect and uphold the Principal / Owner's absolute right:

1) If the Bidder (s) / Contractor(s), either before award or during execution of Contract has committed a

transgression through a violation of Article 2 above

or
in any other form, such as to put his reliability or credibility in question, the Principal/Owner after giving 14 days
notice to the contractor shall have powers

to
disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate / determine the Contract, if already
executed or exclude the Bidder/Contractor

from

future contract award processes. The imposition and duration of the exclusion will be determined by the severity of transgression

and determined by the Principal / Owner. Such exclusion may be forever or for a limited period as decided by the
Principal/Owner.

2) Forfeiture of EMD /Performance Guarantee/ Security Deposit:
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If the Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the award of the Contract
or terminated/determined the Contract or has accrued the right to terminate/determine the Contract according
to Article 3(1), the Principal/Owner apart from exercising any legal rights that may have accrued to the
Principal/Owner, may in its considered opinion forfeit the entire amount of Earnest Money Deposit,
Performance Guarantee and Security Deposit of the Bidder / Contractor.

3) Criminal Liability:
If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an employee or a
representative or an associate of a Bidder or Contractor which constitutes corruption within the meaning of
Indian Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner has substantive suspicion in this
regard, the Principal/Owner will inform the same to law enforcing agencies for further investigation.

Article 4: Previous Transgression

1) The Bidder declares that no previous transgressions occurred in the last 5 years with any other Company in any
country confirming to the anticorruption approach or with Central Government or State Government or any
other Central/State Public Sector Enterprises in India that could justify his exclusion from the Tender process.

2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the Tender process or action
can be taken for banning of business dealings/ holding listing of the Bidder/Contractor as deemed fit by the
Principal/ Owner.

3) If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by him and has installed
a suitable corruption prevention system, the Principal/Owner may, at its own discretion, revoke the exclusion
prematurely.

Article 5: Equal Treatment of all Bidders/Contractors/Subcontractors

1) The Bidder(s) / Contractor(s) undertake(s) to demand from all subcontractors a commitment in conformity with
this Integrity Pact. The Bidder / Contractor shall be responsible for any violation(s) of the principles laid down in
this agreement/Pact by any of its Sub- contractors/sub-vendors.

2) The Principal / Owner will enter into Pacts on identical terms as this one with all Bidders and Contractors.

3) The Principal / Owner will disqualify Bidders, who do not submit, the duly signed Pact between the
Principal/Owner and the bidder, along with the Tender or violate its provisions at any stage of the Tender
process, from the Tender process.

Article 6- Duration of the Pact

This Pact begins when both the parties have legally signed it. It expires for the Contractor / Vendor 12 months
after the completion of work under the contract or till the continuation of defect liability period, whichever is
more and for all other bidders, till the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to be valid despite the lapse
of this Pacts as specified above, unless it is discharged/determined by the Competent Authority, AIIMS Raipur.

Article 7- Other Provisions

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the Headquarters of the Division of
the Principal / Owner, who has floated the Tender.
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2) Changes and supplements need to be made in writing.  Side agreements have not been
made.

3) If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners or by one or
more partner holding power of attorney signed by all partners and consortium members. In case of a
Company, the Pact must be signed by a representative duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact remains valid. In
this case, the parties will strive to come to an agreement to their original intentions.

5) It is agreed termand condition that any dispute or difference arising between the parties with regard to the
tems of this Integrity Agreement / Pact, any action taken by the Owner/Principal inaccordance with this
Integrity Agreement/ Pact or interpretation there of shall not be subject to arbitration.

Article 8- LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies belonging to
such parties under the Contract and/or law and the same shall be deemed to be cumulative and not alternative to
such legal rights and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will
have precedence over the Tender / Contract documents with regard any of the provisions covered under this Integrity
Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date first above
mentioned in the presence of following witnesses:

(For and on behalf of Principal/ Owner)

(For and on behalf of Bidder/ Contractor)

WITNESSES:
1. G R (Signature, name and address)
2. T —— (Signature, name and address)
Place:-
Dated:
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ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Percentage Rate Tender & Contract for Works

Tender for the work of : “Up-gradation of New Biochemistry section at Central Lab in 1st floor D-1 Block, AlIMS
Raipur.”
e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, specifications applicable, Drawings &
Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate &
other documents and Rules referred to in the conditions of contract and all other contents in the tender document for
the work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the time specified in Schedule ’'F’,
viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings and instructions in
writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the CPWD General Conditions of
contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so far as
applicable.

1/We agree to keep the tender open for 30 days from the due date of opening of financial bid and not to make any
modification in its terms and conditions.

A sum of Rs.22,500.00/-is hereby forwarded in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/
Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee issued by a Scheduled
Bank as earnest money. A copy of the earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled
Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee issued by a
Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed performance guarantee within prescribed
tender, I/we agree that the said President of India or his successors, in office shall without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified,
I/We agree that President of India or his successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said performance guarantee absolutely. The said Performance Guarantee
shallbe guarantee to execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to those in excess of that limit at the rates to be determined in accordance with the provision
contained in Clause 12.2 and 12.3 of the General Conditions of Contracts (CPWD). Further, |/we agree that in case of
forfeiture of earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in the re-
tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed through another contractor
on back to back basis. Further that, if such a violation comes to the notice of Department, then I/We shall be debarred
for tendering in AIIMS Raipur in future forever. Also, if such a violation comes to the notice of Department before date of
start of work, The Engineer — in — Charge shall be free to forfeit the entire amount of Earnest Money Deposited /
Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the work as
secret/confidential documents and shall not communicate information/derived therefrom to any person other than a
person to whom I/We am/are authorized to communicate the same or use the information in any manner prejudicial to
the safety of the State.

Dated: Signature of Contractor:
Witness: Postal Address:
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E-Mail id:
Address:
Occupation : To be filled in by the contractor/witness as applicable

ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on behalf of the AlIMS
Raipur for a sum of z[. *

(Rupees * )

The letters referred to below shall form part of this contract Agreement:-

a)
b)
c)
For & on behalf of the AlIMS Raipur.
Signature.......ccccovvrniinincnninnens
Dated: Designation........cccceceeeeennen
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

GENERAL CONDITIONS

1. Name of Work: “Up-gradation of New Biochemistry section at Central Lab in 1st floor D-1 Block,
AIIMS Raipur.”

2. For all items of Electrical; CPWD specifications with up to date correction slips up to receipt of tender shall be
followed. For the items which are not covered under CPWD specifications, B.I.S. specifications shall apply. In this
regard the decision of Engineer-in- charge shall be final.

3. Wherever any reference is made of any Indian Standard, it shall be taken as reference to the latest edition with all
amendments / revision issued thereto up to the date of receipt of tenders.

4. Unless otherwise specified, the agreement rates for all items of work of the schedule of quantities are for all heights,
depths, leads and lifts involved in the execution of work.

5. Other agencies working at site will also simuitaneously execute the work entrusted to them and the contractor shall
offer necessary co-operation wherever required to other agencies.

6.0n account of security consideration, there could be some restrictions on the working hours, movement of
vehicles for transportation of materials. The contactor shall be bound to follow all such restrictions and
adjust the program for execution accordingly, for which nothing extra shell be paid.

7. The work shall be carried out in a manner complying in all respects with the requirements of relevant bye laws of the
local bodies, Labour Laws, minimum wages act, workmen compensation act and other statutory laws enacted by
Central Govt. as well as State Govt.

8. All melba/rubbish/silt/waste, garbage etc. generated due to any operation from buildings/houses/hostels
and other open spaces whatsoever shall be disposed off on daily basis by the contractor to the specified
common disposal point. After the collection of full truck load of the said Melba (approx. 4.5 cubic meters), the
same shall be disposed off by the contractor to the authorized municipal dumping ground and nothing extra
shall be paid on this account. In case of non- removal/disposal in the specified period, the same would be
disposed at risk & cost of contractor.

9. No residential accommodation shall be provided to any of the staff engaged by the contractor. The contractor shall
not be allowed to erect any temporary set up for staff in the campus.

10.No claims of the labours shall be entertained by the Department including that of providing employment,
regularization of services etc.

11.All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked in chronological
order but the contractor will have to arrange all such registers/stationery etc. Nothing extra shall be paid on this
account.

12.The contractor shall have registration with Employee’s Provident Fund commissioner and Employee’s state
Insurance Corporation for safe guarding interest of his workmen. He shall obtain all other necessary approvals from
statutory bodies as per law in vogue. '

13.All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for maintenance, consumable and Contingent Articles
required for execution of the work shall be arranged by the contractor.

14.The contractor shall make all safety arrangement required for the labour engaged by him at his own cost. All
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consequences due to negligence or due to lapse of security/safety or otherwise shall remain with the contractor.
The department shall not be responsible for any mishap, injury, accident or death of the contractor’s staff.
No claim in this regard shall be entertained / accepted by the department. Also Contractor is responsible to the
damage caused to any man/material other that his team during execution and AIIMS will not be responsible for
that.

15.Contractor shall be fully responsible for any damages caused to govt. property or allotter’s property by his or his
labour in carrying out the work and shall be rectified by the contractor at his own cost.

16.GST and other Taxes as applicable shall be recovered/ paid from the contractor’s bill as per Govt. of
India/AIIMS Rules. GST amount will be reimbursed only after submission of GST deposition proof.

17.Chases, holes & drilling works etc. shall be done using power operated tools in the cost of Contract. No extra will be
paid for the same.

18.Deleted
19.Deleted

20.The agency shall restore back the premises and other articles provided by the department to the department at the
time of closure of the contract.

21.In the case of discrepancy between the schedule of quantities, the Specifications and/or the Drawings, the
following order of preference shall be observed :-

{a) Description of schedule of quantities.

(b) Additional specifications and special conditions, if any.

(c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD specifications.
(d) Architectural drawings.

(e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference made to any Indian
standards specifications in these documents, shall imply to the latest version of that standard,
including such revisions/amendments as issued by the Bureau of Indian Standards up to last date
of receipt of tenders. The contractor shall keep at his own cost all such publications of relevant Indian
Standards applicable to the work at site.

22.The contractor and /or his authorized agent should see the site order book every day and get the compliance
of instruction given by the JE/AE/Engineer-in-charge(E-1/C) as per time schedule.

23.The contractor will not pitch up tents for laborers, materials and his stores etc.

24.No permanently / temporary huts / structures shall be constructed by the contractor at the site of work or at any
government land / premises. Such structures, if any, found at the site or at AlIMS, Raipur land shall be demolished
and removed at the cost of the agency without any notice.

25.Any damage to the building structure, fittings or any other articles etc. done by the contractor or his workman
during the execution of the work shall be made good by the contractor at his own cost.

26.The contractor shall clear the site properly after the completion of the work.

27.The Agency shall be solely responsible for compliance to the provisions of various Labour and industrial laws, such
as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. relating to personnel deployed by it at AlIMS,
Raipur site or for any accident caused to them and the institute shall not be liable to bear any expense in this
regard. The Agency shall make payment of wages to workers engaged by it by the stipulated date irrespective of
any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The Agency shall also be responsible for
the insurance of its personnel. The Agency shall specifically ensure compliance of applicable various Laws / Acts.

28.Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in the contract shall be
treated as breach of contract. Or In Case of breach of any terms and conditions as mentioned above, the
Competent Authority, will have the right to reject the bid at any stage without assigning any reason thereof and
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nothing will be payable by AIIMS, Raipur in that event the EMD shall also stands forfeited.

29.Termination of Contract: AIIMS, Raipur would have the right to terminate the contract by giving one month’s

notice before the expiry of the term, in case the work performance is not up to the standard, or in case there
is any violation of AIIMS, Raipur rules & regulations, or if there is any lapse in compliance of any labour
legislation, or if there is any incident of indiscipline on the part of the Tenderer or his staff and the agreement
may be terminated by either party by giving one month’s notice to the institution. The decision of AIIMS, Raipur’s
management in this regard would be final and binding on the Tenderer. In such an event, AlIMS, Raipur shall have
the right to engage any other tenderer to carry out the task.

30.Arbitration: The Arbitration shall be held in accordance with the provision of the Arbitration and conciliations

Act, 1996 and the venue of arbitration shall be at Raipur. The decision of the Arbitrator shall be final and binding
on the both parties.

31.Dispute Settlement: It is mutually agreed that all differences and disputes arising out of or in connection

with this agreements shall be settled by mutual discussions and negotiations if such disputes and differences
cannot be settled and resolved by discussions and negotiations then the same shall be referred to the sole
Arbitrator appointed by the Director, AlIMS, RAIPUR whose decision shall be final and binding on both the
parties. The contract shall be governed by laws and procedures established by Govt. of India, within the
framework of applicable legislation and enactment made from time to time concerning such commercial
dealings/ processing.

32.Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and O.A. No. 95 of 2014 in the

matter of Vardhaman Kaushik Vs. Union of India & other and Sanjay KulshreshthaVs Union of India & ors : Air
Pollution of Dust from Construction and Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to
172/NGT-21/2015/225-408 dt. 17/04/2015 shall be complied by the Bidders.

Executive Engineer (Civil)

AlIMS, Raipur
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Annexure |

FORM OF PERFORMANCE GUARANTEE BANK GUARANTEE

(On a stamp paper of approprlate value from any Natlonallzed Bank or Scheduled Bank)

To

Executive Engineer,
AlIMS RAIPUR,
TATIBANDH,
RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS RAIPUR, having offered to except the terms and conditions of the proposed agreement

between.............. &M/S (hereinafter referred to as “the said Contractor (s)”, which
expression shall include his successor and assignees) for the work of

Contract No in terms inter alia, of
the Letter No._ dated and the General Conditions of Contract and upon the

condition of the Contractor's furnishing Security for the performance of the Contractor's obligations and discharge of the
Contractor's liability under and in connection with the said Contract upto a sum of Rs.
(Rupees only) amounting to percent of the total Contract value.

1 We, (hereinafter called 'The Bank' which expression shall
include its successors and assignees) hereby jointly and severally undertake to guarantee the payment to the
Employer in rupees forthwith on demand in writing and without protest or demur or any and all moneys payable by
the Contractor to the Employer in respect of or in connection with the said Contract inclusive of all the Employer's
losses and damages and costs, (inclusive between attorney and client) charges and expenses and other moneys
payable in respect of the above as specified in any notice of demand made by the Employer to the Bank with
reference to this guarantee upto an aggregate limit of Rs. (Rupees only).

2 We Bank Ltd. further agree that the Employer shall be sole judge of and as to whether
the said Contractor has committed any breach or breaches of any of the terms and conditions of the saidContract
and the extent of loss, damage, cost, charges and expenses caused to or suffered by or that may be caused to or
suffered by the Employer on account thereof and the decision of the Employer that the said Contractor has
committed such breach or breaches and as to the amount or amounts of loss, damage, costs, charges and expenses
caused to or suffered by the Employer from time to time shall be final and binding on us.

3 The Employer shall be at liberty without reference to the Bank and without affecting the full liability of the Bank
hereunder to take any other Security in respect of the Contractor's obligations and liabilities hereunder or to vary
the Contract or the work to be done there under vis-a-vis the Contractor or to grant time or indulgence to the
Contractor or to reduce or to increase or otherwise vary the prices of the total Contract value or to release or to
forbear from enforcement of all or any of the Security and/or any other Security(ies) now or hereafter held by The
Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or arrangements with the
Contractor or release or forbearance whatsoever shall absolve the bank of the full liability to the Employer
hereunder or prejudice the rights of the Employer against the bank.

4 This guarantee shall not be determined or affected by the liquidation or winding up, dissolution, or change of
constitution or insolvency of the Contractor but shall in all respects and for all purposes be binding and operative
until payment of all monies payable to the Employer in terms thereof.
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5 The bank hereby waives all rights at any time inconsistent with the terms of this guarantee and the obligations of
the Bank in terms hereof shall not be anywise affected or suspended by reason of any dispute or disputes having
been raised by the Contractor stopping or preventing or purporting to stop or prevent any payment by the Bank to
the Employer in terms hereof.

6 The amount stated in any notice of demand addressed by the Employer to the Bank as liable to be paid to the
Employer by the Contractor or as suffered or incurred by the Employer on account of any losses or damages or
costs, charges and/or expenses shall be conclusive evidence of the amount so liable to be paid to the Employer or
suffered or incurred by the Employer as the case may be and shall be payable by the Bank to The Employer in terms
hereof.

7 This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all claims of the Employer
and liabilities of the Contractor arising upto and until midnight of

8 This guarantee is valid till (date to be mentioned) (Sixty days beyond the stipulated date of
completion or the extended period, thereof)

9 This guarantee shall be in addition to any other guarantee or Security whatsoever that the Employer may now or at
any time anywise may have in relation to the Contractor's obligations/or liabilities under and/or in connection with
the said Contract, and the Employer shall have full authority to have recourse to or enforce this Security in
preference to any other guarantee or Security which the Employer may have or obtain and no forbearance on the
part of the Employer in enforcing or requiring enforcement of any other Security shall have the effect of releasing
the Bank from its full liability hereunder. -

10 It shall not be necessary for the Employer to proceed against the said Contractor before proceeding against the
Bank and the Guarantee herein contained shall be enforceable against the Bank notwithstanding that any Security
which The Employer may have obtained or obtain from the Contractor shall at the time when proceedings are taken
against the said bank hereunder be outstanding or unrealised.

11 We, the said Bank undertake not to revoke this guarantee during its currency except with the consent of the
Employer in writing and agree that any change in the constitution of the said Contractor or the said bank shall not
discharge our liability hereunder.

12 We the said Bank further that we shall pay forthwith the amount stated in the notice of
demand notwithstanding any dispute/difference pending between the parties before the arbitrator and/or that any
dispute is being referred to arbitration.

13 Notwithstanding anything contained herein above, our liability under this guarantee shall be restricted to
Rs. (Rupees ) and this guarantee shall remain in force
till and unless a claim is made on us within 3 months from that date, that is before

all the claims under this guarantee shall be forfeited and we shall be relieved of and dlscharged

from our liabilities there under.

Dated day of 20

For and on behalf of Bank.

Issued under seal
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Annexure Il

CONSENT LETTER

I/We hereby give my/ our consent to work as electrical contractor till the completion of work and
I/we will be responsible for necessary action to hand over the work and for rectification of defects and
repair during the maintenance period. I/we will execute the work as per CPWD specification and the
conditions of the works as mentioned in tender document.

1/we will also engage suitable Engineer for the work as per condition of work. | further
certify that the above particulars pertaining to me are correct.

Signature of bidder
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

11

1.2

1.3

14

1.5

1.6

1.7

Wherever any reference to any Indian Standard Specifications of BIS or other International standards of ASTM
/ BS/EN occurs in the documents relating to this contract, the same shall be inclusive of all amendments issued
there-to or revisions thereof, if any, up to the date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the Engineer-in-charge, for
which purpose, the contractor shall submit a programme of the work within 07 days from the stipulated date
of start of the work based on computer software such as MS Project etc. and shall update the same every
fortnight.

The contractor shall submit monthly progress report of the work in a computerized form. The progress report
shall contain the following, apart from whatever else may be required as specified:

(i) Project information, giving the broad features of the contract of the work under the contract, and the
broad structural or other details.

(i) Introduction, giving a brief scope of the work under the contract, and the broad structural or other details.
(iii) Deleted

(iv) Progress chart of the various components of the work that are planned and achieved, for the month as well
as cumulative upto the month, with reasons for deviations, if any, in a tabular format.

{v) Plant and machinery statement, indicating those deployed in the work, and their working status.

(vi) Man-power statement, indicating individually the names of all the staff deployed in the work, along with
their designations.

(vii} Financial statement, indicating the broad details of all the running account payments received upto date,
such as gross value of work done, advances taken, recoveries effected, amounts withheld, net payments,
details of cheque payments received, etc.

(viii} A statement showing the extra and substituted items submitted by the contractor, and the payments
received against them, items pending for sanction/decision by the Department, broad details of the Bank
Guarantees, indicating clearly their validity periods, broad details of the insurance policies taken by the
contractor, if any, the advances received and adjusted.

(ix) Progress photographs, in colour, of the various items/components of the work done upto date, to indicate
visually the actual progress of the work.

(x) Quality assurance and quality control tests conducted during the month, with the results thereof.

(xi) Videography at various stages of construction right from the day of start of work to date of
completion/occupation, covering all major events, inspections, visits by dignitaries etc.

The contractor shall take instructions from the Engineer-in-charge for stacking of materials at site. No
excavated earth or building materials shall be stacked on areas where the buildings, roads, services or
compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary forces, Institutions etc,
the huts for labour are not to be erected at the site of work by the contractors, the contractors shall provide
such accommodation at such locations as are acceptable to local bodies with all provisions concerning labour
safety & sanitation as contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the contractor shall be all
inclusive and shall apply to all heights, lifts, leads and depths of the building and nothing shall be payable.to
him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form CPWD-7/8, shall mean to
include both architectural and structural drawings respectively. The structural and architectural drawings shall
be properly correlated before executing the work. In case of any difference noticed between architectural and
structural drawings, final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for movement of labour,
materials etc. The contractor shall be bound to follow all such restriction / instructions including issue of
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1.8

1.9

1.10

111

1.12

113

1.14
1.15

1.16

1.17

1.18

identity cards to all persons authorized by him to do work / visit the work site and nothing shall be payable on
this account.

The contractor shall make his own arrangements for obtaining electric connections, if required, and make
necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the
work being performed by other contractor (s) or by the Engineer-in-Charge and shall as far as possible
arrange his work and shall place and dispose off the materials being used or removed, so as not to interfere
with the operations of other contractors, or he shall arrange his work with that of the others in an acceptable
and coordinated manner and shall perform it in proper sequence to the complete satisfaction of Engineer-
in-Charge. The contractor shall be responsible for any damage due to hindrance caused by him.

Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with ears may be accepted
without any extra payment. In such cases, clamps are not required and no extra payment shall be made for
fixing the pipes in a different manner.

Any cement slurry added over base surface for bond or for continuation of concreting, for protecting
reinforcement bars, its cost shall be deemed to have been included in the respective items, unless specified
otherwise and nothing extra shall be payable nor extra cement shall be considered in the cement consumption
on this account.

Stacking of materials and excavated earth including its disposal shall be done as per the directions of the
Engineer-in-Charge. Double handling of materials or excavated earth if required at any stage shall have to be
done by the contractor at his own cost.

No claim for idle establishment & labour, machinery & equipments, tools & plants and the like, for any reason
whatsoever, shall be admissible during the execution of work as well as after its completion.

Only Star headed Stainless Steel screws shall be used unless otherwise specified.

Work shall be carried out in professional manner with finished product serving the intended purpose with
specified strength, durability and aesthetics.

Work activities shall be executed in well thought out sequences such that consequent activities not adversely
affecting previously done work. Nothing extra shall be payable to protect the works already done.

The contractor shall prepare all the needed shop drawings well in advance and get them approved before
placing the order and execution of the item.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-
in-Charge may require for collecting, and preparing the required number of samples for such tests at such time
and to such place or places as may be directed by the Engineer - in -Charge and bear all charges and cost of
testing unless specifically provided for otherwise elsewhere in the contract or specifications.

2. RATES

2.1

2.2
2.3

The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out work, profile,
setting lay out on ground, establishment of reference bench mark(s), installing various signage, taking spot
levels, survey with total station, construction of all safety and protection devices, compulsory use of helmet
and safety shoes, and other appropriate safety gadgets by workers, imparting continuous training for all the
workers, barriers, preparatory works, construction of clean, hygienic and well ventilated workers housings in
sufficient numbers as per drawing supplied by Engineer in charge, working during monsoon or odd season,
working beyond normal hours, working at all depths, height, lead, lift, levels and location etc. and any other
unforeseen but essential incidental works required to complete this work. Nothing extra shall be payable on
this account and no extension of time for completion of work shall be granted on these accounts.

The rates quoted by the tenderer, shall be firm and inclusive of all taxes and levies.

No foreign exchange shall be made available by the Department for importing (purchase) of equipment,
plants, machinery, materials of any kind or any other items required to be carried out during execution of the
work. No delay and no claim of any kind shall be entertained from the Contractor, on account of variation in
the foreign exchange rate.
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2.4

2.5

2.6

3.

5.
5.1

All ancillary and incidental facilities required for execution of work like labour camp, stores, fabrication yard,
offices for Contractor, watch and ward, temporary ramp required to be made for working at the basement
level, temporary structure for plants and machineries, water storage tanks, installation and consumption
charges of temporary electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies etc., protection
works, testing facilities / laboratory at site of work, facilities for all field tests and for taking samples etc. during
execution or any other activity which is necessary (for execution of work and as directed by Engineer-in-
Charge), shall be deemed to be included in rates quoted by the Contractor, for various items in the schedule of
quantities. Nothing extra shall be payable on these accounts. Before start of the work, the Contractor shall
submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas for construction, site
office, positioning of machinery, material yard, cement & other storage, fabrication yard, site laboratory,
water tank etc.

For completing the work in time, the Contractor might be required to work in two or more shifts (including
night shifts). No claim whatsoever shall be entertained on this account, not with-standing the fact that the
Contractor may have to pay extra amounts for any reason, to the labourers and other staff engaged directly or
indirectly on the work according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

All material shall only be brought at site as per program finalized with the Engineer-in-Charge. Any pre-delivery
of the material not required for immediate consumption shall not be accepted and thus not paid for.

CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or road of the local
development authority or on the land owned by the others, as the case may be. So the muck, rubbish etc. shall be
removed periodically as directed by the Engineer-in-Charge, from the site of work to the approved dumping
grounds as per the local byelaws and regulations of the concerned authorities and all necessary permissions in
this regard from the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated above, the Contractor
shall be liable to pay the stacking charges / penalty as may be levied by the local body or any other authority and
also to face penal action as per the rules, regulations and bye-laws of such body or authority. The Engineer —in-
Charge shall be at liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and performance
guarantee in respect of this contract agreement. '

. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open to inspection by the
Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS Raipur and his authorized representative. The
contractor shall at times during the usual working hours and at all times at which reasonable notices of the
intention of the Engineer-in-Charge or other officers as stated above to visit the works shall have been given to
the Contractor, either himself be present to receive the orders and instructions or have a responsible Site
Engineer duly accredited in writing, to be present for that purpose Senior Officers of AIIMS Raipur Authorities
shall also be inspecting the on-going work at site at any time with or without prior intimation.

CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES / SUB - CONTRACTORS

The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience to the owners,
tenants or occupants of the adjacent properties and to the public in general .The Contractor shall take all care,
as not to damage any other adjacent property or other services running adjacent to the plot. If any damage is
done, the same shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipments for execution of the work, so
as to cause minimum environmental pollution of any kind during construction. Further, the Contractor shall
take all precautions to abide by the environmental related restrictions imposed by Madhya Pradesh Pollution
control board, Govt. of Madhya Pradesh.
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5.2

53

54

5.5

Utmost care shall be taken to keep the noise level to the barest minimum so that no disturbance as far as
possible is caused to the occupants / users of adjoining buildings. No claim what so ever on account of site
constraints mentioned above or any other site constraints, inadequate availability of skilled, semi-skilled or
unskilled workers in the near vicinity, non-availability of construction machinery spare parts and any other
constraints not specifically stated here, shall be entertained from the Contractor. Therefore, the Tenderers are
advised to visit site and get first-hand information of site constraints. Accordingly, they should quote their
tenders. Nothing extra shall be payable on this account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and other agencies
working at site for smooth execution of the work. The contractor shall indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i)  Allow use of scaffolding, toilets, sheds etc.

(i)  Properly co-ordinate their work with the work of other Contractors.

(iii)  Provide control lines and benchmarks to his Sub-Contractors and the other Contractors.

(iv)  Provide electricity and water at mutually agreed rates.

(v)  Provide hoist and crane facilities for lifting material at mutually agreed rates.

(vi}  Co-ordinate with other Contractors for leaving inserts, making chases, alignment of services etc. at site.

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-Charge and other
Contractors to suit the overall schedule completion.

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the Engineer-in-Charge shall
not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensure proper co-ordination of various disciplines
viz. sanitary & water supply, drainage, rain water harvesting, electrical, firefighting, information technology,
communication & electronics and any other services.

Other agencies will also simultaneously execute and install the works of sub-station / generating sets, air-
conditioning, lifts, etc. for the work and the contractor shall afford necessary facilities for the same. The
contractor shall leave such recesses, holes, openings trenches etc. as may be required for such related works
(for which inserts, sleeves, brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same at time of casting of
concrete, stone work and brick work, if required, and nothing extra shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or completion of the
work being performed by other contractor(s) or by the Engineer-in-Charge and shall as far as possible arrange
his work and shall place and dispose off the materials being used or removed so as not to interfere with the
operations of other contractor or he shall arrange his work with that of the others in an acceptable and in a
proper co-ordinated manner and shall perform it in proper sequence to the complete satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the site:-

(i) The work site shall be properly barricaded.

(ii) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’ or Diversion Signs

shall be put on the sites conspicuously visible to the public even during night hours. These are extremely
essential where works are carried out at public places in use by the public.

(iii) The construction malba at site shall be regularly removed on daily basis.
(iv) Al field officials and the workers must be provided with safety helmets, safety shoes and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be provided at site to

avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of Contract.
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7. Field testing instruments

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be made available by
the contractor. It shall be ensured that the instruments always remain in serviceable condition else the same will
be replaced. In case of non-availability of instrument Engineer-In-Charge will purchase the same and the invoice
amount will be deducted from the bill and will be bound to contractor in the interest of work.

(1) Steeltapes—3m/5m/7.5m/15m/30m
(2)  Vernier Calipers.

(3) Micrometer screw 25 mm gauge.

(4)  Agood quality plumb bob.

(5)  Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.
(6)  Wire gauge (circular type) disc.

(7)  Foot rule.

(8)  Long nylon thread.

(9) Rebound hammer for testing concrete

(10) Dynamic penetrometer.

(11) Magnifying glass

(12) Screw driver 30 cms long

(13) Ball pin hammer, 100 gms.

(14) Plastic bags for taking samples

(15) Moisture meter for timber

(16) Earth resistance tests (for Electrical Divisions)
(17) Multimeter, Meggar (for Electrical Divisions)
(18) Total station

8. TESTING OF MATERIALS

8.1

8.2

8.3

The contractor shall arrange carrying out of all tests required under the agreement through the laboratory as
approved by the Engineer-in-Charge and shall bear all charges in connection therewith including fee for testing
unless specified otherwise. In all cases cost of samples and to & fro carriage shall be borne by the contractor.

Even ISI marked materials may be subjected to quality test at the discretion of the Engineer-in-Charge besides
testing of other materials as per the specifications described for the item/material. Whenever ISI marked
materials are brought to the site of work the contractor shall, if required by the Engineer-in-Charge, furnish
manufacturer test certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes relevant to the
material and/or the work done.

Substandard Material/Work: In case any material/work is found substandard the same shall be rejected by the
Engineer-in-Charge and the same shall be removed from the site of work within 48 hour, failing which the
same shall be got removed by the Engineer-in-Charge at the risk and cost of the contractor without giving any
further notice and time.
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TECHNICAL SPECIFICATIONS

Electrical Installation

10.

11.

12.

13.

14.

15.

16.
17.

The work shall be carried out strictly in accordance with CPWD specifications for Electrical Works 2013
(internal) and 1995 (External) as amended upto date and in accordance with Indian Electricity Rules, 1956,
Indian Electricity Act, 1910 as amended upto date and as per instructions of the Engineer-in-Charge including
as below and nothing will be paid extra.

All materials to be used on this work shall be ISI marked & shall be got approved from the Technical
sanctioning authority/Engineer-in-Charge before installation at site unless otherwise not covered under ISI.
PVC insulated Cu. conductor wire used shall be multi-standard FRLS grade for which nothing extra shall be
paid.

The work shall be carried out according to approved drawings/details which shall be subsequently issued to
the successful tenderer for execution of work and as per instructions of Engineer-in-Charge who will have the
right to change the layout as per requirement at site and the contractor shall not have any claim due to
change in layout. The work shall be executed by skilled person Licensed by the approved authorities.

All damages done to the building during execution of electrical work shall be the responsibility of the
contractor and the same will be made good immediately at his own cost to the satisfaction of the Engineer-
in-Charge. Any expenditure incurred by the department in this condition shall be recovered from the
contractor and decision of the Engineer-in-Charge about recovery shall be final.

The bad workmanship will not be accepted and defects shall be rectified at contractor’s cost to the
satisfaction of the Engineer-in-Charge. The programme of electrical works is to be co-ordinate in accordance
with the building work and no claim for idle labour shall be entertained.

All the debris of the electrical works should be removed and the site should be cleared by the contractor
immediately after the accruing of debris. Similarly any rejected material should be immediately cleared off
from the site by the contractor.

The contractor or his representative is bound to sign the site order book as and when required by the
Engineer-in-Charge and to comply with the remarks therein.

The size of conduit and wiring shall be got approved from the Engineer-in-Charge before taking up the
execution.

The contractor shall make his own arrangement at his own cost for electrical / general tools and plants
required for the work. Main Board and Main Distribution Board: The work shall be carried out according to
the drawings / details are as approved by the Engineer- in-Charge. The contractor shall have to get the
samples approved before the whole lot is brought to site and it shall include all inter connections etc. All
termination of electrical cables in panel / feeder pillars DB’s, cable-looping box etc. shall have to be done
with proper thimbles / lugs using crimping process. Copper thimbles / reducer shall be used for copper cable
and Aluminium cable nothing extra will be paid for the same.

All materials shall be supplied and used in items of works by the contractor should be of standard and
approved quality. They should be got approved from the Engineer-in-Charge or his authorized representative
before installation otherwise no payment will be made for an unapproved or rejected material used on the
works and the same shall be removed at his cost from site or work.

The contractor shall have to prove bonafides of the make of materials by producing necessary documentary
evidence. They are advised to obtain prior approval of Engineer-in-Charge for proposed make of material,
before bringing material to site work.

Location of Light fixtures, cable routes etc. should be got approved from the Engineer-in-Charge before
execution.

All interconnection in the panel, DB, cable-looping boxes shall be carried out with suitable cable
commensurate with the current carrying capacity of incoming and outgoing cables complete with thimbles
etc. as required for which nothing extra shall be paid.

All panels, DB'’s, cable-looping boxes will be numbered and marked with paint / name plate and nothing
extra will be payable on this amount.

All MCB, MCCB, MCB, DB’s, RCBO’s, RCCB with DB'’s shall be of same make / manufacturer.

Modular Switch / Socket’s / Plates / Computer outlet / Telephone outlet and all accessories shall be of the
single make only be provided. The contractor shall have to make the edges around the boxes wherever
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18.
19.

20.
21.
22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

required shall have to be made by the contractor for which nothing extra shall be paid. The galvanized metal
box shall be of the standard thickness as the Gl boxes besides other requirement.

All the material should be ISI Marked unless otherwise clarification is not available.

All concealed works shall have to be done in the presence of Engineer-in-Charge or his authorized
representative.

The contractor shall make his own arrangement for carriage of material from store of the JE (E) to the site.
The entire installation shall be at the risk and responsibility of the contractor until these are  tested and
handed over to the department.

Notwithstanding the schedule of quantities, all items of interrelated works considered necessary to make the
installation complete and operative are deemed to be included shall be provided by the contractor at no
extra cost.

The connection, inter connection, earthing and inter earthing shall be done by the contractor wherever
required and noting extra shall be paid on this account All repairs & patch work shall be neatly carried out to
match with the original finish & all damages caused to the building installation during the execution of work
shall have to be made good by the contractor immediately at his own cost to the entire satisfaction of
Engineer-in-charge. In case contractor fails to comply with the instructions of the Engineer-in-charge,
Engineer-in-charge shall be at liberty to get the work done by any other agency and recover such amount as
paid to the other agency from the bill(s) of the contractor. Contractor shall have no claim, whatsoever, on
the extent of such amount.

The contractor shall have to provide the fish wire after removing the choking of the conduits. Even if
subsequently the conduits are found chocked, the choking will be get removed and / or the new conduits
shall be provided at the risk and cost of the contractor.

The makes of material have been indicated in the list of acceptable makes. No other make will be acceptable.
The material to be used in the work shall be got approved from the Engineer-in-Charge before use at site.
The Engineer-in-Charge shall reserve the right to instruct the contractor to remove the material which, in his
opinion, is not as per specifications.

No material shall be brought to site without the approval of Engineer-in Charge. All fixtures and fittings shall
be procured just before the installation.

Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan points, due to site
conditions, the contractor shall use suitable three pin connectors for which nothing extra shall be paid.
Wiring shall be carried out with FRLS wires.

Contractor shall provide polythene/PVC plastic cover for all MDB’s/SDB’s/DB’s, panels,.feeder pillars etc to
protect them from rust/damages, during execution of work till the work is actually completed and handed
over to the department.

Makes of all items that are not covered in the schedule of work/additional specifications shall be got
approved from the Engineer-in-charge and shall conform to relevant Indian Standard as applicable.

The contractor shall ensure that the staff employed by him for execution of the electrical work, possess the
valid electrical license issued by competent authority. Consequences arising due to the default of the
contractor in not complying with the above condition shall be the responsibility of the contractor.

Copper lugs shall be provided for terminating copper/aluminium/Gl earth wire to all switchboards for which
nothing extra shall be paid. All multi-stranded/ stranded wires shall be terminated through copper lugs.

All concealed work and earthing shall be done in the presence of the Engineer-in-charge or his authorized
representative.

The schematic diagram/dimensional drawings of the various electrical cubical panels shall be got approved
from the Engineer-in-charge before fabrication and shall comply with CPWD specifications and Indian
Electricity Rules. The panels shall conform to IS: 8623/1993. All panels shall be powder coated inside out, in
shade approved by the Engineer-in-charge.

All floor-mounted panels shall be mounted on M.S. channel of suitable size on all the sides. It shall have a
continuous earth bus of the same size and material as the main phase running continuously along the length
of the panel extending on either side for earth connection.

The doors of all cubicle panels shall be hinged type including those of bus bar chambers and cable alleys. The
locking shall be with chrome plated metal key locks. All doors shall be earthed with copper conductor wire as
approved by the Engineer-in-charge.

The work shall be carried out according to drawing approved by the Engineer-in-charge. The layout once
approved can only be changed by the Engineer-in-charge as per requirement at site. it shall be the
responsibility of the contractor to plan the layout and get the approval from the Engineer-in-charge before
laying the conduits etc.
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37.

38.

39.

40.
41.
42.

43,

44.

45.

46.

47.

48.

49,

50.

51.

52.

53.

The MCB should be of the same make as that of MCB DB’s and having a minimum breaking capacity of 10 KA.
Contractor shall obtain approval of the Engineer-in-charge before procurement of MCB DB’s.
All model of modular accessories required for the work shall be got approved from the Engineer-in-charge
from among the approved makes. The base plate shall be preferably in sheet steel or otherwise in
unbreakable polycarbonate. The cover plates shall be screw less type in shade approved by the Engineer-in-
charge.
Contractor shall have to check the Site Order Book for any instructions of the Engineer-in-charge or his
authorized representative and sign the site order book. He shall be bound to ensure compliance with the
instructions recorded therein.
MCCBs shall be used with terminal spreaders and all terminals shall be shrouded to avoid direct contact.
All measuring and indicating instruments shall be protected through MCB’s and isolating switches.
General arrangement drawing of the switchboard shall be got approved from the Engineer-in-Charge before
commencement of manufacturing.
For the items like LT panels, feeder pillars and accessories, etc, the firm shall arrange for inspection in the
factory and provide for all facilities for testing. The cost of the visit of Engineer-in-Charge or his
representative shall be borne by department. However, firm will be responsible for arranging the inspections
as required. :
Conduit layout as per switching arrangement shall be prepared by contractor and got approved from the
Engineer-in-Charge before slab casting.
Conduit and termination to SDB and main board adapter box i/c connection wires to MCB,s inter connection
between SDB and main board etc shall be included in the tendered rates and nothing extra shall be paid for
the same.
The contractor shall provide junction boxes / looping boxes of required sizes and such boxes shall be
measured as part of conduit / batten wiring without any extra payment.
M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling and for providing suspenders
for the angle support, conduiting, cable tray etc. for which nothing extra shall be paid
Ali Cl/metal boxes & junction boxes should be cleaned properly and painted from inside before wiring &
fixing the accessories.
Cables:-

(a) Cables shall be bought from manufacturer only as per approved NIT.

(b) The length of the cables required shall be measured w.r.t. site condition and these shall be delivered

in section of approved length only, to avoid jointing as far as possible.
{c) Cable delivery shall be scheduled in consultation with department only.
(d) All cable’s shall be offered for inspection by department prior to dispatch, department reserve the
right to wave of inspection so required in lien of proper test certificates.

Conduit layout drawing shall be got approval by Engineer -in-Charge before laying of conduit.
Watch and ward:- Watch & ward for the installations, materials, including materials supplied by the
department shall be responsibility of the contractor till the installations / left over materials are finally taken
over by the department. Nothing shall be payable on this account separately as this is deemed to be included
within scope of work.
Completeness of tender:- Statutory deduction of “Contract Tax” at source shall be made while releasing
payment through running / final bills. A certificate specifying the rate and amount of deduction shall
however be issued.
Conformity to specifications:-

(a) The work shall be carried out strictly in accordance with C.P.W.D. Specifications for Electric Works
2013 (Internal) and 1994 (External) as amended up to date and also in accordance with the Indian
Electricity Rules, 1956 and Indian Electricity Act, 1910 as amended up to date and as per the
instructions of the Engineer-in-Charge.

(b) PVCinsulated copper wire used shall be ISI marked and wire of the size 4.00 Sq. mm and above shall
be of stranded conductors and all standard wires are required to be crimped for connections /
terminations.

(c) All accessories like switches, sockets, C/roses, holders shall be I1S| marked.

(d) Crimping type ferrules / thimbles shall be provided for wire termination in switches, sockets, MCB’s
etc as reqd.
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(e) Contractor shall have to prove bonafides of the make of materials by producing necessary
documentary evidence. Firms are advised accordingly to obtain prior approval of Engineer- in-Charge
for proposed make of materials before bringing materials to site of work.

() Phenolic laminated sheet be of only ISI Marked. Covers for adopter box and function box shall also
be of white phenolic laminated sheet.

54. Earthing connections:-
(a) All fans & fittings are to be properly earthed for which no extra will be paid.
(b) Proper sleeving is to be provided to bare earth conductor in the switch boxes and also to bore
conductors used for inter switch looping inside the switch boxes for which no extra will be paid.
(c) Termination of wiring inside DB’s & main boards should be by crimped connections.
(d) Clamp type termination of earth strip (wherever provided) to pipe electrode will be made.

55. Date of acceptance of the installation:-
After the Engineer —in — Charge is satisfied that the installation complies with

(a) Requirements of specifications in all respect.

(b) The entire installation shall be at the risk and responsibility of the contractor until these are tested
and handed over to the department. However, if there is any delay from the department side, the
installation may be taken over in parts but the decision on the same shall be binding on the
contractor. .

(c) Contractor or his authorized representative is bound to sign the site order book as and when
required by the Engineer-in-Charge.

(d) The contractor shall remain responsible for attending complaints free of cost for the minimum period
of One Year for satisfactory performance of installations against the scheduled work done.

(e) If any makes stated above does not comply with the technical specification given in the tender then
such a make shall not be allowed.

(f) If for any Material Makes not given, it should be got approved from the Engineer - in - Charge.
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APPROVED MATERIALS (ELECTRICAL)

Note :

1. Unless otherwise specified, the brand/make of the material as specified in the item nomenclature or in the
particular specifications or in the list of approved materials attached in the tender, shall be used in the
work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing order for any specific
material/ Brand/ Make.

3.  Whenever the specified brand of material is not available than, the Engineer-in-charge may approve any
material equivalent to that specified subject to proof being offered by the Contractor for its equivalence
and its non-availability to his satisfaction.

S.no. | Iltem Acceptable Makes/ Manufactures
1 PVC insulated Copper wire (FRLS), | Havells / RR Kabel / Polycab / Finolex/ Anchor/ L&T (All with ISI
Cables / Telephone wire Marked)
2 MCB / MCB DB’s / RCCB Legrand / L&T / Hager / Seimens / Schneider/ MDS/ GE/
Hager/ ABB
3 industrial Socket MDS/ HAVELLS/ Hager/ ABB
4 Telephone Socket outlet Krone/ TVS/ R&M

5 PVC Conduit AKG/ MK/ Anchor/ Finolex/ Stee! Craft/ Saraswati/ Swastik

6 Casing Caping Saraswati/ Polycab/ AKG

7 Call Bell / Buzzer / Ceiling rose / | Anchor/ Vinay Clair / Polo Rider / North West.

Electronic Regulator.

8 Modular Switch / Socket / Blanking | Clipsal, Crabtree/ Anchor Roma/ L & T/ Siemens/ Northwest,
Plate /PVC Box / Metal Switch Box (the | MK (Blenze) / Legrand (Arteor) / Schneider (ZENCELO).
gauge of switch Box shall not less than
18 SWG & of the same make that of
Switch) Front Plates, Telephone, T.V.

Outlets Socket / Fan Regulator.

9 LUGS, Thimble, Cable Glands Dowels/ Commet/ Hex/ Jhonson / Gripwell/ Comex/Comed

10 LED Light fittings Wipro/ CGL/ Philips/ Bajaj/ Osram

11 Exhaust fan Usha/ Crompton/ Havells/ GE/ Bajaj

12 UPS System Emerson/ Mitsubishi/ APC/ Gutor Electronics

13 Battery Exide/ Amara Raja/ HBL/ Panasonic/ Standard Furukawa
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PROFORMA OF SCHEDULES

(Operative Schedules)

SCHEDULE ‘A’
Schedule of quantities (as per PWD-3) :  Attached
SCHEDULE 'B'
Schedule of materials to be issued to the contractor: -
- Rates in figures & words at
SR DESC.I‘IptIOH of Quantity which the material will be Place of Issue
NO. item
charged to the contractor
1 2 3 4 5
> NIL <
SCHEDULE ‘C’
Tools and plants to be hired to the contractor: -
Sr. No. Description Hire charges per day Place of issue
1 2 3 4
> NIL <
SCHEDULE ‘D’
Extra schedule for specific requirements / document : NA

for the work, if any

SCHEDULE ‘F’

Reference to General Conditions of contract :  CPWD General Conditions of Contract 2014 Corrected as per
CON Circular up to last date of submission of bid.

NAME OF WORK: : Up-gradation of New Biochemistry section at Central
Lab in 1st floor D-1 Block, AIIMS Raipur.

Estimated cost of work (Elect.) : < 11,20,720.00/-

(i) Earnest Money : < 22,500.00/-

(i) Performance Guarantee : 5% of Tendered Value

(iii) Security Deposit :  2.5% of Tendered Value

SCHEDULE ‘F

GENERAL RULES & DIRECTIONS

Officer inviting tender :  Executive Engineer (Civil), AIMS Raipur on behalf of
Director AIIMS Raipur.
Maximum percentage for quantity of items of work : See below

to be executed beyond which rates are to be
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determined in accordance with Clauses 12.2 & 12.3

DEFINITIONS: -

2(viii)  Accepting Authority :  Superintending Engineer/Executive Engineer, AIIMS Raipur
(C.G.)

2(v) Engineer -in- Charge (EIC) ¢ Superintending Engineer/Executive Engineer, AIIMS Raipur
(C.G)

2(x) Percentage on cost of materials and Labour : 15%

to cover all overheads and profits

2(xi) Standard Schedule of Rates :  Delhi Schedule of Rates 2018 (E&M), with up to date
correction slips & Market Rate.

2(xii) Department ¢ Project Cell, AlIMS Raipur

9(ii) Standard CPWD Contract Form ¢ All uploaded documents

Clause 1

(1) Time allowed for submission of ¢ 07 Days

Performance Guarantee from the date of
issue of letter of acceptance
(2) Maximum allowable extension with late ¢ 07 Days
fee at 0.1% / day of PG amount beyond
the period provided in (i) above.

Clause 2

Authority for fixing compensation under Clause- 2 : Superintending Engineer/ Director, AlIMS Raipur

Clause 2A

Whether Clause 2A shall be applicable : No

Clause 5

Number of days from the date of issue of letter of : 10 Days

acceptance for reckoning date of start

Mile stone(s) will be as per table given below :  Not applicable

Mile Stone Description of Milestone Time allowed in days Amount to be with- held in case of non -
No (Physical) (from date of start) achievement of milestone.

- Nil -

Time allowed for execution of work — 01 Months

Authority to decide:

(i Extension of time ¢ Superintending Engineer /Executive Engineer, AlIMS
Raipur

(ii) Rescheduling of mile-stones : Superintending Engineer/ Director, AIIMS Raipur

Clause 6, 6A

Clause applicable - (6 or 6A) ! 6A
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Clause 7

Gross work to be done together with net payment
/adjustment of advances for material collected, if any,
since the last such payment for being eligible to
interim payment.

NA

Clause 10A

List of testing equipment to be provided by the : Applicable
contractor at site laboratory.

Clause 108
Whether Clause 10 B (ii) shall be applicable : No
Clause 10C
Component of labour expressed as per-cent of value : 15%
of work
Clause 10CA :  Not applicable
Sr.No. | Material Nearest Materials (other than cement, Base price and its corresponding period
covered under | reinforcement bars and the structural of all materials covered under clause 10
this clause steel) for which All India Wholesale Price CA*
Index to be followed
- Nil --
Clause 10CC

Clause 10 CC to be applicable in contracts with : Not Applicable
stipulated period of completion exceeding the period
shown in next column

Clause 11
Specifications to be followed for execution of work CPWD Specifications with up to date correction slips and
: Technical Specifications as mentioned in tender
documents.

Clause 12

Type of Work : Original Work

12.2 & 12.3:

Deviation Limit beyond which clauses 12.2 & 12.3 shall : 30%

apply.

12.5:

(i) Deviation Limit beyond which Clause - 12.2 & 12.3 shall apply for : N.A.
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Foundation Work (Except Earth Work).

(ii) Deviation Limit for items in earth work subhead of DSR or related : N.A.
items.
Clause 16
Competent Authority for deciding reduced rates. ¢ Superintending Engineer/ Director, AlIMS Raipur
Clause 18
List of mandatory machinery, tools & plants to be : Asrequired by Engineer -in- Charge

deployed by the contractor at site

Clause 25

Constitution of Dispute Redressal Committee (DRC):

Chairman : Director, AlIMS Raipur

Member ¢ Deputy Director, AlIMS Raipur

Member : Superintending Engineer, AlIMS Raipur

Member : Financial Advisor, AlIMS Raipur

Clause 36 (i) : Notapplicable

Requirement of Technical Representative(s) and recovery rate

S. Minimum o Designation Minimum Rate at which recovery shall be

No. | Qualification of £ (Principal Experience _§, —| made from the contractor in the
Technical % Technical/ (Yrs.) g 2| event of non-fulfilling provision of
Representative é’ Technical s | provision of Clause 36(i) (Rs. Per

Representatives) Month)
- Nil --

1. Assistant Engineers retired from Government services that are holding Diploma will be treated at par with
Graduate Engineers

2. Diploma holder with 10 years relevant experience with a reputed construction company can be treated at
par with graduate Engineer for the purpose of such deployment subject to the condition that such diploma
holders should not exceed 50% of the requirement of Graduate Engineers.

Clause 42 : Not applicable
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