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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

OFFICE OF
THE EXECUTIVE ENGINEER
PROJECT CELL AIIMS, RAIPUR

DRAFT NOTICE INVITING e-TENDER

N.I.T. NO. 52/EE/AIIMS/RPR/2020-21

NAME OF WORK: -“Comprehensive Annual Maintenance and Operation of 1200 KLD
Sewage Treatment Plant (STP) at AlIMS Hospital Campus, Raipur.”

ESTIMATED COST: Rs 26,97,744.00/-
EARNEST MONEY: Rs 55,000.00/-
CONTRACT PERIOD: 365 Days

Type of work: Maintenance work

e-sign by Manoj Rastogy
Executive Engineer (Civil)
AIIMS, Raipur
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INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP
Portal, using valid Digital Signature Certificates. The instructions given below are meant to
assist the bidders in registering on the CPP Portal, prepare their bids in accordance with the
requirements and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public
Procurement Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link
“Online bidder Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique
username and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any
Certifying Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their
profile.

S) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to
misuse.

6) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search
active tenders by several parameters. These parameters could include Tender ID,
Organization Name, Location, Date, Value, etc. There is also an option of advanced search
for tenders, wherein the bidders may combine a number of search parameters such as
Organization Name, Form of Contract, Location, Date, Other keywords etc. to search for a
tender published on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS /
e-mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case
they want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document
before submitting their bids.


https://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app
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2) Please go through the tender advertisement and the tender document carefully to

understand the documents required to be submitted as part of the bid. Please note the
Number of covers in which the bid documents have to be submitted, the number of
documents - including the names and content of each of the document that need to be
submitted. Any deviations from these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in

the tender document / schedule and generally, they can be in PDF / XLS / RAR /
DWF/JPG formats. Bid documents may be scanned with 100 dpi with black and white
option which helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents

which are required to be submitted as a part of every bid, a provision of uploading such
standard documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has
been provided to the bidders. Bidders can use “My Space” or “Other Important
Documents” area available to them to upload such documents. These documents may be
directly submitted from the “My Space” area while submitting a bid, and need not be
uploaded again and again. This will lead to a reduction in the time required for bid
submission process.

SUBMISSION OF BIDS:

1)

2)

3)

4)

5)

Bidder should log into the site well in advance for bid submission so that they can upload
the bid in time i.e. on or before the bid submission time. Bidder will be responsible for any
delay due to other issues.

The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

Bidder has to select the payment option as “offline” to pay the tender fee / EMD as
applicable and enter details of the instrument.

Bidder should prepare the EMD as per the instructions specified in the tender document.
The original should be posted/couriered/given in person to the concerned official, latest by
the last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available
in the scanned copy and the data entered during bid submission time. Otherwise the
uploaded bid will be rejected.

Bidders are requested to note that they should necessarily submit their financial bids in
the format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to
be filled by all the bidders. Bidders are required to download the BoQ file, open it and
complete the white coloured (unprotected) cells with their respective financial quotes and
other details (such as name of the bidder). No other cells should be changed. Once the
details have been completed, the bidder should save it and submit it online, without
changing the filename. If the BoQ file is found to be modified by the bidder, the bid will be
rejected.

7) The server time (which is displayed on the bidders’ dashboard) will be considered as the

standard time for referencing the deadlines for submission of the bids by the bidders,
opening of bids etc. The bidders should follow this time during bid submission.

8) The documents being submitted by the bidders would be encrypted using PKI encryption

all techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
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encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.

9) Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender
opening by the authorized bid openers.

10) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a
bid summary will be displayed with the bid no. and the date & time of submission of the
bid with all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening
meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained
therein should be addressed to the Tender Inviting Authority for a tender or the relevant
contact person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP
Portal in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462,
0120-4001002.

3) For any further assistance, please contact to the office of Executive Engineer, AIIMS
Raipur.
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ALL INDIA

INSTITUTE OF MEDICAL SCIENCES, RAIPUR

NOTICE INVITING e-TENDER

“Comprehensive Annual Maintenance and Operation of 1200

(a) Name of Work KLD Sewage Treatment Plant (STP) at AIIMS Hospital Campus,
Raipur ”
(b) (Tender No. 52/EE/AIIMS/RPR/2020-21
(c) |Contract Period 365 days
(d) [Estimated Cost Rs 26,97,744.00/-
.. Rs. 55,000.00/- (to be submitted in the form an account payee
Earnest Money Deposit . . .
., demand draft, fixed deposit receipt from a commercial bank, bank
(Mandatory to submit . . .
(e) EMD for participatin guarantee issued/ confirmed from any of the commercial bank in
in bid.) P P g India in favour of AIIMS, Raipur in the office of Project Cell,
) AIIMS, Raipur before the last date of opening of Bid)
(f) [Performance Guarantee 5% of Tendered value.
(g) [Security Deposit 2.5% of the Tendered Value.
Tender documents may |IAIIMS web site www.aiimsraipur.edu.inand
(h) [be seen on
CPPP site https://eprocure.gov.in/eprocure/app
3§) Last D.ate‘: S TR By 02-12-2020 UP TO 11:00 Hours through online.
Submission
Date & Time for
(k) lopening of Technical = |On 03-12-2020 at 11:30 Hours.

Bid

The indenting Bidder must read the Terms &conditions carefully. He/ She should only

submit bid if consider himself/herself eligible and bidder in possession of all the documents
required.

Information and Instructions for bidders posted on website shall from part of bid document.

The Bid documents consisting of specifications, the schedule of quantities of various types of

items to be executed and the set of terms &conditions of the contract to be complied with

and

other

necessary

documents can be seen and downloaded from

websitewww.aiimsraipur.edu.inOrhttps:/ /eprocure.gov.in/eprocure/app.

e-sign by Manoj Rastogy
Executive Engineer (Civil)
AIIMS, Raipur


http://www.aiimsraipur.edu.in/
http://www.tenderwizard.com/AIIMSBBSR
http://www.aiimsraipur.edu.in/
https://eprocure.gov.in/eprocure/app
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FORM-6

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e TENDERING

The Executive Engineer (Civil), AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online
Item Rate bids in Two bid system (Technical cum Eligibility & Financial ) from eligible and
experienced contractors of appropriate list of CPWD , M.E.S., BSNL, Railway, PSU’s, P.W.D.
(B&R) and specialized agency or ETP/STP/CETP’s operation and maintenance specialist
approved by Ministry of Environment and under Green Skill Development Programme, having
successfully completed works of similar nature as per eligibility condition for the following

work(s):-
Sl. No. Description Details
(a) NIT No. 52/EE/AIIMS/RPR/2020-21
“Comprehensive Annual Maintenance and Operation of
(b) Name of Work: 1200 KLD Sewage Treatment Plant (STP) at AIIMS
Hospital Campus, Raipur.”
(c) Estimated Cost Rs 26,97,744.00/ -
E M M
arne.s t Money (Mandatory to Rs 55,000/- (EMD original to be submitted during
(@ submit EMD foR Office hours before opening of Bid.)
participating in bid.) P g )
(e) Period of Completion 365 days
(f) Last D'at('e LG By 02-12-2020 UP TO 11:00 Hours through online.
Submission
Date & Time for opening of )
(g) Technical Bid On 03-12-2020 at 11:30 Hours.
1. The intending bidder must read the terms and conditions of Tender document carefully.

Bidder may submit bid having all required documents.

Intending bidders shall have to register at CPPP portal to participate in the tendering
process. For details kindly visit website http:// eprocure.gov.in/eprocure/app or In case
the bidder requires any elucidation regarding the tender documents, may contact to the office
of Project Cell, AIIMS Raipur before the opening of tender date.

For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public
Procurement Portal (CPPP) e-Procurement website.

The intending bidders must have valid class-III digital signature to submit the bid. Manual
bid shall not be accepted in any circumstance. The complete bidding process is online
bidding; Bidder should have valid digital Signature Certificate (DSC) for online submission of
bids.

The bid document consisting of plans, specifications, the schedule of quantities of
various types of items to be executed and the set of terms and conditions of the
contract to be complied with and other necessary documents can be seen and
downloaded from website http:// eprocure.gov.in/eprocure/app free of cost.

The bid can be submitted only after uploading the mandatory scanned documents up to 100
dpi Copies of eligibility documents and EMD as specified on the e-tendering website within
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10.

11.

12.

13.

14.

15.

the period of tender submission. Bidders can upload documents in the form of JPG format,
PDF format and any other format as permissible by the e-tendering portal.

Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be
treated as"0".Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of
such item shall be treated as "0"(ZERO).After submission of the bid online the contractor can
re-submit revised bid any number of times but before last time and date of submission of bid
as notified.

After submission of bid online, it can be revised any number of times before specified time on
last date of submission of bid. While submitting the revised bid, bidder can revise the rate of
one or more item(s) any number of times (need not re-enter rate of all the items) but before
last time and date of submission of bid as notified.

Financial bids shall be opened online only for bidders for whom EMD and other uploaded
documents are found in order and who are found to be eligible to bid for work. On opening
date, the bidder can log in and see the bid opening process. After opening of bid he/she will
receive the competitor bid sheets.

If the bidder is found ineligible after opening of technical cum eligibility, bid shall become
invalid.

The Bidders shall have to submit original instrument for EMD (EMD released of any
work will not be accepted again if earlier submitted in any case) before the last date of
opening of TECHNICAL Cum Eligibility Bid to the office of Tender Opening Authority.
The bid security is to remain valid for a period of 45 (forty-five) days beyond the final
bid validity period. Bid security will be refunded to the successful bidder on receipt of
a performance security. Bid securities of the unsuccessful bidders should be returned
at the earliest after L1 decided by Committee of AIIMS Raipur.

The Technical cum Eligibility bid shall be opened first on due date and time as mentioned
above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a
later date.

The department reserves the right to reject any prospective application without assigning
any reason and to restrict the list of qualified contractors to any number deemed suitable by
it, if too many bids are received satisfying the laid down criteria.

Performance Guarantee: The successful contractor will be required to furnish a
Performance guarantee of 5% (Five Percent) of Tendered Value after receiving notification
of award in the form of an account payee demand draft, fixed deposit receipt from a
commercial bank, bank guarantee issued/ confirmed from any of the commercial bank
in India in the name of the "All India Institute of Medical Sciences, Raipur" which
shall be kept valid for a period of Six (06) months beyond completion of all the
contractual obligations. The Performance Guarantee can be forfeited in the event of any
breach or negligence or non-observance of any condition of contract or for unsatisfactory
performance or non-observance of any condition of the contract. Performance Security will be
released after successful completion of work under the contract. In case the contractor fails
to deposit the said performance guarantee within the period including the extended period if
any, the Earnest Money deposited by the contractor shall be forfeited automatically without
any notice to the contractor. The earnest money deposited along with tender shall be
returned after receiving the aforesaid performance guarantee.

Sources and Verification of Bank Guarantees

Bank Guarantee for Bid Security (EMD) or Performance Guarantee (Security Deposit) should
be irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid
Document and should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks
included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative
banks or Regional Rural Banks). In case of foreign bidders or in case of GTE, if Bank
Guarantee is from a foreign bank branch situated outside India, the Bank Guarantee must
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16.

17.

18.

19.

20.

21.

be issued through any of the Scheduled Commercial Bank. In case BG is issued directly by a
bank outside India, it should be executed on letter Head of the Bank and should be advised
and made payable through their Indian Branch/Corresponding Bank in India. The Issuing
Bank should also state the name and designation of the next Higher Authority of the Officials
who have issued the Bank Guarantee. Bank guarantees submitted by the tenderers/
contractors as EMD/ performance securities need to be immediately verified from the issuing
bank before acceptance. There may not be any need to get the Bank Guarantee vetted from
legal/ finance authority if it is in the specified format. Guidelines for verification of BGs
submitted by the bidders/ contractors against EMD/ performance security/ advance
payments and for various other purposes are as follows:

i) BG shall be as per the prescribed formats;

ii) The BG contains the name, designation and code number of the Bank officer(s) signing
the guarantee(s);

iii) The address and other details (including telephone no.) of the controlling officer of the
bank are obtained from the branch of the bank issuing the BG (this should be
included in all BGs). The confirmation from the issuing branch of the bank is obtained
in writing though registered post/ speed post/ courier. The bank should be advised to
confirm the issuance of the BGs specifically quoting the letter of Procurement Entity
on the printed official letterhead of the bank indicating address and other details
(including telephone nos.) of the bank and the name, designation and code number of
the officer(s) confirming the issuance of the BG; Pending receipt of confirmation as
above, confirmation can also be obtained with the help of responsible officer at the
field office, which is close to the issuing branch of the bank, who should personally
obtain the confirmation from issuing branch of the bank and forward the confirmation
report to the concerned procurement entity.

Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect their bid. A bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or otherwise
shall be allowed. The bidders shall be responsible for arranging and maintaining at his own
cost, all materials, tools & plants, water, electricity access, facilities for workers and all other
services required for executing the work unless otherwise specifically provided for in the
contract documents. Submission of a bid by a bidder implies that he has read this notice and
all other contract documents and has made himself aware of the scope and specifications of
the work to be done and of conditions.

The Tender paper/documents can be seen / downloaded from Official website & submitted
through Online or Site.

The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself
to accept the lowest or any other bid and reserves to itself the authority to reject any or
all the bids received without the assignment of any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate is
put forth by the bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable to rejection.
The Competent Authority, The Engineer-In-Charge, reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the
rate quoted.

The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible
for award and execution of contracts, in which his near relative is posted as an officer in
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any capacity between the grades of Superintending Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazette
officer in the AIIMS, Raipur. Any breach of this condition by the contractor would render
him liable to be removed from the approved list of contractors of this Department.

22. The bid for the works shall remain open for acceptance for a period of 90 days from the

23.

24.

25.

date of opening of bids.

This notice inviting bid shall form a part of the contract document. The
successful bidder/ contractor, on acceptance of his bid by the Accepting Authority shall
within 15 days from the stipulated date of start of the work, sign the contract consisting
of “The Notice Inviting bid, all the documents including additional conditions,
specifications and drawings, GCC, if any, forming part of the bid as uploaded at the time
of invitation of bid and rate quoted online at the time of submission of bid and
acceptance thereof together with any correspondence leading thereto.

Eligibility of Bidder

(@) Three similar works, each of value not less than 40% or Two similar works each
of value not less than 60% or one similar work of 80% of estimated cost put to
tender in last 07 (Seven) Years up to the date of receipt of tender.

“The Similar work means “Operation and Maintenance of STP/ETP.”

(b) The Bidder should have registration with Employee Provident Fund (EPF) Commissioner
and Employee State Insurance (ESI) Corporation.

(c) The experience of similar work should be from Central Govt., State Govt., PSU and
Autonomous Body.

(d) Conditional Bids shall not be considered and will be out-rightly rejected at the very
first instance.

(e) All eligible bidders meeting the eligibility can participate in the tender. The applicant
should be a private or government-owned legal entity;

(f) For package size exceeding certain values [say - Rs. 10 (ten) Crore], Joint Ventures
may be allowed. Maximum number of partners in Joint Ventures shall be limited (say
— three). In case of Joint Ventures, all the partners shall be jointly and severally liable
for the successful completion of the work;

(g) A firm that has been engaged by Ministry/ Department to provide consultancy
services for the preparation or implementation of a project, and any of its affiliates
(associates, Subsidiary, Joint Ventures partner), shall not be eligible for subsequently
providing goods or works (other than a continuation of the firm’s earlier consultancy services)
for the same project;

(h) A firm determined non-performing by the Procuring Entity shall not be eligible to bid
during the period so determined,;

(i) The bidder must not have in his employment:

a) The near relations (defined as first blood relations, and their spouses, of the

bidder or the bidder’s spouse) of persons involved in decision making in the
procurement.
b) Without Government permission, any person who retired as gazetted officer
within the last two years of the rank and from the departments.

(j) Goods and services Tax (GST)

Signing of bid document :

a) If the bidder is an individual, the bid shall be signed by him above his full type written
name and current address.
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26.

27.

b) If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full
type written name and the full name of his firm with its current address.

c) If the bidder is a firm in partnership, the bid shall be signed by all the partners of the
firm above their full type written names and current addresses, or, alternatively, by a
partner holding power of attorney for the firm. In the later case a certified copy of the power
of attorney should accompany the application. In both cases a certified copy of the
partnership deed and current address of all the partners of the firm should accompany the
application.

d) If the bidder is a limited company or a corporation, the bid shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by a
copy of the power of attorney. The bidder should also furnish a copy of the Memorandum of
Articles of Association duly attested by a Public Notary.

In the bid documents the word / sentence shall be read as under :-
(i) President of India — Director, AIIMS, Raipur

(ii)) The terms Director General includes CPM/ADG region/ SDG PR Special Director General
/ Additional Director General and CPM/ Chief Engineer of the Zone - The terms

Director General includes Director/Superintending Engineer/Executive Engineer,
AIIMS, Raipur.

(iii) CPWD — AIIMS, Raipur or vice versa.

Any dispute or difference arising out of this contract or in connection therewith which
cannot be amicably settled between the parties shall be finally settled under the rules of
council of Arbitration of India by one or more arbitrator appointed in accordance with the
said rules. The arbitration shall take place at Raipur (Chhattisgarh) and the resulting
award shall be final and binding upon the parties and shall be in lieu of any other remedy.
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned

and uploaded within the period of bid submission

EMD in the form of an account payee demand draft, fixed deposit receipt from a
commercial bank, bank guarantee issued/ confirmed from any of the commercial
bank in India in the name of the "All India Institute of Medical Sciences, Raipur”

Enlistment Order for the Contractor

Letter of transmittal (Annexure-A)

Vendor Details as per (Annexure-B)

Structure & Organization (Annexure-C)

Declaration by Bidder (Annexure-D)

Acknowledgement & Acceptance Letter (Annexure-F)

Consent Letter(Annexure-G)

O 0| N|Oo U+ W N

GST Registration Certificate

—
o

Registration Certificate of EPFO & ESIC

—
—

Experience certificate duly issued by the Government/Semi Government/ PSU’s/
Autonomous Body not below the rank of Executive Engineer.(as per eligibility criteria
page-10)

e-sign by Manoj Rastogi
Executive Engineer (Civil)
AIIMS, Raipur
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(Annexure-A)

LETTER OF TRANSMITTAL

From:

To

The Executive Engineer,

Project Cell, AIIMS, Raipur (C.G.)

Subject: Submission of bids for the work of Comprehensive Annual Maintenance and
Operation of 1200 KLD Sewage Treatment Plant (STP) at AIIMS Hospital Campus,
Raipur.

Sir,

Having examined the details given in the bid document for the above work, I/we hereby
submit the relevant information.

. I/we hereby certify that all the statement made and information supplied in the enclosed
forms A to G and accompanying statement are true and correct.

. I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

.I/we authorize Engineer-In-Charge or his representative to approach individuals,
employers, firms and corporation to verify our competence and general reputation.

Certificate: It is certified that the information given in the enclosed eligibility
bid are correct. It is also certified that I / We shall be liable to be debarred,
disqualified / cancellation of enlistment in case any information furnished by me / us
is found to be incorrect.

Enclosures:

Signature(s) of Bidder(s)
Date of submission: Seal of bidder
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Annexure-B

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

1. [Name of the Bidder

2. [Permanent Account No (PAN)

3. [|Particulars of Bank Account

a) Name of the Bank

b) Name of the Branch

c) Branch Code

d) Address

e) City Name

f) Telephone No

Legal status of the bidder (attach
copies of original document
defining the legal status)

a) An Individual

b)A proprietary firm

c)A firm in partnership

d) A limited company or
Corporation

S. |GST Registration Certificate No

6. [Valid Email ID of the Bidder

7 |Complete Postal Address of the
bidder

(Authorized Signature of the Bidder with Seal)
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Annexure-C

STRUCTURE & ORGANISATION

1. (a) Name
(b) Address of the bidder
2. (a)Telephone no.
(b) Telex no.
() Fax no.
(d) E-mail
3. Legal status of the bidder (attach copies of original document defining the legal status)
(a) An Individual
(b) A proprietary firm
(c) A firm in partnership

(d) A limited company or Corporation

4. Particulars of registration with various Government Bodies if any (attach attested
photocopy)

Organization/Place of registration Registration No.
1.
2.
3.
S. Names and titles of Directors & Officers with designation to be concerned with this

work.

Signature of Bidder(s)
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Annexure-D

DECLARATION

It is to certify that:

1) I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) 1 hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In
case at any stage, it is found that the information given by me is false/incorrect, AIIMS
shall have the absolute right to take any action as deemed fit without any prior intimation
to me”.

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through
another contractor on back to back basis. Further, it is stated that, if such a violation
comes to the notice of Department, than I/We shall be debarred for bidding in AIIMS in
future forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of
start of work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest
Money Deposit/Performance Guarantee.

4) 1 / We have signed (with stamp) uploaded documents of the tender before submitting the
same.

5) All the information and documents given/ uploaded for bids are true.

6) 1/ We have submitted the EMD.

7) 1/ We have provided our e-Mail id for any communication in this regard.

8) I have read carefully & understood the important instructions to the all bidders.

Date................ Contractor

E-Mail: (Sign with Seal)
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Annexure-E

INTEGRITY PACT

To,

Sub: NIT No.52/EE/AIIMS/RPR/2020-21 for the work of “Comprehensive Annual
Maintenance and Operation of 1200 KLD Sewage Treatment Plant (STP) at
AIIMS Hospital Campus, Raipur.”

Dear Sir,

It is here by declared that AIIMS is committed to follow the principle of transparency,
equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the Bidder will sign the integrity Agreement, which is an integral part of tender / bid
documents, failing which the tenderer / bidder will stand disqualified from the tendering
process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the
AIIMS Raipur.

Yours faithfully,

e-sign by Manoj Rastogy
Executive Engineer (Civil)
AIIMS, Raipur
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(Annexure-F)

ACKNOWLEDGEMENT & ACCEPTANCE LETTER

To,
The Executive Engineer,
Project Cell, AIIMS Raipur

Sub: Submission of Tender for the work “Comprehensive Annual Maintenance and
Operation of 1200 KLD Sewage Treatment Plant (STP) at AIIMS Hospital Campus,
Raipur.”

Dear Sir,

I / We acknowledge that AIIMS is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/bid document.

I /| We agree that the Notice Inviting e-Tender is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which I/We will stand disqualified from the tendering process.
I/We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and
distinct from the main contract, which will come into existence when tender/bid is finally
accepted by AIIMS Raipur. I/We acknowledge and accept the duration of the Integrity
Agreement, which shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, AIIMS Raipur shall have unqualified, absolute

and unfettered right to disqualify the tenderer/bidder and reject the tender/bid is
accordance with terms and conditions of the tender/bid.

Yours Faithfully

(Duly authorized signatory of the Bidder)
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(Annexure-G)

CONSENT LETTER

I/We hereby give my/ our consent to work as contractor till the completion of work and
I/we will be responsible for execution of work only by skilled persons in the field of related
work as per satisfaction of Engineer-In-Charge.

I/We will produce computerized measurement sheets of work before covering hidden work / job
and other exposed works in time as per clause 6 otherwise measurement will be recorded by
the representative of Engineer-In-Charge which will be bound to me and I/We am/are agree to
made recovery of amount as per clause 32 of GCC for each running and final bill for not
producing measurement and bill. Final measurement with bill will be produced by me/us
within one month after completion date otherwise representative of Engineer-In-Charge will
prepare the same which will be acceptable and bound to me/us and no any claim in this regard
will be made by me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All
Analysis of rates for Extra, Substitute, Deviation items etc. will be produced by me/us in
consultation with representative of Engineer-In- Charge on time for getting approval from
Competent Authority of AIIMS before execution of work or otherwise the same will be prepared
by the department and will be bound to me/us.

I/We will maintain all the registers etc. as mentioned in General Condition of Contract for
workers and employees. The registers will be presented to Engineer In-charge or his authorized
representative for verification from time to time.

I/we will also engage suitable and skill Engineer(s) for the work as per condition of work.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of
Letter of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I[/We will submit “No Claim Certificate” in the approved format in company letter head after
receiving final bill payment.

Signature of contractor
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To be signed by the bidder and same signatory competent / authorized to
sign the relevant contract on behalf of AIIMS Raipur.

INTEGRITY AGREEMENT
This Integrity Agreement is made at..................... on this........... day of............ 2019
BETWEEN

(Name of Division)
ATV, et e e e , (Hereinafter referred as the
(Address of Division)
'Principal / Owner', which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
throUugh ... (hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal /Owner has floated the e-Tender (NIT No.52/EE/AIIMS/RPR/2020-
21) (hereinafter referred to as “Tender/Bid”) and intends to award, under laid down

organizational procedure, contract for “Comprehensive Annual Maintenance and Operation of
1200 KLD Sewage Treatment Plant (STP) at AIIMS Hospital Campus, Raipur.” Hereinafter

referred to as the “Contract”.

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with
its Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and
conditions of which shall also be read as integral part and parcel of the Tender/Bid documents
and Contract between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:
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ARTICLE 1: COMMITMENT OF THE PRINCIPAL / OWNER

1. The Principal/Owner commits itself to take all measures necessary to prevent corruption
and to observe the following principles:

(@) No employee of the Principal/Owner, personally or through any of his/her family

members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

(b) The Principal/Owner will, during the Tender process, treat all Bidder(s) with equity

and reason. The Principal/Owner will, in particular, before and during the Tender
process, provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information through which the Bidder(s) could
obtain an advantage in relation to the Tender process or the Contract execution.

(c) The Principal / Owner shall endeavor to exclude from the Tender process any

person, whose conduct in the past has been of biased nature.

2. If the Principal/Owner obtains information on the conduct of any of its employees which
is a criminal offence under the Indian Penal code (IPC) / Prevention of Corruption Act,
1988 (PC Act) or is in violation of the principles herein mentioned or if there be a
substantive suspicion in this regard, the Principal / Owner will inform the Chief
Vigilance Officer and in addition can also initiate disciplinary actions as per its internal
laid down policies and procedures.

ARTICLE 2: COMMITMENT OF THE BIDDER (S) / CONTRACTOR (S)

1) It is required that each Bidder /Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government /
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it

has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

2) The Bidder(s) / Contractor(s) commit himself to take all measures necessary to prevent
corruption. He commits himself to observe the following principles during his
participation in the Tender process and during the Contract execution:

a)

b)

The Bidder(s) / Contractor(s) will not, directly or through any other person or
firm, offer, promise or give to any of the Principal / Owner's employees involved in
the Tender process or execution of the Contract or to any third person any
material or other benefit which he/she is not legally entitled to, in order to obtain
in exchange any advantage of any kind whatsoever during the Tender process or
during the execution of the Contract.

The Bidder(s) / Contractor (s) will not enter with other Bidder (s) into any
undisclosed agreement or understanding, whether formal or informal. This
applies in particular to prices, specifications, certifications, subsidiary contracts,

submission or non-submission of bids or any other actions to restrict

competitiveness or to cartelize in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence under the relevant
IPC/PC Act. Further the Bidder(s) / Contract(s) will not use improperly, (for the
purpose of competition or personal gain), or pass on to others, any information or
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documents provided by the Principal/Owner as part of the business relationship,
regarding plans, technical proposals and business details, including information
contained or transmitted electronically.

C) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and
addresses of agents / representatives in India, if any. Similarly
Bidder(s)/Contractor(s) of Indian Nationality shall disclose names and addresses
of foreign agents/representatives, if any. Either the Indian agent on behalf of the
foreign principal or the foreign principal directly could bid in a tender but not
both. Further, in cases where an agent participate in a tender on behalf of one
manufacturer, he shall not be allowed to quote on behalf of another manufacturer
along with the first manufacturer in a subsequent/parallel tender for the same
item.

d) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose (with each
tender as per Performa enclosed) any and all payments he has made, is
committed to or intends to make to agents, brokers or any other intermediaries in
connection with the award of the Contract

3) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

4) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm indulge
in fraudulent practice means a willful misrepresentation or omission of facts or
submission of fake / forged documents in order to induce public official to act in reliance
thereof, with the purpose of obtaining unjust advantage by or causing damage to justified
interest of others and/or to influence the procurement process to the detriment of the
Government interests.

S) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm use
Coercive Practices (means the act of obtaining something, compelling an action or
influencing a decision through intimidation, threat or the use of force directly or indirectly,
where potential or actual injury may befall upon a person, his / her reputation or property
to influence their participation in the tendering process).

ARTICLE 3: CONSEQUENCES OF BREACH

Without prejudice to any rights that may be available to the Principal/Owner under law or
the Contract or its established policies and laid down procedures, the Principal / Owner
shall have the following rights in case of breach of this Integrity Pact by the
Bidder(s)/Contractor(s) and the Bidder / Contractor accepts and undertakes to respect and
uphold the Principal / Owner's absolute right:

1) If the Bidder (s) / Contractor(s), either before award or during execution of Contract has

committed a transgression through a violation of Article 2 above

or
in any other form, such as to put his reliability or credibility in question, the
Principal/Owner after giving 14 days notice to the contractor shall have powers

to
Disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate / determine the
Contract, if already executed or exclude the Bidder/Contractor

from

Future contract award processes. The imposition and duration of the exclusion will be determined
by the severity of transgression and determined by the Principal / Owner. Such exclusion may be
forever or for a limited period as decided by the Principal/Owner.
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2)

3)

Forfeiture of EMD / Performance Guarantee / Security Deposit:

If the Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal/Owner apart
from exercising any legal rights that may have accrued to the Principal/Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit, Performance
Guarantee and Security Deposit of the Bidder / Contractor.

Criminal Liability:

If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an
employee or a representative or an associate of a Bidder or Contractor which constitutes
corruption within the meaning of Indian Penal code (IPC)/Prevention of Corruption Act,
or if the Principal/Owner has substantive suspicion in this regard, the Principal/Owner
will inform the same to law enforcing agencies for further investigation.

ARTICLE 4: PREVIOUS TRANSGRESSION

1)

2)

3)

The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holding listing
of the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused
by him and has installed a suitable corruption prevention system, the Principal/Owner
may, at its own discretion, revoke the exclusion prematurely.

ARTICLE 5: EQUAL TREATMENT OF ALL BIDDERS/CONTRACTORS/SUBCONTRACTORS

1)

2)

3)

The Bidder(s) / Contractor(s) undertake(s) to demand from all subcontractors a
commitment in conformity with this Integrity Pact. The Bidder / Contractor shall be
responsible for any violation(s) of the principles laid down in this agreement/Pact by any
of its Sub- contractors/sub-vendors.

The Principal / Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

The Principal / Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its
provisions at any stage of the Tender process, from the Tender process.

ARTICLE 6- DURATION OF THE PACT

This Pact begins when both the parties have legally signed it. It expires for the
Contractor / Vendor 12 months after the completion of work under the contract or till
the continuation of defect liability period, whichever is more and for all other bidders, till
the Contract has been awarded.

If any claim is made/lodged during the time, the same shall be binding and continue to
be valid despite the lapse of this Pacts as specified above, unless it is
discharged/determined by the Competent Authority, AIIMS Raipur.
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ARTICLE 7- OTHER PROVISIONS

1)

2)

3)

4)

5)

This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal / Owner, who has floated the Tender.
Changes and supplements need to be made in writing. Side agreements have not been
made.

If the Contractor is a partnership or a consortium, this Pact must be signed by all
the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed
by a representative duly authorized by board resolution.

Should one or several provisions of this Pact turn out to be invalid; the remainder of this
Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement/Pact, any action taken by the Owner/Principal in
accordance with this Integrity Agreement/ Pact or interpretation there of shall not
be subject to arbitration.

ARTICLE 8 LEGAL AND PRIOR RIGHTS

All rights and remedies of the parties hereto shall be in addition to all the other legal
rights and remedies belonging to such parties under the Contract and/or law and the
same shall be deemed to be cumulative and not alternative to such legal rights and
remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact
will have precedence over the Tender / Contract documents with regard any of the
provisions covered under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the
place and date first above mentioned in the presence of following witnesses:
(For and on behalf of Principal/ Owner)

(For and on behalf of Bidder/ Contractor)

WITNESSES:

1. . (Signature, name and address)
2. . (Signature, name and address)
Place:-

Dated:
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CPWD 7/8

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Item Rate Tender & Contract for Works

Tender for the work of: “Comprehensive Annual Maintenance and Operation of 1200 KLD
Sewage Treatment Plant (STP) at AIIMS Hospital Campus, Raipur.”

e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,.D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document for
the work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within
the time specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects
with the specifications, designs, drawings and instructions in writing referred to in Rule-1 of
General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respects in accordance with, such conditions so far as
applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of
financial bid and not to make any modification in its terms and conditions.

A sum of Rs 5§5,000.00/- is hereby forwarded in Receipt Treasury Challan/ Deposit at
Call Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft
of a Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy
of the earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled
Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank
Guarantee issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the
prescribed performance guarantee within prescribed tender, I/we agree that the said President
of India or his successors, in office shall without prejudice to any other right or remedy, be at
liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as
specified, I/We agree that President of India or his successors in office shall without prejudice
to any other right or remedy available in law, be at liberty to forfeit the said performance
guarantee absolutely. The said Performance Guarantee shall be guarantee to execute all the
works referred to in the tender documents upon the terms and conditions contained or
referred to those in excess of that limit at the rates to be determined in accordance with the
provision contained in Clause 12.2 and 12.3 of the General Conditions of Contracts (CPWD).
Further, [/we agree that in case of forfeiture of earnest money or performance guarantee as
aforesaid, I/We shall be debarred for participation in the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got
executed through another contractor on back to back basis. Further that, if such a violation
comes to the notice of Department, then I/We shall be debarred for tendering in AIIMS Raipur
in future forever. Also, if such a violation comes to the notice of Department before date of start
of work, The Engineer — in — Charge shall be free to forfeit the entire amount of Earnest Money
Deposited / Performance Guarantee.
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I/We hereby declare that I/we shall treat the tender documents drawings and other
records connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated #...coevvneneninnenen. Signature of Contractor#
Postal Address#
Witness : # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as
applicable
ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on
behalf of the AIIMS Raipur for a sum of %. *

(Rupees * )

The letters referred to below shall form part of this contract Agreement:-

a) %*

b)

°)

For & on behalf of the AIIMS Raipur.

Signature.....cocoeveveiiiiiiieninnenen...

Dated .....c.cvvnevnennenen. Designation.........c..cceeueunen.n.


http://buzzg.s3.amazonaws.com/wp-content/uploads/2010/07/Rupee-Symbol-Font.jpg
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

Name of Work: “Comprehensive Annual Maintenance and Operation of 1200 KLD Sewage
Treatment Plant (STP) at AIIMS Hospital Campus, Raipur.”

1.

10.

11.

12.

13.

Unless otherwise specified, the agreement rates for all items of work of the schedule of
quantities are for all heights, depths, leads and lifts involved in the execution of work.

Other agencies working at site will also simultaneously execute the work entrusted to them
and the contractor shall offer necessary co-operation wherever required to other agencies.

On account of security consideration, there could be some restrictions on the working
hours, movement of vehicles for transportation of materials. The contactor shall be bound
to follow all such restrictions and adjust the program for execution accordingly, for which
nothing extra shell be paid.

The work shall be carried out in a manner complying in all respects with the requirements
of relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen
compensation act and other statutory laws enacted by Central Govt. as well as State Govt.

No residential accommodation shall be provided to any of the staff engaged by the
contractor. The contractor shall not be allowed to erect any temporary set up for staff in the
campus.

No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

All melba/rubbish/silt/waste, garbage etc. generated due to any operation from
buildings/houses/hostels and other open spaces whatsoever shall be disposed off on daily
basis by the contractor to the specified common disposal point. After the collection of full
truck load of the said Melba (approx. 4.5 cubic meters), the same shall be disposed off by
the contractor to the authorized municipal dumping ground and nothing extra shall be paid
on this account. In case of non- removal/disposal in the specified period, the same would
be disposed at risk & cost of contractor.

Logbook for pump set shall be maintained in proper form and shall be kept up to date.
It should be duly signed by the contractor’s staff in order to keep proper monitoring.
The instruction of the Engineer In-Charge or his representatives shall be recorded in
the log book.

Complaint register, attendance register and other records will have to be maintained
and produced either daily according to the requirement or when asked to do so by the
Engineer-in-charge or his authorized representative.

The cost of Sundry material like Soap, duster, dhoti, cotton, waste and log book,
uniform and shoes & badges has to be borne by contractor.

The contractor will have to arrange all such registers/stationery etc. Nothing extra shall be
paid on this account.

The personnel and labourers engaged by the contractor under this contract shall wear
neat and clean uniforms. An identity card duly countersigned by Engineer-in-charge
shall be issued to each personnel by the contractor to have proper identifications.
The character and antecedents of the staff employed by the contractor shall be got
verified from the police by the contractor.

Staff employed by the contractor should be well behaved, Polite & courteous. Any
complaint against staff on behaviour should be taken very seriously and such staff
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14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

should be removed by the contractor immediately from the site and replacement shall
be provided immediately.

The contractor must have registration with Employee’s Provident Fund commission and
Employee’s state Insurance Corporation for safe guarding interest of his workmen. He shall
obtain all other necessary approvals from statutory bodies as per law in vogue.

All T&P, scaffoldings, ladders/Hydra etc., instruments/meters for maintenance,
consumable and Contingent Articles required for execution of the work shall be arranged by
the contractor and it is deemed to be inclusive of contractor rate.

The contractor shall make all safety arrangement required for the labour engaged by him at
his own cost. All consequences due to negligence or due to lapse of security/safety or
otherwise shall remain with the contractor. The department shall not be responsible for any
mishap, injury, accident or death of the contractor’s staff. No claim in this regard shall be
entertained / accepted by the department. Also Contractor is responsible to the damage
caused to any man/material other that his team during execution and AIIMS will not be
responsible for that.

Contractor shall be fully responsible for any damages caused to govt. property or allotter’s
property by his or his labour in carrying out the work and shall be rectified by the
contractor at his own cost.

GST and other Taxes as applicable shall be recovered/ paid from the contractor” s bill as
per Govt. of India/AIIMS Rules. GST amount will be reimbursed only after submission of
GST deposition proof.

Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
Contract. No extra will be paid for the same.

Required Space is available for sitting arrangement. The agency has to maintain
minimum O1 table & 2 chairs for sitting arrangement in STP.

The agency shall restore back the premises and other articles provided at the time of
closure of the contract by the agency.

Sample of treated water should be collected in presence of JE/AE duly and sample water
lab Test as per IS code should be done monthly and the report should be submitted to
department every month.

The contractor will maintain biometric attendance records of the workers/employees.
In case of absence of any staff from duty without providing suitable replacement, the
consequential cost of the labour shall be recovered from the contractor and the contractor
will have no claim from the department.

In case of absence of any staff, recovery shall made at the following rates:

i. Skilled labour @ Rs. 1,000/- per day per person.
ii. Unskilled labour @ Rs. 700/- day per person.
iii. Transportation vehicle @ 8000/- per day.

Operation and Maintenance shall be as per guidelines of Ministry of Environment,
Forest and climate change and at least one technical person to be deployed by the
agency who has successfully completed the course in ETP/STP/CETP Operation and
Maintenance (Level-6 of NSQF).

In the case of discrepancy between the schedule of quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed :-

(a) Description of schedule of quantities.
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26.

27.
28.

29.
30.

31.

32.
33.

34.

(b) Additional specifications and special conditions, if any.

(c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv)
CPWD specifications.

(d) Architectural drawings.

(e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the
latest version of that standard, including such revisions/amendments as issued by the
Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall
keep at his own cost all such publications of relevant Indian Standards applicable to
the work at site.

The contractor and /or his authorized agent should see the site order book every day and
get the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per
time schedule.

The contractor will not pitch up tents for laborers, materials and his stores etc.

The contractor and /or his authorized agent should see the site order book every day and
get the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per
time schedule.

The contractor will not pitch up tents for laborers, materials and his stores etc.

No permanently / temporary huts / structures shall be constructed by the contractor at the
site of work or at any government land / premises. Such structures, if any, found at the site
or at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without
any notice.

Any damage to the building structure, fittings or any other articles etc. done by the
contractor or his workman during the execution of the work shall be made good by the
contractor at his own cost.

The contractor shall clear the site properly after the completion of the work.

The Agency shall be solely responsible for compliance to the provisions of various Labor and
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc.
relating to personnel deployed by it at AIIMS, Raipur site or for any accident caused to them
and the institute shall not be liable to bear any expense in this regard. The Agency shall
make payment of wages to workers engaged by it by the stipulated date irrespective of any
delay in settlement of its bill by AIIMS, Raipur for whatever reason. The Agency shall also be
responsible For the insurance of its personnel. The Agency shall specifically ensure
compliance of various Laws / Acts, including but not limited to with their re-enactments /
amendments / modifications etc.

(@) The Payment of Wages Act 1936.

(b) The Employees Provident Fund & MP Act, 1952.

(¢ The Contract Labor (Regulation) Act, 1970.

(d) The Payment of Bonus Act, 1965.

()  The Payment of Gratuity Act, 1972.

] The Employees State Insurance Act, 1948.

(g8 The Employment of Children Act, 1938.

(h)  The Motor Vehicle Act, 1988.

(i) Minimum Wages Act, 1948.

Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated
in the contract shall be treated as breach of contract. Or In Case of breach of any terms and
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35.

36.

37.

38.

39.

40.

41.

42.
43.

44.
45,

conditions as mentioned above, the Competent Authority, will have the right to reject the
bid at any stage without assigning any reason thereof and nothing will be payable by
AIIMS, Raipur in that event the EMD and /or Performance Guarantee and/or security
deposit shall also stands forfeited.

Arbitration: The Arbitration shall be held in accordance with the provision of the
Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur.
The decision of the Arbitrator shall be final and binding on the both parties.

Dispute Settlement: It is mutually agreed that all differences and disputes arising
out of or in connection with this agreements shall be settled by mutual discussions and
negotiations if such disputes and differences cannot be settled and resolved by
discussions and negotiations then the same shall be referred to the sole Arbitrator
appointed by the Director, AIIMS, RAIPUR whose decision shall be final and binding on both
the parties. The contract shall be governed by laws and procedures established by
Govt. of India, within the framework of applicable legislation and enactment made
from time to time concerning such commercial dealings/ processing.

Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and O.A.
No. 95 of 2014 in the matter of Vardhaman Kaushik Vs. Union of India & other and
Sanjay Kulshreshtha Vs Union of India & ors: Air Pollution of Dust from Construction and
Demolition  activity reg. issued vide letter @ No. DPCC/EIA/Ref-001 to 172/NGT-
21/2015/225-408 dt. 17/04 /2015 shall be complied by the Bidders.

The sample of all the items shall have to be got approved by the Contractor from the
Engineer-in-Charge/Executive Engineer or his Representative before the supply
commences, the approval of sample shall be only in respect of workmanship and finish, and
shall be without prejudice to the right of Engineer-in-Charge to get random samples tested
out of the actual lot received as per additional conditions. This decision is the Prerogative of
Engineer-in-Charge.

The contractor shall furnish the manufacturer’s certificate that the material supplied
satisfies the requirements of the relevant specifications.

The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of
schedule of quantity in any approved laboratory as decided by him. The sample for testing
shall be provided by the contractor. If the test proves satisfactory and the material is
accepted, the testing charge in respect of satisfactory test shall be borne by the department.

All other expenditure required to be incurred for making available the sample, conveyance
and packing etc, shall be borne by the contractor himself. In case any sample of particular
lot fails in testing the contractor shall be bound to replace the entire lot with fresh material
of prescribed specifications and the rejected lot shall only be returned to the contractor
after fresh lot is supplied. Testing charges in respect of failed sample will be borne by the
contractor himself.

Rejected materials shall have to be removed by the contractor at his own cost at once.

In case of any dispute regarding rejection of quantity of materials the decision of Engineer-
in- Charge shall be final and binding upon the contractor.

Conditional tenders are liable to be summarily rejected.

Composite register issued by Engineer-In-charge must be maintained by representative of
E-I-C and contractor both. The contractor or his representative is bound to sign the
Composite register as and when required by the Engineer-in-Charge and to comply with the
remarks therein.
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SCOPE OF WORK

Agency shall provide the following services under operation and maintenance work (but not
limited to) with necessary housekeeping for Sewage treatment plant.

(A) Activities in STP

1.

10.
11.

12.

13.

14.

15.
16.

17.

18.
19.

Day to day operation 24x7 for 365 days, routine maintenance and to follow daily /weekly /
fortnightly / annual checks.

Provide professional, skilled & semi- skilled manpower for all the installed equipment’s
operation.

Regular checking of inlet, outlet and various inter stage parameters as required for a
smooth and reliable operation of the sewage treatment plant.

Checking parameter like Colour, Odour, and any other parameters required for the smooth
operation of the plant and take corrective measures in case of any deterioration of these
parameter daily.

Testing of critical parameter like pH, Free Residual Chlorine, MLSS to ensure desired water
quality at outlet as per frequency.

Providing, Preparing & Dosing Chemical Solutions of required concentration and quantity.

Sample of treated water should be collected in presence of JE/AE duly signed at register
and sample water lab test should be done monthly and the report should be submitted to
office every month.

Collection, removal and disposal of sludge.
Submission of operation data as per Clients requirement.
Operations of air blowers, pumps & softener.

Operation of treated water transfer pump for transfer of treated water from STP to Chiller
plant, Flushing water tank and for horticulture purpose in coordination with other deployed
agencies.

Operation of all electrical & mechanical machinery including electrical panels.

Regular preventive maintenance /repairing/ rewinding of pumps, blower, motors and other
equipment.

Cleaning / Preventive maintenance of the air filters on Air Blowers regularly. Change the Air
Filters Periodically.

Regular cleaning of bar screen & Oil grease Trap.

Provision of heavy lifting equipment like Hydra, Crain’s, Forklifts, Chain pulley block with
tripod etc if required.

Providing general and special Tool Kits to maintain and operate the electro-mechanical
equipment of the plant.

Overhauling & Breakdown maintenance of equipments.

Maintenance of all electrical panels & mechanical machinery including electrical panels and
to follow daily / weekly/ fortnightly / monthly / annual checks.

20. Regular back wash and rinsing of Multi-grade filter, Activated carbon filter & other

21.

process unit.

Supply of proprietary chemicals (DWPE) for the plant for operations.
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228
23.

24.
25.

26.

27.

28.
29.
30.

31.

32.

33.
34.
35.

36.

Supply of required other commodity chemicals (Hypo, Citric acid, NaCl) for the plant operation.

Supply of major and minor spares of the plant operation like lubricants, cotton waste, oil & grease,
kerosene etc.

Supply of maintenance consumables like rustoline, gaskets, packing, v-belts etc.

Providing safety shoes and other safety related equipment and accessories (Personal
Protective Equipments) as required to all the operating staff deputed for O & M in the plant.

To obtain necessary clearance from pollution control board the service provider will provide
all necessary documents & will cooperate during inspection.

Maintaining all sorts of daily/ Weekly / Monthly records as per the requirements such as
log sheets of the systems, performance sheet of the system, laboratory test, chemical
consumption records, electrical consumption record, breakdown cycle etc. to minimize the
downtime and enhance the performance of entire system. Plant operation / Shut down
recording should be maintained at site.

In house technical expertise.
Availability of all spares and equipment’s as per requirement.

The equipment / plant shall be handed over by AIIMS, Raipur to the service provider at the
start of the contract and shall be maintained in line with manufacturer maintenance
manual (to be handed over during handing over of the site) and as per instruction of
Engineer-in-Charge.

All the preventive & remedial measures to mitigate occupational safety & health risks shall
be provided by the Agency in STP/WTP/ETP operations.

All measures will be taken to operate the plant satisfactory as per environmental
pollution control board norms.

Painting of equipment, pipes etc. as per instructed by E-I-C.
Painting of corroded MS pipes structure etc. as and when required by E-I-C.

Agency has to maintain STP plant and its periphery properly clean and tidy
throughout the O&M period.

Agency has to carry out petty civil and electrical maintenance work in STP premises.

(B) Smooth Operating Procedure of STP (MBBR)

i) Operating process parameters & conditions: The procedures enumerated in the

preceding chapters are to be strictly followed in order to get the best performance from the
Sewage Treatment Plant. The parameters that require monitoring are rate of flow, TSS and
BOD.

OPERATING PARAMETERS & CONDITIONS

Capacity of STP : 1200 KLD

Rate of Flow

Total combined Solids : 25m3/hrTotal Suspend Solids
TSS as inlet STP : 250mg/1

TSS at final discharge : <10mg/ 1

BOD

BOD at inlet to Bar Screen : 350mg/ 1
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BOD at final discharge : <20mg/1

Note: Above guideline is indicative, OEM/environmental guidelines should be
followed.

i) Monitoring of process parameters

(a) Regular monitoring: Regular monitoring PH, BOD & TSS of treated water should be
done.

(b) Weekly monitoring: Measurement of MLSS: Measurement of MLSS has to be regularly
during the commissioning period. The procedure for both the parameters is same. MLSS
is the measurement of suspended solids present in the Aeration Tank and it is an
indicator of the amount of bacteria present. This should be done a week and the result
should be calibrated with sludge corresponding to 2000-2500mg/ 1 (i.e., around 20-25
ml of sample)

(c) Safety measures for O & M of the plant

General safety measures

The Operator in a Sewage Treatment Plant should be capable of handling any hazards
arising from injuries from falls, deaths from drawing and asphyxiation etc.

The following safety measures should be taken for proper operation & maintenance of
the Plant.

1)

2)

3)
4)
S)

6)

7)

8)

9)

Narrow walks/ steps over tanks, ladder and spiral staircases are potential danger
spots where the operator should be alert.

Over exertion during operation of valves, moving weights and performing other tasks
should be avoided.

All open tanks should be provided with guard rails to prevent accidental falls.
Glass part as well as moving parts should be protected by screen or guards.

Adequate lighting within the plant and around the plant should be provided which
gives better working facility reducing accidents on slipping etc.

Covered tanks, wet well or pits should be well ventilated before entering into the
above wells/ tanks, they should be kept open for sufficient time or preferably forced
ventilate as they present problems of asphyxiation.

A first-aid kit should be available readily at hand.

Exposure to ultraviolet light can cause serious burn to unproved eyes, skin. Wear
eyes and skin protector.

Fire extinguishers of the proper type should be located at strategic points and
maintained in good condition at all times by testing them. All staff should be trained
in rendering first aid and operating fire extinguishing equipment.

10)All workers should be completed to observe personal, hygiene such as washing with

soap after as well washing before taking food. The use of antiseptics along with
washing should be emphasized.

(C) Alignment
The important of alignment of each part of the units cannot be over emphasized. The
alignment of all drives and matching part like motors, bearings, shafts, couplings etc. will
have to be carefully checked with the required instruments. Any misalignments can lead to
repaid wear and tear.
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(D) Lubrication

Lubrication should be done as per the recommendation of the individual manufacturers so
as to ensure free and smooth movement of all matching parts. The periodicity of lubrication
should be noted and arrangements made to do the lubrication at the right time. Failure to
do this can to more wear and tear, noise and eventual of the part. A suitable lubrication
chart should be prepared and hung in the plant room for ready reference.

(E) Electrical connection

Cabling and control wiring should be properly drawn as per the relevant IS standards. All
efforts should be made to prevent short circuit. Earthing should be done properly to prevent
excess withdrawal of power due to line losses. The individual starters and motors should be
checked for proper functioning. All over load relay settings of the MCC should be checked
as per the motor over load current and maintenance twice a year. Connect the level switch
as per Manufacturer’s Manual attached.

(F) All pumps
a) Checked oil level in motor & pump periodically.

b) Check the direction of rotation of pump before start-up. The impeller should rotate in the
clockwise direction. Also check for smoothness and noise, if any.

c) Ensure that all electrical connections have been made properly.
d) Check to see whether pump is giving the desired head.
e) Check to see whether pumps are giving desired output. If not, check for any obstruction.

f) Check for any leakage, abnormal sounds, head etc, and rectify as required.
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Annexure I

FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor")
has submitted his tender dated............... (date) for the construction of
........................................... (name of work) (hereinafter called "the Tender")

KNOW ALL PEOPLE by these presents that we .........c.coccoeiviiiiiiiiininnn... (name of bank)
having our registered office at .................cci. (hereinafter called "the Bank") are bound
UNTO ittt (Name and division of Executive Engineer) (hereinafter
called "the Engineer-in-Charge") in the sum of Rs. ... (Rs. in words

................................................. ) for which payment well and truly to be made to the said
Engineer-in-Charge the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of .......ceeeenee. 20... . THE
CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity
of tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions
of tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part
thereof upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note
that the amount claimed by his is due to him owing to the occurrence of one or any of the
above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is
hereby waived. Any demand in respect of this Guarantee should reach the Bank not later
than the above date.

DATE ............. SIGNATURE OF THE BANK

SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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Annexure 11

FORM OF PERFORMANCE GUARANTEE BANK GUARANTEE

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)

To
Executive Engineer,
AIIMS RAIPUR,

TATIBANDH,

RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS RAIPUR, having offered to except the terms and conditions of the
proposed agreement between.............. & M/S (hereinafter
referred to as “the said Contractor (s)”, which expression shall include his successor and
assignees) for the work of Contract
No in terms inter alia, of the Letter No._ dated and

the General Conditions of Contract and upon the condition of the Contractor's furnishing

Security for the performance of the Contractor's obligations and discharge of the Contractor's

liability under and in connection with the said Contract upto a sum of Rs.

(Rupees only) amounting to

percent of the total Contract value.

1 We, (hereinafter called "The Bank' which
expression shall include its successors and assignees) hereby jointly and severally
undertake to guarantee the payment to the Employer in rupees forthwith on demand in
writing and without protest or demur or any and all moneys payable by the Contractor to
the Employer in respect of or in connection with the said Contract inclusive of all the

Employer's losses and damages and costs, (inclusive between attorney and client) charges

and expenses and other moneys payable in respect of the above as specified in any notice of

demand made by the Employer to the Bank with reference to this guarantee upto an

aggregate limit of Rs. (Rupees

only).

2 We Bank Ltd. further agree that the Employer shall be sole judge of
and as to whether the said Contractor has committed any breach or breaches of any of the

terms and conditions of the said Contract and the extent of loss, damage, cost, charges and
expenses caused to or suffered by or that may be caused to or suffered by the Employer on
account thereof and the decision of the Employer that the said Contractor has committed
such breach or breaches and as to the amount or amounts of loss, damage, costs, charges
and expenses caused to or suffered by the Employer from time to time shall be final and
binding on us.

3 The Employer shall be at liberty without reference to the Bank and without affecting the full
liability of the Bank hereunder to take any other Security in respect of the Contractor's
obligations and liabilities hereunder or to vary the Contract or the work to be done there
under vis-a-vis the Contractor or to grant time or indulgence to the Contractor or to reduce
or to increase or otherwise vary the prices of the total Contract value or to release or to
forbear from enforcement of all or any of the Security and/or any other Security(ies) now or
hereafter held by The Employer and no such dealing(s) reduction(s) increase(s) or other
indulgence(s) or arrangements with the Contractor or release or forbearance whatsoever
shall absolve the bank of the full liability to the Employer hereunder or prejudice the rights
of the Employer against the bank.
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4

This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all
respects and for all purposes be binding and operative until payment of all monies payable
to the Employer in terms thereof.

The bank hereby waives all rights at any time inconsistent with the terms of this guarantee
and the obligations of the Bank in terms hereof shall not be anywise affected or suspended
by reason of any dispute or disputes having

been raised by the Contractor stopping or preventing or purporting to stop or prevent any
payment by the Bank to the Employer in terms hereof.

The amount stated in any notice of demand addressed by the Employer to the Bank as
liable to be paid to the Employer by the Contractor or as suffered or incurred by the
Employer on account of any losses or damages or costs, charges and/or expenses shall be
conclusive evidence of the amount so liable to be paid to the Employer or suffered or
incurred by the Employer as the case may be and shall be payable by the Bank to The
Employer in terms hereof.

This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for
all claims of the Employer and liabilities of the Contractor arising upto and until midnight
of .

This guarantee is valid till (date to be mentioned) (Sixty days beyond the
stipulated date of completion or the extended period, thereof)

This guarantee shall be in addition to any other guarantee or Security whatsoever that the
Employer may now or at any time anywise may have in relation to the Contractor's
obligations/or liabilities under and/or in connection with the said Contract, and the
Employer shall have full authority to have recourse to or enforce this Security in preference
to any other guarantee or Security which the Employer may have or obtain and no
forbearance on the part of the Employer in enforcing or requiring enforcement of any other
Security shall have the effect of releasing the Bank from its full liability hereunder.

10 It shall not be necessary for the Employer to proceed against the said Contractor before

proceeding against the Bank and the Guarantee herein contained shall be enforceable
against the Bank notwithstanding that any Security which The Employer may have
obtained or obtain from the Contractor shall at the time when proceedings are taken
against the said bank hereunder be outstanding or unrealized.

11 We, the said Bank undertake not to revoke this guarantee during its currency except with

the consent of the Employer in writing and agree that any change in the constitution of the
said Contractor or the said bank shall not discharge our liability hereunder.

12 We the said Bank further that we shall pay forthwith the amount stated

in the notice of demand notwithstanding any dispute/difference pending between the
parties before the arbitrator and/or that any dispute is being referred to arbitration.

13 Notwithstanding anything contained herein above, our liability under this guarantee shall

be restricted to Rs. (Rupees ) and this guarantee
shall remain in force till and unless a claim is made on us within 3
months from that date, that is before all the claims under this guarantee

shall be forfeited and we shall be relieved of and discharged from our liabilities there under.

Dated day of 20

For and on behalf of Bank.

Issued under seal
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM/BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the
date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the
work within 07 days from the stipulated date of start of the work based on computer
software and shall update the same every fortnight.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials at site. No excavated earth or building materials shall be stacked on areas where
the buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary
forces, Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as
contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing shall be payable to him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form
CPWD-7/8, shall mean to include both architectural and structural drawings respectively.
The structural and architectural drawings shall be properly correlated before executing the
work. In case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by him
to do work / visit the work site and nothing shall be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if
required, and make necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor (s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage
due to hindrance caused by him.

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with

ears may be accepted without any extra payment. In such cases, clamps are not required
and no extra payment shall be made for fixing the pipes in a different manner.
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1.11 Any cement slurry added over base surface for bond or for continuation of concreting, for
protecting reinforcement bars, its cost shall be deemed to have been included in the
respective items, unless specified otherwise and nothing extra shall be payable nor extra
cement shall be considered in the cement consumption on this account.

1.12 Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if
required at any stage shall have to be done by the contractor at his own cost.

1.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified.

1.15 Work shall be carried out in professional manner with finished product serving the
intended purpose with specified strength, durability and aesthetics.

1.16 Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to
protect the works already done.

1.17 The contractor shall prepare all the needed shop drawings well in advance and get them
approved before placing the order and execution of the item.

1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer - in -Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.

1.19 Agency shall obtain Statutory Approvals from the local bodies (such as CECB department,
environment department etc.) on behalf of AIIMS, RAIPUR if any required. AIIMS shall
provide necessary assistance and documents. Statutory fee if any shall be paid by the
contractor. Nothing extra shall be payable on this account.

1.20 Payment will be done in Monthly basis alter Submission of Following Document with the
approval of Competent Authority.

a) Submissions of Three copy of Tax invoice and verily and certify by the Concerned Junior
Engineer and Engineer-In-charge.

b) Monthly Works satisfactory report Submitted by concerned JE and certified by the
Engineer-In-charge.

c) Document of payment made to the employees directly in their bank accounts.

d) Document of deposition of ESI and EPF deduction in the employees accounts, if any bill
submitted for payment before deposition of ESI/EPF deduction, then document of
deposition of ESI/EPF deduction for the previous month.

e) Documents of Attendance through Biometric attendance system/other Mode.

2.RATES

2.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, construction of all
safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the workers,
barriers, preparatory works, construction of clean, hygienic and well ventilated workers
housings in sufficient numbers as per drawing supplied by Engineer in charge, working
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during monsoon or odd season, working beyond normal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental
works required to complete this work. Nothing extra shall be payable on this account and
no extension of time for completion of work shall be granted on these accounts.

2.2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.

2.3 No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.

2.4 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and consumption charges of temporary
electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies
etc., protection works, testing facilities / laboratory at site of work, facilities for all field
tests and for taking samples etc. during execution or any other activity which is necessary
(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be
included in rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts. Before start of the work, the Contractor
shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas
for construction, site office, positioning of machinery, material yard, cement & other
storage, fabrication yard, site laboratory, water tank etc.

2.5 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not
be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or
road of the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated
above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied
by the local body or any other authority and also to face penal action as per the rules,
regulations and bye-laws of such body or authority. The Engineer —in-Charge shall be at
liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.
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4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS
Raipur and his authorized representative. The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention of the Engineer-
in-Charge or other officers as stated above to visit the works shall have been given to the
Contractor, either himself be present to receive the orders and instructions or have a
responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any
time with or without prior intimation.

5.CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-

CONTRACTORS

5.1

5.2

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Madhya Pradesh Pollution control board,
Govt. of Madhya Pradesh.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings.
No claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Tenderers are advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i) Allow use of scaffolding, toilets, sheds etc.

(ii) Properly co-ordinate their work with the work of other Contractors.

(iiij Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

(iv) Provide electricity and water at mutually agreed rates.

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.

(vij Co-ordinate with other Contractors for leaving inserts, making chases, alignment
of services etc. at site.

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the
Engineer-in-Charge shall not be made intermediary or arbitrator.



42 |

5.3

5.4

5.5

Page

The work should be planned in a systematic manner so as to ensureproper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, firefighting, information technology, communication & electronics and any other
services.

Other agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings
trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work and brick work, if required, and nothing extra
shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and in a
proper co-ordinate manner and shall perform it in proper sequence to the complete
satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-

(i) The work site shall be properly barricaded.

(ii) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at public
places in use by the public.

(iii) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of
Contract.

7.FIELD TESTING INSTRUMENTS

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be
made available by the contractor. It shall be ensured that the instruments always remain in
serviceable condition else the same will be replaced. In case of non-availability of instrument
Engineer-In-Charge will purchase the same and the invoice amount will be deducted from
the bill and will be bound to contractor in the interest of work.

(1) Steeltapes—-3m /5m / 7.5m / 15m / 30m
(2) Vernier Calipers.
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(3) Micrometer screw 25 mm gauge.
(4) A good quality plumb bob.

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.
(6) Wire gauge (circular type) disc.
(7) Foot rule.

(8) Long nylon thread.

(9) Rebound hammer for testing concrete
(10) Dynamic penetrometer.

(11) Magnifying glass

(12) Screw driver 30 cms long

(13) Ball pin hammer, 100 gms.

(14) Plastic bags for taking samples
(15) Moisture meter for timber

(16) Earth resistance tests

(17) Total station

(18) Multimeter,

(19) Meggar

(20) Refrigerant Leak detector

(21) Pipe Bender

(22) Thermometer

(23) Hygrometer

(24) CFM Meter

(25) Step Ladder

(26) Cordless drill

8. THE CONTRACTOR SHALL SUBMIT ‘METHOD STATEMENT’ FOR THE APPROVAL SOON

AFTER THE AWARD OF WORK

‘Method Statement’ is a statement by which the construction procedures for important
activities of construction are stated, checked and approved. Method Statement shall have
description of the item with elaborate procedures in steps to implement the same. The
specification of the materials involved their testing and acceptance criteria, equipments to be
used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

9.1

9.2

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including fee for testing unless specified otherwise. In all cases
cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall
establish a laboratory at site of work at his own cost. The laboratory shall be equipped
with all necessary equipment as per requirement of specification or as per direction of
Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is
enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the
contractor from fulfilling the criteria of getting the test done in independent approved
laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of
the Engineer-in-Charge of allowing any test in the site laboratory shall be final.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described
for the item/material. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test
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9.3

certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes
relevant to the material and/or the work done.

Substandard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hour, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

Name of contractor

Agreement no.
Estimated amount put tender

N h D=

(PART - ])

Name of work as given in the agreement

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

EE’s letter no. and date

Extension granted

Months Days

(a) 1st extension

9. Reasons for which extension have been previously given (copies of the previous

applications should be attached)

10.Period for which extension if applied for
11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

Serial | Nature of | Date of Period Period for | Overlapping | Net
no hindrance | occurrence | for which | which period if extension | Remarks,
it is likely | extension | any, with applied if any
to last required reference to | for
for this item.
particular
hindrance
a b c e f g h
Total period on account of hindrances mentioned above......... Months ............... Days

12. Extension of time required for extra work.
13. Details of extra work and the amount involved:

a. Total value of extra work

b. Proportionate period of extension of time based on estimated amount put to tender on

account of extra work.

14. Total extension of time required for 11 & 12 Submitted to the Sub Divisional Officer
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Signature of contractor

Dated:.....c.ccevenenenen.
FORM OF APPLICATION OF THE CONTRACTOR FOR SEEKING RESCHEDULING OF THE
MILESTONES
1. Name of contractor
2. Name of work as given in the agreement
3. Agreement no.
4. Estimated amount put tender
5. Date of commencement of work as per agreement
6. Period allowed for completion of work as per agreement
7. Date of completion stipulated in agreement
8. Rescheduling of milestones done previously
Milestone No. Already | EE's Letter No. and Rescheduling Of Milestones Done
Rescheduled Date
Original Date Rescheduled Date
(A) 1st Milestone
(B) 2nd Milestone
Rescheduling of milestone applied for
Milestone No. For | Original/ Details And Comments of Proposed
Which Rescheduled Period of Executive Rescheduled
Rescheduling is Date Hindrances Engineer Date of
Applied
(A) 1st
Milestone
(B) 2nd
Milestone
Submitted to the Sub Divisional Officer Signature of Contractor

Dated
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ... day of ...l two thousand and
....................... between ..........c.coceeeeee.. sonn of o of L. (hereinafter
called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called
Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated
............. and made between the GUARANTOR of the one part and the Government of the other
part, whereby the Contractor, inter alia, undertook to render the buildings and structures in
the said contract recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures
will remain water and leak-proof for five years from the date of giving of water proofing
treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak-proof and the minimum life of such water proofing
treatment shall be five years to be reckoned from the date after the maintenance period
prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping
of firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any
defect being found, render the building water-proof to the satisfaction of the Engineer-in-Charge
at his cost, and shall commence the work for such rectification within seven days from the date
of issue of the notice from the Engineer-in-Charge calling upon him to rectify the defects, failing
which the work shall be got done by the Department by some other contractor at the
GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by
the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost,
expense or otherwise which may be incurred by him by reason of any default on the part of the
GUARANTOR in performance and observance of this supplementary agreement. As to the
amount of loss and/or damage and/or cost incurred by the Government the decision of the
Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by
.............. and for and on behalf of the PRESIDENT OF INDIA on the day, month and year first
above written.

Signed, sealed and delivered by OBLIGOR in the presence of

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by ...c.ccccevuiinennen.. in the presence of
1.
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LIST OF SPECIALIZED ITEMS / JOBS
List I - Civil Works

1. ** Water proofing treatment work.

2. Steel work in steel bridge work, space frames for long span structures, steel towers.
3. ** Special foundations including all types of piles.

4. RCC Overhead Tank with independent staging.

S. Structural Repair and Rehabilitation/ Retrofitting works.

6. Soil Investigation and Survey Work.

7. ** Facade cleaning system and facade cleaning.

8. Custom made wooden furniture (factory made).

9. Diaphragm walls.

10. Post construction Anti-termite chemical treatment.

11. Water Treatment Plants

12. Security to vacant bungalows/premises.

13. Tentage works.

14. Washing/dry cleaning works.

15. Synthetic play area surface for games.

16. Electronic / Digital Signages.

17. Environment Impact Assessment Study and Environment Clearance.

18. Mechanized Housekeeping Work .

Note:

**For these works, Specialized Agencies shall have to be associated by the duly approved

specialized agency by Engineer-In-Charge in case the Contractor does not possess the requisite
eligibility and experience as per the NIT conditions to carry out these works..



49

8.

9.

10

11

12

13

14

15.

16.

17.

18.

19.

20.

21.

22.

23.

|Page
Electrical Works

LIST- II (A)

. No. Supplying /fabrication, installation, testing and commissioning of the following
. Kitchen equipment

. Lifts, escalators and conveyors

. Simultaneous interpretation systems

. Gas plants.

. Cold storage plant

. Hot Water/Steam Boilers

. Public address system; conferencing system, automatic vote recording system, recorders

Stage lighting

Projector and other special equipment for theatre

. Repairs and calibration of various types of measuring instruments and relays etc.
. Testing of transformer oil and dehydration and other type of high potential test.

. Frequency Convertor

. Temporary illumination, security lighting and wiring for power outlets for metal detectors in
connection with Republic Day and Independence Day Celebrations.

. EPBAX system (equipments).

EPBAX system (cabling and wiring).

[lumination of heritage caves and fiber optic lighting system
Security system and alarm

Building Automation System

Hydraulic platform /Lift

Incinerator

Laundry equipment

Centralized clock system.

Interior /exterior flood lighting of heritage/Monumental buildings/structures involving
Computer aided design and evolution of special mounting arrangements for luminaries:
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24. Gas pipe line

25. Modular OT

26. Electrically Operated Gate

27. Fountain Work

28. Water supply motors and pumps of 100 hp or more

29. Mechanized Car Parking Systems

30. VRV/VRF Type Air-Conditioning Systems

31. Oxygen Generation Plant

32. CCTV and Allied Equipments

33. Access Control System

34. Hydro Pneumatic Pumps

35. Providing and fixing of Sensor operated Gates

36. Precision Air Conditioning System

37. LAN System

38. SITC of active power factor filter

39. SITC of Solar Photo Voltaic Power generation system
LIST-II (B)

S. No. Supplying /fabrication, installation, testing and commissioning of the following

1. Diesel Generating Set

2. Heating, Ventilation and Air-conditioning System

3. Sub-station equipment

4. Fire fighting system (including wet riser and sprinkler system, portable fire extinguishers)

5. Fire detection and alarm system
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List -III Horticulture Works

(1) Construction of Vertical Green Wall.

LIST -IV Concurrent list of specialized items/ jobs

(1) Sewage Treatment Plant

(2) Outsourcing of Day to Day Maintenance Work*

*Note :

(a) For Outsourcing of Day to Day Maintenance Work, Provision is to be made in the NIT for
specialized agency duly approved by Engineer-In-Charge, not having the requisite eligibility and
experience as per the NIT conditions, to execute the Comprehensive Maintenance Work by

associating Agencies Specialized in Day to Day Maintenance Work.

(b) Outsourcing of Day to Day Maintenance Work is the "Specialized Work" for the purpose of
association only and not for awarding work on standalone basis.
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NO CLAIM CERTIFICATE

(On company letterhead)
To,
The Executive Engineer,
Project Cell, AIIMS, Raipur
Name of Work-
Agreement No. -
Sub: No claim declaration / certificate

We have received the sum of RS. (RUPEES ..cuiviniiiiiiiii e
only) in full and final settlement of all the payments due to us for the above stated
work under the above mentioned contract agreement, between us and AIIMS, Raipur.
We hereby unconditionally, and without any reservation whatsoever, certify that with
this payment, we shall have no claim whatsoever, of any description, on any account,
against Procuring Entity, against aforesaid contract agreement executed by us. We
further declare unequivocally, that with this payment, we have received all the
amounts payable to us, and have no dispute of any description whatsoever, regarding
the amounts worked out as payable to us and received by us, and that we shall
continue to be bound by the terms and conditions of the contract agreement, as
regards performance of the contract.

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)
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APPROVED MATERIALS LIST (CIVIL)

Note :

1. Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

1. | Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell
2. | Premium Acrylic Emulsion Paint: Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/
Interior Nerolac Impression
3. | Admixures& Epoxy FOSROC/ Aquomix/ BAL-
ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF
4. | Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/ Euro bond/ Al-
strong/Aludewr
S. | Aluminium Extrusions/ Sections Hindalco/ Indalco/ Jindal/Indian Aluminium Co.
6. | P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston
7. | Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan
Pilkington /TATA
8. | Centrifugally Cast Iron Pipe & Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel
Fittings
9. | Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/
Johnson/Varmora/AGL/OASIS/Marbito
10. | Cement Concrete Chequrred tiles Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra
Tiles/NITCO
11. | CP Bottle Trap Parryware / Hindware/ Jaquar/ GRAFDOER by VMS
BathwarePvt. Ltd.
12. | CP Brass Bibcock/ Pillarcock/ Marc(oriental series)/ Parko/ Jaquar (Continental
Stopcock/ Angle Valve/ Concealed series)/SPRING COLLECTION OF PRIMA
Stop Cock & CP fittings /GEM/ESS/Plumber/ GRAFDOER by VMS
BathwarePvt. Ltd. /L&K Metro/Vardhman /’Coral’
(Normal Range) series of parryware /" JOY’ & ‘VINTAGE’ series of
KEROVIT by Kajaria
13. | CP Waste Coupling Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko
or equivalent
14. | Curtain Carrier Vista levlor or equivalent.
15. | Dash fastener/ Expansion M/s DevAshish /HILTI/Fischer/Bosch/Wurth /Trixel.
Bolt/Stone Cladding Clamp
16. | Door closer/ floor springs Dorma/ Haffle/
Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn
17. | Drapery Rod Vista Levlor or equivalent.
18. | Flushing cistern (single/Dual Flush) | Sleek Dual flush PVC cistern of Hindware /
as per IS: 7231 ‘Slimline’ofParryware.
19. | EPDM Gasket AnandLescuyer or equivalent.
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20. | Epoxy Primer & Paints Berger/ Pidilite/ CICO/ BASF/
SIKA /Asian/Nerolac/ICI Kansai Akzo Nobel.
21. | Fibre Glass Shelf Kamal/ Bath King or equivalent.
22. | Float/Clear/Frosted/Toughened/Ref | Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard.
ractive Glass
23. | Flush Doors / Shutters as per IS: Kutty flush door/ Anchor/ Century/
2202 Kitlam /Archid /JAYNA/Ashiyana Brand by Evergreen
Industries/ Bhimsaria Door/ Century/ Greenply
/Archid /Kitply/Selected Products Company/Jain
Doors pvt. 1td./Duro/Durian
24. | Flush Valve Aquel/ Marc/ Parryware/ Jaquar.
25. | FRP Shutters/frame Fibre Glass Engineers/ Raipur/ Aashoo Model or
equivalent/JAYNA/ Selected Products Company.
26. | Galvanized /Stainless Steel Anchor Shakti/ Arrow/ Hilti/ Fischer
Fasteners
27. | GI fitting Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto.
28. | GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya.
29. | Glass Mosaic Tile Bissazza/ Saon or equivalent.
30. | Gun Metal Gate Valve Zoloto/ Leader/ SAINT
31. | False Ceiling system Boral Gypsum / India Gypsum/ Laffarge/ St.
Gobain(Gyproc)/ Armstrong/Hunter
Dougals/Aearolite / Gridsquare /Interarch
32. | Hardner Hard crete of Snowcem India/ MC Deritop F.H.
33. | Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler
34. | Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/
Kitlam/Action TESA/Sunmica/Durian
35. | Low Level PVC Cistern Single flush Sleek model Cistern of PVC of Hindware or ‘Slimline’
model of Parryware, JINDAL.
36. | Melamine Polish Melamine Gold of Asian Paint/Wudfinof
pidilite / Timbertone of ICI Dullex/ Beegel.
37. | Metal False Ceiling Nittobo / Armstrong / Trac / Durlum /
Huntordonglas/Aerolite
38. | Mineral Fibre/Calcium silicate Armstrong / Nitobo / Daiken / Hunter Douglas/
Ceiling Aerolite
39. | Modular SS Railing System Metallica India / Stark steel Fabricator / D-line
International Denmark / Mobel Hardware.
40. | M.S .Pipe (Railing) Jindal / Prakash Surya/ Tata/ RINIL
41. | Marine Plywood / BWP Ply Kitply / Duro / Century/ Greenlam/ Durian
42. | Non asbestos high impact Everest or equivalent
polypropelene reinforced Cement
sheet
43. | Oil Bound Distemper/Dry Distemper | Asian (Professional Acrylic Distemper)/Maxilite of ICI
/ Bisan of Berger/Nerolac (Beauty Acrylic Distemper)
44. | Water closet (Orissa Pan/Indian type) | Parryware / Hindware /’/KEROVIT’ by Kajaria/ESSCO
& fittings, accessories as per IS : by Jaquar.
2556
45. | PE-AL-PE Composite pipes Jindal or equivalent.
46. | Plastic Connection Pipe Parryware /Kamal Delux or equivalent.
47. | Plywood/Veneer Archid/ Kitply/ Green ply/ Century/JAYNA/Green

Ply/Merino/Duro/Durian
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48. | Polyester Powder Coating Nerolac/ Berger/ J&N
49. | Poly Sulphide Sealant PIDISEALbyM /s Pidilite Industry/RDL941-
TECHSEALChokseyChemicals/BASF /SIKA/Fosroc
50. | Polymer Modified Cementitious grout | BalEndura/
PidiliteKeroKoal /Ultratech /Ardex/Ferrous Crete.
S1. | Pre-laminated Particle Board IS : Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan
12823 (Gr-1/ Type-II) board/Action Tesa/Greenlam/Merino
52. | Primer (Cement Primer) Decoprime WT of Asian/ white primer of ICI/BP white
of Berger/ Nerolac
53. | PVC Rain Water Pipe & Fitting Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG.
54. | PVC Shutter and frames Rajshri/ Sintex/Polyline /Duroplast/Jain wood
Industries.
55. | PVC Tiles Arm Strong/ LG or equivalent.
S56. | Screws GKW / Nettle Fold or equivalent.
S7. | Silicon Sealant G.E./ DOW Corning/Waker/BASF/Pidilite/ROFF
58. | Solid Plastic Seat Cover for EWC EWC standard seat cover white of
Parryware /Hindware /' KEROVIT’ by Kajaria
59. | Stainless Steel Jindal Stainless Steel/ Salem Steel
60. | Stainless Steel Screws Kundan/ Arrow or equivalent.
61. | Stainless steel Sink with or without Nirali/ Hindware/ Frankee/ Cobra/AMC/
Draining board. GRAFDOER by VMS BathwarePvt.
Ltd./Parryware/Neelkanth /Nirali
62. | Structural Silicon Sealant Dow Corning/ Wacker/ GE/ Du-pont
63. | Structural steel TATA/ SAIL/ RINL/TISCO/JSW Steel 1td./Jindal
steel & Power ltd.
64. | Super plasticizer MC Baucheme/ Sika/ Fosroc
65. | Synthetic Enamel Paints Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite
Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi
Gloss of Nerolac
66. | Terrazzo tiles /Mosaic Tiles Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC
67. | Cement Concrete Paver Block &Kerb | Rigid Tiles/ Raj-Tiles/Advance
stone
68. | Textured Exterior wall paint Spectrum/ Ultratech / Heritage by Bakelite coating
and paints/Asian paint/Berger/Nerolac/Luxture.
69. | Towel Ring/Towel Rod/Towel Rack Kamal/ Marc or equivalent.
70. | Pre-Painted /powder coated CRC M/s classic engineers and fabricators/ M/s JK
windows Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.
71. | Veneer Archid/ SUN/ Durian/ Ventura/ NLDK
72. | Virtuosos China Wash Basin Oval Hindware / Parryware /KEROVIT’ by
Kajaria/CERA/Jaguar/ESSCO by Jaquar.
73. | Vitreous China Floor moulded Parryware / Hindware /KEROVIT’ by Kajaria/
European with Cistern Complete CERA/Jaguar/ ESSCO by Jaquar.
74. | Vitreous China Floor Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
European W.C. without cistern CERA/Jaguar/ ESSCO by Jaquar.
75. | Vitreous China Half stall Urinal Model No. 6002 Urinal flat back large of Hindware or
magnum of Parryware/ ESSCO by Jaquar.
76. | Vitreous China laboratory Sink Hindware / Parryware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar.
77. | Vitreous China Low Level Cistern for | Hindware / Parryware /KEROVIT’ by Kajaria/
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European W.C.

CERA/Jaguar/ ESSCO by Jaquar.

78. | Vitreous China Pedestal for Wash Pedstal of Parryware / Hindware or equivalent/
Basin CERA/Jaguar/ ESSCO by Jaquar.
79. | Vitreous China Wall Mounted W.C. Parryware / Hindware /KEROVIT’ by Kajaria/
with vitreous Cistern (component) CERA/Jaguar/ ESSCO by Jaquar.
80. | Vitreous China Wall Mounted W.C. Parryware / Hindware /KEROVIT’ by Kajaria/
without Cistern. CERA/Jaguar/ ESSCO by Jaquar.
81. | Vitreous China Wash Basin Hindware / Parryware /KEROVIT’ by Kajaria/
Rectangular without Pedestal CERA/Jaguar/ ESSCO by Jaquar.
82. | Vitrified /Porcelain Tile Marbogranit/ Euro/ Somany/ diamond of Naveen
/Granamite of Bell /OASIS/ceramic/ Granito/
Kajaria/ M/s Restile//Rak/ Johnson/Nitco/
Varmora/AGL/Marbito.
83. | Waste Pipe Kamal with brass checknut/Viking
84. | Water Proofing Compound (Liquid) Pidiproof Ltd./CICO/ Super plast by M/s Structural
water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite
Industries))/BASF/ROFF/SIKA /ArdexEndura
(BalEndura).
85. | White Cement JK White/ Birla White.
86. | CPVC Pipes as per IS: 15778 AKG/Ashirvad/PRIME FLOW OF KRISHI
POLYMERS/Supreme/KSR by Kisan
irrigation /Flowguard plus by finolex/Prince
87. | Teak wood/hard wood wire mesh & A-1 Teak product Indore or equivalent.
panel doors
88. | Reinforcement steel Tata/Sail/RINL/Jindal/Jindal steel & power Itd.
89. | Block Boards as per [S: 1659 JAYNA /Century/Greenply/Archid/Kitply or
equivalent.
90. | Brass bib cocks/stop cock Marc/Parko/Jaquar/SPRING COLLECTION OF
PRIMA as per IS : 781 or equivalent.
91. | Brass ball cocks (Float valve) Marc/Parko/Jaquar /SPRING COLLECTION OF
PRIMA as per [S:1703 or equivalent.
92. | Water meter SPRING COLLECTION OF PRIMA as per IS: 779 or
equivalent.
93. | HDPE Pipes as per [S:4984 KRISHNA plast pipes/KSR by Kisan
irrigation/Supreme /Reliance /Jain
94. | uPVC Pipes as per IS: 4985 KRISHNA plast pipes/AKG/ KSR by Kisan
irrigation/Supreme /Astral /Prince /Ashirwad
95. | uPVC Screen and casing pipes for KRISHNA plast pipes/KSR by Kisan
bore well/tube well as per IS : 12818 | irrigation/Supreme.
96. | uPVC-SWR Pipes SN 8 as per IS: KRISHNA plast pipes/KSR by Kisan
13592 irrigation /Finolex/AKG /Supreme/Prince/Ashirwad/
Astral
97. | Wooden Shutter with frame Siesto Brand by Bramsaria doors or equivalent.
98. | uPVC Windows/Doors SIESTO Brand by Bhimsaria
Polymers/Duroplast/Fenesta/Komerling/Wintech /Al
uplast
99. | Cement (OPC/PPC) A.C.C., Jaypee Cement, Ultratech, Shri Cement,
GujratAmbuja Cement and Cement Corporation of
India.
100 Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan
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101} Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW/Jindal
102]| Float Glass Profile Sheet TATA Tata, Modiguard, Saint Gobain
(transparent)
103| Aluminium doors & window fittings Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco
(Heavy duty)
104| Steel/Wood primer / paint ICI delux, nerolac, berger, asian
105| Bitumen 85/25 HPCI, IOCL
106| PVC water storage tanks Sintex, water well, Siltank, Polywell/Plasto/
‘SILTANK’ by Supreme
107| Bitumen VG-30, VG-10 etc. As per particular specification of item from IOCL,
BPCL, HPCL.
108| Rigid Phenolic foam for cold and hot | Phenotherm manufactured by Bakelite Hylam ltd
insulation as per IS: 13204
109| Surface Texture Finishes Heritage manufactured by Bakelite Coatings & paints
Itd. or equivalent
110| FRP Chhajjas Selected Products Company or equivalent.
111| FRP Porta cabin Selected Products Company or equivalent.
112} G.I. Wire-mesh /Netting Selected Products Company or equivalent.
113| Wall Putty (White Cement based) Buildwell (Walplast Products Pvt. Ltd.)/Birla wall
care/JK white /Berger/Asian paints/ferrous Crete
114] AAC block ‘Ecorex’ manufactured by EcorexBuildtechpvt. Ltd. or
equivalent.
115] UPVC Agriculture/Pressure pipes AKG Extrusion Pvt Ltd. or equivalent.
and fittings
116/ UPVC underground drainage & KSR by Kisan irrigation/Finolex/AKG/Supreme.
sewerage pipes SN 8 as per [S:15328
117| Fabrication of aluminiumé& UPVC Skyler World or equivalent.
doors, windows, Facades including
ACP and glazing work
118| Fabrication of aluminium structural | KANHA ALU AND FAB PVT. LTD., Raipur or
glazing and aluminium doors & equivalent.
windows.
119| Processing and fabrication of glass Wadhwa Glass Works (P) Ltd., Raipur or equivalent.
(toughened, DGU and lamination
120| Glass reinforced Gypsum (GRG) false | ‘Diamond’ manufactured by Diamond International
ceiling Inexpvt. Ltd/Gyproc by Saint Gobain.
121| Wooden shutter with frame ‘Bhimsaria’ or equivalent
122| PPR-C pipes as per [S: 15801 KSR brand/Supreme
123| PVC fittings as per IS: 10124 and IS: | KSR brand or equivalent
7834
124| PVC underground draingae pipes Supreme or equivalent
(structured wall type) as per IS:
16098
125] PVC septic tanks ‘Safegard’ by Supreme or equivalent
126| PVC underground water tanks ‘Amrutam’ by Supreme or equivalent
127| PVC readymade toilet blocks ‘Cleanage’ by Supreme or equivalent
128| PVC chambers & Manholes Supreme or equivalent
129| Pre-Painted /powder coated CRC M/s classic engineers and fabricators/ M/s JK

windows

Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.
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130| White cement based polymer Ultratech /Dr.Fixit/ Sika/ Fosroc
modified self curring mortor
131| Gypsum plaster Ferrous crete/ Gyproc (Elite-90)/ Ultratech
132] Tile Adhesive Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite
(Fevimatex)/ Weabr (Saint Gobain)
133| Integral water proofing compound FOSROC/ Conplast 421 /Dr.fixit : LW+/ Sika :
with cement (for plaster & mortar) sikacim/Asian Paints: Smart care vitalia& equivalent
product of BASF/CICO/ArdexEndura
134| Water proofing for Fosroc: Brush Bond/CICO:Tapecrete/Dr.fixti : Pidilite
bathroom/toilet/balcony & other wet | 2k/Sika: Nito Bond/Asian Paints: Damp Block 2k &
areas. Equivalent Product of BASF/Ardex endure
135| Crystalline water proofing compound. | Fosroc : Fosroc crystalline /Dr.Fixit: Dr.fixit
crystalline /Sika: Sika Crystalline /Asian
Paints:Crystalline Quart & Equivalent Product of
BASF /CICO/ArdexEndura
136| Polycarbonate sheet GE Plastic/Lexan/MG Polyplast
137/ Fire rated doors Signum fire protection/Shakti
Metdoor/NAVAIR/Sukri/Promat International
138| Stainless steel railing Accessories Jindal/Dorma/Kich/GEZE/Godrej/Hardwyn
139| Stainless steel door & windows Jindal/Dorma/Kich/Dorset/Godrej/Ozone
fittings
140/| Acrylic Distemper 1st quality Asian Paints (Tractor Aqua Lock Paint)/ Berger:
(washable /Readymix/Low VOC) commando or equivalent paints of Nerolac or ICI-
Dulux.
141/ Plastic emulsion plaint Asian paint: (Apcolite Heavy Duty Premium Emulsion
paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-
Dulax:Velvet touch
142| Acrylic Smooth Exterior Paint Asian Paint : (Apex/ Professional Premium Exterior
Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-
Dulux: Weather Shieled
143| Premium Acrylic Smooth Exterior Asian paint: Apex Ultima/Nerolac: XL Total/Berger:
Paint with Silicon Additive Weather coat all guard/ICI dulux: Weather Shield
max
144/| Fire paint Asian paints/Akzo Nobel Coatings India 1td./
PROMAT/Jotun
145| D.I. Pipes & fittings Electrosteel/Jindal /Tata
Ductura/Kapilansh /Kesorom
146| C.I. manhole covers, frames & CI Neco/Raj iron Foundary Agra/BIC/SKF/Kapilansh
Gratings
147| SFRC manhole cover & Grating K.K./Jain Pragati
148| C.P. Brass fittings (Superior Range) Jaquar/Grohe/Roca
149| Sanitary ware fittings & Accessories Kohler/Roca/Hindware /Parryware
(Superior range)
150 Mirror glass Atul/Modi Guard/Golden Fish
151] Extruded Polystyrene Insulation Dow Corning/Supreme/Taxes/Analco
Board
152| Heat Resistant Tiles Swastik /Thermatek
153| Floor Hardener Ironite/Ferrok/Hardonate
154| Modular Expansion Joint Herculus/Sanfield India Ltd. Vexcolt
155] Glass Wool Dow Coring/ U.P. Twinga/Isover
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156] UPVC Doors and window hardware Rotto/Dorset/Kinlong

157| AAC Block adhesive Ecorex/Ultratech /ArdexEndura/Ferrous Crete

158| Ready Mix Plaster Ultratech /Ferrous Crete/Saint Gobain

159/| Post tension slab Ultracon technology limited /Tech-9/CRUX

160| Acoustical Wall paneling Hush or equivalent to be decided by Engineer-in-

charge.
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APPROVED MATERIALS LIST (ELECTRICAL)

Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

The following are the acceptable makes of Electrical materials as indicated against individual items:

Sl Item Acceptable Makes
No.
1 PVC insulated Copper wire /| Finolex/ HAVELLS / KEI/RR Kabel / Polycab / Anchor
Telephone wire / Control wire (All with ISI Marked)
2 MCCB L&T/ Seimens/ Schneider/ ABB/ GE Alstom/ C&S
Electric
3 Indication Lamp Binoy /Essen/ Siemens/ B.C.H/ L&T/ Alto
4 MCB / MCB Prewired DB / RCCB/ | GE POWER/ Siemens/ L & T/ Havells/ MDS (Legrand)/
Industrial Socket not less than 10 K. | Schnider /Standard / ABB
5 Ammeters / volt meter (Digital AEI / IMP / MECO/ Rishab / Yokins
type)
6 LT Panels Siemens/ L & T/ Schneider/ C & S/ ABB
7 | Cables Finolex / CCI/ RR Cables/ Universal
8 Change over Box Siemens /L & T/ C&S/GE/ ABB
9 Steel Conduit. BEC / AKG / MK/ Rama/ Finolex
10 | PVC Conduit BEC / AKG / MK/ Anchor / Finolex / Steel Craft /
Saraswati /Swastik/Polycab
11 | Casing Caping Saraswati / Polycab / Precision / Astral
12 | Brass Batten / Angle Holder. Kinjal / Antex / Emperor.
13 | Modular Switch / Socket / Blanking | Crabtree (Murono), Anchor (Vision), L&T(Entice), MK
Plate /PVC Box / Metal (Gl)Switch | (Citric), Legrand (Myrius), Schneider (Opale), Siemens.
Box (the gauge of GI Box shall not
less than 16 SWG/1.2mm,
depth>60mm & of the same make
that of Switch) Front Plates,
Telephone, T.V. Outlets Socket /
Fan Regulator.
14 | Lamp for (light fittings) Wipro/ Philips/ Bajaj/ Crompton/ Havells/ Halonix.
15 HRC Protection Fuses/ Fuse Siemens/ L&T/ Schneider /ABB

Fittings.
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17 | Selector Switches/ Indicating Lamps | L7T/Salzer/Kaycee/Siemens/BCH/Schinder/\VVeshno/
(LED type)
Teknik/RAAS
18 | Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE
19 | LUGS, Thimble, Cable Glands Dowels/ Multi/f COMET/ Hex/ Jhonson / Gripwell/
Comex/ Comed
21 | Timer L&T/ Siemens/ Schinder/ Hager/ Legrand
21 | G.1. Pipe Jindal/ Tata/ Prakash/Surya
22 | Power/auxiliary contactors, timers, | L&T / Siemens / Schinder/ABB
Relay, Starters.
23 | Fluorescent Tube Fittings Surya, Keslec, Trilux, Bajaj, Osram, GE , Wipro,
Crompton Philips
24 | Tap-off Box (Plug in Type), End C&sS Electric & Switchgear, L & T, ABB, Siemens,
Feed Unit Schneider, Tricolite
25 | LT Panels / Feeder Pillars / Floor L & T, ABB, Siemens, Schneider, Tricolite, Adlec, CRS,
Panels for upto 400A i/c switchgear | Sudhir, Jakson, Advance Panel (Narela), Adhunik,
Havells.
26 | MPCB L&T, ABB, Siemens, Schneider
27 | Battery Exide/ Panasonic/ Hitachi/ Cummins/ Amaron
28 | Pump Kirloskar, Grundfos, Johnson, KSB, Wilo
29 | Pressure guage H guru, Fiebig, Dwyer, Gluck
30 | Level Switch Ukl, Aster
31 | Motor Crompton, Seimens, Ngef, Kirloskar
32 | Disinfection pump Asia Lmi, Blue & White arge
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities
SCHEDULE ‘D’

Extra schedule for specific requirements/
document for the work, if any.

SCHEDULE °‘E’

Reference to General Conditions of contract

Name of work

Estimated cost of work
(i) Earnest money

(ii) Performance Guarantee
(iii) Security Deposit
SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS:
Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3.

Definitions:

2(v) Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and labour

to cover all overheads and profits.
2(xi) Standard Schedule of Rates
2(xii) Department

(Attached in e-procurement site)

Nil

CPWD General Conditions of
Contract 2019 (Maintenance)
modified and amendment up to the
last date of submission of tender.

“Comprehensive Annual
Maintenance and Operation of
1200 KLD Sewage Treatment Plant
(STP) at AIIMS Hospital Campus,
Raipur”

Rs 26,97,744.00/ -
Rs. 55,000.00/- (to be returned

after receiving performance
guarantee)

5% of tendered value.

2.5% of tendered value.

Executive Engineer (Civil), AIIMS
Raipur on behalf of Director
AIIMS Raipur.

See below

Executive Engineer, AIIMS
Raipur (C.G)
Superintending Engineer/
Executive Engineer, AIIMS
Raipur (C.G)

15%
As per Market Rates
Project Cell, AIIMS Raipur.
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9(ii) Standard CPWD contract Form : GCC 2019 & CPWD Form-8 as
modified & corrected up to last
date of receipt of Bid/tender.

CLAUSE 1

(i) Time allowed for submission of Performance
Guarantee : 07 Days

(ii) Maximum allowable extension with late fee : 07 Days
@ 0.1% per day of Performance Guarantee
amount beyond the period Provided in (i) above

CLAUSE 2

Authority for fixing compensation under clause 2 : Superintending Engineer /Director, AIIMS
Clause 2A

Whether Clause 2A shall be applicable : No

CLAUSE 5

Number of days from the date of issue

of letter of acceptance for reckoning : 14 Days

date of start

Mile stone(s) as per table given below:-

Time allowed in |Amount to be with-
Sl | Description of Milestone (Physical) | days (from date of | held in case of non-
No start) achievement of

Time allowed for execution of work — 365 days.

Authority to decide:

(i) Extension of time : Executive Engineer, AIIMS Raipur (C.G.)
(ii) Rescheduling of mile stones : Superintending Engineer, AIIMS Raipur
(iii) Shifting of date of start in case

of delay in handing over of site : Superintending Engineer, AIIMS Raipur

PROFORMA OF SCHEDULES
CLAUSE 5
Schedule of handing over of site

Part Portion of Site Description Time Period for handing
over reckoned from date
of issue of letter of Intent.

Part A | Portion without All works 365 days

any
hindrance

Part B | Portions with NA NA

encumbrances

Part C | Portions NA NA

dependent on
work of other
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agencies

Applicable clause 5/ Clause 5A
CLAUSE 7

Gross work to be done together with
net payment /adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE 7 A

No Running Account Bill shall be paid for
the work till the applicable labour
licenses, registration with EPFO, ESIC
and BOCW Welfare Board, whatever
applicable are submitted by the contractor
to the Engineer-in-Charge.

Whether clause 7A shall be applicable

CLAUSE 10A

CLAUSE 10B (ii)
Whether Clause 10 B (ii) shall be applicable

CLAUSE 10C
Component of labour expressed as
percent of value of work

CLAUSE 10CA

Authority to issue base price of materials

Not Applicable

Not Applicable

Not Applicable

: 5A (Not Applicable)

Payment will be on monthly basis

As required by Engineer-In-Charge

clause: All India Wholesale Price Index to be

S.N. | Materials Nearest Materials (other than
Covered cement*, reinforcement bars, the
Under this | structural steel and POL) for which

followed:

Base Price and its
corresponding
period

of all the Materials
covered under
clause 10 CA*

D

—

NIL

A WIN| -

* includes Cement component used in RMC brought at site from outside approved RMC

plants, if any.

** Base price and its corresponding period of all the materials covered under clause 10 CA
is to be mentioned at the time of approval of NIT. In case of recall of tenders, the base
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price may be modified by adopting latest base price and its corresponding period.

CLAUSE 10CC
Clause 11
Specifications to be followed for execution of work

CLAUSE 12
Type of Work

12.2812.3
Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building work
12.5
(i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation work
(except items mentioned in earth work subhead
in DSR and related items)
(ii) Deviation Limit for items mentioned in earth
work subhead of DSR and related items

CLAUSE 16

Competent Authority for deciding reduced rates.

CLAUSE 18

List of mandatory machinery, tools & plants
to be deployed by the contractor at site

: Guideline

Not Applicable

of Environment board,
Manufacturer Operation and
Maintenance manual

CPWD Specifications 2019 Vol-1
& 2 for Civil work, CPWD
Specifications 2013 Part-I (Internal)
for Electrical works amended upto
last date of tender submission.
(if not available with CPWD
Specification then BIS).

Maintenance Work

As per CPWD Works Manual-2019

: As per CPWD Works Manual-2019

: As per CPWD Works Manual-2019

Superintending Engineer/ Director,

AIIMS Raipur

As required by Engineer -in- Charge

CLAUSE 19C..........cociiiiiiiiiiiianene. Engineer- in charge (Executive Engineer)
CLAUSE 19D..........ccoceiiiiiiinnnne. Engineer- in charge (Executive Engineer)
CLAUSE 19G ........ocooiiiiiiiiiinnene. Engineer- in charge (Executive Engineer)
CLAUSE 19K ........cocioiiiiiiiiiiinnns Engineer- in charge (Executive Engineer)
CLAUSE 25

Constitution of Dispute Redressal Committee (DRC):

AIIMS, Raipur
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CLAUSE 32

Requirement of Technical Representative(s) and recovery Rate

S Minimum Discipline | Designation Rate at which recovery
No | Qualification (Principal shall be made from the
of Technical Technical / g y - contractor in the event
Representati Technical g ﬁ 2 of not fulfilling
ve representat é' .{,:,‘ § provision of Clause
ive) S X = 36(i)
Figures Words
1 Graduate Electrical/ | Project 2 -years | ONE | Rs. Rupees
Engineer Civil/Mech | Manager 15,000/ - Fifteen
anical cum PM Thousand
planning Per
Engineer Month
each
OR | Diploma Electrical/ | Site/ S5-years ONE | Rs.15000/- | Rupees
Engineer Civil/Mech | billing PM. Fifteen
anical Engineer Thousand
Per
Month
each

Assistant Engineers retired from Government services that are holding Diploma will be treated
at par with Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can
be treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.

CLAUSE 38

Not Applicable
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Standard Operating Procedure to be adopted for O&M of STP

1)

2)

3)
4)

5)
6)

7)
8)

9)

10)

11)

12)

EUREKA FORBES -‘.

Your friend for life Hkd

FOCRBES PRO

WATER SOLUTIONS

SOP (STANDARD OPERATING PROCEDURE) FOR 1200 KLD STP AT AIIMS, Raipur

First check Air Blower in aeration tank is working properly and then Start Sewage into Aeration
Tank.

Check settling in aeration tank into 1000 ml measuring cylinder, It must be about 250 to 300 ml to
keep Food and micro-organism.

If it is more than required, change vales of sludge recycle pump to sludge removal system.

After sufficient level achieved keep recirculation of sludge into aeration tank to keep organic
culture active.

It is important to keep Jet aerator and sludge recirculation pump active for 24 hrs.

Treated water in settling tank will overflow into Filter Feed Tank. Start Dosing hypo-chloride,
which will help us to disinfect water.

Hypo concentration will be 1 Lit hypo in 20 Lit water for disinfection.

Getting sufficient level in filter feed tank; pump will start automatically and water will pass
through pressure sand filter and activated carbon filter.

Before starting the pressure sand filter on service mode, we need to give it backwash for more
effective results.

First keep multiport valve to backwash mode, start the pump. Keep filter on backwash for 10-15
minutes minimum. After this keep valve on rinse mode. Keep on same mode for next minimum 5-
10 minutes. After getting rinsed our filter is ready to work. Now keep valve position on service
mode and start the filtering water.

(Note: i) While operating multiport valve every time keep in mind that filter feed pump is turned
off. ii) Time mentioned above is completely depending upon site conditions it may less if
suspended matter is less and may more in vice versa case.)

Completing backwash of pressure sand filter keeps it on service mode and start backwashing of
activated carbon filter; for backwashing of ACF follow step 10.

Now after keeping service mode of filters, the water coming out is treated water. This water will

be reused or drained into drainage.

\-—/ d 4
Eureka Forbes Limited, NASEOH, 3™ Floor, Postal Colony road, Mumbai-400071(India)

Tel. / Fax :- (022) 30268205, 30478797 Website:-www.eurekaforbes.com
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DO’s and DONT’s for O&M

1

F= QOIS 19

9.

A U s R0

DO'S:

10.
31
12.
13,
14.
15:
16.

EUREKA FORBES -‘¢ FCRBES PRO

Your friend for life g WATER SOLUTIONS,

DO’S AND DONT’S

Check Wastewater level in Equalization Tank before starting the pumps.

Ensure one of the air blowers is “ON” for its Operating Hours.

Ensure cleaning of bar screen, once in a shift or as required.

Ensure sewage is transferred at rated flow. These are done by collecting the flow at the
discharge of pump for specific period {Seconds / Minutes required to fill 10 L bucket) and
calculate for per hour.

Ensure sludge removal once per shift for 5 — 10 minutes.

Ensure Chlorine is dosed as per rated flow regularly in the Chlorine Contact Tank, for disinfection
of treated wastewater.

Ensure the Chlorine level is sufficient in the tank.

Ensure that the treated wastewater in the Treated w/w Tank is used regularly and not retained
for longer time. In case of no utilization, dispose it suitably.

Check the lubrications of rotating equipment & top up, if required.

Check the filtered water for clarity and odor daily.

Ensure stand by drives are operated regularly.

Record the operation and maintenance activities in the log register.

Inform any abnormal noise / leak / water quality, etc., to Plant In-charge.

Plan & Do the periodic maintenance for rotating equipments.

Ensure that the filters are backwashed once in a shift.

Check and maintain quantity of Moving Media in aeration tank.

DONT'S:

Do not “OPERATE” the pumps at higher rates than design capacity.
Do not “SWITCH OFF” the air blower within operating period.
Do not “SWITCH ON” standby pumps, blowers, etc.

Do not “CLOSE” air blower discharge valve, while blower is ON,

Do not “TRANSFER” the wastewater, when the blower is not in operation.

Do not “LOOSE” any Moving Media from aeration tank.

Eureka Forbes Limited, NASEOH, 3™ Floor, Postal Colony road, Mumbai-400071(India)
Tel. / Fax :- (022) 30268205, 30478797 Website:-www.eurekaforbes.com
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List of Equipment
SLUDGE PUMP (FOR SEWAGE LIFTING):

Quantity
Make

Discharge per pump

3 Nos. (2W + 1S}
Kirloskar

25 cum/hr.(as per Design flow with 2 Working pumps)

10 meter ( As per hydraulic diagram)

Head

Type Centrifugal Non Clog Self Priming
Model SP 2HM

Shaft Carbon Steel

)!mpeller Cast Iron

Body Cast Iron

HP 2 HP

Motor .

Make Kirloskar

Type Fan cooled Induction Motor
Protection 1P 44

Rating 400/440 +/- 10% V /3 Phase, 50 Hz
Insulation Class B

SLUDGE TRANSFER PUMP (FOR TRANSFER):

Quantity
Make

Discharge per pump

3 Nos. (2W + 1S)
Kirloskar

25 cum/hr.(as per Design flow with 2 Working pumps)

Head 10 meter ( As per hydraulic diagram)
Type Centrifugal Non Clog Self Priming
Model SP 2HM

Shaft Carbon Steel

Impeller Cast lron

Body Cast fron

HP 2 HP

Motor

Make Kirloskar

Type Fan cooled Induction Motor
Protection IP 44

Rating 400/440 +/- 10% V /3 Phase, 50 Hz
Insulation Class B
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JFILTER PRESS FEED PUMP:

* Quantity
¢ Discharge
s Head

s Type

*  Model

e Shaft

s Rotor

e Body

e HP

¢ Motor

*  Make

* Type

» Protection
e Rating

* Insulation

) FILTER FEED PUMP :

Quantity
Make

Discharge per pump

Head

Type
Maodel
Shaft
Impeller
Body

HP

Make
Type
Protection
Rating

Insulation Class

2 Nos. (1W + 15)

5 cum/hr

35-40 meter

Screw, Non clog self Priming
RMAB561R2CD1D

SS AlSI 410

SS AlSI 4310

Cast Iron '

2HP

Kirloskar

Fan cooled Induction Motor

1P 44 .
400/440 +/- 10% V/3Phase, 50 iz

B

2 Nos. (1W + 15)
Kirloskar
35 cum/hr.{as per Design flow with 1

Working pumps)

30 meter ( As per hydraulic diagram &

losses through pressure vessels)

Centrifugal Monoblock, Self priming
KDS 837

Carbon Steel

Bronze

Cast Iron

o HP

Kirloskar

Fan cooled Induction.Motor

iP 44

400/440 +/- 10% V /3 Phase, 50 Hz
B
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. AIR BLOWERS:

Quantity
Make
Discharge
Pressure
Model
Services
Instaliation
Fluid Handled
Proposed Operating Speed
Inlet Cond.(Temp./Pressure)
BHP at Duty Point
Orientation Flow
Proposed Discharge Line
GD2 Value
Static Weight with Accessories
Sealing
Recommended Motor
Frame Size
Opening
Drive
Direction of Rotation
Lubrication:
Pulley & Bearing
Gears & gears End Bearings
MOC
Shaft
Gears
3/A1515120,

Seals

Bearings

Base Frame

Main Casing, Side Plates &
Rotor

Motor
Make
Protection
Rating
RPM

HP

3 Nos. (2W + 15)
Everest

600 cum/hr
6000mmwg

610

Continuous
Indoor

Air

1270 RPM
Amb./Atm.

22 HP

Vertical

125 mm
1.07Kgmt?

380 Kg

Lip Seal

30 HP/1500 RPM
ND180L
125mm

Vee Belt Driven
Clockwise as Viewed Pulley end.

Qil Splash
QOil Splash

EN19 (85970:1955)
20MnCr5/16MnCRS/BS970-

Hardened & Ground
Lip Seals
Anti-friction

M.S. Fabricated

Cl Gr. FG 200:15:210 {1993)

Crompton Greaves

[P 55

400 /440 +/- 10% V /3 Phase, 50 Hz
1500

30



72| Page

}SOETENER FEED PUMP;

Quantity
Make
Discharge per pump

Head

Type
Madel
Shaft
Impeller
Body
HP
Motor
Make
Type
Protection
Rating

Insulation Class

2 Nos. (1W + 1S}

Kirloskar

22.5 cum/hr.{as per Design flow with 1 Working pumps)

30 meter ( As per hydraulic diagram & head Losses through
pressure vessels)

Centrifugal Monoblock, Self priming

KDS 538+

Carbon _Steel

Bronze

Cast Iron

S HP

Kirloskar

Fan cooled Induction Motor

1P a4

400/440 +/- 10% V /3 Phase, 50 Hz
B

). SEWAGE PUMP FOR DISPOSAL:

Quantity
Make
Discharge per pump
Head
through

Type
Model
Shaft
Impeller
Body
HP
Motor
Make
Type
Protection
Rating

Insulation Class

2 Nos. (1W +1S)
Kirtoskar

60 cum/hr.(as per Design flow with 1 Working pumps)

22 meter { As per hydraulic diagram & head Losses

pressure vessels)

Submersible, Monoblock, Self priming
KOS 822+

SS

Cast ron

Cast lron

7.5 HP

Kirloskar

Fan cooled Induction Motor

1P 44

400/440 +/- 10% V /3 Phase, 50 Hz
B
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FILTER PRESS:

Quantity

Size

No. of Plates

No of Chambers

Filtration Area

Chamber Volume

Cake Thickness

Design Pressure

Plate Closing
Plate Details

‘ Size

Type

Material

Color

Thickness

Cake Thickness

Feed

Discharge

Design Pressure

Plate Shifting

Structure

Fixed Head

Hydraulic Head

§lider Head

Tie Bars

Feed Nozzle

Collection Tray

Finish

Hydraulic System with our

Std. Design

1 No.

30” x 30”

30 Nos.

29 Nos.

23.2 m2 Approx.
430 Ltrs Approx.
32mm

7 Bar Max.

Motorized Hydraulics

760 X 760 (30” X 30”)
Recessed

Polypropylene

Clear/Grey

AP
62+2mm fsb
32+2mm g
Central ; Q

Open Discharge *
"’//,,7\
7 Bar Max SR:

Manual

MS, Fabricated & Machined
MS, Fabricated & Machined
MS, Fabricated & Machined
MS, Fabricated

PP Fabricated & Machined

SS .

2 Coats of primer with 2 Coats

50 tons of hydraulic cylinder

Power Pack
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). SAND FILTER:;

Design Flow Rate
Loading Rate

Filter Media

Quantity

Sizes

MQOC

Shell/Dishend Thickness
Valve

Frontal

. ACTIVATED CARBON FILTER:

SOFTENER:

Design Flow Rate
Loading Rate

Filter Media

Quantity

Sizes

MOC

Shell/Dishend Thickness
Valve

Frontal

Quantity
Soft Water Requirement
Design Flow Rate

Raw Hardness
Treated Hardness
OBR

Resin Qty.
Regeneration Tank
Salt Qty.

Sizes

MOC

Shell/Dish end Thickness
MOC

Valve

Multiport Vaive
Frontal

35.0 cum/hr.

15.0 cum/hr/sgq.mtr (12 — 20)
Graded Sand

1 No.

1700mm Dia x 1800 mm HOS
MSRL

6/8mm

80NB Individual Butterfly
80NB

35.0 cum/hr.

15 cum/hr/sq.mtr (12 — 15)
Activated Carbon (600 V)

1 No.

1700 mm Dia x1800 mm HOS
MSRL

6/8mm

80NB Individual Butterfly
80NB

1 No.

250 cum/day
22.5 cum/hr
350 ppm

<5 ppm

260 cum
2000 Ltrs.
1500 Ltrs.
320 kg.

1300 mm Dia x 2000mm HOS
MSRL
6/8mm
1S:226/2062

65 NB Individual Butterfly Valve

65 N8
65 NB
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