ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

OFFICE OF
THE SUPERINTENDING ENGINEER
PROJECT CELL AIIMS, RAIPUR

NOTICE INVITING e-TENDER

N.I.T. NO. 29/SE/AIIMS/RPR/2021-22

NAME OF WORK: - “Manning, Maintenance & Operation of Water treatment plant,
water distribution pumping station including flushing of bore
wells, supply- repair- rectification & replacement to Motor
pump set, Bore well pump, Starter, Electrical panel at AIIMS
hospital complex, Raipur.”

ESTIMATED COST: Rs. 29, 70,695.00
EARNEST MONEY: Rs. 60,000.00
CONTRACT PERIOD: 12 Months

Type of work: Maintenance

e-sign by Rajesh Singh
Lt. Col
Superintending Engineer

AIIMS, Raipur
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INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

0) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the Number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

1) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the
last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available in
the scanned copy and the data entered during bid submission time. Otherwise the uploaded
bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.
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7) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

8) The documents being submitted by the bidders would be encrypted using PKI encryption all
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.

9) Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

10) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-
4001002.

3) For any further assistance, please contact to the office of Superintending Engineer, AIIMS
Raipur.
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ALL INDIA

INSTITUTE OF MEDICAL SCIENCES, RAIPUR

NOTICE INVITING e-TENDER

“Manning, Maintenance & Operation of Water treatment
plant, water distribution pumping station including
(a) |[Name of Work flushing of bore wells, supply- repair- rectification &
replacement to Motor pump set, Bore well pump, Starter,
Electrical panel at AIIMS Hospital Complex, Raipur.”
(b) [Tender No. 29/SE/AIIMS/RPR/2021-22
(c) [Contract Period 12 Months
(d) |[Estimated Cost Rs. 29,70,695.00
Earnest MoneyRs.60,000.00 (to be submitted in the form of an account payee
Deposit(Mandatory to submitjemand draft, fixed deposit receipt from a commercial bank, bank
original EMD for participating . . .
((S) I — . guarantee issued/ confirmed from any of the commercial bank in
in Bid and no need to submit . N \ ) .
hard copy of whole tenderlidia in favour of AIIMS, Raipur in the office of Project cell, AIIMS,
document) Raipur before the last date of opening of technical Bid.
(f) |[Performance Guarantee 3% of Tendered value.
(g) [Security Deposit 2.5% of the Tendered Value.
Tender documents may belAIIMS web site www.aiimsraipur.edu.inand
(h) [seen on
CPPP site https://eprocure.gov.in/eprocure/app
.. |[Last Date &Time of :
\); . By 30-03-2022 UP TO 11:00 Hours through online.
Submission
Date & Time for opening )
(k) of Technical Bid On 31-03-2022 at 11:30 Hours.
1. The intending Bidder must read the Terms &conditions carefully. He/ She should only submit

bid if consider himself/herself eligible and bidder in possession of all the documents required.
Information and Instructions for bidders posted on website shall from part of bid document.

The Bid documents consisting of specifications, the schedule of quantities of various types of
items to be executed and the set of terms &conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from  website
www.aiimsraipur.edu.inOrhttps:/ /eprocure.gov.in/eprocure/app.

Superintending Engineer
AIIMS, Raipur
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FORM-6

INFORMATION AND INSTRUCTIONS FOR BIDDERS FOR e-TENDERING

The Superintending Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online
Percentage Rate/ Item Rate bids in Two bid system (Technical cum Eligibility & Financial )
from eligible and registered contractors of appropriate list of CPWD (Class V and above in B&R
with valid Electrical License) , M.E.S. (Class D category d(v) and above), BSNL (Construction)

with valid electrical license, Railway with valid electrical license, C.G. P.W.D(Class D and above
with valid Electrical License) for the following work(s):-

Sl. Description Details
No.
(a) NIT No. 29/SE/AIIMS/RPR/2021-22
“Manning, Maintenance & Operation of Water
treatment plant, water distribution pumping station
(b) Name of Work: incll.lding. flushing of bore wells, supply- repair-
rectification & replacement to Motor pump set, Bore
well pump, Starter, Electrical panel at AIIMS Hospital
Complex, Raipur.”
(c) Estimated Cost Rs. 29,70,695.00
Rs.60,000.00(to be submitted in the form of an account
Earnest Money (Mandatory tonayee demand draft, fixed deposit receipt from a
subn.“.t . °n§mal. EMD  for.,mmercial bank, bank guarantee issued/ confirmed from
(d) fartlc;pa.ttm: 1: Bl an I;leeidany of the commercial bank in India in favour of AIIMS,
to :u 1:111 ar tC)OPY <& eRaipur in the office of Project cell, AIIMS, Raipur before
ender document) the last date of opening of technical Bid.
(e) Period of Completion 12 months
] Last Date &Time of Submission By 30-03-2022 UP TO 11:00 Hours through online.
(@ |Date & Time for opening of On 31-03-2022 at 11:30 Hours.
Technical & financial Bid

1. The intending bidder must read the terms and conditions of Tender document carefully. Bidder
may submit bid having all required documents.

2.

For details kindly visit website

Intending bidders shall have to register at CPPP portal to participate in the tendering process.
http:// eprocure.gov.in/eprocure/app or In case the bidder

requires any elucidation regarding the tender documents, may contact to the office of Project
Cell, AIIMS Raipur before the opening of tender date.

For e-tendering of this

tender, downloaded from AIIMS Raipur website and Central Public

Procurement Portal (CPPP) e-Procurement website.
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10.

11.

12.

13.

14.

The intending bidders must have valid class-III digital signature to submit the bid. Manual bid
shall not be accepted in any circumstance. The complete bidding process is online bidding;
Bidder should have valid digital Signature Certificate (DSC) for online submission of bids.

The bid document consisting of the schedule of quantities of various types of items to be
executed and the set of terms and conditions of the contract to be complied with and
other necessary documents can be seen and downloaded from website http://

eprocure.gov.in/eprocure/app free of cost.

The bid can be submitted only after uploading the mandatory scanned documents up to 100 dpi
Copies of eligibility documents andEMDB as specified on the e-tendering website within the
period of tender submission. Bidders can upload documents in the form of JPG format, PDF
format and any other format as permissible by the e-tendering portal.

Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be treated
as"0". Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of such item shall
be treated as "0"(ZERO).After submission of the bid online the contractor can re-submit revised bid
any number of times but before last time and date of submission of bid as notified.

After submission of bid online, it can be revised any number of times before specified time on
last date of submission of bid. While submitting the revised bid, bidder can revise the rate of one
or more item(s) any number of times (need not re-enter rate of all the items) but before last time
and date of submission of bid as notified.

Financial bids shall be opened online only for bidders for whom EMBP—and-ether uploaded
documents are found in order and who are found to be eligible to bid for work. On opening date,
the bidder can log in and see the bid opening process. After opening of bid he/she will receive
the competitor bid sheets.

If the bidder is found ineligible after opening of technical cum eligibility, bid shall become
invalid.

The Bidders shall have to submit original instrument for EMD (EMD released of any work
will not be accepted again if earlier submitted in any case) before the last date of opening
of TECHNICAL Cum Eligibility Bid to the office of Tender Opening Authority. The bid
security is to remain valid for a period of 45 (forty-five) days beyond the final bid validity
period. Bid security will be refunded to the successful bidder on receipt of a performance
security. Bid securities of the unsuccessful bidders should be returned at the earliest after
L1 decided by Committee of AIIMS Raipur.

The Technical cum Eligibility bid shall be opened first on due date and time as mentioned
above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a later
date.

The department reserves the right to reject any prospective application without assigning any
reason and to restrict the list of qualified contractors to any number deemed suitable by it, if too
many bids are received satisfying the laid down criteria.

Performance Guarantee: The successful contractor will be required to furnish a
Performance guarantee of 3% (Three Percent) of Tendered Value after receiving notification of
award in the form of an account payee demand draft, fixed deposit receipt from a
commercial bank, bank guarantee issued/ confirmed from any of the commercial bank in
India in the name of the "All India Institute of Medical Sciences, Raipur" which shall be
kept wvalid for a period of Six (06) months beyond completion of all the contractual
obligations. The Performance Guarantee can be forfeited in the event of any breach or negligence
or non-observance of any condition of contract or for unsatisfactory performance or non-
observance of any condition of the contract. Performance Security will be released after
successful completion of work under the contract. In case the contractor fails to deposit the said
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15.

16.

17.

performance guarantee within the period including the extended period if any, the Earnest Money
deposited by the contractor shall be forfeited automatically without any notice to the contractor.
The earnest money deposited along with tender shall be returned after receiving the aforesaid
performance guarantee.

Sources and Verification of Bank Guarantees

Bank Guarantee for Bid Security (EMD) or Performance Guarantee {SeeurityDepeosit) should be
irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid Document and
should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks included in the
Second Schedule of Reserve Bank of India Act 1934 excludmg Co-operative banks or Reg1onal
Rural Banks). i

#ed{&H—Bremeh%Ge#espendmg—B&rbk—m—lndm The Issumg Bank should also state the name and

designation of the next Higher Authority of the Officials who have issued the Bank Guarantee.

Bank guarantees submitted by the tenderers/ contractors as EMD/ performance securities need

to be immediately verified from the issuing bank before acceptance. There may not be any need

to get the Bank Guarantee vetted from legal/ finance authority if it is in the specified format.

Guidelines for verification of BGs submitted by the bidders/ contractors against EMD/

performance security/ advance payments and for various other purposes are as follows:

i) BG shall be as per the prescribed formats;

ii) The BG contains the name, designation and code number of the Bank officer(s) signing the
guarantee(s);

iii)j The address and other details (including telephone no.) of the controlling officer of the bank
are obtained from the branch of the bank issuing the BG (this should be included in all
BGs). The confirmation from the issuing branch of the bank is obtained in writing though
registered post/ speed post/ courier. The bank should be advised to confirm the issuance
of the BGs specifically quoting the letter of Procurement Entity on the printed official
letterhead of the bank indicating address and other details (including telephone nos.) of
the bank and the name, designation and code number of the officer(s) confirming the
issuance of the BG; Pending receipt of confirmation as above, confirmation can also be
obtained with the help of responsible officer at the field office, which is close to the
issuing branch of the bank, who should personally obtain the confirmation from issuing
branch of the bank and forward the confirmation report to the concerned procurement
entity.

Intending Bidders are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their bids, the means of access to the site, the accommodation
they may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their bid. A bidder
shall be deemed to have full knowledge of the site whether he inspects it or not and no extra
charge consequent on any misunderstanding or otherwise shall be allowed. The bidders shall be
responsible for arranging and maintaining at his own cost, all materials, tools & plants, water,
electricity access, facilities for workers and all other services required for executing the work
unless otherwise specifically provided for in the contract documents. Submission of a bid by a
bidder implies that he has read this notice and all other contract documents and has made
himself aware of the scope and specifications of the work to be done and of conditions.

The Tender paper/documents can be seen / downloaded from Official website & submitted
through Online or Site.
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18. The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself to

19.

accept the lowest or any other bid and reserves to itself the authority to reject any or all the
bids received without the assignment of any reason. All bids in which any of the prescribed
condition is not fulfilled or any condition including that of conditional rebate is put forth by the
bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and
the bids submitted by the contractors who resort to canvassing will be liable to rejection.

20. The Competent Authority, The Engineer-In-Charge, reserves to himself the right of accepting

the whole or any part of the bid and the bidder shall be bound to perform the same at the rate
quoted.

21. The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible for

22.

23.

award and execution of contracts, in which his near relative is posted as an officer in any
capacity between the grades of Superintending Engineer and Junior Engineer (both inclusive).
He shall also intimate the names of persons who are working with him in any capacity or are
subsequently employed by him and who are near relatives to any gazette officer in the AIIMS,
Raipur. Any breach of this condition by the contractor would render him liable to be removed
from the approved list of contractors of this Department.
The bid for the works shall remain open for acceptance for a period of 90 days from the
date of opening of bids.
This notice inviting bid shall form a part ofthe contract document. The successful
bidder/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 days
from the stipulated date of start of the work, sign the contract consisting of “The Notice
Inviting bid, all the documents including additional conditions, specifications and drawings,
GCC, if any, forming part of the bid as uploaded at the time of invitation of bid and rate
quoted online at the time of submission of bid and acceptance thereof together with any
correspondence leading thereto.

24. Eligibility of Bidder

(a) Eligibility Criteria

1. The Applicant should be:

(a) Registered contractors of appropriate list of of CPWD (Class V and above in B&R with
valid Electrical License) , M.E.S. (Class D category d(v) and above), BSNL (Construction)
with valid electrical license, Railway with valid electrical license, C.G. P.W.D(Class D and
above with valid Electrical License)

(b) Experience of having successfully completed work of Manning of equipment,
Preferably electro- mechanical equipment , during last 7 years ending on previous
day of last day of submission of tender

Three completed works costing not less than Rs. 4,14,786.00
OR
Two completed works costing not less than Rs. 6,22,179.00
OR
One completed works costing not less than Rs. 8,29,572.00

(c) Experience of having successfully completed work of Maintenance and Operation
of Electrical Pumps for Water Treatment Plant and alike/Supply, Installation,
testing and Commisioning of Electrical Pumps/ Supply, Installation,
testing and Commisioning of Electrical Installation/Repair and Maintenance of
Electrical Pumps/ Repair and Maintenance of Electrical Installation
during last 7 years ending on previous day of last day of submission of
tender
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Three completed works costing not less than Rs.7,73,492.00
OR
Two completed works costing not less than Rs.11,60,238.00
OR
One completed works costing not less than Rs.15,46,984.00
(b) Bid Capacity and Technical Eligibility Criteria:

(i) The bidder who comply with the above Minimum Eligibility Criteria will be eligible
further for consideration of bid(s) only if their available bid capacity is more than the
Estimated Cost Put To Tender for the work mentioned in this Notice Inviting Tender.
The available bid capacity shall be calculated as under:

Assessed available Bid Capacity = (A*N*2-B)

Where
‘N’ = Number of years prescribed for completion of work for which bid has been
invited.

‘A’ = Maximum value of works executed in any one year during last three years.
‘B’= Value of existing commitment and on going works to be completed
The values for
A= Computed for the Bidder from Proforma-III
N= No. of years for “Period of Completion” for work for which NIT is invited.
B= Computed for the Bidder from Proforma-VI
Bidder shall submit details of ongoing works as per Proforma-III and Proforma-VI
(ii) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress,
prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be
prepared by the Engineer-in Charge to ascertain their performance to complete any
additional work in AIIMS Raipur within Stipulated Time of completion of work or
Extended Time of completion of work (if any). Any adverse remark in the Monthly
Performance Report for contractor shall result in rejection of Technical Bid of such
contractor for this NIT.This criteria for Technical Eligibility of Bidder may be relaxed in
the case of contractor whose performance has been found to be very high order with the
approval of Director, AIIMS Raipur.
(c) Contractual Performance in Other Departments
Letter of past contractual performance to be submitted by bidder as per Proforma -VII

Signing of bid document:
a) If the bidder is an individual, the bid shall be signed by him above his full type written name

and current address.

b) If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full
type written name and the full name of his firm with its current address.

c) If the bidder is a firm in partnership, the bid shall be signed by all the partners of the firm
above their full type written names and current addresses, or, alternatively, by a partner
holding power of attorney for the firm. In the later case a certified copy of the power of attorney
should accompany the application. In both cases a certified copy of the partnership deed and
current address of all the partners of the firm should accompany the application.

d) If the bidder is a limited company or a corporation, the bid shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by a copy
of the power of attorney. The bidder should also furnish a copy of the Memorandum of Articles
of Association duly attested by a Public Notary.

25. In the bid documents the word / sentence shall be read as under :-
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(i) President of India — Director, AIIMS, Raipur

(ii) The terms Director General includes CPM/ADG region/ SDG PR Special Director
General / Additional Director General and CPM/ Chief Engineer of the Zone - The
terms Director General includes Director/Superintending Engineer/Executive
Engineer, AIIMS, Raipur.

(iiif CPWD - AIIMS, Raipur or vice versa.

26. Any dispute or difference arising out of this contract or in connection therewith
which cannot be amicably settled between the parties shall be finally settled under the
rules of council of Arbitration of India by one or more arbitrator appointed in
accordance with the said rules. The arbitration shall take place at Raipur (Chhattisgarh)
and the resulting award shall be final and binding upon the parties and shall be in lieu
of any other remedy.
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned

and uploaded within the period of bid submission

1 Enlistment Order for the Contractor

5 Scanned Copy of EMD (Original to be submitted as mentioned in Information and Instructions for
Bidders for e-Tendering)

3 Letter of transmittal (Annexure-A)

4 Vendor Details as per (Annexure-B)

S Structure & Organization (Annexure-C)

6 Declaration by Bidder (Annexure-D)

7 Acknowledgement & Acceptance Letter (Annexure-F)

8 Consent Letter(Annexure-G)
Proof of Average Annual Financial Turnover on works should be at least 50% of the

9 estimated cost put to tender during the immediate last three consecutive financial years
(Proforma III)

10 | Details Of The Similar Works Completed In Last Seven Years (Proforma IV)

11 | Details Of On-Going And Existing Works (Proforma VI)

12 | GST Registration Certificate

13 | Registration Certificate of EPFO and ESIC

14 Relevant Work Experience Certificate under Point 1(b) and Point 1(c) mentioned in
Eligibility Critreria No. 24(a) .

15 | Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate for PAST

CONTRACTUAL PERFORMANCE ( Proforma VII)

e-sign by Rajesh Singh
Lt.Col
Superintending Engineer

AIIMS, Raipur
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(Annexure-A)

LETTER OF TRANSMITTAL

From:

To

The Superintending Engineer,
Project Cell, AIIMS, Raipur (C.G.)

Subject: Submission of bids for the work of Manning, Maintenance & Operation of Water
treatment plant, water distribution pumping station including flushing of bore wells,
supply- repair- rectification & replacement to Motor pump set, Bore well pump, Starter,
Electrical panel at AIIMS Hospital Complex, Raipur

Sir,

Having examined the details given in the bid document for the above work, [/we hereby submit
the relevant information.

.I/we hereby certify that all the statement made and information supplied in the enclosed
forms A to H and accompanying statement are true and correct.

. I/we have furnished all information and details necessary for eligibility and have no further
pertinent information to supply.

. I/we authorize Engineer-In-Charge or his representative to approach individuals, employers,
firms and corporation to verify our competence and general reputation.

Certificate: It is certified that the information given in the enclosed eligibility bid
are correct. It is also certified that I / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures:

Signature(s) of Bidder(s)
Date of submission: Seal of bidder
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Annexure-B

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

Name of the Bidder

Permanent Account No (PAN)

Particulars of Bank Account

a) Name of the Bank

b) Account Number

c) Name of the Branch

d) Branch Code

e) Address

f) City Name

2) Telephone No

Legal status of the bidder (attach
copies of original document
defining the legal status)

a) An Individual

b)A proprietary firm

c)A firm in partnership

d) A limited company or
Corporation

GST Registration Certificate No

Valid Email ID of the Bidder

Complete Postal Address of the
bidder
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work.

(Authorized Signature of the Bidder with Seal)

Annexure-C

STRUCTURE & ORGANISATION

. (a) Name

(b) Address of the bidder

. (a)Telephone no.

(b) Telex no.
() Fax no.
(d) E-mail
Legal status of the bidder (attach copies of original document defining the legal status)
(a) An Individual
(b) A proprietary firm
(c) A firm in partnership

(d) A limited company or Corporation

Particulars of registration with various Government Bodies if any (attach attested
photocopy)

Organization/Place of registration Registration No.
1.
2.
3.

Names and titles of Directors & Officers with designation to be concerned with this

Signature of Bidder(s) with Seal
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Annexure-D

DECLARATION

It is to certify that:

1) I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) 1 hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In
case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall
have the absolute right to take any action as deemed fit without any prior intimation to me”.

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through
another contractor on back to back basis. Further, it is stated that, if such a violation comes
to the notice of Department, than [/We shall be debarred for bidding in AIIMS in future
forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of
work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

4) I / We have signed (with stamp) uploaded documents of the tender before submitting the
same.

5) All the information and documents given/ uploaded for bids are true.

6) IH-We havesubmittedthe EMD DeclarationForm.

7) 1/ We have provided our e-Mail id for any communication in this regard.

8) I have read carefully & understood the important instructions to the all bidders.

Date.....c.......... Contractor

E-Mail: (Sign with Seal)
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Annexure-E

INTEGRITY PACT

To,

Sub: NIT No. 29/SE/AIIMS/RPR/2021-22 for the work of “Manning, Maintenance &
Operation of Water treatment plant, water distribution pumping station including
flushing of bore wells, supply- repair- rectification & replacement to Motor pump

set, Bore well pump, Starter, Electrical panel at AIIMS Hospital Complex, Raipur”

Dear Sir,

It is here by declared that AIIMS is committed to follow the principle of transparency, equity
and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
the Bidder will sign the integrity Agreement, which is an integral part of tender / bid documents,
failing which the tenderer / bidder will stand disqualified from the tendering process and the bid of
the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the AIIMS
Raipur.

Yours faithfully,

e-sign by Rajesh Singh
Lt.Col.
Superintending Engineer

AIIMS, Raipur
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(Annexure-F)

ACKNOWLEDGEMENT & ACCEPTANCE LETTER

To,
The Superintending Engineer,
Project Cell, AIIMS Raipur

Sub: Submission of Tender for the work “Manning, Maintenance & Operation of Water
treatment plant, water distribution pumping station including flushing of bore wells,
supply- repair- rectification & replacement to Motor pump set, Bore well pump,
Starter, Electrical panel at AIIMS Hospital Complex, Raipur”

Dear Sir,

I / We acknowledge that AIIMS is committed to follow the principles thereof as enumerated
in the Integrity Agreement enclosed with the tender/bid document.

I / We agree that the Notice Inviting e-Tender is an invitation to offer made on the condition
that I/We will sign the enclosed integrity Agreement, which is an integral part of tender
documents, failing which [I/We will stand disqualified from the tendering process. I/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN UNCONDITIONAL
AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit
and further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted by
AIIMS Raipur. I/We acknowledge and accept the duration of the Integrity Agreement, which
shall be in the line with Article 1 of the enclosed Integrity Agreement.

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement, while submitting the tender/bid, AIIMS Raipur shall have unqualified, absolute and
unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with
terms and conditions of the tender/bid.

Yours Faithfully

(Duly authorized signatory of the Bidder)
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(Annexure-G)

CONSENT LETTER

Name of Work: Manning, Maintenance & Operation of Water treatment plant, water
distribution pumping station including flushing of bore wells, supply- repair- rectification &
replacement to Motor pump set, Bore well pump, Starter, Electrical panel at AIIMS Hospital

Complex, Raipur

I/We hereby give my/ our consent to work as contractor till the completion of work and
I/we will be responsible for execution of work only by skilled persons in the field of related work
as per satisfaction of Engineer-In-Charge.

I/We have experience to technically execute, take measurements and will produce computerized
measurement sheets of work before covering hidden work / job and other exposed works in time as
per clause 6 of CPWD GCC Maintenance 2020 otherwise measurement will be recorded by the
representative of Engineer-In-Charge which will be bound to me. Final measurement with bill will
be produced by me/us within one month after completion date otherwise representative of
Engineer-In-Charge will prepare the same which will be acceptable and bound to me/us and no
any claim in this regard will be made by me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All
Analysis of rates for Extra,Deviation items etc. will be produced by me/us in consultation with
representative of Engineer-In- Charge on time for getting approval from Competent Authority of
AIIMS before execution of work or otherwise the same will be prepared by the department and will
be bound to me/us.

I/We will maintain all the registers etc. as mentioned in General Condition of Contract for workers
and employees. The registers will be presented to Engineer In-charge or his authorized
representative for verification from time to time.

I/we will also engage suitable and skill Engineer(s) for the work as per condition of work.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of Letter
of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I[/We will submit “No Claim Certificate” in the approved format in company letter head after
receiving final bill payment.
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Signature of contractor with seal

PROFORMA-III

Date:

ANNUAL TURNOVER FOR THE LAST THREE YEARS

S. No. FINANCIAL Annual Turnover from Remarks
YEAR Works
(Rs.in Lacs)
1 2018-19
2 2019-20
3 2020-21
Note:

1 The bidder shall submit the attested copies of the audited balance sheets along with Profit and Loss
statements and Auditors report and schedules duly certified by the bidder and Chartered Accountant.
Certificate from the Chartered Accountant, wherever the Annual Turnover is certified for the relevant
financial year in which the minimum criteria of Annual Turnover is satisfied should also be submitted.
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PROFORMA-IV

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS

S. Description Department | Date Stipulate | Date of Value of Reasons | Any other
No | of the in which of d actual completed | for relevant
Work work award date of completion | work delays, information
With Contract | carried out completi (Rs. In penalty
No./Work on Lacs) if any
Order No.
Note:

1. The Bidder shall submit the attested Copies of the Completion Certificates from the Client i.e.

Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt..
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DETAILS OF ON-GOING/EXISTING WORKS

PROFORMA-VI

S.No

Description of
The Work
With Contract
No./ Work

Order No.

Department
in which
work is
awarded

Date of
award

Stipulated
date of
completion

Value
of
work
as
per
order
(Rs.
in
lacs)

Value of
work
complet
ed so far
(Rs.in
lacs )

Anticipa
ted date
of Comp
letion of
work

Any other
relevant
information

Note: The copies of Work Orders of ongoing-awarded works issued by the Client i.e. Department(s)
of Govt./Semi Govt./PSU/Autonomous Bodies of Govt. shall be attached
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PROFORMA - VII
PAST CONTRACTUAL PERFORMANCE

(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate)

This is to certify that We, M/s [Name of the Bidder with address], in
submission of the Bid “( Name of the Work and NIT No.”):

i) have not made any misleading or false representation in the forms, statements and attachments in proof of
the qualification requirements;

i) do not have records of poor performance such as abandoning the work, not properly completing the
contract, inordinate delays in completion, litigation history or financial failures etc.;

iii) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings or
Enterprises or Autonomous Bodies of Central/State Govt ;

iv) have submitted all the supporting documents and furnished the relevant details as per the prescribed
format.; and

v) have submitted all the information and the requisite documents with the Bid and further certify that we are
fully responsible for the correctness of the information and documents submitted by us.

SEAL AND SIGNATURE OF THE BIDDER

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for
evaluation/consideration if any.
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To be signed by the bidder and same signatory competent / authorized to
sign the relevant contract on behalf of AIIMS Raipur.

INTEGRITY AGREEMENT

This Integrity Agreement is made at..................... on this........... day of............ 2021

(Name of Division)
a1 01 N T , (Hereinafter referred as the
(Address of Division)
'Principal / Owner', which expression shall unless repugnant to the meaning or context hereof
include its successors and permitted assigns)

AND

(Name and Address of the Individual/firm/Company)
through ... (hereinafter referred to as the
(Details of duly authorized signatory)
“Bidder/Contractor” and which expression shall unless repugnant to the meaning or context
hereof include its successors and permitted assigns)

Preamble

WHEREAS the Principal /Owner has floated the e-Tender (NIT No. 29/SE/AIIMS/RPR/2021-22)
(hereinafter referred to as “T'ender/Bid”) and intends to award, under laid down organizational
procedure, contract for “Manning, Maintenance & Operation of Water treatment plant, water
distribution pumping station including flushing of bore wells, supply- repair- rectification &
replacement to Motor pump set, Bore well pump, Starter, Electrical panel at AIIMS Hospital

Complex, Raipur Hereinafter referred to as the “Contract”.

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the land,
rules, regulations, economic use of resources and of fairness/transparency in its relation with its
Bidder(s) and Contractor(s).

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this
Integrity Agreement (hereinafter referred to as “Integrity Pact” or “Pact”), the terms and conditions
of which shall also be read as integral part and parcel of the Tender/Bid documents and Contract
between the parties.

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties
hereby agree as follows and this Pact witnesses as under:
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ARTICLE 1: COMMITMENT OF THE PRINCIPAL / OWNER

1) The Principal/Owner commits itself to take all measures necessary toprevent corruption
and to observe the following principles:

@

(b)

(©

No employee of the Principal/Owner, personally or through any of his/her

family members, will in connection with the Tender, or the execution of the Contract,
demand, take a promise for or accept, for self or third person, any material or
immaterial benefit which the person is not legally entitled to.

The Principal/Owner will, during the Tender process, treat all Bidder(s) with

equity and reason. The Principal/Owner will, in particular, before and during the
Tender process, provide to all Bidder(s) the same information and will not provide to any
Bidder(s) confidential / additional information through which the Bidder(s) could obtain
an advantage in relation to the Tender process or the Contract execution.

The Principal / Owner shall endeavor to exclude from the Tender process any

person, whose conduct in the past has been of biased nature.

2) If the Principal/Owner obtains information on the conduct of any of its employees which is
a criminal offence under the Indian Penal code (IPC) / Prevention of Corruption Act, 1988
(PC Act) or is in violation of the principles herein mentioned or if there be a substantive
suspicion in this regard, the Principal / Owner will inform the Chief Vigilance Officer and in
addition can also initiate disciplinary actions as per its internal laid down policies and
procedures.

ARTICLE 2: COMMITMENT OF THE BIDDER (S) / CONTRACTOR (S)

1) It is required that each Bidder /Contractor (including their respective officers, employees
and agents) adhere to the highest ethical standards, and report to the Government /
Department all suspected acts of fraud or corruption or Coercion or Collusion of which it
has knowledge or becomes aware, during the tendering process and throughout the
negotiation or award of a contract.

2)

The Bidder(s) / Contractor(s) commit himself to take all measures necessary to prevent

corruption. He commits himself to observe the following principles during his participation
in the Tender process and during the Contract execution:

a)

b)

The Bidder(s) / Contractor(s) will not, directly or through any other person or firm,
offer, promise or give to any of the Principal / Owner's employees involved in the
Tender process or execution of the Contract or to any third person any material or
other benefit which he/she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the Tender process or during the
execution of the Contract.

The Bidder(s) / Contractor (s) will not enter with other Bidder (s) into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to cartelize
in the bidding process.

The Bidder(s) / Contractor(s) will not commit any offence under the relevant IPC/PC
Act. Further the Bidder(s) / Contract(s) will not use improperly, (for the purpose of
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competition or personal gain), or pass on to others, any information or documents
provided by the Principal/Owner as part of the business relationship, regarding
plans, technical proposals and business details, including information contained or
transmitted electronically.

C) The Bidder(s)/ Contractor(s) of foreign origin shall disclose the names and addresses
of agents / representatives in India, if any. Similarly Bidder(s)/Contractor(s) of
Indian  Nationality shall disclose names and addresses of foreign
agents/representatives, if any. Either the Indian agent on behalf of the foreign
principal or the foreign principal directly could bid in a tender but not both. Further,
in cases where an agent participate in a tender on behalf of one manufacturer, he
shall not be allowed to quote on behalf of another manufacturer along with the first
manufacturer in a subsequent/parallel tender for the same item.

d) The Bidder(s)/ Contractor(s) will, when presenting his bid, disclose (with each tender
as per Performa enclosed) any and all payments he has made, is committed to or
intends to make to agents, brokers or any other intermediaries in connection with
the award of the Contract

3) The Bidder(s) / Contractor(s) will not instigate third persons to commit offences outlined
above or be an accessory to such offences.

4) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm indulge in
fraudulent practice means a willful misrepresentation or omission of facts or submission of
fake / forged documents in order to induce public official to act in reliance thereof, with the
purpose of obtaining unjust advantage by or causing damage to justified interest of others
and/or to influence the procurement process to the detriment of the Government interests.

5) The Bidder(s) / Contractor(s) will not, directly or through any other person or firm use Coercive
Practices (means the act of obtaining something, compelling an action or influencing a
decision through intimidation, threat or the use of force directly or indirectly, where potential
or actual injury may befall upon a person, his / her reputation or property to influence their
participation in the tendering process).

ARTICLE 3: CONSEQUENCES OF BREACH

Without prejudice to any rights that may be available to the Principal/Owner under law or the
Contract or its established policies and laid down procedures, the Principal / Owner shall
have the following rights in case of breach of this Integrity Pact by the Bidder(s)/Contractor(s)
and the Bidder / Contractor accepts and undertakes to respect and uphold the Principal /
Owner's absolute right:

1) If the Bidder (s) / Contractor(s), either before award or during execution of Contract has

committed a transgression through a violation of Article 2 above

or
in any other form, such as to put his reliability or credibility in question, the Principal/Owner
after giving 14 days notice to the contractor shall have powers

to
Disqualify the Bidder(s)/Contractor(s) from the Tender process or terminate / determine the
Contract, if already executed or exclude the Bidder/Contractor

from
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Future contract award processes. The imposition and duration of the exclusion will be determined by
the severity of transgression and determined by the Principal / Owner. Such exclusion may be forever or
for a limited period as decided by the Principal/Owner.

2)

3)

Forfeiture of EMD / Performance Guarantee / Security Deposit:

If the Principal/Owner has disqualified the Bidder(s) from the Tender process prior to the
award of the Contract or terminated/determined the Contract or has accrued the right to
terminate/determine the Contract according to Article 3(1), the Principal/Owner apart from
exercising any legal rights that may have accrued to the Principal/Owner, may in its
considered opinion forfeit the entire amount of Earnest Money Deposit,—Performance
Guarantee and Security Deposit of the Bidder / Contractor.

Criminal Liability:

If the Principal/Owner obtains knowledge of conduct of a Bidder or Contractor, or of an
employee or a representative or an associate of a Bidder or Contractor which constitutes
corruption within the meaning of Indian Penal code (IPC)/Prevention of Corruption Act, or if
the Principal/Owner has substantive suspicion in this regard, the Principal/Owner will
inform the same to law enforcing agencies for further investigation.

ARTICLE 4: PREVIOUS TRANSGRESSION

1)

2)

3)

The Bidder declares that no previous transgressions occurred in the last 5 years with any
other Company in any country confirming to the anticorruption approach or with Central
Government or State Government or any other Central/State Public Sector Enterprises in
India that could justify his exclusion from the Tender process.

If the Bidder makes incorrect statement on this subject, he can be disqualified from the
Tender process or action can be taken for banning of business dealings/ holding listing of
the Bidder/Contractor as deemed fit by the Principal/ Owner.

If the Bidder/Contractor can prove that he has resorted / recouped the damage caused by
him and has installed a suitable corruption prevention system, the Principal/Owner may, at
its own discretion, revoke the exclusion prematurely.

ARTICLE 5: EQUAL TREATMENT OF ALL BIDDERS/CONTRACTORS/SUBCONTRACTORS

1)

2)

3)

The Bidder(s) / Contractor(s) undertake(s) to demand from all subcontractors a commitment
in conformity with this Integrity Pact. The Bidder / Contractor shall be responsible for any
violation(s) of the principles laid down in this agreement/Pact by any of its Sub-
contractors/sub-vendors.

The Principal / Owner will enter into Pacts on identical terms as this one with all Bidders
and Contractors.

The Principal / Owner will disqualify Bidders, who do not submit, the duly signed Pact
between the Principal/Owner and the bidder, along with the Tender or violate its provisions
at any stage of the Tender process, from the Tender process.

ARTICLE 6- DURATION OF THE PACT

This Pact begins when both the parties have legally signed it. It expires for the Contractor /
Vendor 12 months after the completion of work under the contract or till the continuation
of defect liability period, whichever is more and for all other bidders, till the Contract has
been awarded.
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If any claim is made/lodged during the time, the same shall be binding and continue to be
valid despite the lapse of this Pacts as specified above, unless it is discharged/determined
by the Competent Authority, AIIMS Raipur.

ARTICLE 7- OTHER PROVISIONS

1) This Pact is subject to Indian Law, place of performance and jurisdiction is the
Headquarters of the Division of the Principal / Owner, who has floated the Tender.

2) Changes and supplements need to be made in writing. Side agreements have not been
made.
3) If the Contractor is a partnership or a consortium, this Pact must be signed by all

the partners or by one or more partner holding power of attorney signed by all
partners and consortium members. In case of a Company, the Pact must be signed by
a representative duly authorized by board resolution.

4) Should one or several provisions of this Pact turn out to be invalid; the remainder of
this Pact remains valid. In this case, the parties will strive to come to an agreement to their
original intentions.

5) It is agreed term and condition that any dispute or difference arising between the parties
with regard to the terms of this Integrity Agreement/Pact, any action taken by the Owner/Principal in
accordance with this Integrity Agreement/ Pact or interpretation there of shall not be
subject to arbitration.

ARTICLE 8 LEGAL AND PRIOR RIGHTS:All rights and remedies of the parties hereto shall be in
addition to all the other legal rights and remedies belonging to such parties under the Contract
and/or law and the same shall be deemed to be cumulative and not alternative to such legal rights
and remedies aforesaid. For the sake of brevity, both the Parties agree that this Integrity Pact will
have precedence over the Tender / Contract documents with regard any of the provisions covered
under this Integrity Pact.

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and
date first above mentioned in the presence of following witnesses:
(For and on behalf of Principal/ Owner)

(For and on behalf of Bidder/ Contractor)

WITNESSES:
1. e e (Signature, name and address)
2. e e (Signature, name and address)
Place:-
Dated:
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CPWD 7/8

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Percentage Rate Tender/ Item Rate Tender & Contract for Works

Tender for the work of: “Manning, Maintenance & Operation of Water treatment plant, water
distribution pumping station including flushing of bore wells, supply- repair- rectification &
replacement to Motor pump set, Bore well pump, Starter, Electrical panel at AIIMS Hospital

Complex, Raipur .”
e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the
time specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of
financial bid and not to make any modification in its terms and conditions.

A sum of Rs 60,000.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call
Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a
Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the
earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed
Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee
issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed
performance guarantee within prescribed tender, I/we agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if [/We fail to commence work as specified, I/We agree
that President of India or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of
earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future forever.
Also, if such a violation comes to the notice of Department before date of start of work, The
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Engineer — in — Charge shall be free to forfeit the entire amount of Earnest Money Deposited /
Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated #..cccevvneneninnenen. Signature of Contractor#
Postal Address#
Witness : # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as
applicable
ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on
behalf of the AIIMS Raipur for a sum of 2. *

(Rupees * )

The letters referred to below shall form part of this contract Agreement:-

a) *
b)
0
For & on behalf of the AIIMS Raipur.
Signature.....c.coeveveviieieniiinininane.
Dated ....ccvvvenenennnn.n. Designation..............cceueeee...
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

A.  GENERAL CONDITIONS

1.Name of Work: “Manning, Maintenance & Operation of Water treatment plant, water
distribution pumping station including flushing of bore wells, supply- repair-
rectification & replacement to Motor pump set, Bore well pump, Starter, Electrical panel
at AIIMS Hospital Complex, Raipur ”

2.For all items of Ciwil/Electrical/AC&R;- CPWD specifications with up to date correction slips
up to receipt of tender shall be followed. For the items which are not covered under CPWD
Specifications; B.I.S. specifications, OEM Specifications for this work shall apply. In this regard
the decision of Engineer-in- charge shall be final. Material to be used shall be as per OEM
specification list and shall be approved by the Engineer-In-Charge.

3.Wherever any reference is made of any Indian Standard, it shall be taken as reference to the
latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders.

4.Unless otherwise specified, the agreement rates for all items of work of the schedule of
quantities are for all heights, depths, leads and lifts involved in the execution of work.

S5.0ther agencies working at site will also simultaneously execute the work entrusted to them and
the contractor shall offer necessary co-operation wherever required to other agencies.

6.0n account of security consideration, there could be some restrictions on the working hours,
movement of vehicles for transportation of materials. The contactor shall be bound to follow all
such restrictions and adjust the program for execution accordingly, for which nothing extra
shell be paid.

7.The work shall be carried out in a manner complying in all respects with the requirements of
relevant bye laws of the local bodies, Labour Laws, EPF and ESI laws, minimum wages act,
workmen compensation act and other statutory laws enacted by Central Govt. as well as State
Govt.

8.All melba/rubbish/silt/waste, garbage etc. generated due to any operation from
buildings/houses/hostels and other open spaces whatsoever shall be disposed off on daily
basis by the contractor to the specified common disposal point. After the collection of full
truck load of the said Melba (approx. 4.5 cubic meters), the same shall be disposed off by the
contractor to the authorized municipal dumping ground and nothing extra shall be paid
on this account. In case of non- removal/disposal in the specified period, the same would be
disposed at risk & cost of contractor.

9.No residential accommodation shall be provided to any of the staff engaged by the contractor.
The contractor shall not be allowed to erect any temporary set up for staff in the campus.

10. No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

11. All required register will be issued by Engineer-in-Charge/Superintending Engineer duly
marked in chronological order but the contractor will have to arrange all such
registers/stationery etc. Nothing extra shall be paid on this account.

12. All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for maintenance, consumable
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and Contingent Articles required for execution of the work shall be arranged by the contractor.

13. The contractor shall make all safety arrangement required for the labour engaged by him at
his own cost. All consequences due to negligence or due to lapse of security/safety or
otherwise shall remain with the contractor. The department shall not be responsible for any
mishap, injury, accident or death of the contractor’s staff. No claim in this regard shall be
entertained / accepted by the department. Also Contractor is responsible to the damage
caused to any man/material during execution and AIIMS will not be responsible for that.

14. Contractor shall be fully responsible for any damages caused to govt. property or allotter’s
property by his or his labor in carrying out the work and shall be rectified by the contractor at
his own cost.

15. GST and other Taxes as applicable shall be recovered/ paid from the contractor’s bill as per
Govt. of India/AIIMS Rules. Rates to be quoted by bidder shall be inclusive of all taxes and
EPF and ESI and nothing extra/reimbursed on this shall be borne by the department.

16. Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
Contract. No extra will be paid for the same.

17. The agency shall restore back the premises and other articles provided by the department to
the department at the time of closure of the contract.

18. In the case of discrepancy between the schedule of quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed :-

(a) Description of schedule of quantities.
(b) Additional specifications and special conditions, if any.

(c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD
specifications.

(d) Architectural drawings.

(e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the latest
version of that standard, including such revisions/amendments as issued by the Bureau
of Indian Standards up to last date of receipt of tenders. The contractor shall keep at his
own cost all such publications of relevant Indian Standards applicable to the work at site.

20. The contractor and /or his authorized agent should see the site order book every day and get
the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time
schedule.

21. The contractor will not pitch up tents for laborers, materials and his stores etc.

22. No permanently / temporary huts / structures shall be constructed by the contractor at the
site of work or at any government land / premises. Such structures, if any, found at the site or
at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any
notice.

23. Any damage to the building structure, fittings or any other articles etc. done by the
contractor or his workman during the execution of the work shall be made good by the
contractor at his own cost.

24. The contractor shall clear the site properly after the completion of the work.

25. The Agency shall be solely responsible for compliance to the provisions of various Labor and
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26.

27.

28.

29.

30.

industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc.
relating to personnel deployed by it at AIIMS, Raipur site or for any accident caused to them
and the institute shall not be liable to bear any expense in this regard. The Agency shall make
payment of wages to workers engaged by it by the stipulated date irrespective of any delay in
settlement of its bill by AIIMS, Raipur for whatever reason. The Agency shall also be
responsible

For the insurance of its personnel. The Agency shall specifically ensure compliance of various
Laws / Acts, including but not limited to with their re-enactments / amendments /
modifications etc.

(@) The Payment of Wages Act 1936.

(b) The Employees Provident Fund & MP Act, 1952.

(¢) The Contract Labor (Regulation) Act, 1970.

(d) The Payment of Bonus Act, 1965.

()  The Payment of Gratuity Act, 1972.

® The Employees State Insurance Act, 1948.

(g7 The Employment of Children Act, 1938.

(h) The Motor Vehicle Act, 1988.

(i) Minimum Wages Act, 1948.

Breach of Terms and Conditions: Noncompliance of any terms and conditions
enumerated in the contract shall be treated as breach of contract. Or In Case of breach of
any terms and conditions as mentioned above, the Competent Authority, will have the right
to reject the bid at any stage without assigning any reason thereof and nothing will be
payable by AIIMS, Raipur in that event the EMBb-andfer Performance Guarantee and/or
security deposit shall also stands forfeited.

Termination of Contract: AIIMS, Raipur would have the right to terminate the
contract by giving one month’s notice before the expiry of the term, in case the work
performance is not up to the standard, or in case there is any violation of AIIMS, Raipur
rules & regulations, or if there is any lapse in compliance of any labor legislation, or if there
is any incident of indiscipline on the part of the bidder or his staff and the agreement may be
terminated by either party by giving one month’s notice to the institution. The decision of
AIIMS, Raipur’s management in this regard would be final and binding on the bidder . In
such an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the
task.

Arbitration: The Arbitration shall be held in accordance with the provision of the
Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur. The
decision of the Arbitrator shall be final and binding on the both parties.

Dispute Settlement: It is mutually agreed that all differences and disputes arising
out of or in connection with this agreements shall be settled by mutual discussions and
negotiations if such disputes and differences cannot be settled and resolved by discussions
and negotiations then the same shall be referred to the sole Arbitrator appointed by the
Director, AIIMS, RAIPUR whose decision shall be final and binding on both the parties. The
contract shall be governed by laws and procedures established by Govt. of India, within
the framework of applicable legislation and enactment made from time to time
concerning such commercial dealings/ processing.

Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and
O.A. No. 95 of 2014 in the matter of VardhamanKaushik Vs. Union of India & other and
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10.

11.

12.

Sanjay KulshreshthaVs Union of India & ors: Air Pollution of Dust from Construction and
Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-
21/2015/225-408 dt. 17/04 /2015 shall be complied by the Bidders.

GENERAL CONDITIONS FOR SUPPLY OF MATERIAL

The material shall be as per CPWD specifications, OEM Specification with up to date
correction slip and BIS Specifications wherever mentioned and as per List of approved makes
(enclosed).

In the event of variation between the nomenclature of item as per schedule of quantities and
specifications, the decision of Engineer-in-Charge shall be final and binding on the contractor.

The sample of all the items shall have to be got approved by the Contractor from the Engineer-
in-Charge/ SUPERINTENDING Engineer or his Representative before the supply commences,
the approval of sample shall be only in respect of workmanship and finish, and shall be
without prejudice to the right of Engineer-in-Charge to get random samples tested out of the
actual lot received as per additional conditions. This decision is the Prerogative of Engineer-in-
Charge.

The contractor shall if required furnish the manufacturer’s certificate that the material
supplied satisfy the requirements of the relevant specifications.

The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of
schedule of quantity in any approved laboratory as decided by him. The sample for testing
shall be provided by the contractor. If the test proves satisfactory and the material is accepted,
the testing charge in respect of satisfactory test shall be borne by the contractor.

All other expenditure required to be incurred for making available the sample, conveyance and
packing etc, shall be borne by the contractor himself. In case any sample of particular lot fails
in testing the contractor shall be bound to replace the entire lot with fresh material of
prescribed specifications and the rejected lot shall only be returned to the contractor after
fresh lot is supplied. Testing charges in respect of failed sample will be borne by the
contractor himself.

Rejected materials shall have to be removed by the contractor at his own cost within a week of
the instructions of doing so. Also go down rent as decided by Engineer-in-Charge shall be
charged by the department.

In case of any dispute regarding rejection of quantity of materials the decision of Engineer-in-
Charge shall be final and binding upon the contractor.

Conditional tenders are liable to be summarily rejected.

The rates shall be quoted only in the schedule of quantities attached with the tender and
nowhere else i.e. letter heads etc.

The contractors are specifically required to quote only one rate against each item. The rate
Quoted for any item of material shall conform to the prescribed specifications.

The quantities are approximate and are liable to change up to any extent on either side. The
Engineer- in-Charge reserves right to order deviation from the quantities mentioned in the
tender. The contractor shall supply the additional quantity on the rates quoted in the tender
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13.

14.

15.

documents irrespective of deviation limit mentioned elsewhere in the agreement. The
contractor shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which might have derive from the execution of supply in full as mentioned
in tender but which did not derive any consequence of the full supply of material mentioned
in tender not having been ordered. It is not necessary to use all items in the BOQ/Schedule
during contract Period. The use shall be based on the requirement at Site. Contractor cannot
claim Payment against Storage of items to maintain the deadline of completion of work as per
Tender.

The maker of material shall be same as that of actually installed/fixed at site. But, in case of
non-availability or due to any reason, Engineer-in-Charge can take decision to install
equivalent/new items available in the BOQ/Schedule. In case of any dispute the decision of
Engineer-in-Charge shall be final with regards to make/brand of material.

For materials used in this work, the record shall be maintained at site in a standard Performa
to watch quality and consumption of the material.

WORK EXECUTION

Specialized Works: Specialized works/items/jobs are those works that requires expertise/
specialized skill and are executed after prequalification of agencies. They require special T&P
and/or specialized skill.

Specialized works to be executed through- specialized agencies

Specialized works are those works for which there are specialized agencies available in the
market to execute them. These works are listed in NIT. These works should be got executed
through such agencies only to ensure a proper quality of work.

Agencies acceptable to the department in a tender where there are components of such
specialized nature of works and such works should be got executed only through associated
agencies specialized in these fields. The contractor shall indicate the name(s) and address
with experience certificates of his associated specialized agencies those fulfilling the above
conditions as early as possible and within one month of award of work.

Agencies engaged by the main contractor are required to fulfill the laid down criteria. In
case the main contractor himself meets the required eligibility criteria as laid down by the
Department for specialized work, he is allowed to execute the same after due verification etc.
The main contractor gives detailed execution programme of the work which forms part of his
agreement with the department. He indicates in the programme, the time/stage of the work
when the agencies of specialized components of works will be deployed by him. The main
contractor enters into MOU with agencies associated by him for execution of specialized
component as per conditions laid by Engineer-In-Charge.

The specialized firms satisfies the following eligibility criteria: Experience of having
successfully completed works during last seven years ending on previous day of last day of
submission of tender Three similar works each of value not less than 40% of the estimated
cost put to tender. OR Two similar works each of value not less than 60% of the estimated
cost put to tender. OR One similar work of value not less than 80% of the estimated cost put
to tender. All amounts rounded off to a nearest convenient figure.

The main contractor has to associate agencies for specialized component(s) conforming to
eligibility criteria and has to submit detail of such agency(s) to Engineer-in-charge of relevant
component(s).within prescribed time. Name of the agency(s) to be associated shall be approved
by Engineer-in-charge of relevant component(s).
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In case the main contractor intends to change any of the above agency/agencies during the

operation of the contract, he shall obtain prior approval of Engineer-in-charge of relevant
specialized component(s).

The new agency/agencies shall also have to satisfy the laid down eligibility criteria. In case

Engineer-in-charge is not satisfied with the performance of any agency, he can direct the
contractor to change the agency executing such items of work and this shall be binding on the
contractor.

The main contractor has to enter into MoU with agency(s) associated by him. Copy of such

MoU shall be submitted to Engineer- in-charge of each relevant component. In case of change
of associate contractor, the main agency(s) has to enter into MoU/agreement with the new
contractor associated by him.

C.

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

PARTICULAR CONDITIONS

The work under this contract shall be carried out all as per BOQ, General Conditions,
Special Conditions and Particular Conditions forming part of this contract and general
specification and other provisions contained in specification to the entire direction and
satisfaction of Engineer-in-Charge.

The staff deployed shall be as per conditions mentioned in the BOQ. The Contractor shall
submit details of qualification and experience of staff being deployed for this work before
commencement of work for approval by Engineer-in-Charge. Being Hospital, the contractor
shall ensure the antecedents of personnel be got verified from the concerned state
authorities before employing.

The contractor shall be solely responsible for all personnel/ Operator / Technician deputed
for the operation and Maintenance work.

The operating personnel shall be provided with protective clothing and shall wear them
while operating. In case of any accident/injury, fatal or partially disability, the contractor
shall be solely responsible for setting all claims/compensation. Department will have a right
to recover any sum indicated/claimed by labour commissioner/ court directive. The
workmen and contractor may get his personnel/ Operator / Technician insured as desired
by him at his own discretion and expenses.

The tenderer shall submit names and address of the worker to be employed for operation
and maintenance work for providing security passes after necessary scrutiny/check by the
security agency. In case photo passes are required, contractor shall provide the same at no
extra cost and same is deemed to be included in his quoted unit rates.

The contractor shall make good all damages at his/her/their own expenses caused due to
negligence of operating staff; Decision of the Accepting Officer to the assessment of damage
cost shall be final and binding on the contractor.

The installation shall be jointly inspected during operation/maintenance purposes and
inventory shall be prepared duly signed by contractor and Engineer-in-Charge or his
authorised representative for record. Major defects/replacement if any shall be noted at this
stage. The contractor shall hand over the installation with all its mechanical, electrical and
electronic auxiliaries in running condition on completion of period of contract.

Separate Log for Daily, Monthly and Quarterly Manning, Maintenance and Operation Details
in the form of hard bound register shall be maintained by the contractor and get it duly
signed Daily, Monthly and Quarterly from Engineer-In- Charge and/or his authorized
Representative. The pro-forma of such Log shall be submitted by the contractor to Engineer-
In-Charge for approval. The direction and decision of Engineer-In- Charge shall be final and
binding.
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1.9 Directions and Orders issued by the environmental pollution control board & CPHEEO

1.

norms for safety of installation and public safety shall be strictly followed by the contractor
and shall be intimated to the Engineer-In-Charge by the Contractor.

.10 The contractor shall provide necessary notice board in UG tank with complete details of

staff(s) maintaining and operating lift, copy of safety certificate and Emergency Contact No.
as per approval of Engineer-in-Charge.

.11 Nobody will be allowed staying inside installations and no cooking, smoking, substance

intoxication etc. shall be permitted inside Installation and in premises.

.12 The orders and directions as issued by the Engineer-in-Charge shall be strictly adhered to

any violation of orders and directions by the staff of the contractor will be severely dealt
including handing over to the police custody especially if any individual is found intoxicated
condition.

.13 The installations shall be frequently visited by inspecting officer of AIIMS and shall be

maintained and upkeep in a presentable condition at all the time by the contractor.
Chart/Poster be taken care of and not allow become dirty.

.14 MAINTENANCE: - A Tentative Maintenance schedule is attached at further pages in this

Tender Document. The contractor shall ensure by preventive maintenance uninterrupted,
safe and smooth operational of system at all times.

.15 The shutdown period, if required for carrying out repairs, will be jointly decided by both the

parties or as directed by Engineer-In-Charge.

.16 Payment to all categories of workers deployed by the contractor for this work will be done by

the contractor as per labour law and labour Act including EPF and ESI, if applicable.

.17 Duty roster of staffs deployed by contractor shall be name wise and log sheet of attendance

be maintained accordingly. Duty roster will be submitted by the contractor to Junior
Engineer (Electrical) concerned with work for daily check and to Engineer-in-Charge for
monthly check.

.18 The Contractor shall make Monthly Payment to his/her/ their staff deployed for the work

directly to the Aadhar Linked Bank Account of staff. The details of payment made shall be
submitted to Engineer-In-Charge by the Contractor for record. All Labour Laws shall prevail
and binding to contractor.

19 This work should be supervised by minimum level of JE E/M of the department.

1.20 DO’s AND Don'’ts : For the benefit of efficient functioning of the Pumping Station(s) and its

installation, DO’s and Don’ts are to be displayed at the installation and contractor’s staff
shall ensure adherence to these by his operators and supervisory staff.

1.21 Running Account Bills to be submitted by Contractor and payment to be made on monthly

basis. The payment will be made for the actual work done as recorded in measurement
book.

1.22 The contractor shall buyback dismantled old/un-serviceable /un-repairable/ burnout

D.

copper and scrap metal as and when basis created during repair/replacement/rewinding/
maintenance work all as per BOQ.

SCOPE OF WORK

1.1 The scope of work under this contract comprises of following works:-

1) The work under this contract includes Manning, Maintenance and Operation of installation

as specified BOQ, the aforesaid General and Particular Conditions of Contract. The Manning
of UG tank shall be in shifts (including Sunday/Holidays) as per BOQ and directed by
Engineer-in-Charge. The operator shall be employed in UG tank.
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2) The operator employed by the contractor shall be capable to handle the work of operation and
maintenance of pumping station. The operator should be capable with experience and
knowledge as specified in BOQ and well conversant with Operation and Maintenance of
pumping station.

3) Provide professional semi- skilled manpower for all the installed equipment’s operation and
maintenance as per BOQ and approval of Engineer-In-Charge.

4) Maintenance and uninterrupted Operation of water treatment plant, Soft water transfer
pump, Drinking water transfer pump, raw water pump, Filter feed pump, Fire pump etc. in
coordination with other deployed agencies/ AIIMS Raipur representative all as per
instructions of Engineer-in Charge.

S5) Regular checking of water inlet,water outlet and various inter stage parameters as required
and instructed by the Engineer-in Charge for smooth and reliable operation of the water
treatment plant.

6) Regular back wash and rinsing of filter in water treatment plant.

7) Regular monitoring and record keeping of critical parameters like pH, TDS, TSS, Free
Residual Chlorine etc. to ensure desired and acceptable water quality.

8) Checking and keeping record of parameters like Colour, Odour, and any other parameters
required for the smooth operation of the plant and take corrective measures in case of any
deterioration of these parameter daily.

9) Sample of treated water should be collected in presence of JE/AE duly signed at register and
sample water lab test should be done monthly and the report should be submitted to office
every month.

10)Providing, Preparing & Dosing Chemical Solutions of required concentration and quantity.

11)Supply of proprietary/ commodity chemicals (Hypo, Citric acid, NaCl) for the plant operation
if required.

12) Submission of operation data as per Client requirement.

13)CPWD Specification, IS Specification, Environment guideline and Specification of OEM for
installations along with Safety arrangement for maintenance of installation shall be observed
by the staff of contractor.

14)The Contractor be responsible to ensure that additional mechanical, electrical, electronic
parts or components of the pumping station or its installation are made available to
his/her/their technical staff so that replacement of parts can be done till the time
rectification of equipment is under progress, to ensure uninterrupted, smooth and safe
operation of water supply system.

15)Maintenance of all electrical panels & mechanical machinery including electrical panels and
to follow daily / weekly/ fortnightly / monthly / annual checks.

16) Maintaining all sorts of daily/ Weekly / Monthly records as per the requirements such as log
sheets of the systems, performance sheet of the system, laboratory test, electrical
consumption record, breakdown cycle etc. to minimize the downtime and enhance the
performance of entire system. Plant operation / Shut down recording should be maintained
at site.
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17)Logbook for pump set shall be maintained in proper form and shall be kept up to date. It
should be duly signed by the contractor’s staff in order to keep proper monitoring. The
instruction of the Engineer In-Charge or his representatives shall be recorded in the log book.

18)Complaint register, attendance register and other records will have to be maintained and
produced either daily according to the requirement or when asked to do so by the Engineer-
in-charge or his authorized representative.

19)All types of T & P required for maintenance and operation of the system is to be provided by
the contractor.

20)Provision of heavy lifting equipment like Hydra, Crain’s, Forklifts, Chain pulley block with
tripod etc. if required.This shall be borne by the contractor and nothing in this behalf shall be
paid by AIIMS Raipur

21)Supply of major and minor spares of the plant operation like lubricants, cotton waste, oil &
grease, kerosene etc. This shall be borne by the contractor and nothing in this behalf shall be
paid by AIIMS Raipur

22)Supply of maintenance consumables like rustoline, gaskets, packing etc. This shall be borne
by the contractor and nothing in this behalf shall be paid by AIIMS Raipur

23)The Contractor shall provide safety shoes and other safety related equipment and accessories
(Personal Protective Equipment) as required to all the operating staff deputed by him/her for
O & M in the plant.

24)The equipment / plant shall be handed over by AIIMS, Raipur to the service provider at the
start of the contract and shall be maintained in line with manufacturer maintenance manual
(to be handed over to contractor during handing over of the site) and as per instruction of
Engineer-in-Charge.

25)All the preventive & remedial measures to mitigate occupational safety & health risks shall be
provided by the Agency.

26)Painting of corroded MS pipes structure etc. as and when required.

27)Agency has to maintain Underground water tank and its periphery properly clean and tidy
throughout the contract period.

28)Agency has to carry out petty civil maintenance work in UG tank premises on its own expense
if required and as per instruction of Engineer-in Charge.

29)Required Space is available for sitting arrangement. The agency has to maintain on its own
expense minimum table and chairs for sitting arrangement for its deputed staff.

30)The personnel and labourers engaged by the contractor under this contract shall wear neat
and clean uniforms. An identity card duly countersigned by Engineer-in-charge shall be
issued to each personnel by the contractor to have proper identifications. The character and
antecedents of the staff employed by the contractor shall be got verified from the police by the
contractor.

31)Staff employed by the contractor should be well behaved, Polite & courteous. Any complaint
against staff on behaviour should be taken very seriously and such staff should be removed
by the contractor immediately from the site and replacement shall be provided immediately.

32)The installation including UG tank shall be totally under the control of Contractor and no un-
authorized persons shall be allowed to enter the premises. All installation and surrounding
area shall be kept clean and tidy duly cleaning dusting of ceiling fans, electrical fittings,
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1.2

1)

2)
3)
4)

5)

6)
7)

8)

9)

window glass panes etc. All walls, floors shall be kept clean and shall be advised not to put
hand prints or posters etc. on walls.

General Safety measures:

The following safety measures shall be adopted by the Contractor for proper operation &
maintenance of the Plant.

Over exertion during operation of valves, moving weights and performing other tasks should
be avoided.

Cover doors of all underground tanks should be closed to prevent accidental falls.
Glass part(s) as well as moving parts should be protected by screen or guards.

Adequate lighting within the plant and around the plant should be provided which gives
better working facility reducing accidents of slipping etc.

Covered tanks, wet well or pits should be well ventilated before entering into the above wells/
tanks, they should be kept open for sufficient time or preferably forced ventilate as they
present problems of asphyxiation.

A first-aid kit should be available readily at hand.

Exposure to ultraviolet light can cause serious burn to unproved eyes, skin. Wear eyes and
skin protector.

Alignment: The alignment of all drives and matching part like motors, bearings, shafts,
couplings etc. will have to be carefully checked with the required instruments. Any
misalignments can lead to repaid wear and tear.

Lubrication: Lubrication should be done as per the recommendation of the individual
manufacturers so as to ensure free and smooth movement of all matching parts. The
periodicity of lubrication should be noted and arrangements made to do the lubrication at the
right time. Failure to do this can to more wear and tear, noise and eventual of the part. A
suitable lubrication chart should be prepared and hung in the plant room for ready reference.

10) Electrical connection: Cabling and control wiring should be properly drawn as per the

relevant IS standards. All efforts should be made to prevent short circuit. Earthing should be
done properly to prevent excess withdrawal of power due to line losses. The individual
starters and motors should be checked for proper functioning. All over load relay settings of
the MCC should be checked as per the motor over load current and maintenance twice a
year. Connect the level switch as per Manufacturer’s Manual attached.

11)Any defect(s) in shall be compulsorily reported by the contractor within 30 minutes of

its occurrence to the Engineer-In- Charge or his authorised representative for the
work.

VISIT TO SITE: -

The contractor is advised to visit the site, make inspection prior to bidding and assess,
ascertain the quantum of work, maintenance needed for proper functioning of pumping
system, treatment plant and all its accessories and associated parts. The contractor shall
operate and maintain all machinery strictly as per the constructional and operational
features of the OEM of equipment, sequences of operation for starting the unit and stopping
the unit.
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MAINTENANCE OF RECORDS: The contractor or his representatives shall maintain the

G.

following records:-

a) Daily, Monthly and Quarterly log sheet register as per Proforma approved by Engineer-in-
Charge.

b) Printed log register and required stationary /registers to be provided by the contractor at
his/her/ their own expenses. Nothing to be paid extra or reimbursed by AIIMS Raipur.

c) Register shall be maintained by the contractor showing date wise details. The periodical
task carried out and entry shall be signed by both contractor and authorized
representative of Engineer-in-Charge.

d) Register showing contractor’s staff employed on work.

e) Material Register for items mentioned in BOQ for material replaced while maintenance,
repair of installation.

Maintenance schedule

1) Preventive Maintenance of Pumping Machinery

a)
b)
°)
d)
e)

f)

j)

k)
)

Check Water - Seal Packing Glands for Leakage

Check Grease - Sealed Packing Glands

Operate Pumps alternately- keep motor windings dry and distribute lubricant in bearing.
Inspect Pump Assembly

Check Motor Condition

Clean Pump - First lock out power and tag switch. Clean-out hand holes are provided on
the pump volute. To clean the pump, close all valves. Then drain the pump and remove all
solids.

Check Packing Gland Assembly

Check Mechanical Seals

Inspect and Lubricate Bearings — Unless otherwise specifically directed for a particular
pump model, drain lubricant and wash out oil wells and bearings with solvent. Check
bearings to see that all rings turn freely with shaft. Repair or replace if defective. Refill with
proper lubricant.

Check Operating Temperatures of Bearings — Check bearing temperature with the
thermometer, not by hand. If anti-friction bearings are running hot, check for over
lubrication and relieve if necessary. If the sleeve bearings run too hot, check for lack of
lubricant. If proper lubrication does not correct the condition, disassemble and inspect the
bearing. Check the alignment of the pump and motor if high temperature continues
Check Alignment of Pump and Motor

Inspect and Service Pumps —

(a) Remove the rotating element of the pump and inspect thoroughly for wear.
(b) Remove deposits or scales, if any. Clean out the water seal piping.
(c) Examine the wearing rings. Replace the seriously worn wearing rings to improve

efficiency. Also, check the wearing rings for clearance. Generally, it should be no more
than 0.003 inch, per inch on the diameter of the wearing rings.

2) Daily Observations and Maintenance

I
a)
b)

Daily Maintenance
Clean the pump, motor and other accessories.
Check coupling bushes/rubber spider.
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i)
j)

II.

Check stuffing box, gland etc.

Examine the earth connections and motor leads.

Check the temperature of the motor and see whether it is overheated. The permissible
maxim temperature is above the level which can be comfortably felt by hand.

Check for any abnormal bearing noise.

Check to see whether pump is giving the desired head.

Check the direction of rotation of pump before start-up. The impeller should rotate in the
clockwise direction. Also check for smoothness and noise, if any.

Check to see whether pumps are giving desired output. If not, check for any obstruction.
Check for any leakage, abnormal sounds, head etc. and rectify as required.

Routine Observations of Irregularities

The pump operator should be watchful and should take appropriate action on any irregularity
noticed in the, operation of the pumps. Particular attention should be paid to the following

irregularities:
a) Changes in sound of the running pump and motor
b) Abrupt changes in bearing temperature
c) Oil leakage from bearings
d) Leakage from stuffing box or mechanical seal
e) Changes in voltage
f) Changes in current
g) Changes in vacuum gauge and pressure gauge readings
h) Spark or leakage current in motor, starter, switch-gears, cable etc .
i) Overheating of motor, starter, switch gear, cable etc.
III. Record of Operations and Observations

A log book should be maintained to record the hourly observations. It should cover the
following items:

a)
b)
c)
d)
€)
f)

g)
h)
i)

j)

k)

Timing when the pumps are started, operated and stopped during 24 hours;
Voltage in all three phases;

Current drawn by each pump-motor set and total current drawn at the installation;
Frequency;

Readings of vacuum and pressure gauges;

Motor winding temperature;

Bearing temperature for pump and motor;

Water level in intake /sump;

Flow meter reading;

Daily PF over 24-hour duration,;

Any specific problem or event in the pumping installation or pumping system e.g. burst in
pipeline, tripping or fault, power failure.

3) Monthly Maintenance

a)

b)

Check for free movement of the gland of the stuffing box; check gland packing and replace if
necessary.
Clean and apply oil to the gland bolts.
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°)
d)
e)

Inspect the mechanical seal for wear and replace, if necessary.
Check the condition of bearing oil and replace or top up, if necessary.
Check the insulation resistance by meggering.

4) Quarterly Maintenance

a)

b)

Check the alignment of the pump and its driver. The pump and motor should be decoupled
while correcting the alignment, and both pump and motor shafts should be pushed to either
side to eliminate the effect of end play in bearings.

Clean oil lubricated bearings and replenish with fresh oil. If bearings are grease lubricated,
the condition of the grease should be checked and replaced/replenished with the correct
quantity. An anti-friction bearing should have its housing so packed with grease that the
void space in the bearing housing should be between one-third to one-half. A fully packed
housing will overheat the bearing and result in reduction of life of the bearing.

Tighten the foundation bolts and hold-down bolts of pump and motor mounted on base
plate or frame.

Check vibration level with instruments, if available; otherwise by observation.

Clean the flow indicator and other instruments and appurtenances in the pump house.
Check for tightness of cable gland, lug and connecting bolts.

Check the insulation resistance of the motor.

Check and tighten foundation bolts and hold-down bolts between motor and frame.

Check the vibration level with an instrument, if available; otherwise by observation.

5) Annual Inspections and Maintenance

A very thorough, critical inspection and maintenance should be performed once in a year. The
following - items should be specifically attended to:

a)

b)

Clean and flush the bearings with kerosene and examine for flaws developed, if any, e.g.
corrosion, wear and scratches. Check the end play. Immediately after cleaning, the bearings
should be coated with oil or grease to prevent ingress of dirt or moisture.

Clean the bearing housing and examine for flaws, e.g. wear, grooving etc. Change oil or
grease in the bearing housing.

Examine the shaft sleeves for wear or scour and rectify, if necessary. If the shaft sleeves are
not used, the shaft at gland packing should be examined for wear.

Check the stuffing box, glands, lantern ring, and mechanical seal and rectify, if necessary.
Check clearance in the wearing ring. It should be within the limit recommended by the
manufacturer. An excessive clearance reduces discharge and efficiency of the pump. If the
wear is only on one side, it is indicative of misalignment. The misalignment should be set
right, and the causes of the same should be investigated. Normally, if the clearance in
wearing rings increases by about 100 per cent for small pumps and 50-75 per cent for large
pumps, the rings should be renewed or replaced to restore the original clearance.

Check the impeller hubs and vane tips for any pitting or erosion.

Check the interior of volute, casing and diffuser for pitting, erosion, and rough surface.

All vital instruments i.e. pressure gauge, vacuum gauge, ammeter, voltmeter, watt-meters,
frequency meter, tachometer, flow meter etc should be calibrated.

Conduct performance test of the pump for discharge, head and efficiency.

44 |Page



H.

1)

2)

j)

k)

Measures for preventing ingress of flood water should be examined. Ingress of flood water in
sump, well, tube-well or bore-well should be strictly prevented. A seal cap should be
provided above tube-well/bore-well.

Check the vibration level.

Operation Procedure

Operation of the Pumps:

Summarized below are a few points to be observed while operating the pumps.

a)
b)
°)

d)

e)

g)

h)

j)

k)

Dry running of the pumps should be avoided.

Centrifugal pumps have to be primed before starting if they are not self-priming.

Pumps should be operated only within the recommended range on the head discharge
characteristic of the pump.

Voltage during operation of pump — motor set should be within +/-10% of rated voltage.
Similarly current should be below the rated current as per the name plate on the motor.
Delivery valve should be closed at the time of starting. Pumps of high specific speed draw
more power at shut off. Such pumps should hence be started with the delivery valve open.
While stopping, the position of the delivery valve should be as at the time of starting.

The delivery valve should be operated gradually to avoid surges.

When pumps are to operate in parallel, the pumps should be started and stopped with a
time lag between two pumps. The time lag should be adequate to let the pressure gauge
stabilize.

The stuffing box should let a drip of leakage to ensure that no air is passing into the pump
and that the packing is getting adequate water for cooling and lubrication. When the
stuffing box is grease sealed, adequate refill of the grease should be maintained.

The running of the duty pumps and of the stand byes should be so scheduled that all
pumps are in ready-to-run condition.

If any undue vibration or noise is noticed, the pump should be stopped immediately and the
cause for vibration or noise should be checked and rectified.

Frequent starting and stopping should be avoided as each start causes overloading of motor,
starter, contactor and contacts.

Starting the Pumps

. Checks before Starting

The following checklist should be gone through before starting the pump:

a)
b)
°)

d)
€)
f)
g)

Ensure that power is available in all three phases.

Ensure that the trip circuit for relays is in a healthy state.

Check voltage in all three phases. The voltage in all phases should be almost same and
within +/-10% of rated voltage, as per permissible voltage variation.

Check functioning of the lubrication system.

Check stuffing box to ensure that it is packed properly.

Check and ensure that the pump is free to rotate.

Check over current setting if the pump has not been operated for a week or longer period.
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h)

Ensure that the water level in the sump/intake is above low water level and the inflow from
the source or preceding pumping station is adequate.

ii. Starting of Pumps

The procedure for starting and operating the pumps is as follows:

a)

To start a non — priming centrifugal pump, the suction pipes and the pump should be fully
primed. Positive suction centrifugal pump should be primed by opening the suction wall and
letting out air from the casing by opening air vent. If vacuum pump is provided, the pump
can be primed by operating vacuum pump till steady stream of water is let out from delivery
of vacuum pump. In the absence of vacuum pump, priming can be done by pouring water in
casing and evacuating air through air vent or by admitting water pumping main by opening
bypass of reflux valve and delivery valve. Check all joints in suction pipe and fittings.

Close the delivery valve and then loosen slightly.

Switch on the motor, check that the direction of rotation is correct. If the pump does not
rotate, it should be switched off immediately.

Pressure gauge should be observed after starting the pump. If the pump is working
correctly, the delivery pressure gauge should rise steadily to shut off the head.

When the motor attains a steady speed, the delivery valve hold be gradually opened in steps.
Check that ammeter reading is less than rated motor current.

Check for undue vibration and noise.

When in operation for about 10-15 minutes, check the bearing temperature, stuffing box
packing, and for leakage through mechanical seal and vibrations, if any.

Voltage should be checked every half an hour and should be within limit.

iii. Stopping the Pump

Stopping the Pump under Normal Condition

The following steps should be followed for stopping a pump of low- and medium - specific
speed:

1)

2)
3)
4)

Close the delivery valve gradually. Sudden or fast closing should not be resorted to; it can
rise to water hammer pressures.

Switch off the motor.

Open the air vent in case of a submersible pump.

Stop lubricating oil or clear water supply in case of an oil-lubricated or clear water
lubricated VT pump as applicable.

iv. Stopping after Power failure/tripping

In case of power supply to the pumping station fails or trips, following actions should be
immediately taken.

a)

Close all delivery valves on delivery piping of pumps, manually if necessary, as actuators
can-not be operated due to non-availability of power.

b) Check and ensure that all breakers and starters are in open condition i.e. off position.

0

All switches and breakers should be operated to open i.e. off-position.
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d) Information about power failure should be given to all concerned, particularly to the
upstream pumping station to stop pumping so as to prevent overflow.

Superintending Engineer, AIIMS Raipur

(Signature of Contractor) for Director, AIIMS Raipur

Dated
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Annexure I

FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted his tender
dated............... (date) for the construction Of ..........cccccciiiiiiieiiiiiiiinennnn, (name of work) (hereinafter called "the
Tender")

KNOW ALL PEOPLE by these presents that we ........c.ccccooviiiiiiiiiiiiininnan... (name of bank) having our
registered office at ..., (hereinafter called "the Bank") are bound unto
................................................... (Name and division of SUPERINTENDING Engineer) (hereinafter called
"the Engineer-in-Charge") in the sum of Rs. (Rs. in words

................................................. ) for which payment well and truly to be made to the said Engineer-in-
Charge the Bank binds itself, his successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of ......oceenni. 20... . THE
CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof
upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that
the amount claimed by his is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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Annexure 11

FORM OF PERFORMANCE GUARANTEE BANK GUARANTEE

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)

To

Superintending Engineer,
AIIMS RAIPUR,
TATIBANDH,

RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS RAIPUR, having offered to except the terms and conditions of the

proposed agreement between.............. & M/S (hereinafter referred
to as “the said Contractor (s)”, which expression shall include his successor and assignees) for the
work of Contract No in
terms inter alia, of the Letter No._ dated and the General Conditions

of Contract and upon the condition of the Contractor's furnishing Security for the performance of
the Contractor's obligations and discharge of the Contractor's liability under and in connection

with the said Contract upto a sum of Rs. (Rupees
only) amounting to percent of the total Contract value.
1 We, (hereinafter called “The Bank' which

expression shall include its successors and assignees) hereby jointly and severally undertake
to guarantee the payment to the Employer in rupees forthwith on demand in writing and
without protest or demur or any and all moneys payable by the Contractor to the Employer in
respect of or in connection with the said Contract inclusive of all the Employer's losses and
damages and costs, (inclusive between attorney and client) charges and expenses and other
moneys payable in respect of the above as specified in any notice of demand made by the
Employer to the Bank with reference to this guarantee upto an aggregate limit of
Rs. (Rupees only).

2 We Bank Ltd. further agree that the Employer shall be sole judge of
and as to whether the said Contractor has committed any breach or breaches of any of the
terms and conditions of the said Contract and the extent of loss, damage, cost, charges and
expenses caused to or suffered by or that may be caused to or suffered by the Employer on
account thereof and the decision of the Employer that the said Contractor has committed such
breach or breaches and as to the amount or amounts of loss, damage, costs, charges and
expenses caused to or suffered by the Employer from time to time shall be final and binding on

us.

3 The Employer shall be at liberty without reference to the Bank and without affecting the full
liability of the Bank hereunder to take any other Security in respect of the Contractor's
obligations and liabilities hereunder or to vary the Contract or the work to be done there under
vis-a-vis the Contractor or to grant time or indulgence to the Contractor or to reduce or to
increase or otherwise vary the prices of the total Contract value or to release or to forbear from
enforcement of all or any of the Security and/or any other Security(ies) now or hereafter held
by The Employer and no such dealing(s) reduction(s) increase(s) or other indulgence(s) or
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arrangements with the Contractor or release or forbearance whatsoever shall absolve the bank
of the full liability to the Employer hereunder or prejudice the rights of the Employer against
the bank.

4 This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all respects
and for all purposes be binding and operative until payment of all monies payable to the
Employer in terms thereof.

S5 The bank hereby waives all rights at any time inconsistent with the terms of this guarantee
and the obligations of the Bank in terms hereof shall not be anywise affected or suspended by
reason of any dispute or disputes having

been raised by the Contractor stopping or preventing or purporting to stop or prevent any
payment by the Bank to the Employer in terms hereof.

6 The amount stated in any notice of demand addressed by the Employer to the Bank as liable to
be paid to the Employer by the Contractor or as suffered or incurred by the Employer on
account of any losses or damages or costs, charges and/or expenses shall be conclusive
evidence of the amount so liable to be paid to the Employer or suffered or incurred by the
Employer as the case may be and shall be payable by the Bank to The Employer in terms
hereof.

7 This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all
claims of the Employer and liabilities of the Contractor arising upto and until midnight
of

8 This guarantee is valid till (date to be mentioned) (Sixty days beyond the
stipulated date of completion or the extended period, thereof)

9 This guarantee shall be in addition to any other guarantee or Security whatsoever that the
Employer may now or at any time anywise may have in relation to the Contractor's
obligations/or liabilities under and/or in connection with the said Contract, and the Employer
shall have full authority to have recourse to or enforce this Security in preference to any other
guarantee or Security which the Employer may have or obtain and no forbearance on the part
of the Employer in enforcing or requiring enforcement of any other Security shall have the
effect of releasing the Bank from its full liability hereunder.

10 It shall not be necessary for the Employer to proceed against the said Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable against
the Bank notwithstanding that any Security which The Employer may have obtained or obtain
from the Contractor shall at the time when proceedings are taken against the said bank
hereunder be outstanding or unrealized.

11 We, the said Bank undertake not to revoke this guarantee during its currency except with the
consent of the Employer in writing and agree that any change in the constitution of the said
Contractor or the said bank shall not discharge our liability hereunder.

12 We the said Bank further that we shall pay forthwith the amount stated in
the notice of demand notwithstanding any dispute/difference pending between the parties
before the arbitrator and/or that any dispute is being referred to arbitration.

13 Notwithstanding anything contained herein above, our liability under this guarantee shall be
restricted to Rs. (Rupees ) and this guarantee shall
remain in force till and unless a claim is made on us within 3 months from
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that date, that is before all the claims under this guarantee shall be forfeited
and we shall be relieved of and discharged from our liabilities there under.

Dated day of 20

For and on behalf of Bank.

Issued under seal
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM/BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the
date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the
work within 07 days from the stipulated date of start of the work based on computer
software and shall update the same every fortnight.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials at site. No excavated earth or building materials shall be stacked on areas where
the buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary
forces, Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as
contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing shall be payable to him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form
CPWD-7/8, shall mean to include both architectural and structural drawings respectively.
The structural and architectural drawings shall be properly correlated before executing the
work. In case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by him
to do work / visit the work site and nothing shall be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if
required, and make necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor (s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage
due to hindrance caused by him.

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with

ears may be accepted without any extra payment. In such cases, clamps are not required
and no extra payment shall be made for fixing the pipes in a different manner.

1.11 Any cement slurry added over base surface for bond or for continuation of concreting, for

protecting reinforcement bars, its cost shall be deemed to have been included in the
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2.
2.

2.

respective items, unless specified otherwise and nothing extra shall be payable nor extra
cement shall be considered in the cement consumption on this account.

.12 Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if
required at any stage shall have to be done by the contractor at his own cost.

.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified.

.15 Work shall be carried out in professional manner with finished product serving the
intended purpose with specified strength, durability and aesthetics.

.16 Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to
protect the works already done.

.17 The contractor shall prepare all the needed shop drawings well in advance and get them
approved before placing the order and execution of the item.

.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer - in -Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.

. RATES

.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, construction of all
safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the workers,
barriers, preparatory works, construction of clean, hygienic and well ventilated workers
housings in sufficient numbers as per drawing supplied by Engineer in charge, working
during monsoon or odd season, working beyond normal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental
works required to complete this work. Nothing extra shall be payable on this account and
no extension of time for completion of work shall be granted on these accounts.

2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.

3 No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.

4 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and consumption charges of temporary
electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies
etc., protection works, testing facilities / laboratory at site of work, facilities for all field
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tests and for taking samples etc. during execution or any other activity which is necessary
(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be
included in rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts. Before start of the work, the Contractor
shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas
for construction, site office, positioning of machinery, material yard, cement & other
storage, fabrication yard, site laboratory, water tank etc.

2.5 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not
be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or
road of the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated
above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied
by the local body or any other authority and also to face penal action as per the rules,
regulations and bye-laws of such body or authority. The Engineer —in-Charge shall be at
liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS
Raipur and his authorized representative. The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention of the Engineer-
in-Charge or other officers as stated above to visit the works shall have been given to the
Contractor, either himself be present to receive the orders and instructions or have a
responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any
time with or without prior intimation.

5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-
CONTRACTORS

5.1 The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
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5.2

5.3

5.4

5.5

public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Madhya Pradesh Pollution control board,
Govt. of Madhya Pradesh.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings.
No claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Tenderers are advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i) Allow use of scaffolding, toilets, sheds etc.

(ii) Properly co-ordinate their work with the work of other Contractors.

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

(iv) Provide electricity and water at mutually agreed rates.

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment
of services etc. at site.

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the

Engineer-in-Charge shall not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensureproper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, firefighting, information technology, communication & electronics and any other
services.

Other agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings
trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work and brick work, if required, and nothing extra
shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
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Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and in a
proper co-ordinate manner and shall perform it in proper sequence to the complete
satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-

(i) The work site shall be properly barricaded.

(ii) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at public
places in use by the public.

(ii) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of
Contract.

7. FIELD TESTING INSTRUMENTS

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be
made available by the contractor. It shall be ensured that the instruments always remain in
serviceable condition else the same will be replaced. In case of non-availability of instrument
Engineer-In-Charge will purchase the same and the invoice amount will be deducted from
the bill and will be bound to contractor in the interest of work.

(1) Steeltapes-3m /5Sm / 7.5m / 15m / 30m

(2) Vernier Calipers.

(3) Micrometer screw 25 mm gauge.

(4) A good quality plumb bob.

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.

(6) Wire gauge (circular type) disc.

(7) Foot rule.

(8) Long nylon thread.

(99 Rebound hammer for testing concrete

(10) Dynamic penetrometer.

(11) Magnifying glass

(12) Screw driver 30 cms long

(13) Ball pin hammer, 100 gms.

(14) Plastic bags for taking samples

(15) Moisture meter for timber

(16) Earth resistance tests

(17) Total station
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(18) Multimeter,

(19) Meggar

(20) Refrigerant Leak detector
(21) Pipe Bender

(22) Thermometer

(23) Hygrometer

(24) CFM Meter

(25) Step Ladder

(26) Cordless drill

8. THE CONTRACTOR SHALL SUBMIT ‘METHOD STATEMENT’ FOR THE APPROVAL SOON

AFTER THE AWARD OF WORK

‘Method Statement’ is a statement by which the construction procedures for important
activities of construction are stated, checked and approved. Method Statement shall have
description of the item with elaborate procedures in steps to implement the same. The
specification of the materials involved their testing and acceptance criteria, equipments to be
used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

9.1

9.2

9.3

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including fee for testing unless specified otherwise. In all cases
cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall
establish a laboratory at site of work at his own cost. The laboratory shall be equipped
with all necessary equipment as per requirement of specification or as per direction of
Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is
enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the
contractor from fulfilling the criteria of getting the test done in independent approved
laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of
the Engineer-in-Charge of allowing any test in the site laboratory shall be final.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described
for the item/material. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test
certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes
relevant to the material and/or the work done.

Substandard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hour, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

(PART - )

Name of contractor

Name of work as given in the agreement

Agreement no.

Estimated amount put tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

N R D=

SE’s letter no. and date Extension granted
Months Days

(a) 1st extension

9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10.Period for which extension if applied for

11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

Serial | Nature of | Date of Period Period for | Overlapping | Net
no hindrance | occurrence | for which | which period if extension | Remarks,
it is likely | extension | any, with applied if any
to last required reference to | for
for this item.
particular
hindrance
a b c d e f g h
Total period on account of hindrances mentioned above......... Months ............... Days

12. Extension of time required for extra work.
13. Details of extra work and the amount involved:
a. Total value of extra work
b. Proportionate period of extension of time based on estimated amount put to tender on account of extra work.

14. Total extension of time required for 11 & 12

Submitted to the Sub Divisional Officer ...............

Signature of contractor



FORM OF APPLICATION OF THE CONTRACTOR FOR SEEKING RESCHEDULING

1. Name of contractor

OF THE MILESTONES

2. Name of work as given in the agreement

3. Agreement no.

4. Estimated amount put tender

5. Date of commencement of work as per agreement

6. Period allowed for completion of work as per agreement

7. Date of completion stipulated in agreement

8. Rescheduling of milestones done previously

Milestone No. Already
Rescheduled

SE's Letter No. and
Date

Rescheduling Of Milestones Done

Original Date

Rescheduled Date

(A) 1st Milestone

(B) 2nd Milestone

Rescheduling of milestone applied for

Milestone No.
For Which
Rescheduling is
Applied

Original/
Rescheduled
Date

Details And
Period of
Hindrances

Comments of

Engineer

SUPERINTENDING

Proposed
Rescheduled
Date of

(A) 1st
Milestone

(B) 2nd
Milestone

Submitted to the Sub Divisional Officer

Dated

Signature of Contractor
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ......cccocvieeennes day of ., two thousand and ........ccccceeenes between
....................... son of ....cccceeeeeveeeeeees Of .. (hereinafter called the Guarantor of the one part) and the
PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ............. and made
between the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter
alia, undertook to render the buildings and structures in the said contract recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and
leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures
completely leak-proof and the minimum life of such water proofing treatment shall be five years to be reckoned
from the date after the maintenance period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or
misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of firewood and
things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to
existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found,
render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the
work for such rectification within seven days from the date of issue of the notice from the Engineer-in-Charge
calling upon him to rectify the defects, failing which the work shall be got done by the Department by some other
contractor at the GUARANTOR'S cost and risk. The decision of the Engineer- in-Charge as to the cost, payable by the
Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR will
indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be
incurred by him by reason of any default on the part of the GUARANTOR in performance and observance of this

supplementary agreement. As to the amount of loss and/or damage and/or cost incurred by the Government the
decision of the Engineer-in-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by ... and for and on
behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

Signed for and on behalf of THE PRESIDENT OF INDIA by ........cccceveeeeen... in the presence of
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LIST OF SPECIALIZED ITEMS /JOBS
List I - Civil Works

1. ** Water proofing treatment work.

2. Steel work in steel bridge work, space frames for long span structures, steel towers.
3. ** Special foundations including all types of piles.

4. RCC Overhead Tank with independent staging.

S. Structural Repair and Rehabilitation/ Retrofitting works.

6. Soil Investigation and Survey Work.

7. ** Facade cleaning system and facade cleaning.

8. Custom made wooden furniture (factory made).

9. Diaphragm walls.

10. Post construction Anti-termite chemical treatment.

11. Water Treatment Plants

12. Security to vacant bungalows/premises.

13. Tentage works.

14. Washing/dry cleaning works.

15. Synthetic play area surface for games.

16. Electronic / Digital Signages.

17. Environment Impact Assessment Study and Environment Clearance.

18. Mechanized Housekeeping Work .

Note:

**For these works, Specialized Agencies shall have to be associated by the duly approved

specialized agency by Engineer-In-Charge in case the Contractor does not possess the requisite
eligibility and experience as per the NIT conditions to carry out these works..
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8.

9.

10

11

12

13

14

15.

16.

17.

18.

19.

20.

21.

22.

Electrical Works

LIST- II (A)

. No. Supplying /fabrication, installation, testing and commissioning of the following
. Kitchen equipment

. Lifts, escalators and conveyors

. Simultaneous interpretation systems

. Gas plants.

. Cold storage plant

. Hot Water/Steam Boilers

. Public address system; conferencing system, automatic vote recording system, recorders

Stage lighting

Projector and other special equipment for theatre

. Repairs and calibration of various types of measuring instruments and relays etc.
. Testing of transformer oil and dehydration and other type of high potential test.

. Frequency Convertor

. Temporary illumination, security lighting and wiring for power outlets for metal detectors in
connection with Republic Day and Independence Day Celebrations.

. EPBAX system (equipments).

EPBAX system (cabling and wiring).

[Nlumination of heritage caves and fiber optic lighting system
Security system and alarm

Building Automation System

Hydraulic platform /Lift

Incinerator

Laundry equipment

Centralized clock system.
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23. Interior/exterior flood lighting of heritage/Monumental buildings/structures involving
Computer aided design and evolution of special mounting arrangements for luminaries:

24. Gas pipe line

25. Modular OT

26. Electrically Operated Gate

27. Fountain Work

28. Water supply motors and pumps of 100 hp or more

29. Mechanized Car Parking Systems

30. VRV/VRF Type Air-Conditioning Systems

31. Oxygen Generation Plant

32. CCTV and Allied Equipments

33. Access Control System

34. Hydro Pneumatic Pumps

35. Providing and fixing of Sensor operated Gates

36. Precision Air Conditioning System

37. LAN System

38. SITC of active power factor filter

39. SITC of Solar Photo Voltaic Power generation system
LIST-II (B)

S. No. Supplying /fabrication, installation, testing and commissioning of the following

1. Diesel Generating Set

2. Heating, Ventilation and Air-conditioning System

3. Sub-station equipment

4. Fire fighting system (including wet riser and sprinkler system, portable fire extinguishers)

S. Fire detection and alarm system
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NO CLAIM CERTIFICATE

(On company letterhead)
To,
The Superintending Engineer,
Project Cell, AIIMS, Raipur
Name of Work-
Agreement No. -
Sub: No claim declaration / certificate

We have received the sum of RS. (RUPEES ..o.iviniiininiiii e
only) in full and final settlement of all the payments due to us for the above stated
work under the above mentioned contract agreement, between us and AIIMS, Raipur.
We hereby unconditionally, and without any reservation whatsoever, certify that with
this payment, we shall have no claim whatsoever, of any description, on any account,
against Procuring Entity, against aforesaid contract agreement executed by us. We
further declare unequivocally, that with this payment, we have received all the
amounts payable to us, and have no dispute of any description whatsoever, regarding
the amounts worked out as payable to us and received by us, and that we shall
continue to be bound by the terms and conditions of the contract agreement, as
regards performance of the contract.

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents
on behalf of the contractor

(Company stamp)
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APPROVED MATERIALS LIST (ELECTRICAL)

Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

The following are the acceptable makes of Electrical materials as indicated against individual items:

Sl Item Acceptable Makes
No.
1 PVC insulated Copper wire /| Finolex/ HAVELLS / KEI/RR Kabel / Polycab / Anchor
Telephone wire / Control wire (Al with ISI Marked)
2 MCCB L&T/ Seimens/ Schneider/ ABB/ GE Alstom/ C&S
Electric
3 Indication Lamp Binoy /Essen/ Siemens/ B.C.H/ L&T/ Alto
4 MCB / MCB Prewired DB / RCCB/ | GE POWER/ Siemens/ L & T/ Havells/ MDS (Legrand)/
Industrial Socket not less than 10 K. | Schnider /Standard / ABB
5 | Ammeters / volt meter (Digital AEIl / IMP / MECO/ Rishab / Yokins
type)
6 LT Panels Siemens /L & T/ Schneider/ C & S/ ABB
7 Cables Finolex / CCI/ RR Cables/ Universal
8 Change over Box Siemens /L & T/ C&S/GE / ABB
9 Steel Conduit. BEC / AKG / MK/ Rama/ Finolex
10 | PVC Conduit BEC / AKG / MK / Anchor / Finolex / Steel Craft /
Saraswati /Swastik/Polycab
11 | Casing Caping Saraswati / Polycab / Precision / Astral
12 | Brass Batten / Angle Holder. Kinjal / Antex / Emperor.
13 | Modular Switch / Socket / Blanking | Crabtree (Murono), Anchor (Vision), L&T(Entice), MK
Plate /PVC Box / Metal (Gl)Switch | (Citric), Legrand (Myrius), Schneider (Opale), Siemens.
Box (the gauge of GI Box shall not
less than 16 SWG/1.2mm,
depth>60mm & of the same make
that of Switch) Front Plates,
Telephone, T.V. Outlets Socket /
Fan Regulator.
14 | Lamp for (light fittings) Wipro/ Philips/ Bajaj/ Crompton/ Havells/ Halonix.
15 HRC Protection Fuses/ Fuse Siemens/ L&T/ Schneider /ABB

Fittings.

65|Page




17 | Selector Switches/ Indicating Lamps | L7T/Salzer/Kaycee/Siemens/BCH/Schinder/Veshno/
(LED type)
Teknik/RAAS
18 [ Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE
19 | LUGS, Thimble, Cable Glands Dowels/ Multi/f COMET/ Hex/ Jhonson / Gripwell/
Comex/ Comed
21 | Timer L&T/ Siemens/ Schinder/ Hager/ Legrand
21 | G.l. Pipe Jindal/ Tata/ Prakash/Surya
22 | Power/auxiliary contactors, timers, | L&T / Siemens / Schinder/ABB
Relay, Starters.
23 | Fluorescent Tube Fittings Surya, Keslec, Trilux, Bajaj, Osram, GE , Wipro,
Crompton Philips
24 | Tap-off Box (Plug in Type), End C&S Electric & Switchgear, L & T, ABB, Siemens,
Feed Unit Schneider, Tricolite
25 | LT Panels / Feeder Pillars / Floor L & T, ABB, Siemens, Schneider, Tricolite, Adlec, CRS,
Panels for upto 400A i/c switchgear | Sudhir, Jakson, Advance Panel (Narela), Adhunik,
Havells.
26 | MPCB L&T, ABB, Siemens, Schneider
27 | Battery Exide/ Panasonic/ Hitachi/ Cummins/ Amaron
28 Pump Kirloskar, Grundfos, Johnson, KSB, Wilo
29 | Pressure guage H guru, Fiebig, Dwyer, Gluck
30 | Level Switch UKI, Aster
31 | Motor Crompton, Seimens, Ngef, Kirloskar
32 | Disinfection pump Asia Lmi, Blue & White arge
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’
Schedule of quantities (as per PWD-3)

SCHEDULE ‘D’

Extra schedule for specific requirements/

document for the work, if any.

SCHEDULE °‘E’

Reference to General Conditions of contract

Name of work

Estimated cost of work

(i) Earnest money
(ii) Performance Guarantee
(iii) Security Deposit

SCHEDULE ‘F’
GENERAL RULES & DIRECTIONS:
Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3.

Definitions:
2(v) Engineer-in-Charge

2(viii) Accepting Authority

(Attached in e-procurement site)

OEM Specification and Manual

CPWD General Conditions of
Contract 2020 (Maintenance)
modified and amendment up to the
last date of submission of tender.

“Manning, Maintenance &
Operation of Water treatment
plant, water distribution
pumping station including
flushing of bore wells, supply-
repair- rectification &
replacement to Motor pump set,
Bore well pump, Starter,
Electrical panel at AIIMS
Hospital Complex, Raipur.”

Rs.29, 70,695.00

Rs.60, 000.00
3% of tendered value.

2.5% of tendered value.

Superintending Engineer, AIIMS
Raipur on behalf of Director
AIIMS Raipur.

See below

Superintending Engineer, AIIMS

Raipur (C.G)

Superintending Engineer, AIIMS
67| Page



2(x) Percentage on cost of materials and labour
to cover all overheads and profits
2(xi) Standard Schedule of Rates

2(xii) Department
9(ii) Standard CPWD contract Form

CLAUSE 1

(i) Time allowed for submission of Performance
Guarantee, programme chart
(Time and progress) and applicable labour
Licenses, registration with EPFO,
ESIC and BOCW welfare board or proof of
applying Thereof from the date of issue of
letter of acceptance

(ii) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee
amount beyond the period Provided in (i) above

CLAUSE 2
Authority for fixing compensation under clause 2

CLAUSE 2A
Applicable clause 2/ Clause 2A

Raipur (C.G)

15%

As per Central Labour Rate issued in
October 2021,DSR 2021 and Market
Rate

Project Cell, AIIMS Raipur.

GCC Maintenance 2020 & CPWD
Form 7/ 8 as modified &
corrected up to last date of
receipt of Bid/tender.

07 Days

03 Days

Superintending Engineer /
Director, AIIMS

Clause 2 Applicable

CLAUSE 5
Number of days from the date of issue of letter of 10 Days
acceptance for reckoning date of start
Mile stone(s) as per table given below:-
Time allowed in Amount to be with-
Sl | Description of Milestone (Physical) | days (from date of | held in case of
No start) non-achievement
of

1 <

2 NIL

3

4 >
Time allowed for execution of work — 12 months.
Authority to decide:
(i) Extension of time : Superintending Engineer, AIIMS Raipur (C.G.)
(ii) Rescheduling of mile stones : Superintending Engineer/Director, AIIMS Raipur
(iii) Shifting of date of start in case of
delay in handing over of site : Superintending Engineer/Director, AIIMS Raipur
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PROFORMA OF SCHEDULES CLAUSE 5

Schedule of handing over of site

Part Portion of Site Description Time Period for handing
over reckoned from date
of issue of letter of Intent.
Part A | Portion without All works 10 days
any
hindrance
Part B | Portions with NA NA
encumbrances
Part C | Portions NA NA
dependent on
work of other
agencies

Clause 5
Applicable clause 5/ Clause 5A

CLAUSE 7

Gross work to be done together with
net payment /adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE 7 A
Whether clause 7A shall be applicable
CLAUSE 10A

CLAUSE 10B (II)
Whether Clause 10 B (ii) shall be applicable

CLAUSE 10C
Component of labour expressed as percent of
value of work

CLAUSE 10CC
CLAUSE 11

Specifications to be followed for execution of work

CLAUSE 12

: Clause 5

Running Account Bills to be
submitted by Contractor and
payment to be made on monthly
basis from payment of Previous RA
Bills

YES

As required by Engineer-In-
Charge

Not Applicable

Not Applicable
Not Applicable
OEM Specification, CPWD
Specifications (E&M) with

modification up to last date of
tender submission.
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Authority to decide deviation upto 1.5 times of : Superintending Engineer/Director,AIIMS
tendered amount

Raipur
12.2812.3
Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building work : As per CPWD Works Manual-2019 and
Standards of Procedure to CPWD Works Manual
2019
12,5
(i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation work
(except items mentioned in earth work subhead : As per CPWD Works Manual-2019 and
Standards of Procedure to CPWD Works Manual
2019
in DSR and related items)
(ii) Deviation Limit for items mentioned in earth
work subhead of DSR and related items : As per CPWD Works Manual-2019 and
Standards of Procedure to CPWD Works Manual
2019

CLAUSE 16

Competent Authority for deciding reduced : Superintending Engineer/ Director, AIIMS Raipur
rates.
CLAUSE 18

List of mandatory machinery, tools & plants : As required by Engineer -in- Charge
to be deployed by the contractor at site

CLAUSE 19C..........coiiiiiiiiiine, Engineer- in charge (Superintending Engineer)
CLAUSE 19D.........ccociviiiiiiiinnnnn. Engineer- in charge (Superintending Engineer)
CLAUSE 19G ........ocoiiiiiiiiiinanen, Engineer- in charge (Superintending Engineer)
CLAUSE 19K ..o, Engineer- in charge (Superintending Engineer)

CLAUSE 19 L : NOT APPLICABLE. The payment made to agency will be inclusive
of EPF and ESI and all taxes. Nothing extra/reimbursement on this behalf
shall be paid.

CLAUSE 25
Constitution of Dispute Redressal Committee (DRC): AIIMS, Raipur
CLAUSE 32 : Not Applicable
R . £ Technical R ivets) 1 R
SN | Mini Discinlin | Desi G Mini Naml Rate at-whicl
o Qualification | e (Principal experienc | r recovery shall be
of Techniecal Techniecal / e made from the
ve representativ event-of not fulfilling
e) pfewsien—of—elause
36{i)
Figures Werds
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1 Graduate Civil Prineipal 2 -years | ONE Rs: Rupees
Engineer Technical 15,000/- Fifteen
Representati PM Thousan

ve d-Per

Month

each

OR | Diploma Civil {Project 5-years ONE Rs. 15000 | Rupees
Engineer Planning/ /-PM. Eifteen

. .11 T

E'] lg 1P

Meonth

each

CLAUSE 38 : Not Applicable

Signature Not Verified

Digitally signed by RAJE$H SINGH
Date: 2022.03.09 12:39%29 IST
Location: eProcure-

-
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