ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

OFFICE OF THE
EXECUTIVE ENGINEER
PROJECT CELL AIIMS, RAIPUR

NOTICE INVITING e-TENDER

N.I.T. NO. 18/EE/AIIMS/RPR/2023-24

NAME OF WORK : “Comprehensive Maintenance of 10Nos. 8 Passenger
Johnson Make Lift at AIIMS Residential Complex, Raipur.”

ESTIMATED COST : Rs. 9,95,249.00

EARNEST MONEY : Rs. 20,000.00

CONTRACT PERIOD: 12 Months

Type of work Maintenance

e-sign by Prashant Kumar Ravi
Executive Engineer
AIIMS, Raipur

1|Page



INDEX

Name of Work: “Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make
Lift at AIIMS Residential Complex, Raipur.”

Sl Particulars Page No.

No From To
1 | COVER PAGE 1
2 | INDEX 2
3 | INSTRUCTIONS FOR ONLINE BID SUBMISSION 3 5
4 [ NOTICE INVITING E-TENDER 6 7
5 | CPWD-6 FOR e-TENDERING 8 15
6 | PROFORMA OF SCHEDULES 16 21

LIST OF MANDATORY DOCUMENTS TO BE FILLED IN BY THE BIDDERS IN
7 VARIOUS FORMS TO BE SCANNED AND UPLOADED WITHIN THE PERIOD OF BID 22

SUBMISSION
8 | LETTER OF TRANSMITTAL (ANNEXURE - A) 23
0 F)ORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details) (ANNEXURE — 4
B
10 | STRUCTURE & ORGANISATION (ANNEXURE - C) 25
11 | DECLARATION (ANNEXURE - D) 26
12 | CONSENT LETTER (ANNEXURE-E) 27
|3 | SELF CERTIFICATION UNDER PREFERENCE TO “MAKE IN INDIA” POLICY 08
(ANNEXURE-F)
14 | ANNUAL TURNOVER FOR THE LAST THREE YEARS (PROFORMA —III) 29
15 : T "N ‘ ; : B R 30
16 | DETAILS OF ONGOING/EXISTING WORKS (PROFORMA-VI) 31
17 | PAST CONTRACTUAL PERFORMANCE (PROFORMA-VII) 32
CONSENT LETTER FROM ELIGIBLE ASSOCIATE AGENCY OF SPECIALIZED
18 | WORK(S) (FORM-A) 33
19 | MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN (FORM - B) 34 35
20 | PERCENTAGE RATE TENDER/ITEM RATE TENDER & CONTRACT FOR WORKS 36 37
21 | SCOPE OF WORK, PANEL DETAIL AND DRAWING 38 45
22 | GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT 46 50
23 | FORM OF EARNEST MONEY DEPOSIT (BANK GUARANTEE BOND) 51
54 | FORM OF PERFORMANCE SECURITY (GUARANTEE) 5 53
BANK GUARANTEE BOND-FORMATE - 1
25 | SPECIAL CONDITIONS OF CONTRACT 54 59
26 | SPECIAL CONDITIONS FOR ASSOCIATION OF SPECIALIZED AGENCIES 60 61
o7 | FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF o
TIME (PART I)
g | GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF 63
DEFECTS AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS
29 | LIST OF SPECIALIZED ITEMS / JOBS 64 67
30 | NO CLAIM CERTIFICATE (ON COMPANY LETTERHEAD) 68
31 | APPROVED MATERIALS LIST 69 77
32 | ADDITIONAL CONDITIONS 78 84
33 | SCHEDULE OF QUANTITY 85 86

2|Page



INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

0) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.

PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.
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2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the Number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

1) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the
last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available in
the scanned copy and the data entered during bid submission time. Otherwise the uploaded
bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.

7) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

8) The documents being submitted by the bidders would be encrypted using PKI encryption all
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
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maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.

9) Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

10) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-
4001002.

3) For any further assistance, please contact to the office of Executive Engineer, AIIMS Raipur.
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ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

INFORMATION AND ISNTRUCTIONS FOR bidders FOR e-TENDERING FORMING PART OF BID
DOCUMENT AND TO BE POSTED ON WEBSITE
(Applicable for inviting Open bids system)

NOTICE INVITING e-TENDER

“Comprehensive Maintenance of 10Nos. 8 Passenger Johnson
N f Work
() amme ot ot Make Lift at AIIMS Residential Complex, Raipur.”
(b) |NIT No. 18/EE/AIIMS/RPR/2023-24
() f;i;r:fted Costputto | ps. 9,95,249.00
) Rs. 20,000.00 (to be submitted in the form of an account payee
E:,Ime;t i\/[onety Deiosi demand draft, fixed deposit receipt from a commercial bank, bank
(e) E)ri;il:-na? ;11\‘/IYD ?oiu " guarantee issued/ confirmed from any of the commercial bank in
participating in Bid) India in favour of AIIMS, Raipur in the office of Project cell, AIIMS,
Raipur before the last date of opening of technical Bid.
(c) [Period of Completion 12 Months
() gasbt Date &Tinggel 00-06-2023 Upto 15:00 Hours
ubmission
Date & Time f i
@ | faTZchnilcr:le B‘Z OPCINS 1 1.06-2023 after 15:30 Hours.

N oGn A

The intending Bidder must read the Terms &conditions carefully. He/ She should only submit bid if
consider himself/herself eligible and bidder in possession of all the documents required.

Information and Instructions for bidders posted on website shall from part of bid document.

The Bid documents consisting of specifications, the schedule of quantities of various types of items to be
executed and the set of terms &conditions of the contract to be complied with and other necessary
documents can  be seen and downloaded from = website www.aiimsRaipur.edu.in
Orhttps:/ /eprocure.gov.in/eprocure/app.

Those contractors not registered on the website mentioned above, are required to get registered
beforehand.

The intending bidder must have valid class-III digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will
receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.

Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures appears
in pink color and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of
the cells a warning appears that if any cell is left blank the same shall be treated as “0”. Therefore, if any
cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO). In
such a case, firm will have to execute those items free of cost.
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9. The department reserve the right to reject any prospective application without assigning any reason and
to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are
received satisfying the laid down criterion

List of Documents to be scanned and uploaded within the period of bid submission:-

1. Treasury Challan/ Demand Draft/Pay order or Banker's Cheque /Deposit at Call Receipt/FDR/Bank

2. Guarantee of any Scheduled Bank against EMD.

3. Enlistment order of the Contractor.

4. Certificate of Registration for GST and acknowledgement of up to date filed return if required.

5. Scanned copy of original EMD submitted in the office of Executive Engineer, AIIMS, Raipur.

6. Valid electrical contractor license or undertaking that they will obtain valid electrical license at the time of

Execution of electrical work or through associate contractors having valid Electrical License of eligible
Class as applicable.

Executive Engineer
AIIMS, Raipur
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CPWD-6 FOR e-TENDERING

. The Executive Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online
Percentage Rate/ Item Rate bids in Two bid system (Technical cum

Eligibility & Financial) from approved and eligible enlisted contractor of CPWD (Building
and Roads) / M.E.S. / BSNL (Construction) / Railway / C.G.P.W.D. (Class D and above)
for the “Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at

AIIMS Residential Complex, Raipur.”

The enlistment of the contractors should be valid on the last date of submission of bids. In
case the last date of submission of bid is extended, the enlistment of contractor should be

valid on the original date of submission of bids.

. The work is estimated to cost Rs. 9,95,249.00/- This estimate, however, is given merely as

a rough guide.

. The intending bidder must read the terms and conditions of Tender document carefully.

Bidder may submit bid having all required documents.

. Intending bidders shall have to register at CPPP portal to participate in the tendering
process. For details kindly visit website http:// eprocure.gov.in/eprocure/app or In case
the bidder requires any elucidation regarding the tender documents, may contact to the

office of Project Cell, AIIMS Raipur before the opening of tender date.

. For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public

Procurement Portal (CPPP) e-Procurement website.

. The intending bidders must have valid class-III digital signature to submit the bid. Manual

bid shall not be accepted in any circumstance. The complete bidding process is online

bidding; Bidder should have valid digital Signature Certificate (DSC) for online submission
of bids.

. The bid document consisting of the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents can be seen and downloaded from website

http:// eprocure.gov.in/eprocure/app free of cost.

. The bid can be submitted only after uploading the mandatory scanned documents up to 100
dpi Copies of eligibility documents and EMD as specified on the e-tendering website within
the period of tender submission. Bidders can upload documents in the form of JPG format,

PDF format and any other format as permissible by the e-tendering portal.
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Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be
treated as"0".Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of
such item shall be treated as "0O"(ZERO).After submission of the bid online the contractor can
re-submit revised bid any number of times but before last time and date of submission of bid

as notified.

10.After submission of bid online, it can be revised any number of times before specified time

11

on last date of submission of bid. While submitting the revised bid, bidder can revise the rate
of one or more item(s) any number of times (need not re-enter rate of all the items) but before

last time and date of submission of bid as notified.

.Financial bids shall be opened online only for bidders for whom EMD and other uploaded

documents are found in order and who are found to be eligible to bid for work. On opening
date, the bidder can log in and see the bid opening process. After opening of bid he/she will

receive the competitor bid sheets.

12.1If the bidder is found ineligible after opening of technical cum eligibility, bid shall become

invalid.

13.The Bidders shall have to submit original instrument for EMD (EMD released of any

work will not be accepted again if earlier submitted in any case) before the last date of
opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening Authority.
Bid security will be refunded to the successful bidder on receipt of a performance
security. Bid securities of the unsuccessful bidders will be returned within 30 days of

declaration of result of technical bid evalution.

14.The Technical cum Eligibility bid shall be opened first on due date and time as mentioned

above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a

later date.

15. The department reserves the right to reject any prospective application without assigning

any reason and to restrict the list of qualified contractors to any number deemed suitable by

it, if too many bids are received satisfying the laid down criteria.

16.Performance Guarantee: The successful contractor will be required to furnish a

Performance guarantee of 3% (Three Percent) of Tendered Value after receiving

notification of award in the form of an account payee demand draft, fixed deposit

receipt from a commercial bank, bank guarantee issued/ confirmed from any of the

commercial bank in India in the name of the "All India Institute of Medical Sciences,

Raipur" which shall be kept valid for a period of 6 months beyond completion of all
the contractual obligations. The Performance Guarantee can be forfeited in the event of any

breach or negligence or non-observance of any condition of contract or for unsatisfactory
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performance or non-observance of any condition of the contract. Performance Security will

be released after successful completion of work under the contract. In case the contractor

fails to deposit the said performance guarantee within the period including the extended

period if any, the Earnest Money deposited by the contractor shall be forfeited automatically

without any notice to the contractor. The earnest money deposited along with tender shall be

returned after receiving the aforesaid performance guarantee.

17.Sources and Verification of Bank Guarantees

Bank Guarantee for Bid Security (EMD), Performance Guarantee, Security Deposit should

be irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid

Document and should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks

included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative

ie. The Issuing

Bank should also state the name and designation of the next Higher Authority of the

Officials who have issued the Bank Guarantee. Bank guarantees submitted by the

tenderers/ contractors as EMD/ performance securities need to be immediately verified

from the issuing bank before acceptance. There may not be any need to get the Bank

Guarantee vetted from legal/ finance authority if it is in the specified format. Guidelines for

verification of BGs submitted by the bidders/ contractors against EMD/ performance

security/ advance payments and for various other purposes are as follows:

i)

ii)

iii)

BG shall be as per the prescribed formats;

The BG contains the name, designation and code number of the Bank officer(s) signing

the guarantee(s);

The address and other details (including telephone no.) of the controlling officer of the
bank are obtained from the branch of the bank issuing the BG (this should be included
in all BGs). The confirmation from the issuing branch of the bank is obtained in writing
though registered post/ speed post/ courier. The bank should be advised to confirm the
issuance of the BGs specifically quoting the letter of Procurement Entity on the printed
official letterhead of the bank indicating address and other details (including telephone
nos.) of the bank and the name, designation and code number of the officer(s)
confirming the issuance of the BG; Pending receipt of confirmation as above,
confirmation can also be obtained with the help of responsible officer at the field office,

which is close to the issuing branch of the bank, who should personally obtain the
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confirmation from issuing branch of the bank and forward the confirmation report to the

concerned procurement entity.

18.Intending Bidders are advised to inspect and examine the site and its surroundings and

satisfy themselves before submitting their bids, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risks, contingencies and other circumstances which may influence or
affect their bid. A bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or otherwise
shall be allowed. The bidders shall be responsible for arranging and maintaining at his own
cost, all materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of a bid by a bidder implies that he has read this
notice and all other contract documents and has made himself aware of the scope and

specifications of the work to be done and of conditions.

19.The Tender paper/documents can be seen / downloaded from Official website & submitted

through Online.

20.The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself

21.

to accept the lowest or any other bid and reserves to itself the authority to reject any or
all the bids received without the assignment of any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate is

put forth by the bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable to

rejection.

22.The Competent Authority, the Engineer-In-Charge, reserves to himself the right of

accepting the whole or any part of the bid and the bidder shall be bound to perform the

same at the rate quoted.

23.The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible

for award and execution of contracts, in which his near relative is posted as an officer in
any capacity between the grades of Executive Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazette
officer in the AIIMS, Raipur. Any breach of this condition by the contractor would render

him liable to be removed from the approved list of contractors of this Department.
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24.The bid for the works shall remain open for acceptance for a period of 90 days from the

date of opening of bids.

25.This notice inviting bid shall form a part of the contract document. The
successful bidder/ contractor, on acceptance of his bid by the Accepting Authority shall
within 15 days from the stipulated date of start of the work, sign the contract consisting
of “The Notice Inviting bid, all the documents including additional conditions,
specifications and drawings, GCC, if any, forming part of the bid as uploaded at the time
of invitation of bid and rate quoted online at the time of submission of bid and

acceptance thereof together with any correspondence leading thereto.

26.Purchase preference shall be given to Class-I local supplier(s) based on their declaration of
the percentage (%) of minimum local content used in the manufacturing of quoted product
as per Public Procurement (Preference to make in India), Order 2017 notification issued by
Gol, Ministry of Commerce and Industry, Department of Industrial Policy and Promotion
(DIPP) vide order no. P-45021/2/2017-PP (BE-II) dated 15/06/2017 and order no.
31026/65/2020-MD dated 30/12/2020 issued by Ministry of Chemicals & Fertilizers,

Department of Pharmaceuticals

“Local Content” means the amount of value added in India which shall be the total

value of the item procured (excluding net domestic indirect taxes) minus the value of

imported content in the item (including all customs duties) as a proportion of the total

value, in percent.

27.1t is expected that, all the participating BIDDER companies have understanding and prior
knowledge about the “Make in India” Initiative and Price Preference Policy of Govt. of India.
However, it is once again emphasized that before participating this e-tender please carefully
read the “Make in India” Initiative and directives of Govt. of India, since in case if any “Make
in India” Registered Company will participate against this e-tender, the Price preference as
per the same will be given to such participating Bidder company for ensuring necessary

compliances of “Make in India” Policy of the Govt. of India.

28.Eligibility of Bidder

(@) Minimum Eligibility Criteria :

(i) The Applicant should be approved and eligible enlisted contractor of CPWD (Building and
Roads) / M.E.S. / BSNL (Construction) / Railway / C.G.P.W.D. (Class D and above).

(i) Average annual financial turnover on construction works should be at least 30% of the
estimated cost put to tender during the immediate last three consecutive financial years.
The value of annual turnover figures shall be brought to current value by enhancing the

actual turnover figures at simple rate of 7% per annum.
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e The main agency (Enlisted contractor in departments mentioned above) will get
the work done through respective Lift manufacturer ( M/s Johnson Lift) only.
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(i) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress,

(©)

prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be
prepared by the Engineer-in Charge to ascertain their performance to complete any
additional work in AIIMS Raipur within Stipulated Time of completion of work or
Extended Time of completion of work (if any). Any adverse remark in the Monthly
Performance Report for contractor shall result in rejection of Technical Bid of such
contractor for this NIT. This criteria for Technical Eligibility of Bidder may be relaxed in
the case of contractor whose performance has been found to be very high order with the

approval of Director, AIIMS Raipur.
Contractual Performance in Other Departments

Letter of past contractual performance to be submitted by bidder as per Performa -VII

29.8igning of bid document:

a.

If the bidder is an individual, the bid shall be signed by him above his full type written

name and current address.

If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full

type written name and the full name of his firm with its current address.

If the bidder is a firm in partnership, the bid shall be signed by all the partners of the
firm above their full type written names and current addresses, or, alternatively, by a
partner holding power of attorney for the firm. In the later case a certified copy of the
power of attorney should accompany the application. In both cases a certified copy of
the partnership deed and current address of all the partners of the firm should

accompany the application.

If the bidder is a limited company or a corporation, the bid shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by
a copy of the power of attorney. The bidder should also furnish a copy of the
Memorandum of Articles of Association duly attested by a Public Notary.

30.In the bid documents the word / sentence shall be read as under :-
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a. President of India - Director, AIIMS, Raipur

b. The terms Director General includes CPM/ADG region/ SDG PR Special Director
General / Additional Director General and CPM/ Chief Engineer of the Zone -

Director/Executive Engineer/Executive Engineer, AIIMS, Raipur.
c. CPWD - AIIMS Raipur.

31.Any dispute or difference arising out of this contract or in connection therewith
which cannot be amicably settled between the parties shall be finally settled under
the rules of council of Arbitration of India by one or more arbitrator appointed in
accordance with the said rules. The arbitration shall take place at Raipur
(Chhattisgarh) and the resulting award shall be final and binding upon the parties and

shall be in lieu of any other remedy.
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities enclosed on separate sheets from page

SCHEDULE 'B'

Schedule of materials to be issued to the contractor:

S.No. | Description of item Qty.

Rates in figures & | Place
words at which of
the material will issue
be charged to the
contractor.

4 5

SCHEDULE 'C'

Tools and plants to be hired to the contractor

S.No. | Description Hire charges per day Place
of
issue

1 2 3 4
------------- NIL ---------

SCHEDULE ‘D’

Extra schedule for specific requirements/
document for the work, if any.

SCHEDULE °‘E’

Reference to General Condition of Contract

Name of work

Estimated Cost of work

(i) Earnest money

Nil

CPWD GCC-2020 (Maintenance Works)
modified and amendment up to the last
date of submission of tender.

“Comprehensive Maintenance of
10Nos. 8 Passenger Johnson Make
Lift at AIIMS Residential Complex,
Raipur.”

Rs. 9,95,249.00

Rs. 20,000.00
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(ii) Performance Guarantee

(iii) Security Deposit

SCHEDULE °‘F’

GENERAL RULES & DIRECTIONS:

Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates
are to be determined in accordance with
Clauses 12.2 & 12.3.

Definitions:
2(v) Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and
labour to cover all overheads and profits

2(xi) Standard Schedule of Rates
2(xii) Department

9(ii) Standard CPWD contract Form

CLAUSE 1

(i) Time allowed for submission of Performance
Guarantee, programme chart

(Time and progress) and applicable labour
Licenses, registration with EPFO,

ESIC and BOCW welfare board or proof of
applying Thereof from the date of issue of
letter of acceptance

(ii) Maximum allowable extension with late fee
@ 0.1% per day of Performance Guarantee
amount beyond the period Provided in (i) above

CLAUSE 2

Authority for fixing compensation under clause 2

(To be returned after receiving of Performance
Guarantee)

3% of tendered value.

2.5% of tendered value.

Executive Engineer, AIIMS Raipur on
behalf of Director AIIMS Raipur.

See below

Executive Engineer, AIIMS Raipur

Executive Engineer, AIIMS Raipur (C.G)

15%
As per Market Rates
Project Cell, AIIMS Raipur.

GCC 2020 (Maintenance Works) &
CPWD Form 7/8 as modified &
corrected up to last date of receipt of
Bid/tender.

07 Days

03 Days

Superintending Engineer/ Director,
AIIMS
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CLAUSE 2A
Whether Clause 2A shall be applicable ¢ Yes

Authority to decide:

(iii) Shifting of date of start in case of

(i) Extension of time : Executive Engineer, AIIMS Raipur (C.G.)

delay in handing over of site : Executive Engineer/Director, AIIMS Raipur

CLAUSE 5

Time allowed for execution of work — 12 Months.

Number of days from the date of issue of letter of : 10 Days

acceptance for reckoning date of start

Mile stone(s) as per table given below:-

Time allowed in Amount to be with-
Sl | Description of Milestone (Physical) | days (from date of | held in case of
No start) non-achievement
of
1 <
2 NIL
3
4 o>

Authorities:

() To take action under clasue 5:- Executive Engineer, AIIMS Raipur or his

successor
PROFORMA OF SCHEDULES CLAUSE 5

Schedule of handing over of site

Part Portion of Site Description Time Period for handing
over reckoned from date
of issue of letter of Intent.
Part A | Portion without any All works 10 days
hindrance
Part B | Portions with NA NA
encumbrances
Part C | Portions dependent NA NA
on work of other
agencies
CLAUSE 5A
Whether Clause S5A shall be applicable : Yes
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CLAUSE 7

Running Account Bills to be
submitted by Contractor and
payment to be made after 30 days
from payment of Previous RA Bills

Gross work to be done together with
net payment /adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE 7 A

Whether clause 7A shall be applicable : YES

CLAUSE 8

Authority to decide compensation on account if

contractor fails to submit completion plans :Superintending Engineer/Director, AIIMS

CLAUSE 10A % As required by Engineer-in-
Charge

CLAUSE 10B (II)
Whether Clause 10 B (ii) shall be applicable : Not Applicable
CLAUSE 10C
Component of labour expressed as percent of
value of work : Not Applicable
CLAUSE 10CC : Not Applicable
CLAUSE 11
Specifications to be followed for execution of work :  CPWD General Specification for Elect.

Works, Part-I (Internal-2013), Part-II
(External-1994), Part-III-Lift & Escalators
- 2003, Part-IV (Sub Station- 2013)
amended up to date and additional terms
& conditions attached.

CLAUSE 12
Authority to decide deviation upto 1.5 times Executive Engineer/Director, AIIMS
of tendered amount Raipur

The Completion cost of any agreement for maintenance works including works of up-
gradation, aesthetic, special repair, addition/alteration should not exceed two times the
contract amount. Deviation up to 1.25 times of Contract amount shall be approved by
Engineer-in-Charge with recorded reasons. Deviation beyond 1.25 times up to 1.50 times of
contract amount shall be approved by SE with recorded reasons. In exceptional case,
Director, AIIMS, Raipur shall have power to approve the deviation beyond 1.50 times up to
2.0 times of Contract amount with recorded reason and take suitable corrective action.
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12.2 & 12.3

Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building work : No limit

Maintenance works including works of up-gradation, aesthetic, special repair, addition /
alteration.
(i) In the case of Extra Item(s) being the schedule items (Delhi
Schedule of Rates items), these shall be paid as per the schedule
rate plus cost index considered in the estimated cost put to
tender plus/minus percentage above/below quoted contract
amount. Payment of Extra Item, in case of non-schedule items
(Non-DSR items) shall be made as per Office Memorandum No
DG/CON/313 dated 17.02.2021.
(id) In the case of contract items, which exceed the limit laid down in
Schedule F, the contractor shall be paid rates specified in the
schedule of quantities.

12.5
(i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation work
(except items mentioned in earth work subhead : No limit
in DSR and related items)

(i) Deviation Limit for items mentioned in earth
work subhead of DSR and related items : No limit

CLAUSE 16

Competent Authority for deciding reduced

rates Superintending Engineer/ Director, AIIMS Raipur

CLAUSE 18

List of mandatory machinery, tools & plants : As required by Engineer -in- Charge
to be deployed by the contractor at site

CLAUSE 19C.........c.iiiiiiiiiiienne. Engineer- in charge (Executive Engineer)
CLAUSE 19D..........ccoiviiiiiiiinnen, Engineer- in charge (Executive Engineer)
CLAUSE 19G ........cceiviiiiiinianenene. Engineer- in charge (Executive Engineer)
CLAUSE 19K ......c.ooiiiiiiiiiiiinenene. Engineer- in charge (Executive Engineer)
CLAUSE 19L ........cooiiiiiiiiiiiinnnne, Applicable

CLAUSE 25

Constitution of Dispute Redressal Committee (DRC): AIIMS, Raipur

CLAUSE 32 : YES
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Requirement of Technical Representative(s) and recovery Rate

Sl. | Minimum Discip | Designation Mini | Nu | Rate at which recovery shall be
no | qualification of lin (Principal mu | mbe | made from the contractor in the
technical technical / m r event of not fulfilling provision
representative Technical Exp of clause 36 (i)
representative eria
nce
Figure Words
1 Gradute Site 2o0rS5 20r |1 Rs. 15000/ - Rupees Fifteen
Engineer or Engin S per month thousand only.
Diploma eer
Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.

CLAUSE 38
(i) Schedule/statement for determining

theoretical quantity of cement & bitumen
on the basis of

(i) Variations permissible on theoretical quantities

(a) Cement

For works with estimated cost put to
tender not more than Rs. 25 lakh

For works with estimated cost put to

tender more than Rs. 25 lakh

(b) Bitumen all works

(c) Steel Reinforcement and Structural

steel section for each diameter,
section and category

(d) All other materials

Not Applicable

3% Plus/minus

2% Plus/minus

2.5% Plus & only & nil on minus

side

2% Plus/minus

Nil

21| Page



List of Mandatory Documents to be filled in by the bidders in various forms to be scanned
and uploaded within the period of bid submission

1 | Enlistment Order for the Contractor (Wherever applicable)

Scanned Copy of EMD (Original to be submitted as mentioned in Information and
Instructions for Bidders for e-Tendering)

Letter of transmittal (Annexure-A)

Vendor Details as per (Annexure-B)

Structure & Organization (Annexure-C)

Consent Letter (Annexure-E)

Self Certification under Preference to “MAKE IN INDIA” Policy (Annexure —F)

3
4
S
6 | Declaration by Bidder (Annexure-D)
7
8
9

GST Registration Certificate

10 Proof of Average Annual Financial Turnover should be at least 30% of the estimated cost

put to tender during the immediate last three consecutive financial years (Proforma III)

12 | Details of ongoing/existing works (Proforma-VI)

13 Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate for PAST
CONTRACTUAL PERFORMANCE (Proforma-VII)

14 | Consent letter from respective OEM of specialized work (s) (Form- A)

e-sign by Prashant Kumar Ravi
Executive Engineer

AIIMS, Raipur
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(Annexure-A)

LETTER OF TRANSMITTAL

From:
To

The Executive Engineer,
Project Cell, AIIMS, Raipur (C.G.)

Subject: Submission of bids for the work of “Comprehensive Maintenance of 10Nos. 8
Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur.”

Sir,

Having examined the details given in the bid document for the above work, I/we hereby submit
the relevant information.

1. I/we hereby certify that all the statement made and information supplied in the enclosed
forms A to F and accompanying statement are true and correct.

2. I/we have furnished all information and details necessary for eligibility and have no
further pertinent information to supply.

3. I/we authorize Engineer-In-Charge or his representative to approach individuals,
employers, firms and corporation to verify our competence and general reputation.

4. I/we submit the requisite certified net worth or solvency certificate and authorize the
Executive Engineer, AIIMS, Raipur to approach the Bank issuing the solvency certificate to
confirm the correctness there of. I/we also authorize the Executive Engineer, AIIMS,
Raipur to approach individuals, employers, firms and corporation to verify our competence
and general reputation.

Certificate: It is certified that the information given in the enclosed eligibility bid
are correct. It is also certified that I / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures:

Signature(s) of Bidder(s)
Date of submission: Seal of bidder
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Annexure-B

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

Name of the Bidder

Permanent Account No (PAN)

Particulars of Bank Account

a) Name of the Bank

b) Account Number

c) Name of the Branch

d) Branch Code

e) Address

f) City Name

2) Telephone No

Legal status of the bidder (attach
copies of original document
defining the legal status)

a) An Individual

b)A proprietary firm

c)A firm in partnership

d) A limited company or
Corporation

GST Registration Certificate No

Valid Email ID of the Bidder

Complete Postal Address of the
bidder

(Authorized Signature of the Bidder with Seal)
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Annexure-C

STRUCTURE & ORGANISATION

1. (a) Name

(b) Address of the bidder
2. (a)Telephone no.

(b) Telex no.

(c) Fax no.

(d) E-mail
3. Legal status of the bidder (attach copies of original document defining the legal status)
(a) An Individual

(b) A proprietary firm
(c) A firm in partnership
(d) A limited company or Corporation

4. Particulars of registration with various Government Bodies if any (attach attested

photocopy)
Organization/Place of registration Registration No.
1.
2.
3.

5. Names and titles of Directors & Officers with designation to be concerned with this work.

Signature of Bidder(s) with Seal
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Annexure-D

DECLARATION

It is to certify that:

1) I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) 1 hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In
case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall
have the absolute right to take any action as deemed fit without any prior intimation to me”.

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through
another contractor on back to back basis. Further, it is stated that, if such a violation comes
to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future
forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of
work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

4) 1 / We have signed (with stamp) uploaded documents of the tender before submitting the
same.

S) All the information and documents given/ uploaded for bids are true.

6) I/ We have provided our e-Mail id for any communication in this regard.

7) 1 have read carefully & understood the important instructions to the all bidders.

Date................ Contractor

E-Mail: (Sign with Seal)
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(Annexure-E)

CONSENT LETTER

“Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential
Complex, Raipur.”

I/We hereby give my/ our consent to work as contractor till the completion of work and I/we will
be responsible for execution of work only by skilled persons in the field of related work as per
satisfaction of Engineer-In-Charge.

I/We have experience to technically execute, take measurements and will produce computerized
measurement sheets of work before covering hidden work / job and other exposed works in time as
per clause 6 otherwise measurement will be recorded by the representative of Engineer-In-Charge
which will be bound to me. Final measurement with bill will be produced by me/us within one
month after completion date otherwise representative of Engineer-In-Charge will prepare the same
which will be acceptable and bound to me/us and no any claim in this regard will be made by
me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All
Analysis of rates for Extra, Deviation items etc. will be produced by me/us in consultation with
representative of Engineer-In- Charge on time for getting approval from Competent Authority of
AIIMS before execution of work or otherwise the same will be prepared by the department and will

be bound to me/us.

I/we will also engage suitable and skill Engineer(s) for the work as per Clause 32 of General
Condition of Contract.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of Letter
of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I[/We will submit “No Claim Certificate” in the approved format in company letter head after
receiving final bill payment.

Signature of contractor with seal
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ANNEXURE-F

Self Certification under Preference to “MAKE IN INDIA” Policy

CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-BE-II dt. 15/06/2017, its
revision dated 04/06/2020 and any subsequent modifications/Amendments from time to time and
as applicable on the date of submission of tender, we hereby certify that we
(Name of Contractor/Firm/ Agency) are local Contractors and will
meet the requirement of minimum Local content (50%) as defined in above orders for the material
against Tender No , if selected as Lowest
Bidder

Details of location at which local value addition will be made is as follows:

The information furnished hereinafter is correct to the best of my knowledge and belief and I
undertake to produce relevant records before the procuring entity or any other Government
authority for the purpose of assessing the local content of goods/services/works supplied by me.

In the event of the local content of the goods/services/works mentioned herein is found to be
incorrect and not meeting the prescribed supplier class categorization criteria as per said order,
based on the assessment of procuring agency(ies)/Government Authorities for the purpose
of assessing the local content, action shall be taken against me in line with the PPP-MII order and
provisions of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which
for which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the
General Financial Rules along with such other actions as may be permissible under law.

Thanking You

Seal and Signature of Authorized Signatory
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PROFORMA-III

Date:

ANNUAL TURNOVER FOR THE LAST THREE YEARS

S. No. FINANCIAL Annual Turnover from Remarks
YEAR Construction Works
(Rs. in Lacs)
1 2019-20
2 2020-21
3 2021-22
Note:

1 The bidder shall submit the Certificate from the Chartered Accountant, wherever
the Annual Turnover is certified for the relevant financial year in which the minimum
criteria of Annual Turnover is satisfied should also be submitted.
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DETAILS OF ON-GOING/EXISTING WORKS

PROFORMA-VI

Sl. | Description | Department | Date Stipulated | Value | Value of Anticipated | Any other
No. | of The Work | in which of date of of Work date of Relevant
With work is award | completion | work completed | Completion | information
Contract awarded as per | so far of work
No./ Work order (Rs. In
Order No. (Rs. in | lacs)
lacs)
Note:

1. The copies of Work Orders of ongoing-awarded works and documentary proof for

payment

issued

by

the

Client

i.e.

Department(s)

Govt./PSU/Autonomous Bodies of Govt. shall be attached.

of

Govt./Semi
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PROFORMA - VII

PAST CONTRACTUAL PERFORMANCE
(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate)

This is to certify that We, M/s [Name of the Bidder with address], in
submission of the Bid “( Name of the Work and NIT No.”):

i) have not made any misleading or false representation in the forms, statements and attachments
in proof of the qualification requirements;

ii)) do not have records of poor performance such as abandoning the work, not properly completing
the contract, inordinate delays in completion, litigation history or financial failures etc.;

iii) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings
or Enterprises or Autonomous Bodies of Central/State Govt.;

iv) have submitted all the supporting documents and furnished the relevant details as per the
prescribed format.; and

v) have submitted all the information and the requisite documents with the Bid and further certify
that we are fully responsible for the correctness of the information and documents submitted by
us.

SEAL AND SIGNATURE OF THE BIDDER

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for
evaluation/consideration if any.
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FORM-A

CONSENT LETTER FROM RESPECTIVE OEM OF SPECIALIZED WORK(S)

Name of work: “Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make
Lift at AIIMS Residential Complex, Raipur.”

1. I / We hereby give my consent to associate with M/s ......c.cociiiiiiiiiiiiiiii., , for
executing the of work of ..............o (Mention specialized work(s)).

2. 1 / We will execute the work as per specifications and conditions of the agreement
and as per directions of the Engineer-in-Charge for the corresponding specialized
work(s) till the completion of the work.

3. I / We will be responsible for necessary action to handover the installations and for
rectification of defects and repair during the maintenance / warranty period.

4. Also I / We will employ full time technically qualified Engineer / supervisor for the
specialized work(s) component of the work as required for the work. I / We will
attend inspection of officers of the department as and when required.

Date:

Signature with date of Main Agency Signature with date of respective
/Contractor original equipment mmanufacturer
Address: Address:

1. Witness with address
(From main contractor side)
2. Witness with address

(From associated agency side)
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FORM-B
MEMORANDUM OF UNDERSTANDING [M.O.U] BETWEEN
1] M/S [Name of the firm/agency with full address]

Enlistment Status
Valid Upto:
[Henceforth called the main contractor]
And
2] M/S [Name of the firm/agency with full address]
Enlistment Status
Valid Upto:

[Henceforth, called AssociatedspecializedAgency]|

For the execution of Specialized Works :- “Comprehensive Maintenance of
10Nos. 8 Passenger Johnson Make Lift at AIIMS Residential Complex, Raipur.”

We state that M.O.U between us will be treated as an agreement and has legality as per
Indian Contract Act [amended upto date] and the department [AIIMS] can enforce all the
terms and conditions of the agreement for execution of the above work. Both of us shall
be responsible for the execution of work as per the agreement to the extent this MOU
allows. Both the parties shall be paid consequent to the execution as per agreement to
the extent this MOU permits.

In case of any dispute, either of us will go for mediation by the EE , AIIMS, Raipur, Any
of us may appeal against the mediation to the Director, AIIMS, Raipur. His decision
shall be final and binding on both of us. We have agreed as under:

1] The respective original equipment manufacturer (OEM) will execute all specialized
work(s) in the wholesome manner as per terms and conditions of the agreement and as
per the direction of the Engineer-in-charge.

2] That the respective original equipment manufacturer (OEM) has gone through the
contract and has understood the scope of work required for the purpose of executing the
specialized work(s).

3] All the machinery and equipments, tools and plants, special T&P required for
execution of the specialized work(s), as per agreement, shall be the responsibility of the
respective original equipment manufacturer (OEM).

4] The site staff required for the specialized work(s) shall be arranged by the respective
original equipment manufacturer (OEM) as per terms and conditions of the agreement.

5] Site order book maintained for the said work shall be signed by the authorized
representative of main contractor as well as respective original equipment manufacturer
(OEM).
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6] All the correspondence regarding execution of the specialized work(s) shall be done by
the Department with the respective original equipment manufacturer (OEM) with a copy
to the main contractor.

In case of non-compliance of the provisions of agreement, the main contractor, as well
as the respective original equipment manufacturer (OEM) shall be responsible.

The action under clauses 2 and 3 shall be initiated and taken against the main
contractor.

SIGNATURE OF MAIN CONTRACTOR SIGNATURE OF RESPECTIVE ORIGINAL
EQUIPMENT MANUFACTURER (OEM)

Date: Date:

Place Place
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CPWD 7/ 8

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Percentage Rate Tender/ Item Rate Tender & Contract for Works

Tender for the work of: “Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make
Lift at AIIMS Residential Complex, Raipur.”

e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the
time specified in Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of
financial bid and not to make any modification in its terms and conditions.

A sum of Rs. 20,000.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call
Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a
Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the
earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed
Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee
issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed
performance guarantee within prescribed tender, I/we agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if [/We fail to commence work as specified, I/We agree
that President of India or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of
earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future for
period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice of
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Department before date of start of work, The Engineer — in — Charge shall be free to forfeit the
entire amount of Earnest Money Deposited / Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated #....ocvvneeennnen. Signature of Contractor#
Postal Address#

Witness : # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as
applicable
ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on
behalf of the AIIMS Raipur for a sum of 2. *

(Rupees * )

The letters referred to below shall form part of this contract Agreement:-

a) *
b)
0
For & on behalf of the AIIMS Raipur.
Signature.......oocveveiviiiiiiiiiinnnna..
Dated .....ccocvenennnenen. Designation........c.ccevevenenenn.
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10.

11.

12.

13.

14.

15.

SCOPE OF WORK

The work is to be carried out as per CPWD specification Part-III-Lift & Escalators - 2003
amended up to date & as per instruction of engineer-in-charge.

Comprehensive Maintenance of Lifts as mentioned in Part A is inclusive of all the items /
measures for uninterruptable functionality of lift except Part-“B” i.e. “Supply, Replacement
of Major item” which will be paid as per actual consumption.

The rates quoted for comprehensive maintenance will such that the dismantled material will
not be returned back to the department.

Unlimited breakdown visit will be provided by the firm round the clock (24x7x365day)
manner including Sunday & Holiday.

Possibly the servicing/schedule maintenance work will be carried out on any day other than
Sunday and holidays i.e. during normal working hours/regular working days.

The contractor will observe safety measures as per prevailing local lift acts and rules
regarding safety of passenger and staff.

Firm should carry out the monthly, preventive maintenance in presence of E-I-C or his
authorized representative and should submit the records of the same.

Lift will be serviced periodically by trained supervisory staff and will reasonably
maintenance the lift in safe and proper working conditions.

Any defect(s) in lift(s) shall be compulsorily reported by the contractor within 30 minutes
through telephonically of its occurrence to the Engineer-In-Charge or his authorised
representative for the work.

All breakdowns call will be attended by firms within 08 hours from the receiptof
information/lodging of complaint by lift operator/ Mechanic/ Technician etc.

The firm will undertake to supply free of charges material required for servicing work and
also spare parts, which are worn out as a result of wear &tear for all electrical, electronic,
mechanical component controller, motor, E.M brake, motor re-winding, floor selector, door
locks and also for other mechanical part like gear, guide shoes, safety gear, rope,
consumables etc. Genuine “JOHNSON Make/ approved by E-I-C or his authorized
representative” lifts spare partsonly will be used.

Monthly record for day to day Maintenance and replacement of items shall be submitted by
the contractor to the Engineer-in-Charge or his authorized representative for verification
along with dismantles material. The format of aforesaid record(s) shall be submitted by the
contractor for approval of Engineer-In-Charge whose decision will be final and binding on
the contractor.

Safety Certificate for uninterrupted, smooth and safe operation of all lifts is to be submitted
on quarterly basis by the contractor through Authorized Service Provider/ OEM(Original
Equipment Manufacturer). The Contractor shall be responsible for any hindrance in
uninterrupted, smooth and safe operation of all lifts under this work.

The contractor shall be solely responsible for all personnel and Certified Elevator Technician
deputed for the operation and Maintenance of Lifts.

The Maintenance personnel shall be provided with protective clothing and shall wear them
while Maintenance the lift. In case of any accident/injury, fatal or partially disability, the
contractor shall be solely responsible for setting all claims/compensation. Department will
have a right to recover any sum indicated/claimed by labour commissioner/ court directive.
The workmen and contractor may get his personnel/ Operator /and Certified Elevator
Technician insured as desired by him at his own discretion and expenses.
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16.The contractor shall submit details of qualification and experience of staff being deployed for
this work before commencement of work.

17.The tenderer shall submit names and address of the worker to be employed for
comprehensive maintenance of the lift for providing security passes after necessary
scrutiny/check by the security agency. In case photo passes are required, contractor shall
provide the same at no extra cost and same is deemed to be included in his quoted unit
rates.

18.Directions and Orders issued by the Fire Fighting Authority of State for safety of such lift(s)
installation and public safety shall be strictly followed by the contractor and shall be
intimated to the Engineer-In-Charge by the Contractor.

19.The part of the lift will be checked, cleaned and lubricated to keep then mechanically and
electrically in perfect working condition.

20.The firm shall examine periodically all safety devices, governors to ensure proper working
condition.

21.All the items or parts of lift(s) which need to be replaced shall be reported for approval of
Engineer-In-Charge and items or parts to be replaced shall be of OEM make or authorised
make by OEM.

22.VISIT TO SITE: -The contractor is advised to visit the site, make inspection prior to bidding
and assess, ascertain the quantum of work, maintenance needed for proper functioning of
Lifts and all its accessories and associated parts. The contractor shall maintain the Lifts
machinery strictly as per the constructional and operational features of the OEM of
equipment, sequences of operation for starting the unit and stopping the unit.

23.The Monthly maintenance schedule will be shared with the department at 1st week of every
month as approved by the department.

24.The contractor shall make good all damages at his/her/their own expenses caused due to
negligence of operating staff; Decision of the Accepting Officer to the assessment of damage
cost shall be final and binding on the contractor.

25.The Lifts shall be jointly inspected during operation/maintenance purposes and inventory
shall be prepared duly signed by contractor and Engineer-in-Charge or his authorised
representative for record. Major defects/replacement if any shall be noted at this stage. The
contractor shall hand over the lift with all its mechanical, electrical and electronic
auxiliaries in running condition on completion of period of contract.

26.The contractor shall provide necessary notice board in all lift(s) with complete details of
staff(s) maintaining the lift, copy of safety certificate and Emergency Contact No. as per
approval of Engineer-in-Charge.

27.Lifts breakdown call will be attended on call basis after registering the call on call centre no
provided by agency for maintenance/emergency call and repair team will be provided for
holiday/Sunday/night for attending complaint in emergency.

28.The Contractor be responsible to ensure that additional mechanical, electrical, electronic
parts or components of the lift machine or its installation are made available to
his/her/their technical staff so that replacement of parts can be done till the time
rectification of equipment is under progress, to ensure uninterrupted, smooth and safe
operation of lift within 8 hours of report of defect of major breakdown or as per direction of
Engineer-in-Charge.

29.Contractor shall be completely responsible for safety of the installations with daily, monthly
and quarterly maintenance.
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30.This contract will be working for twelve months. Department will have a right to extend the
contract for a period of three months giving one month prior notice to the contractor, in case
of any contingency of non-finalization of contract for next period.

31.Cleanliness of installations and its surrounding areas shall be maintained as directed by the
Engineer-in-charge.

32.Indian Electricity Rule 1956 shall be followed during manning and operation and
maintenance of complete installations of Hospital Complex.

33.Nobody will be allowed staying inside installations and no cooking, smoking, substance
intoxication etc. shall be permitted inside Installation and in premises. Being restricted
area security passes shall be issued to the contractor’s staff by the appropriate authorities
and police verification will carry out before employing of contractor’s staff.

34.The installation including Lift Rooms shall be totally under the control of Contractor and no
un-authorized persons shall be allowed to enter the premises. All the room shall be kept
clean and tidy duly cleaning dusting ceiling fans, electrical fittings, window glass panes etc.
All walls, floors shall be kept clean and shall be advised not to put hand prints or
posters etc. on walls.

35.The installations shall be frequently visited by inspecting officer of AIIMS and shall be
maintained and upkeep in a presentable condition at all the time by the contractor.
Chart/Poster be taken care of and not allow become dirty.

36.The shutdown period, if required for carrying out repairs, will be jointly decided by both the
parties or as directed by Engineer-In-Charge.

37.The Lifts and its installation with an inventory of various items, equipment, Electrical and
Electronic fittings will be handed over by the contractor for proper accounting and upkeep.
The taking over on expiry of contract shall be all as per the inventory and any damage/loss
shall be made good by the contractor before payment of final bill. Decision of Engineer-In —
Charge in this regard shall be final and binding to contractor.

38.The orders and directions issued by Engineer-in-Charge shall be strictly adhered to. Any
violation by the staff of Contractor will be severely dealt with including handing over them to
Police custody especially if any individual is found in an intoxicated condition.

39.The contractor and his technical representative shall be fully conversant with Daily, Weekly,
Monthly, Half Yearly and Annual checks/maintenance needed and termed as Periodical
Maintenance in various items of Lifts. Manufacturer’s specific maintenance schedule shall
be ensured in addition to the normal maintenance schedule.

40.The technical representative shall maintain the following neatly :-

a) Elevator Service Log as per Performa approved by the Engineer-In-Charge which
mentions:-

¢ Name of Certified Elevator Technician/ Licensed Elevator Mechanic
e Day, Date and Time

e Whether the Maintenance is Daily/Weekly/Monthly/Quarterly

e Type of Maintenance (Regular/Repair)

e Description of Work Completed

e Status of Any Repair
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e Cause of Defect
e Remarks of Certified Elevator Technician/ Licensed Elevator Mechanic

e Sign of Certified Elevator Technician/ Licensed Elevator Mechanic, Contractor and
Engineer-in-Charge or his Authorised Representative

b) A Log Register for Record of Periodical Maintenance carried out date wise and will
signedby both the contractor and Engineer-in-Charge or his Authorised
Representative.

) Material Register.

d) License/ Certificate of Safety of Elevator in use issued by the OEM and or Concerned
State Authorities. Fee, if any, shall be borne by the Contractor.
41.All the mentioned and other Registers and License will become the property of the
department.

42.D0O’s AND Don’ts : For the benefit of efficient functioning of the Lifts DO’s and Don’ts are to
be displayed at the installation and contractor’s staff shall ensure adherence to these by his
operators and supervisory staff.

43.Penalty will be imposed on the agency on any major or any minor breakdown of the lift
which affect or may cause to affect the smooth, uninterrupted operation of lift all as per
direction of Engineer in Charge.

44.Minor Breakdown shall be attended in 08 hour and Major Breakdown shall be attended as
relaxation given below. In the event of continuation of defects beyond the Permissible Time
limit for Major and Minor Breakdown, the penalty will be imposed @ 1000/- per lift/day over
the contractor.

45.Points Valid for availing relaxation in Major/ Minor Breakdown as below as approved by
Engineer-in-charge:

S. | The Following relaxation given Due to break down / failure |Rectificati

No.| for rectification of lift on within
days
1 | Rewinding of DC Hoist Motor, AC motor, replacement of 10 days

brush, bearings, repair of armature.
2 | Replacement of replacement of rectifier, replacement / repair 7days
of thruster/ control panel

3 | Repair of gear box 7days
4 | Replacement of sheave and steel rope 7days
5 | Replacement of steel rope, chain, tape of selector, governor 7days
6 | Replacement of brake shoe lining, carbon brush 3days
7 | Replacement of trailing cable 7days
8 | Rewinding, repair of brake motor, door drive, cam motor 7days
9 | Battery Replacement of ARD/Car top/light/cabin fan 3days
10| All Other etc. 2days

46.All parts and components fitted by OEM will be original parts or components. If original
parts or components are not available, the parts or components fitted will be of
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equal quality and functionality. Agency liability to the customer for any defects in design,
materials or workmanship relating to parts and components.

47.The firm Engineer will submit inspection-cum-maintenance report as detailed in Annexure -
I, II, Il after each maintenance operation to the Engineer-in-charge or his authorized
representative.

48.The agency will carry out following services maintenance as per enclosed Annexure to the
entire satisfaction of Engineer-in-charge.

SERVICING SCHEDULES OF LIFT

a) Check Record and rectify car door, door tracks, cleaning of Lift Car and premises, ensure
Lubrication of all equipment and its parts. Check and correct loose clamps, if any.
Correct Gear Box oil level/leaks, ensure ARD battery and battery terminals connections.
For proper tightness, if required apply Silica jelly to the battery terminals.

b) Check, Record and Rectify for maintenance of all bearing, pulley, shaft, Breaking system,
maintenance of guide rail, hoist, governor, control panel, machine room, electrical
system, any noise etc. and correct abnormalities, if any.

c) Check Elevator Pit for water and debris. Pump shall be used to dewater and adequate
arrangement shall be made by the contractor to remove debris if any.

d) Operating Speed and Door Closing Pressure to check and record at every visit.
e) Check the heat and rise of temperature in panel &strength of batteries with cell tester.

f) Check all TFT/LED/LCD, LED fixture & Exhaust/Blower Fan, bell/alarm, buzzer, and
emergency light, cleaning of door sensor, roller, etc. unusual vibration and rectify the
defects.

g) Check Lubrication of all equipment’s (if required).
h) Check motor generator or DC motor carbon brushes, greasing of bearing.

i) Visual Inspection: - Check car door, rope, call button, emergency start/stop, guide rail,
hoist, lift pit, breaking system, governor, control panel, machine room, electrical system,
any noise etc. and correct abnormalities, if any.

j)  Check alarm rope safety switch, Check and adjust hoist & governor rope.
k) Check all foundation nuts and bolts for tightness and flexible comprising of equipment.

1) Any other as per direction of Engineer-In-Charge

QUATERLY MAINTENANCE:- As mentioned below as per lift manufacturer guideline & directions
of Engineer- In-Charge

(i) Check that lift stops in downward direction properly with 25 % overload with operation
oftheEmergency stop when lift is moving as full speed.

(i) Check that levelling is within limits + 75 mm for single speed lifts and +10 mm for
other lifts. (For certain makes of lifts slightly larger tolerance may bepermitted.

(iii) Check and lubricate by grease cup or top up oil on sleeve type bearingon
(a) Sheaveshaft
(b) Motorshaft
(c) Deflector sheaveshaft
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(d) Governorpulley
(iv) Check and lubricate sleeve bearing of governor lesioning pulley at thepit.
MONTHLY MAINTENANCE OPERATIONS CONTROLER

a. Clean contacts and are shields with carbon tetra chloride [Cc14].

b. Move relay armature by hand for free movement and show that contacts
are properly aligned.

c. Replace carbon contacts if worn out.
d. Check flexible leads torelays.
e. Check fuses of controller andmains.
f. Check oil level in dashpots.
(v) MOTOR GENERATOR AND /OR DC MOTOR CONTROLER
a. Check and adjust carbon brushes, spring pressure commutator, Reseatbrushes.
b. Greasebearing.
(vi) AC MOTOR
a. Lubricatorbearing.
b. Clean Ventilationpassages.
(vi)GEAR BOX
a. Inspect for stray noises and oilleaks
b. Check axial play of wormshalft.
c. Lubricate bearing and stop us in greatbox.
(viii) BRAKES
a. Clean if only and trace source of oil leakage
b. Adjust clearance between shoes anddrum.
(x) SELECTOR
a. Cleancontacts.
b. Adjust for properleveling.
c. Check tape safetyswitch.
d. Lubricate shaftbearing.
e. Check performance without load and with fullload.
(x) GOVERNOR
a. Lubricatebearing.
b. Check that the levers worksmoothly
c. Check that electrical contract opens before the rope getslocked.
(xi) ROPES
a. Check condition of hoist ropes and governor rope.
b. Check alarm rope safety switch.
c. Lubricate rope, if too dry.
(xii) HOISTWAY

a. Lubricate guides and guideshoes.
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b.

(xiii)

Check that the buffers are in proper position, measures, and record counter

weight buffer clearance with car at thetop.

RETIRING CAM AND LOCKS

a. Check operation of can and lock from tope the car at each landing. Check that
retiring cam solenoid in not netting overheated and that movements of the cam
issmooth

b. Check that all locks are functioning properly after opening the cover, checks all
set screws and springs and replace if necessary. The lever should lock the
beakproperly.

c. Check that retiring cam does not touch the lock roller at the lancing when isbeing

d. Check that car gate switch operatesproperly

e. Check car top controls and emergencystop.

f. Check door closer safety, clean and readjust ifnecessary.

g. Lubricate top track and door motor andlinkage.

h. Check that landing door can be opened by emergencykeys.

(xiv) MACHINE ROOM

a. Check and adjust overload relay and phase failurerelay.

b. Check power wiring terminations is switch, motor controller and power switchingrelays.

c. Check commutator

d. Check lubrication of allequipment’s

(xv) HOISTWAY

a) Check rope fastenings at the car andcounterweight.

b) Check guideclamps

c) Check upper and lower limit switches for proper connections. After physical

d)

e)

inspection get the lift to over travel by holding from the controller and see that the
switch operateproperly.

Check guide clearance andadjust

Check condition of traveling cable and terminations at junctionboxes.

HALF YEARLYMAINTENANCE:-

@)
(i)

(i)

(iv)

V)

Inspect the car frame for bends orcracks.
Check insulation of powercircuits

a. Switch and feed up to controller

b. Between different power relays.

c. Motor.

d. Power cores in the travellingcable

Check operation of the car over-speed safety gear by moving the levers manually
and see that the safety locks upproperly.

Check that the sheave is tight on the shaft. Also check with hammer sounding for
cracks. Checks sleeve bearing, clean and Re-lubricate. Adjust for proper
axialplay.

Unloadcar
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a. Check the warm gear back lash and adjust by removal of shims asrequired.
b. Check trust bearing and check axial play androiling.

(v Check motor bearing, clean andre lubricate.

(vii Check the gear coupling bolts andtight.

(vii) Check oil seals and gear box and fill freshoil.

(ix) Remove brake shoes, clean and refit or replace brake linings, inspect fulcrum
pins, springs, clean and reassemble. Check that drum is not scored or
wormunevenly.

x) Clean guides and guide shoes with carbon tetra chloride [CC 14| and flushing oil
and re lubricate. Thereafter clean thepit.

Note- The activity mentioned in the scope of work are indicative & not exhaustive& any
operation & maintenance required during the currency of the work will be carried out as per
Lift OEM maintenance manual & direction of Engineer-In-Charge.
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS

1.

10.

11.

12.

13.

Name of Work: “Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make Lift at
AIIMS Residential Complex, Raipur.”

. For all items of Ciwvil/Electrical/AC&R;- CPWD specifications with up to date correction slips

up to receipt of tender shall be followed. For the items which are not covered under CPWD
Specifications; B.I.S. specifications shall apply. In this regard the decision of Engineer-in-
charge shall be final.

. Wherever any reference is made of any Indian Standard, it shall be taken as reference to the

latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders.

. Unless otherwise specified, the agreement rates for all items of work of the schedule of

quantities are for all heights, depths, leads and lifts involved in the execution of work.

. Other agencies working at site will also simultaneously execute the work entrusted to them

and the contractor shall offer necessary co-operation wherever required to other agencies.

. On account of security consideration, there could be some restrictions on the working hours,

movement of vehicles for transportation of materials. The contactor shall be bound to follow all
such restrictions and adjust the program for execution accordingly, for which nothing extra
shell be paid.

. The work shall be carried out in a manner complying in all respects with the requirements of

relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen
compensation act and other statutory laws enacted by Central Govt. as well as State Govt.

. All malba/ rubbish/ silt/ waste, garbage etc. generated due to any operation from buildings/

houses/ hostels and other open spaces whatsoever shall be disposed off on daily basis by the
contractor to the specified common disposal point. After the collection of full truck load of the
said malba (approx. 4.5 cubic meters), the same shall be disposed off by the contractor to
the authorized municipal dumping ground and nothing extra shall be paid on this
account. In case of non- removal/disposal in the specified period, the same would be disposed
at risk & cost of contractor.

. No residential accommodation shall be provided to any of the staff engaged by the contractor.

The contractor shall not be allowed to erect any temporary set up for staff in the campus.

No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked in
chronological order but the contractor will have to arrange all such registers/stationery etc.
Nothing extra shall be paid on this account.

All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for Construction, consumable
and Contingent Articles required for execution of the work shall be arranged by the contractor.

The contractor shall make all safety arrangement required for the labour engaged by him at his
own cost. All consequences due to negligence or due to lapse of security/safety or otherwise
shall remain with the contractor. The department shall not be responsible for any mishap,
injury, accident or death of the contractor’s staff. No claim in this regard shall be entertained /
accepted by the department. Also Contractor is responsible to the damage caused to any
man/material other that his team during execution and AIIMS will not be responsible for that.
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14.

15.

16.

17.

18.

19.

20.
21.

22.

23.
24.

Contractor shall be fully responsible for any damages caused to govt. property or allotter’s
property by his or his labor in carrying out the work and shall be rectified by the contractor at
his own cost.

GST and other Taxes as applicable shall be recovered/ paid from the contractor’s bill as per
Govt. of India/AIIMS Rules.

Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
Contract. No extra will be paid for the same.

The agency shall restore back the premises and other articles provided by the department to
the department at the time of closure of the contract.

In the case of discrepancy between the schedule of quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed :-

a) Description of schedule of quantities.

b) Additional specifications and special conditions, if any.

c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD
specifications.

d) Architectural drawings.

e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the
latest version of that standard, including such revisions/amendments as issued by the
Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall
keep at his own cost all such publications of relevant Indian Standards applicable to the
work at site.

The contractor and /or his authorized agent should see the site order book every day and get
the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time
schedule.

The contractor will not pitch up tents for laborers, materials and his stores etc.

No permanently / temporary huts / structures shall be constructed by the contractor at the
site of work or at any government land / premises. Such structures, if any, found at the site or
at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any
notice.

Any damage to the building structure, fittings or any other articles etc. done by the contractor
or his workman during the execution of the work shall be made good by the contractor at his
own cost.

The contractor shall clear the site properly after the completion of the work.

The Agency shall be solely responsible for compliance to the provisions of various Labor and
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. as
per labour law relating to personnel deployed by it at AIIMS, Raipur site or for any accident
caused to them and the institute shall not be liable to bear any expense in this regard. The
Agency shall make payment of wages to workers engaged by it by the stipulated date
irrespective of any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The
Agency shall also be responsible

For the insurance of its personnel. The Agency shall specifically ensure compliance of various
Laws / Acts, including but not limited to with their re-enactments / amendments /
modifications etc.
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25.

26.

27.

28.

29.

(@) The Payment of Wages Act 1936.

(b) The Employees Provident Fund & MP Act, 1952.
(¢ The Contract Labor (Regulation) Act, 1970.

(d) The Payment of Bonus Act, 1965.

() The Payment of Gratuity Act, 1972.

H The Employees State Insurance Act, 1948.

(g The Employment of Children Act, 1938.

(h) The Motor Vehicle Act, 1988.

(i) Minimum Wages Act, 1948.

Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in
the contract shall be treated as breach of contract. Or In Case of breach of any terms and
conditions as mentioned above, the Competent Authority, will have the right to reject the bid at
any stage without assigning any reason thereof and nothing will be payable by AIIMS, Raipur
in that event the EMD and /or Performance Guarantee and/or security deposit shall also
stands forfeited.

Termination of Contract: AIIMS, Raipur would have the right to terminate the contract by
giving one month’s notice before the expiry of the term, in case the work performance is
not up to the standard, or in case there is any violation of AIIMS, Raipur rules &
regulations, or if there is any lapse in compliance of any labor legislation, or if there is any
incident of indiscipline on the part of the bidder or his staff and the agreement may be
terminated by either party by giving one month’s notice to the institution. The decision of
AIIMS, Raipur’s management in this regard would be final and binding on the bidder . In such
an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the task.

Arbitration: The Arbitration shall be held in accordance with the provision of the
Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur. The
decision of the Arbitrator shall be final and binding on the both parties.

Dispute Settlement: It is mutually agreed that all differences and disputes arising out of
or in connection with this agreements shall be settled by mutual discussions and
negotiations if such disputes and differences cannot be settled and resolved by discussions
and negotiations then the same shall be referred to the sole Arbitrator appointed by the
Director, AIIMS, RAIPUR whose decision shall be final and binding on both the parties. The
contract shall be governed by laws and procedures established by Govt. of India, within the
framework of applicable legislation and enactment made from time to time concerning
such commercial dealings/ processing.

Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and O.A. No.
95 of 2014 in the matter of Vardhaman Kaushik Vs. Union of India & other and Sanjay
Kulshreshtha Vs Union of India & ors: Air Pollution of Dust from Construction and
Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-
408 dt. 17/04 /2015 shall be complied by the Bidders.

30.As per modified provisions of CPWD works Manual 2019 vide no. DG/MAN/410 dtd.

22.10.2021 testing charges to be borne by contractor. All expenditure to be incurred for testing
of samples e.g. packaging, sealing, transportation, loading unloading etc. including testing
charges shall be borne by the contractor.

Approved laboratories with priority order as given below:-

1. The laboratories in the Government sector, Semi Government, All Govt. Institutions, Indian
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10.

Institutes of technology, National Institutes of technology, Central and State research Centre,
Centrally and state funded laboratories stand approved for testing

2. M/s MCB Testing Laboratories
3. Arihant Anyatical Laboratory Pvt. Ltd.
Or
S. Any other private laboratory approved by Director, AIIMS, Raipur .

B. GENERAL CONDITIONS FOR SUPPLY OF MATERIAL

The material shall be as per CPWD specifications with up to date correction slip and BIS
Specifications wherever mentioned and as per List of approved makes (enclosed).

In the event of any variation between CPWD specifications and that in the IS Code the former
shall take precedent over the later. In the event of variation between he nomenclature of item
as per schedule of quantities and specifications, the former shall prevail.

The sample of all the items shall have to be got approved by the Contractor from the Engineer-
in-Charge/Executive Engineer or his Representative before the supply commences, the
approval of sample shall be only in respect of workmanship and finish, and shall be without
prejudice to the right of Engineer-in-Charge to get random samples tested out of the actual lot
received as per additional conditions. This decision is the Prerogative of Engineer-in-Charge.

The contractor shall if required furnish the manufacturer’s certificate that the material
supplied satisfy the requirements of the relevant specifications.

The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of
schedule of quantity in any approved laboratory as decided by him. The sample for testing
shall be provided by the contractor. If the test proves satisfactory and the material is accepted,
the testing charge in respect of satisfactory test shall be borne by the department contractor.

All other expenditure required to be incurred for making available the sample, conveyance and
packing etc, shall be borne by the contractor himself. In case any sample of particular lot fails
in testing the contractor shall be bound to replace the entire lot with fresh material of
prescribed specifications and the rejected lot shall only be returned to the contractor after
fresh lot is supplied. Testing charges in respect of failed sample will be borne by the
contractor himself.

Rejected materials shall have to be removed by the contractor at his own cost within a week of
the instructions of doing so. Also go down rent as decided by Engineer-in-Charge shall be
charged by the department.

In case of any dispute regarding rejection of quantity of materials the decision of Engineer-in-
Charge shall be final and binding upon the contractor.

Conditional tenders are liable to be summarily rejected.

The rates shall be quoted only in the schedule of quantities attached with the tender and
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11.

12.

13.

14.

nowhere else i.e. letter heads etc.

The contractors are specifically required to quote only one rate against each item. The rate
Quoted for any item of material shall conform to the prescribed specifications.

The quantities are approximate and are liable to change up to any extent on either side. The
Engineer- in-Charge reserves right to order deviation from the quantities mentioned in the
tender. The contractor shall supply the additional quantity on the rates quoted in the tender
documents irrespective of deviation limit mentioned elsewhere in the agreement. The
contractor shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which might have derive from the execution of supply in full as mentioned
in tender but which did not derive any consequence of the full supply of material mentioned
in tender not having been ordered. It is not necessary to use all items in the BOQ/Schedule
during contract Period. The use shall be based on the requirement at Site. Contractor cannot
claim Payment against Storage of items to maintain the deadline of completion of work as per
Tender.

The maker of material shall be same as that of actually installed/fixed at site. But, in case of
non-availability or due to any reason, Engineer-in-Charge can take decision to install
equivalent/new items available in the BOQ/Schedule. In case of any dispute the decision of
Engineer-in-Charge shall be final with regards to make/brand of material.

For materials used in this work, the record shall be maintained at site in a standard Performa
to watch quality and consumption of the material.

e-sign by Prashant Kumar Ravi
Executive Engineer

AIIMS, Raipur
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FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted
his tender dated............... (date) for the construction of ...........cccooiiiiiiiiiiiii... (name of work)
(hereinafter called "the Tender")

KNOW ALL PEOPLE by these presents that we .........ccocoveeviiiiiiiiiiiiiininnenne. (name of bank) having our
registered office at ..., (Hereinafter called "the Bank") are bound unto
................................................... (Name and division of Executive Engineer) (hereinafter called "the
Engineer-in-Charge") in the sum of Rs. .......ccocoveiiiinnen. (Rs. 1IN WOIdS c.uevuieniiiiiiiiiiiie e, ) for

which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of ....cceenennenne. 20... . THE
CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof
upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that
the amount claimed by his is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.

51|Page



Form of Performance Security (Guarantee)
Bank Guarantee Bond-Format - I

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)

To

EXECUTIVE ENGNEER,
AIIMS RAIPUR,
TATIBANDH,

RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS Raipur having offered to accept the terms and conditions of the

proposed agreement between................ciceieiiin... and M/S
(hereinafter called "the said Contractor(s)') for the work ...
.................................... (hereinafter called "the said agreement") having agreed to production of
an irrevocable Bank Guarantee for Rs. ............. (RUPEES v only) as a

security /guarantee from the contractor(s) for compliance of his obligations in accordance with the
terms and conditions in the said agreement.

1. We, ot (hereinafter referred to as "the Bank") hereby undertake to pay to
the Government an amount not exceeding Rs. ..........c.c.coviiinai. (Rupees.......cceuenenen. Only) on
demand by the AIIMS Raipur.

2. WE, i (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from
the AIIMS Raipur stating that the amount claimed as required to meet the recoveries due or likely
to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees

3. We, the said bank further undertake to pay the AIIMS Raipur any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge
of our liability for payment thereunder and the Contractor(s) shall have no claim against us for
making such payment.

4, WE, e, (indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of
the AIIMS Raipur under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the
terms and conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

S.We, i (indicate the name of the Bank) further agree with the AIIMS Raipur
that the AIIMS Raipur shall have the fullest liberty without our consent and without affecting in
any manner our obligation hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable by the AIIMS Raipur
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against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the
part of the AIIMS Raipur or any indulgence by the AIIMS Raipur to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

7o WE, i, (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Government in writing.

8. This guarantee shall be valid up to ....c.coccvvviiviiiinian.... unless extended on demand by the
AIIMS Raipur.

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
........................ (Rupees ....................) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities
under this guarantee shall stand discharged.

Dated the .................... dayof ...cooiiiiiiiiii.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM/BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the
date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the
work within 07 days from the stipulated date of start of the work based on computer
software and shall update the same every fortnight.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials at site. No excavated earth or building materials shall be stacked on areas where
the buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary
forces, Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as
contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing shall be payable to him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form CPWD
7/ 8, shall mean to include both architectural and structural drawings respectively. The
structural and architectural drawings shall be properly correlated before executing the
work. In case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by him
to do work / visit the work site and nothing shall be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if
required, and make necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor (s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage
due to hindrance caused by him.

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with

ears may be accepted without any extra payment. In such cases, clamps are not required
and no extra payment shall be made for fixing the pipes in a different manner.
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2.
2.

2.

.11 Any cement slurry added over base surface for bond or for continuation of concreting, for
protecting reinforcement bars, its cost shall be deemed to have been included in the
respective items, unless specified otherwise and nothing extra shall be payable nor extra
cement shall be considered in the cement consumption on this account.

.12 Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if
required at any stage shall have to be done by the contractor at his own cost.

.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified.

.15 Work shall be carried out in professional manner with finished product serving the
intended purpose with specified strength, durability and aesthetics.

.16 Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to
protect the works already done.

.17 The contractor shall prepare all the needed shop drawings well in advance and get them
approved before placing the order and execution of the item.

.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer - in -Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.

.19 The agency shall provide and fix the spares and electrical parts of the same brand as
already fixed in the existing installation. The spares and electrical parts shall be duly
approved by the Engineer-in-charge prior to providing and fixing.

. RATES

.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, construction of all
safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the workers,
barriers, preparatory works, construction of clean, hygienic and well ventilated workers
housings in sufficient numbers as per drawing supplied by Engineer in charge, working
during monsoon or odd season, working beyond normal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental
works required to complete this work. Nothing extra shall be payable on this account and
no extension of time for completion of work shall be granted on these accounts.

2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.

3 No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.

4 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
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to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and consumption charges of temporary
electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies
etc., protection works, testing facilities / laboratory at site of work, facilities for all field
tests and for taking samples etc. during execution or any other activity which is necessary
(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be
included in rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts. Before start of the work, the Contractor
shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas
for construction, site office, positioning of machinery, material yard, cement & other
storage, fabrication yard, site laboratory, water tank etc.

2.5 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not
be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or
road of the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated
above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied
by the local body or any other authority and also to face penal action as per the rules,
regulations and bye-laws of such body or authority. The Engineer —in-Charge shall be at
liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS
Raipur and his authorized representative. The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention of the Engineer-
in-Charge or other officers as stated above to visit the works shall have been given to the
Contractor, either himself be present to receive the orders and instructions or have a
responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any
time with or without prior intimation.
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5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-

CONTRACTORS

5.1

5.2

5.3

5.4

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Pollution control board.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings.
No claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Tenderers are advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i) Allow use of scaffolding, toilets, sheds etc.

(ii) Properly co-ordinate their work with the work of other Contractors.

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

(iv) Provide electricity and water at mutually agreed rates.

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment
of services etc. at site.

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-
Charge and other Contractors to suit the overall schedule completion.

(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the

Engineer-in-Charge shall not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensure proper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, firefighting, information technology, communication & electronics and any other
services.

Other agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings
trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work and brick work, if required, and nothing extra
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shall be payable on this account.

5.5 The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and in a
proper co-ordinate manner and shall perform it in proper sequence to the complete
satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-

(i) The work site shall be properly barricaded.

(ii)) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at public
places in use by the public.

(ii) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of
Contract.

7. FIELD TESTING INSTRUMENTS

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be
made available by the contractor. It shall be ensured that the instruments always remain in
serviceable condition else the same will be replaced. In case of non-availability of instrument
Engineer-In-Charge will purchase the same and the invoice amount will be deducted from
the bill and will be bound to contractor in the interest of work.

(1) Steeltapes-3m /S5m / 7.5m / 15m / 30m

(2) Vernier Calipers.

(3) Micrometer screw 25 mm gauge.

(4) A good quality plumb bob.

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.

(6) Wire gauge (circular type) disc.

(7)  Foot rule.

(8) Long nylon thread.

(9) Rebound hammer for testing concrete

(10) Dynamic penetrometer.

(11) Magnifying glass

(12) Screw driver 30 cms long

(13) Ball pin hammer, 100 gms.

(14) Plastic bags for taking samples
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(15) Moisture meter for timber
(16) Earth resistance tests
(17) Total station

(18) Multimeter,

(19) Meggar

(20) Refrigerant Leak detector
(21) Pipe Bender

(22) Thermometer

(23) Hygrometer

(24) CFM Meter

(25) Step Ladder

(26) Cordless drill

8. THE CONTRACTOR SHALL SUBMIT ‘METHOD STATEMENT’ FOR THE APPROVAL SOON

AFTER THE AWARD OF WORK

‘Method Statement’ is a statement by which the construction procedures for important
activities of construction are stated, checked and approved. Method Statement shall have
description of the item with elaborate procedures in steps to implement the same. The
specification of the materials involved their testing and acceptance criteria, equipments to be
used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

9.1

9.2

9.3

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including fee for testing unless specified otherwise. In all cases
cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall
establish a laboratory at site of work at his own cost. The laboratory shall be equipped
with all necessary equipment as per requirement of specification or as per direction of
Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is
enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the
contractor from fulfilling the criteria of getting the test done in independent approved
laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of
the Engineer-in-Charge of allowing any test in the site laboratory shall be final.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described
for the item/material. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test
certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes
relevant to the material and/or the work done.

Substandard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hour, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

(PART - 1I)

Name of contractor

Name of work as given in the agreement

Agreement no.

Estimated amount put tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

SE’s letter no. and date Extension granted
Months Days

XNk

(@) 1st extension

9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10.Period for which extension if applied for

11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

Serial | Nature of | Date of Period Period for | Overlapping | Net
no hindrance | occurrence | for which | which period if extension | Remarks,
it is likely | extension | any, with applied if any
to last required reference to | for
for this item.
particular
hindrance
a b c d e f g h
Total period on account of hindrances mentioned above......... Months ............... Days

12. Extension of time required for extra work.
13. Details of extra work and the amount involved:
a. Total value of extra work
b. Proportionate period of extension of time based on estimated amount put to tender on account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub Divisional Officer ...............

Signature of contractor
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GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ....................... day of ..ocoeviiiiniinininne. two thousand and .......................
between .......c.cceceeieninis son of ...oooeiiiiiiiiniane. Of i, (hereinafter called the Guarantor of the
one part) and the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated .............
and made between the GUARANTOR of the one part and the Government of the other part, whereby the
Contractor, inter alia, undertook to render the buildings and structures in the said contract recited
completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain
water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be five
years to be reckoned from the date after the Construction period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall
commence the work for such rectification within seven days from the date of issue of the notice from the
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by
the Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the
Engineer- in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by .............. and
for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by .....ccceevenienenenne. in the presence of

1.
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LIST OF SPECIALIZED ITEMS / JOBS
List I - Civil Works

1. ** Water proofing treatment work.

2. Steel work in steel bridge work, space frames for long span structures, steel towers.
3. ** Special foundations including all types of piles.

4. RCC Overhead Tank with independent staging.

S. Structural Repair and Rehabilitation/ Retrofitting works.

6. Soil Investigation and Survey Work.

7. ** Facade cleaning system and facade cleaning.

8. Custom made wooden furniture (factory made).

9. Diaphragm walls.

10. Post construction Anti-termite chemical treatment.

11. Water Treatment Plants

12. Security to vacant bungalows/premises.

13. Tentage works.

14. Washing/dry cleaning works.

15. Synthetic play area surface for games.

16. Environment Impact Assessment Study and Environment Clearance.

Note:- **For these works, Specialized Agencies shall have to be associated by the CPWD / Non
CPWD Contractors in case the Contractor does not possess the requisite eligibility and
experience as per the NIT conditions to carry out these works..
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8.

9.

10

11

12

13

Electrical Works

LIST- II (A)

. No. Supplying /fabrication, installation, testing and commaissioning of the following

. Kitchen equipment

. Lifts, escalators and conveyors

. Simultaneous interpretation systems
. Gas plants.

. Cold storage plant

. Hot Water/Steam Boilers

. Public address system; conferencing system, automatic vote recording system, recorders

Stage lighting

Projector and other special equipment for theatre

. Repairs and calibration of various types of measuring instruments and relays etc.
. Testing of transformer oil and dehydration and other type of high potential test.

. Frequency Convertor

. Temporary illumination, security lighting and wiring for power outlets for metal detectors in

connection with Republic Day and Independence Day Celebrations.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

EPBAX system (equipments).

EPBAX system (cabling and wiring).

Nlumination of heritage caves and fiber optic lighting system
Security system and alarm

Building Automation System

Hydraulic platform /Lift

Incinerator

Laundry equipment

Centralized clock system.

Gas pipe line

Modular OT
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25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

Electrically Operated Gate

Fountain Work

Water supply motors and pumps of 100 hp or more
Mechanized Car Parking Systems

VRV /VRF Type Air-Conditioning Systems

Oxygen Generation Plant

CCTV and Allied Equipments

Access Control System

Hydro Pneumatic Pumps

Providing and fixing of Sensor operated Gates
Precision Air Conditioning System

LAN System

SITC of active power factor filter

SITC of Solar Photo Voltaic Power generation system
Electronic / Digital Signages

Gas based firefighting system, mist based firefighting system
Pneumatic Tube System

Nurse Call System

Design and Execution of Data Centre as per Tier -IV / Tier -III standards alongwith all

associated E&M and Data Centre Services.

LIST-II (B)

. No. Supplying /fabrication, installation, testing and commissioning of the following

. Diesel Generating Set

. Heating, Ventilation and Air-conditioning System

. Sub-station equipment

. Firefighting system (including wet riser and sprinkler system, portable fire extinguishers)

. Fire detection and alarm system
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List-II (C)
1. Facade Lighting Works (Interior/exterior flood lighting of heritage/Monumental

buildings/structures involving Computer aided design and evolution of special mounting
arrangements for luminaries).

List -III
Horticulture Works
1. Construction of Vertical Green Wall.

2. Cut flower

LIST -IV
Concurrent list of Specialized items/ jobs
1. Sewage Treatment Plant
2. AMC for Computer System and peripherals.

3. BIM services
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NO CLAIM CERTIFICATE

(On company letterhead)
To,

Executive Engineer,
Project Cell, AIIMS, Raipur

Name of Work

Agreement No.

Sub: No claim declaration / certificate

We have received the sum of RS. (RUPEES ..uvuininiiiiiiiiiii e only) in
full and final settlement of all the payments due to us for the above stated work under the
above mentioned contract agreement, between us and AIIMS, Raipur. We hereby
unconditionally, and without any reservation whatsoever, certify that with this payment, we
shall have no claim whatsoever, of any description, on any account, against Procuring Entity,
against aforesaid contract agreement executed by us. We further declare unequivocally, that
with this payment, we have received all the amounts payable to us, and have no dispute of any
description whatsoever, regarding the amounts worked out as payable to us and received by
us, and that we shall continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents

on behalf of the contractor

(Company stamp)
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APPROVED MATERIALS LIST (CIVIL)

Note:

1. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

1. | Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell
2. | Premium Acrylic Emulsion Paint: | Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/
Interior Nerolac Impression
3. | Admixures& Epoxy FOSROC/ Aquomix/ BAL-
ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF
4. | Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/ Euro bond/ Al-
strong/Aludewr
5. | Aluminium Extrusions/ Sections | Hindalco/ Indalco/ Jindal/Indian Aluminium Co.
6. | P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston
7. | Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan
Pilkington/TATA
8. | Centrifugally Cast Iron Pipe & Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel
Fittings
9. | Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/
Johnson/Varmora/AGL/OASIS/Marbito
10.| Cement Concrete Chequrred Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra
tiles Tiles /NITCO
11.| CP Bottle Trap Parryware / Hindware/ Jaquar/ GRAFDOER by VMS
BathwarePvt. Ltd./Prayag
12.| CP Brass Bibcock/ Pillarcock/ Marc(oriental series)/ Parko/ Jaquar (Continental
Stopcock/ Angle Valve/ series)/SPRING COLLECTION OF PRIMA
Concealed Stop Cock & CP /GEM/ESS/Plumber/ GRAFDOER by VMS
fittings BathwarePvt. Ltd. /L&K Metro/Vardhman /’Coral’
series of parryware/’JOY’ & VINTAGE’ series of
(Normal Range) KEROVIT by Kajaria /Prayag
13.| CP Waste Coupling Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko
or equivalent /Prayag
14.| Curtain Carrier Vista levlor or equivalent.
15.| Dash fastener/ Expansion M/s DevAshish/HILTI/Fischer/Bosch/Wurth/Trixel.
Bolt/Stone Cladding Clamp
16.| Door closer/ floor springs Dorma/ Haftle/
Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn
17.| Drapery Rod Vista Levlor or equivalent.
18.| Flushing cistern (single/Dual Sleek Dual flush PVC cistern of Hindware /
Flush) as per IS: 7231 ‘Slimline’ofParryware /Prayag
19.| EPDM Gasket AnandLescuyer or equivalent.
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20.

Epoxy Primer & Paints

Berger/ Pidilite/ CICO/ BASF/
SIKA/Asian/Nerolac/ICI Kansai Akzo Nobel.

21.

Fibre Glass Shelf

Kamal/ Bath King or equivalent.

22.

Float/Clear/Frosted /Toughened
/Refractive Glass

Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard.

23.

Flush Doors / Shutters as per
IS: 2202

Kutty flush door/ Anchor/ Century/

Kitlam /Archid /JAYNA/Ashiyana Brand by Evergreen
Industries/ Bhimsaria Door/ Century/ Greenply
/Archid /Kitply/Selected Products Company/Jain
Doors pvt. 1td./Duro/Durian

24.

Flush Valve

Aquel/ Marc/ Parryware/ Jaquar /Prayag

25.

FRP Shutters/frame

Fibre Glass Engineers/ Raipur/ Aashoo Model or
equivalent/JAYNA/ Selected Products Company.

26.

Galvanized/Stainless Steel
Anchor Fasteners

Shakti/ Arrow/ Hilti/ Fischer

27.| GI fitting Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto.
28.| GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya.
29.| Glass Mosaic Tile Bissazza/ Saon or equivalent.

30.

Gun Metal Gate Valve

Zoloto/ Leader/ SAINT

31.

False Ceiling system

Boral Gypsum / India Gypsum/ Laffarge/ St.
Gobain(Gyproc)/ Armstrong/Hunter
Dougals/Aearolite/ Gridsquare/Interarch

32.| Hardner Hard crete of Snowcem India/ MC Deritop F.H.

33.| Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler

34.| Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/
Kitlam /Action TESA/Sunmica/Durian

35.| Low Level PVC Cistern Single Sleek model Cistern of PVC of Hindware or ‘Slimline’

flush

model of Parryware, JINDAL /Prayag

36.

Melamine Polish

Melamine Gold of Asian Paint/Wudfinof
pidilite/ Timbertone of ICI Dullex/ Beegel.

37.

Metal False Ceiling

Nittobo / Armstrong / Trac / Durlum /
Huntordonglas/Aerolite

38.

Mineral Fibre/Calcium silicate
Ceiling

Armstrong / Nitobo / Daiken / Hunter Douglas/
Aerolite

39.

Modular SS Railing System

Metallica India / Stark steel Fabricator / D-line
International Denmark / Mobel Hardware.

40.

M.S .Pipe (Railing)

Jindal / Prakash Surya/ Tata/ RINIL

41.

Marine Plywood / BWP Ply

Kitply / Duro / Century/ Greenlam/ Durian

42.

Non asbestos high impact
polypropelene reinforced
Cement sheet

Everest or equivalent

43.

Oil Bound Distemper/Dry
Distemper

Asian (Professional Acrylic Distemper)/Maxilite of ICI
/ Bisan of Berger/Nerolac (Beauty Acrylic Distemper)

44.

Water closet (Orissa Pan/Indian
type) & fittings, accessories as
per IS : 2556

Parryware / Hindware /’KEROVIT’ by Kajaria/ESSCO
by Jaquar.

45.

PE-AL-PE Composite pipes

Jindal or equivalent.

46.

Plastic Connection Pipe

Parryware/Kamal Delux or equivalent.

47.

Plywood /Veneer

Archid/ Kitply/ Green ply/ Century/JAYNA/Green
Ply/Merino/Duro/Durian
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48.

Polyester Powder Coating

Nerolac/ Berger/ J&N

49.

Poly Sulphide Sealant

PIDISEALbyM /s Pidilite Industry/RDL941-
TECHSEALChokseyChemicals/BASF /SIKA/Fosroc

50.

Polymer Modified Cementitious
grout

BalEndura/
PidiliteKeroKoal/Ultratech /Ardex/Ferrous Crete.

51.

Pre-laminated Particle Board IS :
12823 (Gr-1/ Type-II)

Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan
board/Action Tesa/Greenlam/Merino

52.

Primer (Cement Primer)

Decoprime WT of Asian/ white primer of ICI/BP white
of Berger/ Nerolac

53.

PVC Rain Water Pipe & Fitting

Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG.

54.

PVC Shutter and frames

Rajshri/ Sintex/Polyline/Duroplast/Jain wood
Industries.

55.| PVC Tiles Arm Strong/ LG or equivalent.
56.| Screws GKW / Nettle Fold or equivalent.
57.| Silicon Sealant G.E./ DOW Corning/Waker/BASF/Pidilite/ROFF

58.

Solid Plastic Seat Cover for EWC

EWC standard seat cover white of
Parryware/Hindware/’KEROVIT’ by Kajaria

59.

Stainless Steel

Jindal Stainless Steel/ Salem Steel

60.

Stainless Steel Screws

Kundan/ Arrow or equivalent.

61.

Stainless steel Sink with or
without Draining board.

Nirali/ Hindware/ Frankee/ Cobra/AMC/
GRAFDOER by VMS BathwarePvt.
Ltd./Parryware/Neelkanth /Nirali

62.

Structural Silicon Sealant

Dow Corning/ Wacker/ GE/ Du-pont

63.

Structural steel

TATA/ SAIL/ RINL/TISCO/JSW Steel 1td./Jindal
steel & Power 1td.

64.

Super plasticizer

MC Baucheme/ Sika/ Fosroc

65.

Synthetic Enamel Paints

Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite
Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi
Gloss of Nerolac

66.

Terrazzo tiles /Mosaic Tiles

Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC

07.

Cement Concrete Paver Block
&Kerb stone

Rigid Tiles/ Raj-Tiles/Advance

68.

Textured Exterior wall paint

Spectrum/ Ultratech / Heritage by Bakelite coating
and paints/Asian paint/Berger/Nerolac/Luxture.

69.

Towel Ring/Towel Rod/Towel
Rack

Kamal/ Marc or equivalent /Prayag

70.

Pre-Painted /powder coated CRC
windows

M/s classic engineers and fabricators/ M/s JK
Enterprises Jaipur/ Nclalltek&seccolor ltd.
Hydrabad/ ultimate safety metals.

71.

Veneer

Archid/ SUN/ Durian/ Ventura/ NLDK

72.

Virtuosos China Wash Basin
Oval

Hindware / Parryware /KEROVIT’ by
Kajaria/CERA/Jaguar/ESSCO by Jaquar /Prayag

73.

Vitreous China Floor moulded
European with Cistern Complete

Parryware / Hindware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar /Prayag

74.

Vitreous China Floor Mounted
European W.C. without cistern

Parryware / Hindware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar/Prayag

75.

Vitreous China Half stall Urinal

Model No. 6002 Urinal flat back large of Hindware or
magnum of Parryware/ ESSCO by Jaquar/Prayag

76.

Vitreous China laboratory Sink

Hindware / Parryware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar/Prayag
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7.

Vitreous China Low Level
Cistern for European W.C.

Hindware / Parryware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar/Prayag

78.

Vitreous China Pedestal for
Wash Basin

Pedstal of Parryware / Hindware or equivalent/
CERA/Jaguar/ ESSCO by Jaquar/Prayag

79.

Vitreous China Wall Mounted
W.C. with vitreous Cistern
(component)

Parryware / Hindware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar/Prayag

80.

Vitreous China Wall Mounted
W.C. without Cistern.

Parryware / Hindware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar/Prayag

81.

Vitreous China Wash Basin
Rectangular without Pedestal

Hindware / Parryware /KEROVIT’ by Kajaria/
CERA/Jaguar/ ESSCO by Jaquar/Prayag

82.

Vitrified /Porcelain Tile

Marbogranit/ Euro/ Somany,/ diamond of Naveen
/Granamite of Bell /OASIS/ceramic/ Granito/
Kajaria/ M/s Restile/ /Rak/ Johnson/Nitco/
Varmora/AGL/Marbito.

83.

Waste Pipe

Kamal with brass checknut/Viking

84.

Water Proofing Compound
(Liquid)

Pidiproof Ltd./CICO/ Super plast by M/s Structural
water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite
Industries))/BASF/ROFF/SIKA/ArdexEndura
(BalEndura).

85.

White Cement

JK White/ Birla White.

86.

CPVC Pipes as per IS: 15778

AKG/Ashirvad /PRIME FLOW OF KRISHI
POLYMERS/Supreme/KSR by Kisan
irrigation/Flowguard plus by finolex/Prince /Prayag

87.

Teak wood /hard wood wire mesh

& panel doors

A-1 Teak product Indore or equivalent.

88.

Reinforcement steel

Tata/Sail/RINL/Jindal/Jindal steel & power Itd.

89.

Block Boards as per [S: 1659

JAYNA/Century/Greenply/Archid /Kitply or
equivalent.

90.

Brass bib cocks/stop cock

Marc/Parko/Jaquar/SPRING COLLECTION OF
PRIMA as per IS : 781 or equivalent/Prayag

91.

Brass ball cocks (Float valve)

Marc/Parko/Jaquar /SPRING COLLECTION OF
PRIMA as per [S:1703 or equivalent/Prayag

92.

Water meter

SPRING COLLECTION OF PRIMA as per IS: 779 or
equivalent.

93.

HDPE Pipes as per [S:4984

KRISHNA plast pipes/KSR by Kisan
irrigation/ Supreme/Reliance/Jain

94.

uPVC Pipes as per IS: 4985

KRISHNA plast pipes/AKG/ KSR by Kisan
irrigation/ Supreme/Astral/Prince/Ashirwad /Prayag

95.

uPVC Screen and casing pipes
for bore well/tube well as per IS
: 12818

KRISHNA plast pipes/KSR by Kisan
irrigation/Supreme/Prayag

96.

uPVC-SWR Pipes SN 8 as per IS:

13592

KRISHNA plast pipes/KSR by Kisan
irrigation/Finolex/AKG /Supreme/Prince/Ashirwad/
Astral/Prayag

97.

Wooden Shutter with frame

Siesto Brand by Bramsaria doors or equivalent.

98.

uPVC Windows/Doors

SIESTO Brand by Bhimsaria
Polymers/Duroplast/Fenesta/Komerling/Wintech /Al
uplast

99.

Cement (OPC/PPC)

A.C.C., Jaypee Cement, Ultratech, Shri Cement, JK
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Lakshmi, GujratAmbuja Cement and Cement
Corporation of India.

10(Q Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan
101 Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW/Jindal
102 Float Glass Profile Sheet TATA Tata, Modiguard, Saint Gobain

(transparent)

103

Aluminium doors & window
fittings (Heavy duty)

Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco

104

Steel/Wood primer / paint

ICI delux, nerolac, berger, asian

10§

Bitumen 85/25 Emulsion (MS)

HPCI, IOCL,BPCL

10€

PVC water storage tanks

Sintex, water well, Siltank, Polywell/Plasto/
‘SILTANK’ by Supreme

Bitumen VG-30, VG-10

As per particular specification of item from IOCL,
BPCL, HPCL.

Rigid Phenolic foam for cold and
hot insulation as per IS: 13204

Phenotherm manufactured by Bakelite Hylam Itd

Surface Texture Finishes

Heritage manufactured by Bakelite Coatings & paints
Itd. or equivalent

110

FRP Chhajjas

Selected Products Company or equivalent.

111 FRP Porta cabin Selected Products Company or equivalent.
112 G.I. Wire-mesh/Netting Selected Products Company or equivalent.
113 Wall Putty (White Cement based) | Buildwell (Walplast Products Pvt. Ltd.)/Birla wall

care/JK white/Berger/Asian paints/ferrous Crete

114 AAC block ‘Ecorex’ manufactured by EcorexBuildtechpvt. Ltd. or
equivalent.
11§ UPVC Agriculture/Pressure AKG Extrusion Pvt Ltd. or equivalent /Prayag

pipes and fittings

11¢€

UPVC underground drainage &
sewerage pipes SN 8 as per
[S:15328

KSR by Kisan
irrigation/Finolex/AKG /Supreme/Prayag

Fabrication of aluminium&
UPVC doors, windows, Facades
including ACP and glazing work

Skyler World or equivalent.

118

Fabrication of aluminium
structural glazing and
aluminium doors & windows.

KANHA ALU AND FAB PVT. LTD., Raipur or
equivalent.

Processing and fabrication of
glass (toughened, DGU and
lamination

Wadhwa Glass Works (P) Ltd., Raipur or equivalent.

12(

Glass reinforced Gypsum (GRG)
false ceiling

‘Diamond’ manufactured by Diamond International
Inexpvt. Ltd/Gyproc by Saint Gobain.

121

Wooden shutter with frame

‘Bhimsaria’ or equivalent

122

PPR-C pipes as per [S: 15801

KSR brand/Supreme/Prayag

123

PVC fittings as per IS: 10124
and IS: 7834

KSR brand or equivalent/Prayag

124

PVC underground draingae pipes
(structured wall type) as per IS:
16098

Supreme or equivalent/Prayag

125

PVC septic tanks

‘Safegard’ by Supreme or equivalent

12€

PVC underground water tanks

‘Amrutam’ by Supreme or equivalent
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127

PVC readymade toilet blocks

‘Cleanage’ by Supreme or equivalent

128

PVC chambers & Manholes

Supreme or equivalent

129

Pre-Painted /powder coated CRC
windows

M/s classic engineers and fabricators/ M/s JK
Enterprises Jaipur/ Nclalltek&seccolor ltd.
Hydrabad/ ultimate safety metals.

13C

White cement based polymer
modified self curringmortor

Ultratech/Dr.Fixit/ Sika/ Fosroc

131 Gypsum plaster Ferrous crete/ Gyproc (Elite-90)/ Ultratech

132 Tile Adhesive Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite
(Fevimatex)/ Weabr (Saint Gobain)

133 Integral water proofing FOSROC/ Conplast 421 /Dr.fixit : LW+/ Sika :

compound with cement (for
plaster & mortar)

sikacim/Asian Paints: Smart care vitalia& equivalent
product of BASF/CICO/ArdexEndura

134

Water proofing for
bathroom /toilet/balcony & other
wet areas.

Fosroc: Brush Bond/CICO:Tapecrete/Dr.fixti : Pidilite
2k/Sika: Nito Bond/Asian Paints: Damp Block 2k &
Equivalent Product of BASF/Ardex endure

135

Crystalline water proofing
compound.

Fosroc : Fosroc crystalline/Dr.Fixit: Dr.fixit
crystalline/Sika: Sika Crystalline/Asian
Paints:Crystalline Quart & Equivalent Product of
BASF/CICO/ArdexEndura

13¢€

Polycarbonate sheet

GE Plastic/Lexan/MG Polyplast

137

Fire rated doors

Signum fire protection/Shakti
Metdoor/NAVAIR /Sukri/Promat International

13§ Stainless steel railing Jindal/Dorma/Kich/GEZE /Godrej/Hardwyn
Accessories

139 Stainless steel door & windows Jindal/Dorma/Kich/Dorset/Godrej/ Ozone
fittings

14(Q Acrylic Distemper 1st quality Asian Paints (Tractor Aqua Lock Paint)/ Berger:

(washable/Readymix/Low VOC)

commando or equivalent paints of Nerolac or ICI-
Dulux.

141

Plastic emulsion plaint

Asian paint: (Apcolite Heavy Duty Premium Emulsion
paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-
Dulax:Velvet touch

142

Acrylic Smooth Exterior Paint

Asian Paint : (Apex/ Professional Premium Exterior
Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-
Dulux: Weather Shieled

143

Premium Acrylic Smooth
Exterior Paint with Silicon
Additive

Asian paint: Apex Ultima/Nerolac: XL Total/Berger:
Weather coat all guard/ICI dulux: Weather Shield
max

144 Fire paint Asian paints/Akzo Nobel Coatings India 1td./
PROMAT/Jotun
145 D.I. Pipes & fittings Electrosteel/Jindal/Tata

Ductura/Kapilansh/Kesorom

14¢€

C.I. manhole covers, frames & CI
Gratings

Neco/Raj iron Foundary Agra/BIC/SKF/Kapilansh

147

SFRC manhole cover & Grating

K.K./Jain Pragati

14¢€

C.P. Brass fittings (Superior
Range)

Jaquar/Grohe/Roca/Prayag

Sanitary ware fittings &
Accessories (Superior range)

Kohler/Roca/Hindware/Parryware /Prayag
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15(

Mirror glass

Atul/Modi Guard/Golden Fish

151

Extruded Polystyrene Insulation
Board

Dow Corning/Supreme/Taxes/Analco

152

Heat Resistant Tiles

Swastik /Thermatek

153

Floor Hardener

Ironite/Ferrok/Hardonate

154

Modular Expansion Joint

Herculus/Sanfield India Ltd. Vexcolt

159

Glass Wool

Dow Coring/ U.P. Twinga/Isover

15€

UPVC Doors and window
hardware

Rotto/Dorset/Kinlong

157

AAC Block adhesive

Ecorex/Ultratech/ArdexEndura/Ferrous Crete

158

Ready Mix Plaster

Ultratech/Ferrous Crete/Saint Gobain

159

Post tension slab

Ultracon technology limited /Tech-9/CRUX

16(

Acoustical Wall paneling

Hush or equivalent to be decided by Engineer-in-
charge.

161

Sports Vinyl Flooring

Ebaco or equivalent to be decided by Engineer-in-
Charge
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APPROVED MATERIALS LIST (ELECTRICAL)

1. Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

Sl. Item Acceptable Makes

No.

1 PVC insulated Copper wire / | KEI / HAVELLS / RR Kabel / Polycab / Finolex/
Telephone wire Anchor/ (All with ISI Marked)

2 MCCB with Thermomagnetic | L&T/Seimens/Legrand / Schneider/Hager/ABB/
releases GE/C&S Electric

3 MCCB with Variable |L & T (D-Sine) , ABB (ISO Max), Siemens,
microprocessors based | Schneider (NS Compact), GE (Recold Plus),
realeases (o/c, s/c, e/f) Legrand (DPX)

4 MCB / MCB Prewired DB / | Legrand / L&T / Hager / Seimens / Schneider/
RCCB/ Industrial Socket not | Havells/ ABB/HPL
less than 10 K.

S 11KV Vaccume circuite breaker | Seimens

6 Steel Conduit. BEC / AKG / MK / Rama / Finolex

7 PVC Conduit BEC,AKG, MK, Anchor, Finolex, Steel Cralft,

Saraswati, Swastik , Polycab

8 Casing Caping Saraswati, Polycab, Precision, Astral

9 Call Bell / Buzzer / Ceiling rose | Anchor / Vinay Clair / Polo Rider / North West.
/ Electronic Regulator.

10 | Brass Batten / Angle Holder. Kinjal / Antex / Emperor/Anchor/Havells/Bajaj.

11 | Modular Switch / Socket / Crabtree (VERONA), Anchor (Vision), L&T (Entice),
Blanking Plate /PVC Box / MK  (Citric), Legrand (Myrius), Schneider
Metal (GI) Switch Box (the (Opale)/Roma
gauge of GI Box shall not less
than 20 SWQG, of the same
make that of Switch) Front
Plates, Telephone, T.V. Outlets
Socket / Fan Regulator.

12 | Lamp for (light fittings) Philips / Osram/ GE/ Bajaj/

Wipro/Crompton/Halonix

13 | XLPE insulated PVC sheathed Finolex/ Cable Corporation of India / R.R. Kabels/
1.1 KV grade Al. conductor Universal Cable/Havells/KEI/ Polycab.
armoured UG cable.

Galvanize Octagonal Street light | Bajaj/ Transrail/ Valmont/Aster.

14 | pole/ High Mast & galvonised

bracket.
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HRC Protection Fuses/ Fuse
Fittings.

Siemens/ L&T/ Schneider /ABB

15
16 | Selector Switches/ Indicating AE/ Enercon/ L&T/ Neptune/ Conserve/ Secure/
Lamps (LED type) Keycee/ Vaishnav
17 | Digital Ammeter/ Voltmeter Conserve/ Secure/Enercon/AE/ MECO/
Universal/ Rishab/ Yokins
18 | Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE or equivalent
19 | LUGS, Thimble, Cable Glands Dowels/ Multi/ COMET/ Hex/ Jhonson /
Gripwell/Comex/Comed
20 | Timer L&T/ Siemens/ Schinder/ Hager/ Legrand
21 | Modular Blanking Plate Clipsal, Crabtree, MK, Anchor, Legrand, L&T,
ROMA, Siemens Northwest
22 | G.I. Pipe Jindal/ Tata/ Prakash/Surya
23 | Power contactor L&T / Siemens / Schinder/Legrand /ABB
24 | Fluorescent Tube Fittings Surya/ Keslec/ Trilux,/ Bajaj,/ Osram, /GE ,
Wipro,/ Crompton/ Philips /Halonix
25 | Tap-off Box (Plug in Type), End | C&S Electric & Switchgear, L & T, ABB, Siemens,
Feed Unit Schneider, Tricolite
26 | LT Panels / Feeder Pillars / L & T, ABB, Siemens, Schneider, Tricolite, Adlec,
Floor Panels for upto 400A i/c CRS, Sudhir, Jakson, Advance Panel (Narela),
switchgear Adhunik, Havells.
27 | MPCB L&T, ABB, Siemens, Schneider
28 | LED fittings Havells/Wipro/CGL/Philips/Bajaj/Osram /Halonix
29 | LED Make Nichia / citizen/ Lumileds / APT
Electronics/Cree/Osram /Bridgelux.
30 | Static Voltage Stabilizer Reputed make as approved by Engineer-In-Charge
31 | Loudspeaker, Amplifier, Volume | JBL,BOSE,BOSCH, Electro-Voice, Sennheiser, D &
Controller, B audiotechnik, meyer Sound
31 | Ceiling Fan Havells /Bajaj/Usha/Crompton/Halonix
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ADDITIONAL CONDITIONS

. The work is to be executed in the AIIMS Raipur Residential Complex which is under
security restrictions. Restrictions are imposed by the security authorities on the working
and movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions. The contractor will have to submit names with Photo IDs of the persons &
workmen whom he proposed to engage at least two days in advance so that entry permits
are issued by the security authorities. If he fails to observe this condition the entry of
labourers will not be possible. No claim of damages due to loss of man hours will be

admissible.

. Work site will be kept neat and clean.

. The security agencies may impose restrictions on the working hours, movement of
vehicles for transportation of materials. The contractor shall be bound to follow all such
restrictions and adjust the programme for execution accordingly. He should take into
consideration all factors and contingencies while quoting rates. No claim what so ever

shall be entertained by the department on this account.

Any damage done by the contractor to any existing work during the course of execution
of the work shall
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Annexure - 1

Fortnightly Maintenance Operations

S. Items to be checked

Checked
By

1. | Check and lubricate by Grease cup or top up oil on slave type bearing

on.

a) Motor shaft

b) Defector sleave shaft

c) Governor pulley

2. | Check and lubricate sleave bearing of Governor tensioning pully at the

pit.

Remarks and Signature of Firm's Representative by whom above job carried out:-

Remarks and signature of concerned Junior Engineer (E): -

Remarks and Signature of concerned Assistant Engineer (E): -
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Annexure — II

Monthly Maintenance Operations

No.

Items to be checked

Checked
By

Check and lubricate by Grease cup or top up oil on slave type bearing

on.

a) Motor shaft

b) Defector sleave shaft

c) Governor pulley

Check and lubricate sleave bearing of Governor tensioning pully at the

pit.

Controller

Cleaning of contacts and shielding with caron tetrachloridese (CCLA)

Move relay armature by hand for free movement and see that contacts

are properly aligned.

Replace carbon contacts if worn out.

Check flexible leads to relays

Check fuses of controller and mains.

Check oil level in dash pots.

Motor generator and/ or D.C. motor

Check and adjust carbon brushes. spring pressure commutator, reseat

brushes S.S.

Greasing of bearing

A.C. Motor

Lubricate bearings

Clean ventilation passages

Gear Box

Inspect forstray noises and oil leaks

Check Axial play of worn shaft

Lubricate bearing and top up in gearbox.

Brake

Clean if oily and trace source of oll leakage

Adjust clearance between shoes and drum.

Selector

Clean contacts

Adjust for improper levelling

Check tape safety switch
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iv) | Lubricate shaft bearings

v) | Check performance without load with full load

09. | Governor

i) | Lubricate Bearings. Check that the leaders works smoothly

ii) | Check that electrical contact opens before the rope sets locked

10. | Ropes

i) | Check condition of hoist ropes and governor rope

ii) | Check slack rope safety switch

iii) | Lubricate rope if too dry.

iv) | Lubricate guides and guide shoe.

v) | Check that the buffers are in proper position and measure and record

counter weight buffer clearance with car at the top.

11. | Retiring CAM and Locks

i) | Check operation of cam and lock from the top of the car at each landing.
Check that retiring cam solenoid is not getting over heated and that

movement of the cam is smooth.

ii) | Check that all locks are functioning properly both mechanically and
electrically after opening the cover. Check all sets screws and springs

and replace if necessary the lever should lock the beak properly.

iii) | Check that the retiring cam does not touch the lock roller at the landing

which is being passes

iv) | Check that car gate switch operates properly.

v) | Check door closer safety, clean and read just if necessary.

vi) | Lubricate top track and door, motor and leakage

vii) | Check the landing doors can be opened by emergency keys.

12. | Other if required

Remarks and Signature of Firm's Representative by whom above job carried out:-

Remarks and signature of concerned Junior Engineer (E): -

Remarks and Signature of concerned Assistant Engineer (E): -
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Annexure — III

Quarterly Maintenance Operations

S. Items to be checked Checked
No. By
1. | Check that lift stops in downward direction properly with 25% over load
with operation of the "Emergency" stop when lift is moving at full speed.
2. | Check that levelling is within limits 75mm for single speed lifts and
10mm for other lifts.
3. | Check and lubricate by Grease cup or top up oil on slave type bearing
on.
a) Motor shaft
b) Defector sleave shaft
c) Governor pulley
4. | Check and lubricate sleave bearing of Governor tensioning pully at the
pit.
5. | Controller
i) | Cleaning of contacts and shielding with caron tetrachloridese
(CCLA)
ii) | Move relay armature by hand for free movement and see that contacts
are properly aligned.
iii) | Replace carbon contacts if worn out.
iv) | Check flexible leads to relays
v) | Check fuses of controller and mains.
vi) | Check oil level in dash pots.
6. | A.C. Motor
i) | Lubricate bearings
ii) | Clean ventilation passages
7. | Gear Box
i) | Inspect forstray noises and oil leaks
ii) | Check Axial play of worn shaft
iii) | Lubricate bearing and top up in gearbox.
8. | Brake
i) | Clean if oily and trace source of oll leakage
ii) | Adjust clearance between shoes and drum.
9. | Selector

Clean contacts

82 |Page



Adjust for improper levelling

Check tape safety switch

iv) | Lubricate shaft bearings

v) | Check performance without load with full load

10. | Governor

i) | Lubricate Bearings.

Check that the leaders works smoothly

ii) | Check that electrical contact opens before the rope sets locked

11. | Ropes

i) | Check condition of hoist ropes and governor rope

ii) | Check slack rope safety switch

iii) | Lubricate rope if too dry.

iv) | Lubricate guides and guide shoe.

v) | Check that the buffers are in proper position and measure and record
counter weight buffer clearance with car at the top.

12. | Retiring CAM and Locks

i) | Check operation of cam and lock from the top of the car at each landing.
Check that retiring cam solenoid is not getting over heated and that
movement of the cam is smooth.

ii) | Check that all locks are functioning properly both mechanically and
electrically after opening the cover. Check all sets screws and springs
and replace if necessary the lever should lock the beak properly.

iii) | Check that the retiring cam does not touch the lock roller at the landing
which is being passes.

iv) | Check that car gate switch operates properly.

v) | Check door closer safety, clean and read just if necessary.

vi) | Lubricate top track and door, motor and leakage.

vi) | Check the landing doors can be opened by emergency keys.

13. | Machine Room

i) | Check and adjust overload relay and phase failure relay.

ii) | Check power wiring terminations in switch motor, controller and power
switching relays

iii) | Check Commutator.

iv) | Check lubrication of all equipments

14. | Hoist way

Check Rope fastening at the car and counter weight.

Check Guide clamps
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iii)

Check upper and lower limit switches for proper connections after
physical inspections to get the lift to over travel by holding from

controller and see that the switches operate properly.

iv) | Check Guide clearance and adjust
v) | Check conditions of trailing cable and terminations at junction boxes
14. | Other if required

iii)

Note- The activities mentioned in the scope of work are indicative & not exhaustived any
operation & maintenance required during the currency of the work will be carried out as
per Lift OEM maintenance manual & direction of Engineer-In-Charge.

Remarks and Signature of Firm's Representative by whom above job carried out:-

Remarks and signature of concerned Junior Engineer (E): -

Remarks and Signature of concerned Assistant Engineer (E): -
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Schedule of Quantity

Name of Work: Comprehensive Maintenance of 10Nos. 8 Passenger Johnson Make
Lift at AIIMS Residential Complex, Raipur.

NIT No: 18/EE/AIIMS/RPR/2023-24

Sl.
No.

Item Description

Quantit
y

Units

Estimate
d Rate in
Rs. P

TOTAL
AMOUNT
(Inclusive of
all Taxes) in
Rs. P

2

6

Comprehensive Maintenance  of  various
parts/component of Lift Car Cabin/ Lift Shaft/
Lift Machine Room comprising of JOHNSON
Make 10 Nos., 08 Passengers lift i/c all repairing,
lubrication of all parts and components governed
by following i/c C/W smooth operation of lift as
under.

(@) Comprehensive maintenance of machine
motor, controlled gear and other parts i/c worm
gears and thrust bearing, breake magnet caoil,
brake motor, break shoes, Carbon brushed,
winding of commentators rotary elements, contact
- coil, resistance temperature for preparation of
motor, all other machined parts using genuine
parts for this purpose.

(b) Renewable/Replacement of guide shoes,
guide roller, wires rope and other necessary to
ensure smooth and quite operation and adequate
factor of safety to equalised the tesision on all
hoisting rope and replacement of conductor cable
traveling cable, governor etc as required.

(c) Periodically examination and lubrication
elignement of all necessary parts i/c traveling
cable, safety device etc.
CAMC include All Repair, Rectification,
Replacement and mandatory safety check
required to ensure uninterrupted smooth and safe
operation along with alternate arrangement for
components taken down for
repair/rewinding/rectification include all type
Mechanical, Electrical & Electronics component
with Accessories etc. as specified by lift
manufacturer and directed by Engineer-in-Charge.
(1JOB=1LIFT/MONTH)

Total Job=10 Job x 12  Month=120
Note: Excluding supplying & Replacement of
major item as mentioned in PART-"B" sr. no 02 to
11.)

120.00

Per
Job

3957.00

474840.00
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Supplying & Replacement including taking out
of existing defective Powder Coated MS Car
Panel/enclosure with scratch proof panels in
approved finish fitted in 08 passenger lift, with
necessary arrangement etc.as required, specified
and directed by Engineer-in-Charge.

1.00

Each

128607.00

128607.00

Supplying & Replacement including taking out
of defective powder coated MS landing & car
doors panel set with scratch proof car door in
approved finish fitted in 08 passenger lift, with
necessary arrangement etc. as required, specified
and directed by Engineer-in-Charge.

1.00

Each

63127.00

63127.00

Supplying & Replacement of existing
Motor/Stator including taking out of defective
Motor/Stator with necessary arrangement etc. in
08 passenger lift,as required., specified and
directed by Engineer-in-Charge.

1.00

Each

49981.00

49981.00

Repair & Rewinding of existing Motor/Stator
including taking out of defective
Motor/Stator/Parts with necessary arrangement
of transportation etc. in 08 passenger lift,as
required., specified and directed by Engineer-in-
Charge.

1.00

Each

14994.00

14994.00

Supplying & Replacement including taking out
of defective drive unit in lift control panel with
necessary arrangement etc. in 08 passenger
lift,as required, specified and directed by
Engineer-in-Charge.

1.00

Each

162782.00

162782.00

Supplying & Replacement including taking out
of defective Exhaust Fan with necessary
arrangement etc. in 08 passenger lift, as
required, specified and directed by Engineer-in-
Charge.

5.00

Each

2578.00

12890.00

Supplying & Replacement of Sealed
Maintenance Free 12 V, 7Ah Battery Make
Exide,Amaron, HBL as specified and directed by
Engineer-in-Charge.

24.00

Each

1134.00

27216.00

Supplying & Replacement of Sealed
Maintenance Free 12 V , 18Ah Battery Make
Exide,Amaron,HBL as specified and directed by
Engineer-in-Charge.

16.00

Each

2417.00

38672.00

10

Supplying & Replacement of Sealed
Maintenance Free 12 V, 2.5Ah Battery Make
Exide,Amaron, HBL as specified and directed by
Engineer-in-Charge.

10.00

Each

1791.00

17910.00

11

Supplying & Replacement of defective
Bulb/TL in the lift Car by 10-12W LED Batten
6500K minimum system lumen Out put 800Im
Make: CGL/Havells/Halonixs etc. as specified
and directed by Engineer-in-Charge.

10.00

Each

423.00

4230.00

Sigoaiuie FNot \f?ﬂ
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