ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

OFFICE OF THE
EXECUTIVE ENGINEER
PROJECT CELL AIIMS, RAIPUR

NOTICE INVITING e-TENDER

N.I.T. NO. 28/EE/AIIMS/RPR/2023-24 (2nd Call)

NAME OF WORK : Repair, Rectification, Replacement, Testing &
Commissioning of 100 kVA and 300 kVA UPS
System & Annual Maintenance Contract of 100
kVA and 300 kVA UPS installed at Hospital
Complex, AIIMS Raipur.

ESTIMATED COST : Rs. 1,08,96,695.00
EARNEST MONEY : Rs. 2,18,000.00
CONTRACT PERIOD : 12 months

TYPE OF WORK : Maintenance

e-sign by Prashant Kumar Ravi
Executive Engineer
AIIMS, Raipur
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INSTRUCTIONS FOR ONLINE BID SUBMISSION

The bidders are required to submit soft copies of their bids electronically on the CPP Portal,
using valid Digital Signature Certificates. The instructions given below are meant to assist the
bidders in registering on the CPP Portal, prepare their bids in accordance with the requirements
and submitting their bids online on the CPP Portal.

More information useful for submitting online bids on the CPP Portal may be
obtained at: https://eprocure.gov.in/eprocure/app.

REGISTRATION:

1) Bidders are required to enrol on the e-Procurement module of the Central Public Procurement
Portal (URL: https://eprocure.gov.in/eprocure/app) by clicking on the link “Online bidder
Enrolment” on the CPP Portal which is free of charge.

2) As part of the enrolment process, the bidders will be required to choose a unique username
and assign a password for their accounts.

3) Bidders are advised to register their valid email address and mobile numbers as part of the
registration process. These would be used for any communication from the CPP Portal.

4) Upon enrolment, the bidders will be required to register their valid Digital Signature
Certificate (Class II or Class III Certificates with signing key usage) issued by any Certifying
Authority recognized by CCA India (e.g. Sify/nCode /eMudhra etc.), with their profile.

5) Only one valid DSC should be registered by a bidder. Please note that the bidders are
responsible to ensure that they do not lend their DSC’s to others which may lead to misuse.

0) Bidder then logs in to the site through the secured log-in by entering their user ID /
password and the password of the DSC / e-Token.

SEARCHING FOR TENDER DOCUMENTS:

1) There are various search options built in the CPP Portal, to facilitate bidders to search active
tenders by several parameters. These parameters could include Tender ID, Organization
Name, Location, Date, Value, etc. There is also an option of advanced search for tenders,
wherein the bidders may combine a number of search parameters such as Organization
Name, Form of Contract, Location, Date, Other keywords etc. to search for a tender published
on the CPP Portal.

2) Once the bidders have selected the tenders they are interested in, they may download the
required documents / tender schedules. These tenders can be moved to the respective ‘My
Tenders’ folder. This would enable the CPP Portal to intimate the bidders through SMS / e-
mail in case there is any corrigendum issued to the tender document.

3) The bidder should make a note of the unique Tender ID assigned to each tender, in case they
want to obtain any clarification / help from the Helpdesk.
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PREPARATION OF BIDS:

1) Bidder should take into account any corrigendum published on the tender document before
submitting their bids.

2) Please go through the tender advertisement and the tender document carefully to understand
the documents required to be submitted as part of the bid. Please note the Number of covers
in which the bid documents have to be submitted, the number of documents - including the
names and content of each of the document that need to be submitted. Any deviations from
these may lead to rejection of the bid.

3) Bidder, in advance, should get ready the bid documents to be submitted as indicated in the
tender document / schedule and generally, they can be in PDF / XLS / RAR / DWF/JPG
formats. Bid documents may be scanned with 100 dpi with black and white option which
helps in reducing size of the scanned document.

4) To avoid the time and effort required in uploading the same set of standard documents which
are required to be submitted as a part of every bid, a provision of uploading such standard
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to
the bidders. Bidders can use “My Space” or “Other Important Documents” area available to
them to upload such documents. These documents may be directly submitted from the “My
Space” area while submitting a bid, and need not be uploaded again and again. This will lead
to a reduction in the time required for bid submission process.

SUBMISSION OF BIDS:

1) Bidder should log into the site well in advance for bid submission so that they can upload the
bid in time i.e. on or before the bid submission time. Bidder will be responsible for any delay
due to other issues.

2) The bidder has to digitally sign and upload the required bid documents one by one as
indicated in the tender document.

3) Bidder has to select the payment option as “offline” to pay the tender fee / EMD as applicable
and enter details of the instrument.

4) Bidder should prepare the EMD as per the instructions specified in the tender document. The
original should be posted/couriered/given in person to the concerned official, latest by the
last date of bid submission or as specified in the tender documents. The details of the
DD/any other accepted instrument, physically sent, should tally with the details available in
the scanned copy and the data entered during bid submission time. Otherwise the uploaded
bid will be rejected.

5) Bidders are requested to note that they should necessarily submit their financial bids in the
format provided and no other format is acceptable. If the price bid has been given as a
standard BoQ format with the tender document, then the same is to be downloaded and to be
filled by all the bidders. Bidders are required to download the BoQ file, open it and complete
the white coloured (unprotected) cells with their respective financial quotes and other details
(such as name of the bidder). No other cells should be changed. Once the details have been
completed, the bidder should save it and submit it online, without changing the filename. If
the BoQ file is found to be modified by the bidder, the bid will be rejected.
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7) The server time (which is displayed on the bidders’ dashboard) will be considered as the
standard time for referencing the deadlines for submission of the bids by the bidders, opening
of bids etc. The bidders should follow this time during bid submission.

8) The documents being submitted by the bidders would be encrypted using PKI encryption all
techniques to ensure the secrecy of the data. The data entered cannot be viewed by
unauthorized persons until the time of bid opening. The confidentiality of the bids is
maintained using the secured Socket Layer 128-bit encryption technology. Data storage
encryption of sensitive fields is done. Any bid document that is uploaded to the server is
subjected to symmetric encryption using a system generated symmetric key.

9) Further this key is subjected to asymmetric encryption using buyers/bid opener’s public
keys. Overall, the uploaded tender documents become readable only after the tender opening
by the authorized bid openers.

10) The uploaded tender documents become readable only after the tender opening by the
authorized bid openers.

11) Upon the successful and timely submission of bids (i.e. after Clicking “Freeze Bid
Submission” in the portal), the portal will give a successful bid submission message & a bid
summary will be displayed with the bid no. and the date & time of submission of the bid with
all other relevant details.

12) The bid summary has to be printed and kept as an acknowledgement of the submission of
the bid. This acknowledgement may be used as an entry pass for any bid opening meetings.

ASSISTANCE TO BIDDERS:

1) Any queries relating to the tender document and the terms and conditions contained therein
should be addressed to the Tender Inviting Authority for a tender or the relevant contact
person indicated in the tender.

2) Any queries relating to the process of online bid submission or queries relating to CPP Portal
in general may be directed to the 24x7 CPP Portal Helpdesk number 0120-4200462, 0120-
4001002.

3) For any further assistance, please contact to the office of Executive Engineer, AIIMS Raipur.

5|Page



ALL INDIA INSTITUTE OF MEDICAL SCIENCES, RAIPUR

INFORMATION AND ISNTRUCTIONS FOR bidders FOR e-TENDERING FORMING PART OF BID
DOCUMENT AND TO BE POSTED ON WEBSITE
(Applicable for inviting Open bids system)

NOTICE INVITING e-TENDER

“Repair, Rectification, Replacement, Testing &
Commissioning of 100 kVA and 300 kVA UPS System &

(a) [Name of Work Annual Maintenance Contract of 100 kVA and 300 kVA UPS
installed at Hospital Complex, AIIMS Raipur.”
(b) INIT No. 28/EE/AIIMS/RPR/2023-24 (2rd Call)
(©) Estimated Cost put to Rs. 1,08,96,695.00
tender
) Rs. 2,18,000.00 (to be submitted in the form of an account payee
Farnest Money Depos{t demand draft, fixed deposit receipt from a commercial bank, bank
( Mandatory to submit . . .
(d) original EMD for guarantee issued/ confirmed from any of the commercial bank in
participating in Bid) India in favour of AIIMS, Raipur in the office of Project cell, AIIMS,
Raipur before the last date of opening of technical Bid.
(e) [Period of Completion 12 months
(n [LastDate & Time of ;3 49 5993 Upto 15:00 Hours
Submission
Date & Time f i
(g) o€ & e 10T OPEIAS 14 09.2023 after 15:30 Hours.

of Technical Bid

The intending Bidder must read the Terms &conditions carefully. He/ She should only submit bid if

consider himself/herself eligible and bidder in possession of all the documents required.

Information and Instructions for bidders posted on website shall from part of bid document.

The Bid documents consisting of specifications, the schedule of quantities of various types of items to be

executed

and the set of terms &conditions of the contract to be complied with and other necessary

documents can be seen and downloaded from website www.aiimsRaipur.edu.in Or

https:/ /eprocure.gov.in/eprocure/app.

Those contractors not registered on the website mentioned above, are required to get registered

beforehand.

The intending bidder must have valid class-III digital signature to submit the bid.

On opening date, the contractor can login and see the bid opening process. After opening of bids he will

receive the competitor bid sheets.

Contractor can upload documents in the form of JPG format and PDF format.
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Contractor must ensure to quote rate of each item. The column meant for quoting rate in figures appears
in pink color and the moment rate is entered, it turns sky blue. In addition to this, while selecting any of
the cells a warning appears that if any cell is left blank the same shall be treated as “0”. Therefore, if any
cell is left blank and no rate is quoted by the bidder, rate of such item shall be treated as “0” (ZERO). In

such a case, firm will have to execute those items free of cost.

The department reserve the right to reject any prospective application without assigning any reason and
to restrict the list of qualified contractors to any number deemed suitable by it, if too many bids are

received satisfying the laid down criterion

Executive Engineer
AIIMS, Raipur
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CPWD-6 FOR e-TENDERING

. The Executive Engineer, AIIMS, Raipur on behalf of Director, AIIMS, Raipur invites online
Percentage Rate/ HtemRate bids in Two bid system (Technical cum Eligibility & Financial)
from Original Equipment Manufacturer/ Authorized Service agencies/ Specialized
agency for the “Repair, Rectification, Replacement, Testing & Commissioning of 100
kVA and 300 kVA UPS System & Annual Maintenance Contract of 100 kVA and 300
kVA UPS installed at Hospital Complex, AIIMS Raipur.”

. The work is estimated to cost Rs. 1,08,96,695.00 This estimate, however, is given merely as

a rough guide.

. The intending bidder must read the terms and conditions of Tender document carefully.

Bidder may submit bid having all required documents.

. Intending bidders shall have to register at CPPP portal to participate in the tendering
process. For details kindly visit website http:// eprocure.gov.in/eprocure/app or In case
the bidder requires any elucidation regarding the tender documents, may contact to the

office of Project Cell, AIIMS Raipur before the opening of tender date.

. For e-tendering of this tender, downloaded from AIIMS Raipur website and Central Public

Procurement Portal (CPPP) e-Procurement website.

. The intending bidders must have valid class-III digital signature to submit the bid. Manual

bid shall not be accepted in any circumstance. The complete bidding process is online

bidding; Bidder should have valid digital Signature Certificate (DSC) for online submission
of bids.

. The bid document consisting of the schedule of quantities of various types of items
to be executed and the set of terms and conditions of the contract to be complied
with and other necessary documents can be seen and downloaded from website

http:// eprocure.gov.in/eprocure/app free of cost.

. The bid can be submitted only after uploading the mandatory scanned documents up to 100
dpi Copies of eligibility documents and EMD as specified on the e-tendering website within
the period of tender submission. Bidders can upload documents in the form of JPG format,

PDF format and any other format as permissible by the e-tendering portal.

. Bidders must ensure to quote rate of each item. If any cell is left blank the same shall be
treated as"0".Therefore, If any cell is left blank and no rate is quoted by the bidder, rate of
such item shall be treated as "0"(ZERO).After submission of the bid online the contractor can
re-submit revised bid any number of times but before last time and date of submission of bid

as notified.
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10.After submission of bid online, it can be revised any number of times before specified time
on last date of submission of bid. While submitting the revised bid, bidder can revise the rate
of one or more item(s) any number of times (need not re-enter rate of all the items) but before

last time and date of submission of bid as notified.

11.Financial bids shall be opened online only for bidders for whom EMD and other uploaded
documents are found in order and who are found to be eligible to bid for work. On opening
date, the bidder can log in and see the bid opening process. After opening of bid he/she will

receive the competitor bid sheets.

12.1If the bidder is found ineligible after opening of technical cum eligibility, bid shall become
invalid.

13.The Bidders shall have to submit original instrument for EMD before the last date of
opening of TECHNICAL cum Eligibility Bid to the office of Tender Opening Authority.
Bid security will be refunded to the successful bidder on receipt of a performance
security. Bid securities of the unsuccessful bidders will be returned within 30 days of

declaration of result of technical bid evalution.

14.The Technical cum Eligibility bid shall be opened first on due date and time as mentioned
above. Opening of financial bids of contractors qualifying the eligibility shall be opened at a

later date.

15. The department reserves the right to reject any prospective application without assigning
any reason and to restrict the list of qualified contractors to any number deemed suitable by

it, if too many bids are received satisfying the laid down criteria.

16.Performance Guarantee: The successful contractor will be required to furnish a

Performance guarantee of 3% (Three Percent) of Tendered Value after receiving

notification of award in the form of an account payee demand draft, fixed deposit

receipt from a commercial bank, bank guarantee issued/ confirmed from any of the

commercial bank in India in the name of the "All India Institute of Medical Sciences,

Raipur" which shall be kept valid for a period of 6 months beyond completion of all
the contractual obligations. The Performance Guarantee can be forfeited in the event of any
breach or negligence or non-observance of any condition of contract or for unsatisfactory
performance or non-observance of any condition of the contract. Performance Security will
be released after successful completion of work under the contract. In case the contractor
fails to deposit the said performance guarantee within the period including the extended
period if any, the Earnest Money deposited by the contractor shall be forfeited automatically
without any notice to the contractor. The earnest money deposited along with tender shall be

returned after receiving the aforesaid performance guarantee.
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17.Sources and Verification of Bank Guarantees

Bank Guarantee for Bid Security (EMD), Performance Guarantee, Security Deposit should
be irrevocable and operative Bank Guarantee (BG) as per format enclosed in the Bid

Document and should be issued by a Scheduled Commercial (i.e. Indian or Foreign Banks

included in the Second Schedule of Reserve Bank of India Act, 1934 excluding Co-operative

banks or Regional Rural Banks). frn—ease—of foreign—bidders—or—in—ease—of GTE—if Bank

iee. The Issuing
Bank should also state the name and designation of the next Higher Authority of the
Officials who have issued the Bank Guarantee. Bank guarantees submitted by the
tenderers/ contractors as EMD/ performance securities need to be immediately verified
from the issuing bank before acceptance. There may not be any need to get the Bank
Guarantee vetted from legal/ finance authority if it is in the specified format. Guidelines for
verification of BGs submitted by the bidders/ contractors against EMD/ performance

security/ advance payments and for various other purposes are as follows:
i) BG shall be as per the prescribed formats;

ii) The BG contains the name, designation and code number of the Bank officer(s) signing

the guarantee(s);

iii) The address and other details (including telephone no.) of the controlling officer of the
bank are obtained from the branch of the bank issuing the BG (this should be included
in all BGs). The confirmation from the issuing branch of the bank is obtained in writing
though registered post/ speed post/ courier. The bank should be advised to confirm the
issuance of the BGs specifically quoting the letter of Procurement Entity on the printed
official letterhead of the bank indicating address and other details (including telephone
nos.) of the bank and the name, designation and code number of the officer(s)
confirming the issuance of the BG; Pending receipt of confirmation as above,
confirmation can also be obtained with the help of responsible officer at the field office,
which is close to the issuing branch of the bank, who should personally obtain the
confirmation from issuing branch of the bank and forward the confirmation report to the

concerned procurement entity.

18.Intending Bidders are advised to inspect and examine the site and its surroundings and
satisfy themselves before submitting their bids, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary

information as to risks, contingencies and other circumstances which may influence or
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affect their bid. A bidder shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charge consequent on any misunderstanding or otherwise
shall be allowed. The bidders shall be responsible for arranging and maintaining at his own
cost, all materials, tools & plants, water, electricity access, facilities for workers and all
other services required for executing the work unless otherwise specifically provided for in
the contract documents. Submission of a bid by a bidder implies that he has read this
notice and all other contract documents and has made himself aware of the scope and

specifications of the work to be done and of conditions.

19.The Tender paper/documents can be seen / downloaded from Official website & submitted

through Online.

20.The competent authority on behalf of the Director, AIIMS, Raipur does not bind itself
to accept the lowest or any other bid and reserves to itself the authority to reject any or
all the bids received without the assignment of any reason. All bids in which any of the
prescribed condition is not fulfilled or any condition including that of conditional rebate is

put forth by the bidder shall be summarily rejected.

21.Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited
and the bids submitted by the contractors who resort to canvassing will be liable to

rejection.

22.The Competent Authority, the Engineer-In-Charge, reserves to himself the right of
accepting the whole or any part of the bid and the bidder shall be bound to perform the

same at the rate quoted.

23.The contractor shall not be permitted to bid for works in the AIIMS, Raipur responsible
for award and execution of contracts, in which his near relative is posted as an officer in
any capacity between the grades of Executive Engineer and Junior Engineer (both
inclusive). He shall also intimate the names of persons who are working with him in any
capacity or are subsequently employed by him and who are near relatives to any gazette
officer in the AIIMS, Raipur. Any breach of this condition by the contractor would render

him liable to be removed from the approved list of contractors of this Department.

24.The bid for the works shall remain open for acceptance for a period of 90 days from the

date of opening of bids.

25.This notice inviting bid shall form a part of the contract document. The
successful bidder/ contractor, on acceptance of his bid by the Accepting Authority shall
within 15 days from the stipulated date of start of the work, sign the contract consisting
of “The Notice Inviting bid, all the documents including additional conditions,

specifications and drawings, GCC, if any, forming part of the bid as uploaded at the time
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of invitation of bid and rate quoted online at the time of submission of bid and

acceptance thereof together with any correspondence leading thereto.

26.Purchase preference shall be given to Class-I local supplier(s) based on their declaration of
the percentage (%) of minimum local content used in the manufacturing of quoted product
as per Public Procurement (Preference to make in India), Order 2017 notification issued by
Gol, Ministry of Commerce and Industry, Department of Industrial Policy and Promotion
(DIPP) vide order no. P-45021/2/2017-PP (BE-II) dated 15/06/2017 and order no.
31026/65/2020-MD dated 30/12/2020 issued by Ministry of Chemicals & Fertilizers,

Department of Pharmaceuticals

“Local Content” means the amount of value added in India which shall be the total

value of the item procured (excluding net domestic indirect taxes) minus the value of

imported content in the item (including all customs duties) as a proportion of the total

value, in percent.

27.1t is expected that, all the participating BIDDER companies have understanding and prior
knowledge about the “Make in India” Initiative and Price Preference Policy of Govt. of India.
However, it is once again emphasized that before participating this e-tender please carefully
read the “Make in India” Initiative and directives of Govt. of India, since in case if any “Make
in India” Registered Company will participate against this e-tender, the Price preference as
per the same will be given to such participating Bidder company for ensuring necessary

compliances of “Make in India” Policy of the Govt. of India.

28.Eligibility of Bidder

() Minimum Eligibility Criteria :

(i) The Applicant should be Original Equipment Manufacturer/ Authorized Service agencies/

Specialized agency.

(i) Average annual financial turnover on construction works should be at least 30% of the
estimated cost put to tender during the immediate last three consecutive financial years.
The value of annual turnover figures shall be brought to current value by enhancing the

actual turnover figures at simple rate of 7% per annum.

(iii) Experience of having successfully completed similar work in Govt./ Semi Govt./ PSU/
Autonomous Bodies of Govt. during last 7 years ending on previous day of last day of

submission of tender
Three similar* works each of value not less than 40% of the estimated cost put to tender
OR

Two similar* works each of value not less than 60% of the estimated cost put to Tender
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OR

One similar* work of value not less than 80% of the estimated cost put to tender

Similar Works means “Repair / Maintenance of UPS System of 30 KVA and
above”.

(b) Bid Capacity and Technical Eligibility Criteria:

(i) The bidder who comply with the above Minimum Eligibility Criteria will be eligible
further for consideration of bid(s) only if their available bid capacity is more than the

Estimated Cost Put To Tender for the work mentioned in this Notice Inviting Tender.
The available bid capacity shall be calculated as under:
Assessed available Bid Capacity = (A*N*1.5-B)

Where

‘N’= Number of years prescribed for completion of work for which bid has been

invited.
‘A’ = Maximum turnover in construction works executed in any one year during the
last seven years taking into account the completed as well as works in progress.
The value of completed works shall be brought to current costing level by
enhancing at a simple rate of 7% per annum
‘B’= Value of existing commitment and ongoing works to be completed
The values for
A= Computed for the Bidder from Performa-III
N= No. of years for “Period of Completion” for work for which NIT is invited.
B= Computed for the Bidder from Performa-VI
Bidder shall submit details of ongoing works as per Performa-III and Performa-VI

(i) For the Contractors to whom any work(s) in AIIMS Raipur is awarded and in progress,
prior to Opening of Financial Bid, a Monthly Performance Report for contractors will be

prepared by the Engineer-in Charge to ascertain their performance to complete any
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()

additional work in AIIMS Raipur within Stipulated Time of completion of work or
Extended Time of completion of work (if any). Any adverse remark in the Monthly
Performance Report for contractor shall result in rejection of Technical Bid of such
contractor for this NIT. This criteria for Technical Eligibility of Bidder may be relaxed in
the case of contractor whose performance has been found to be very high order with the

approval of Director, AIIMS Raipur.
Contractual Performance in Other Departments

Letter of past contractual performance to be submitted by bidder as per Performa -VII

29.8igning of bid document:

a.

If the bidder is an individual, the bid shall be signed by him above his full type written

name and current address.

If the bidder is a proprietary firm, the bid shall be signed by the proprietor above his full

type written name and the full name of his firm with its current address.

If the bidder is a firm in partnership, the bid shall be signed by all the partners of the
firm above their full type written names and current addresses, or, alternatively, by a
partner holding power of attorney for the firm. In the later case a certified copy of the
power of attorney should accompany the application. In both cases a certified copy of
the partnership deed and current address of all the partners of the firm should

accompany the application.

If the bidder is a limited company or a corporation, the bid shall be signed by a duly
authorized person holding power of attorney for signing the application accompanied by
a copy of the power of attorney. The bidder should also furnish a copy of the

Memorandum of Articles of Association duly attested by a Public Notary.

30.In the bid documents the word / sentence shall be read as under :-

C.

. President of India - Director, AIIMS, Raipur

. The terms Director General includes CPM/ADG region/ SDG PR Special Director

General / Additional Director General and CPM/ Chief Engineer of the Zone -

Director/Executive Engineer/Executive Engineer, AIIMS, Raipur.

CPWD - AIIMS Raipur.

31.Any dispute or difference arising out of this contract or in connection therewith

which cannot be amicably settled between the parties shall be finally settled under

the rules of council of Arbitration of India by one or more arbitrator appointed in

accordance with the said rules. The arbitration shall take place at Raipur

(Chhattisgarh) and the resulting award shall be final and binding upon the parties and

shall be in lieu of any other remedy.
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PROFORMA OF SCHEDULES

SCHEDULE ‘A’

Schedule of quantities enclosed on separate sheets from page

SCHEDULE 'B'

Schedule of materials to be issued to the contractor:

S.No. | Description of item Qty.

Rates in figures & | Place
words at which of
the material will issue
be charged to the
contractor.

4 5

NIL

SCHEDULE 'C'

Tools and plants to be hired to the contractor

S.No. | Description Hire charges per day Place
of
issue

1 2 3 4
NIL

SCHEDULE ‘D’

Extra schedule for specific requirements/

document for the work, if any.

SCHEDULE °‘E’

Reference to General Condition of Contract

Name of work

OEM Specification and Manual or

as directed by Engineer-in-charge

CPWD GCC-2020 (Maintenance Works)
modified and amendment up to the last
date of submission of tender.

“Repair, Rectification,
Replacement, Testing &
Commissioning of 100 kVA and 300
kVA UPS System & Annual

15| Page



Estimated Cost of work

(i) Earnest money

(ii) Performance Guarantee

(iii) Security Deposit

SCHEDULE ‘F’

GENERAL RULES & DIRECTIONS:
Officer inviting tender

Maximum percentage for quantity of items
of work to be executed beyond which rates

are to be determined in accordance with
Clauses 12.2 & 12.3.

Definitions:
2(v) Engineer-in-Charge

2(viii) Accepting Authority

2(x) Percentage on cost of materials and
labour to cover all overheads and profits

2(xi) Standard Schedule of Rates
2(xii) Department

9(ii) Standard CPWD contract Form

CLAUSE 1

(i) Time allowed for submission of Performance

Guarantee, programme chart

(Time and progress) and applicable labour
Licenses, registration with EPFO,

ESIC and BOCW welfare board or proof of
applying Thereof from the date of issue of
letter of acceptance

(ii) Maximum allowable extension with late fee

@ 0.1% per day of Performance Guarantee

amount beyond the period Provided in (i) above

Maintenance Contract of 100 kVA
and 300 LkVA UPS installed at
Hospital Complex, AIIMS Raipur.”

Rs. 1,08,96,695.00

Rs. 2,18,000.00

(To be returned after receiving of Performance
Guarantee)

3% of tendered value.

2.5% of tendered value.

Executive Engineer, AIIMS Raipur on
behalf of Director AIIMS Raipur.

See below

Executive Engineer, AIIMS Raipur

Executive Engineer, AIIMS Raipur (C.G)

15%

As per Market Rates

Project Cell, AIIMS Raipur.

GCC 2020 (Maintenance Works) &

CPWD Form 7 as modified & corrected
up to last date of receipt of Bid/tender.

07 Days

03 Days
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CLAUSE 2

Authority for fixing compensation under clause 2 : Superintending Engineer/ Director,
AIIMS

CLAUSE 2A

Whether Clause 2A shall be applicable : NA

Authority to decide:
(i) Extension of time : Executive Engineer, AIIMS Raipur (C.G.)

(iii) Shifting of date of start in case of
delay in handing over of site : Executive Engineer/Director, AIIMS Raipur

CLAUSE 5

Time allowed for execution of work — 12 Months

Number of days from the date of issue of letter of : 10 Days
acceptance for reckoning date of start

Mile stone(s) as per table given below:-

Time allowed in Amount to be with-
Sl | Description of Milestone (Physical) | days (from date of | held in case of non-
No start) achievement of

Authorities:

() To take action under clasue 5:- Executive Engineer, AIIMS Raipur or his
successor

PROFORMA OF SCHEDULES CLAUSE 5

Schedule of handing over of site

Part Portion of Site Description Time Period for handing
over reckoned from date
of issue of letter of Intent.
Part A | Portion without any All works 10 days
hindrance
Part B | Portions with NA NA
encumbrances
Part C | Portions dependent NA NA
on work of other
agencies
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CLAUSE 5A
Whether Clause SA shall be applicable : NA
CLAUSE 7

Running Account Bills to be
submitted by Contractor and
payment to be made after 30 days
from payment of Previous RA Bills.

Gross work to be done together with
net payment /adjustment of advances
for material collected, if any, since the
last such payment for being eligible to
interim payment.

CLAUSE 7 A

Whether clause 7A shall be applicable : NA

CLAUSE 8

Authority to decide compensation on account if

contractor fails to submit completion plans : Superintending  Engineer/Director,

AIIMS

CLAUSE 10A : As required by Engineer-in-
Charge

CLAUSE 10B (II)

Whether Clause 10 B (ii) shall be applicable 2 Not Applicable

CLAUSE 10C

Component of labour expressed as percent of

value of work : Not Applicable

CLAUSE 10CC 3 Not Applicable

CLAUSE 11

Specifications to be followed for execution of work: CPWD General Specifications Part-I- 2013

for Internal Electrical Works, Part-II- 1994
for External Electrical Works, Part-IV (Sub
Station- 2013), OEM  Specification
amended up to date and additional terms
& conditions attached.

CLAUSE 12
Authority to decide deviation upto 1.5 times : Executive Engineer/Director, AIIMS
of tendered amount Raipur

The Completion cost of any agreement for maintenance works including works of up-
gradation, aesthetic, special repair, addition/alteration should not exceed two times the
contract amount. Deviation up to 1.25 times of Contract amount shall be approved by
Engineer-in-Charge with recorded reasons. Deviation beyond 1.25 times up to 1.50 times of
contract amount shall be approved by SE with recorded reasons. In exceptional case,
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Director, AIIMS, Raipur shall have power to approve the deviation beyond 1.50 times up to
2.0 times of Contract amount with recorded reason and take suitable corrective action.

12.2 & 12.3

Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for building work : No limit

Maintenance works including works of up-gradation, aesthetic, special repair, addition /

alteration.

(i)

(i)

12.5

In the case of Extra Item(s) being the schedule items (Delhi
Schedule of Rates items), these shall be paid as per the schedule
rate plus cost index considered in the estimated cost put to
tender plus/minus percentage above/below quoted contract
amount. Payment of Extra Item, in case of non-schedule items
(Non-DSR items) shall be made as per Office Memorandum No
DG/CON/313 dated 17.02.2021.

In the case of contract items, which exceed the limit laid down in
Schedule F, the contractor shall be paid rates specified in the
schedule of quantities.

(i) Deviation Limit beyond which clauses
12.2 & 12.3 shall apply for foundation work
(except items mentioned in earth work subhead : No limit
in DSR and related items)

(ii) Deviation Limit for items mentioned in earth
work subhead of DSR and related items : No limit

CLAUSE 16

Competent Authority for deciding reduced

rates.

CLAUSE 18

Superintending Engineer/ Director, AIIMS Raipur

List of mandatory machinery, tools & plants : As required by Engineer -in- Charge
to be deployed by the contractor at site

CLAUSE 19C.........ocoiiiiiiiiiiiiienene, Engineer- in charge (Executive Engineer)
CLAUSE 19D.......c.cccciviiiiiiiinnen. Engineer- in charge (Executive Engineer)
CLAUSE 19G .........cooiviiiiiiiiiininn, Engineer- in charge (Executive Engineer)

CLAUSE 19K ..........ccoiiiiininnin.
CLAUSE 19L .........c.cooeiiininene.

CLAUSE 25

..... Engineer- in charge (Executive Engineer)
..... Applicable

Constitution of Dispute Redressal Committee (DRC): AIIMS, Raipur

CLAUSE 32

Applicable
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Requirement of Technical Representative(s) and recovery Rate

Sl.  |Minimum Disciplin |Designation Mini |[Num |[Rate at which recovery shall be
no. |qualification of (Principal technicallmum |ber |made from the contractor in the
technical / Technical Exper event of not fulfilling provision of
representative representative iance clause 36 (i)
Figure Words
1 Gradute Site 20r5 2 or 5|1 Rs. 15000/- Rupees Fifteen
Engineer or Engineer per month thousand only.
Diploma
Engineer

Assistant Engineers retired from Government services that are holding Diploma will be treated at
par with Graduate Engineers.

Diploma holder with minimum 10 year relevant experience with a reputed construction co. can be
treated at par with Graduate Engineers for the purpose of such deployment subject to the
condition that such diploma holders should not exceed 50% of requirement of degree engineers.

CLAUSE 38

(i) Schedule/statement for determining

theoretical quantity of cement & bitumen

on the basis of

(i) Variations permissible on theoretical quantities

(2)

Cement

For works with estimated cost put to

tender not more than Rs. 25 lakh

For works with estimated cost put to

tender more than Rs. 25 lakh

(b) Bitumen all works

(c) Steel Reinforcement and Structural

steel section for each diameter,
section and category

(d) All other materials

Not Applicable

3% Plus/minus

2% Plus/minus

2.5% Plus & only & nil on minus
side

2% Plus/minus

Nil
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List of Mandatory Documents to be filled in by the bidders in various forms to be scanned
and uploaded within the period of bid submission

1 OEM Authorization certificate.

Scanned Copy of EMD (Original to be submitted as mentioned in Information and

Instructions for Bidders for e-Tendering)

Letter of transmittal (Annexure-A)

Vendor Details as per (Annexure-B)

Structure & Organization (Annexure-C)

Consent Letter (Annexure-E)

Self Certification under Preference to “MAKE IN INDIA” Policy (Annexure —F)

3
4
5
6 | Declaration by Bidder (Annexure-D)
7
8
9

GST Registration Certificate

Proof of Average Annual Financial Turnover should be at least 30% of the estimated cost

put to tender during the immediate last three consecutive financial years (Proforma III)

11 | Details of The Similar Works Completed In Last Seven Years (Performa-IV)

12 | Details of ongoing/existing works (Proforma-VI)

Affidavit on non-judicial paper of Rs. 50/- duly attested by Notary/ Magistrate for PAST
CONTRACTUAL PERFORMANCE (Proforma-VII)

13

e-sign by Prashant Kumar Ravi
Executive Engineer

AIIMS, Raipur
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(Annexure-A)

LETTER OF TRANSMITTAL

From:
To

The Executive Engineer,
Project Cell, AIIMS, Raipur (C.G.)

Subject: Submission of bids for the work of “Repair, Rectification, Replacement,
Testing & Commissioning of 100 kVA and 300 kVA UPS System & Annual
Maintenance Contract of 100 kVA and 300 kVA UPS installed at Hospital
Complex, AIIMS Raipur.”

Sir,

Having examined the details given in the bid document for the above work, I/we hereby submit
the relevant information.

1. I/we hereby certify that all the statement made and information supplied in the enclosed
forms A to F and accompanying statement are true and correct.

2. I/we have furnished all information and details necessary for eligibility and have no
further pertinent information to supply.

3. I/we authorize Engineer-In-Charge or his representative to approach individuals,
employers, firms and corporation to verify our competence and general reputation.

4. I/we submit the requisite certified net worth or solvency certificate and authorize the
Executive Engineer, AIIMS, Raipur to approach the Bank issuing the solvency certificate to
confirm the correctness there of. I/we also authorize the Executive Engineer, AIIMS,
Raipur to approach individuals, employers, firms and corporation to verify our competence
and general reputation.

5. I/we submit the following certificates in support of our suitability, technical knowledge
and capability for having successfully completed the following eligible similar works:

Name of work Certificate from

Certificate: It is certified that the information given in the enclosed eligibility bid
are correct. It is also certified that I / We shall be liable to be debarred, disqualified /
cancellation of enlistment in case any information furnished by me / us is found to be
incorrect.

Enclosures:

Signature(s) of Bidder(s)
Date of submission: Seal of bidder
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Annexure-B

FORM FOR DETAILED INFORMATION BY BIDDER (Vendor Details)

Name of the Bidder

Permanent Account No (PAN)

Particulars of Bank Account

a) Name of the Bank

b) Account Number

c) Name of the Branch

d) Branch Code

e) Address

f) City Name

2) Telephone No

Legal status of the bidder (attach
copies of original document
defining the legal status)

a) An Individual

b)A proprietary firm

c)A firm in partnership

d) A limited company or
Corporation

GST Registration Certificate No

Valid Email ID of the Bidder

Complete Postal Address of the
bidder

(Authorized Signature of the Bidder with Seal)
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Annexure-C

STRUCTURE & ORGANISATION

1. (a) Name

(b) Address of the bidder
2. (a)Telephone no.

(b) Telex no.

(c) Fax no.

(d) E-mail
3. Legal status of the bidder (attach copies of original document defining the legal status)
(a) An Individual

(b) A proprietary firm
(c) A firm in partnership
(d) A limited company or Corporation

4. Particulars of registration with various Government Bodies if any (attach attested

photocopy)
Organization/Place of registration Registration No.
1.
2.
3.

S. Names and titles of Directors & Officers with designation to be concerned with this work.

Signature of Bidder(s) with Seal
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Annexure-D

DECLARATION

It is to certify that:

1) I/We agree with the terms and conditions of it and understood that it will form part of the
agreement.

2) 1 hereby certify that none of my Relative(s) are employed in AIIMS Raipur, Chhattisgarh. In
case at any stage, it is found that the information given by me is false/incorrect, AIIMS shall
have the absolute right to take any action as deemed fit without any prior intimation to me”.

3) I/We undertake and confirm that eligible Work(s) has/have not been got executed through
another contractor on back to back basis. Further, it is stated that, if such a violation comes
to the notice of Department, than I/We shall be debarred for bidding in AIIMS in future
forever. Also, if such a violation comes to the notice of AIIMS, Raipur before date of start of
work, the Engineer-In-Charge shall be free to forfeit the entire amount of Earnest Money
Deposit/Performance Guarantee.

4) I / We have signed (with stamp) uploaded documents of the tender before submitting the
same.

5) All the information and documents given/ uploaded for bids are true.

6) I/ We have provided our e-Mail id for any communication in this regard.

7) 1 have read carefully & understood the important instructions to the all bidders.

Date................ Contractor

E-Mail: (Sign with Seal)

(Annexure-E)
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CONSENT LETTER

“Repair, Rectification, Replacement, Testing & Commissioning of 100 kVA and 300 kVA UPS
System & Annual Maintenance Contract of 100 kVA and 300 kVA UPS installed at Hospital
Complex, AIIMS Raipur.”

I/We hereby give my/ our consent to work as contractor till the completion of work and I/we will
be responsible for execution of work only by skilled persons in the field of related work as per
satisfaction of Engineer-In-Charge.

I/We have experience to technically execute, take measurements and will produce computerized
measurement sheets of work before covering hidden work / job and other exposed works in time as
per clause 6 otherwise measurement will be recorded by the representative of Engineer-In-Charge
which will be bound to me. Final measurement with bill will be produced by me/us within one
month after completion date otherwise representative of Engineer-In-Charge will prepare the same
which will be acceptable and bound to me/us and no any claim in this regard will be made by
me/us.

I/We will provide all invoices and related test certificates of materials as required by E-In-C. All
Analysis of rates for Extra, Deviation items etc. will be produced by me/us in consultation with
representative of Engineer-In- Charge on time for getting approval from Competent Authority of
AIIMS before execution of work or otherwise the same will be prepared by the department and will

be bound to me/us.

I/we will also engage suitable and skill Engineer(s) for the work as per Clause 32 of General
Condition of Contract.

I further certify that the above particulars pertaining to me are correct.

I/We will produce all uploaded documents in original for physical verification before issue of Letter
of Acceptance or / and as demanded by Engineer-In Charge before the payment.

I/We will submit “No Claim Certificate” in the approved format in company letter head after
receiving final bill payment.

Signature of contractor with seal
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ANNEXURE-F

Self Certification under Preference to “MAKE IN INDIA” Policy

CERTIFICATE

In line with Government Public Procurement Order No. P-45021/2/2017-BE-Il dt. 15/06/2017, its
revision dated 04/06/2020 and any subsequent modifications/Amendments from time to time and
as applicable on the date of submission of tender, we hereby certify that we
(Name of Contractor/Firm/ Agency) are local Contractors and will
meet the requirement of minimum Local content (50%) as defined in above orders for the material
against Tender No , if selected as Lowest
Bidder

Details of location at which local value addition will be made 1is as follows:

The information furnished hereinafter is correct to the best of my knowledge and belief and I
undertake to produce relevant records before the procuring entity or any other Government
authority for the purpose of assessing the local content of goods/services/works supplied by me.

In the event of the local content of the goods/services/works mentioned herein is found to be
incorrect and not meeting the prescribed supplier class categorization criteria as per said order,
based on the assessment of procuring agency(ies)/Government Authorities for the purpose
of assessing the local content, action shall be taken against me in line with the PPP-MII order and
provisions of the Code of Integrity under Rule 175(1)(i)(h) of the General Financial Rule for which
for which a bidder or its successors can be debarred for up two years as per Rule 151 (iii) of the
General Financial Rules along with such other actions as may be permissible under law.

Thanking You

Seal and Signature of Authorized Signatory
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PROFORMA-III

Date:

ANNUAL TURNOVER FOR THE LAST THREE YEARS

S. No. FINANCIAL Annual Turnover from Remarks
YEAR Construction Works
(Rs. in Lacs)
1 2020-21
2 2021-22
3 2022-23
Note:

1 The bidder shall submit the Certificate from the Chartered Accountant, wherever
the Annual Turnover is certified for the relevant financial year in which the minimum
criteria of Annual Turnover is satisfied should also be submitted.
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PROFORMA-IV

DETAILS OF THE SIMILAR WORKS COMPLETED IN LAST SEVEN YEARS

Sl. | Description | Departme | Date Stipulated | Date of Value of Reasons | Any other
No. | of the work nt in of date of actual completed | for relevant
with which award | completio | completio | work delays, informatio
Contract work n n (Rs. in Penalty | n
No./ Work carried out Lacs) if any
Order No.
Note:

1. The Bidder shall submit the attested Copies of the Completion Certificates from the
Client i.e. Department(s) of Govt./Semi Govt./PSU/Autonomous Bodies of Govt..
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DETAILS OF ON-GOING/EXISTING WORKS

PROFORMA-VI

Sl. | Description | Department | Date Stipulated | Value | Value of Anticipated | Any other
No. | of The Work | in which of date of of Work date of Relevant
With work is award | completion | work completed | Completion | information
Contract awarded as per | so far of work
No./ Work order (Rs. In
Order No. (Rs. in | lacs)
lacs)
Note:

1. The copies of Work Orders of ongoing-awarded works and documentary proof for

payment

issued by

the

Client

i.e.

Department(s)

Govt./PSU/Autonomous Bodies of Govt. shall be attached.

of

Govt./Semi
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PROFORMA - VII
PAST CONTRACTUAL PERFORMANCE
(Affidavit on non-judicial stamp paper of Rs.50/- duly attested by Notary/Magistrate)

This is to certify that We, M/s [Name of the Bidder with address], in
submission of the Bid “( Name of the Work and NIT No.”):

i) have not made any misleading or false representation in the forms, statements and attachments
in proof of the qualification requirements;

ii) do not have records of poor performance such as abandoning the work, not properly completing
the contract, inordinate delays in completion, litigation history or financial failures etc.;

iii) have never been banned by any Central/State Govt. Departments/Public Sector Undertakings
or Enterprises or Autonomous Bodies of Central/State Govt.;

iv) have submitted all the supporting documents and furnished the relevant details as per the
prescribed format.; and

v) have submitted all the information and the requisite documents with the Bid and further certify
that we are fully responsible for the correctness of the information and documents submitted by
us.

SEAL AND SIGNATURE OF THE BIDDER

Note: Exceptions of the above, if any, shall be clearly mentioned with details by the bidder for
evaluation/consideration if any.
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CPWD 7

ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR
Percentage Rate Tender/ Item Rate Tender & Contract for Works

Tender for “Repair, Rectification, Replacement, Testing & Commissioning of 100 kVA
the work of: and 300 kVA UPS System & Annual Maintenance Contract of 100 kVA and
300 kVA UPS installed at Hospital Complex, AIIMS Raipur.”

e-TENDER

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F,
specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules
referred to in the conditions of contract and all other contents in the tender document for the
work.

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the
time specified in Schedule 'F’, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions in writing referred to in Rule-1 of General Rules
and Directions and in Clause 11 of the Conditions of contract and with such materials as are
provided for, by, and in respects in accordance with, such conditions so far as applicable.

I/We agree to keep the tender open for Ninety (90) days from the due date of opening of
financial bid and not to make any modification in its terms and conditions.

A sum of Rs. 2,18,000.00 is hereby forwarded in Receipt Treasury Challan/ Deposit at Call
Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a
Scheduled Bank/ Bank Guarantee issued by a Scheduled Bank as earnest money. A copy of the
earnest money in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ Fixed
Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ Bank Guarantee
issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed
performance guarantee within prescribed tender, I/we agree that the said President of India or his
successors, in office shall without prejudice to any other right or remedy, be at liberty to forfeit the
said earnest money absolutely. Further, if [/We fail to commence work as specified, I/We agree
that President of India or his successors in office shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the said performance guarantee absolutely. The said
Performance Guarantee shall be guarantee to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to those in excess of that limit at
the rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of
the General Conditions of Contracts (CPWD). Further, I/we agree that in case of forfeiture of
earnest money or performance guarantee as aforesaid, I/We shall be debarred for participation in
the re-tendering process of the work.

I/We undertake and confirm that eligible similar work(s) has / have not been got executed
through another contractor on back to back basis. Further that, if such a violation comes to the
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notice of Department, then I/we shall be debarred for tendering in AIIMS Raipur in future for
period as per decision of Engineer-in-Charge. Also, if such a violation comes to the notice of
Department before date of start of work, The Engineer — in — Charge shall be free to forfeit the
entire amount of Earnest Money Deposited / Performance Guarantee.

I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived therefrom to any person other than a person to whom I/We am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Dated #..cccevvneneninnenen. Signature of Contractor#
Postal Address#
Witness : # e-Mail id#
Address: #
Occupation: # # To be filled in by the contractor/witness as
applicable
ACCEPTANCE

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on
behalf of the AIIMS Raipur for a sum of . *

(Rupees * )

The letters referred to below shall form part of this contract Agreement:-

a) *
b)
c)
For & on behalf of the AIIMS Raipur.
Signature.....c.coeveveiiieneniiininenenne.
Dated .....ocvvnevnennnnen. Designation.........c..cceeeunen...
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GENERAL PARTICULAR & ADDITIONAL CONDITIONS OF CONTRACT

A. GENERAL CONDITIONS

1.

10.

11.

12.

13.

Name of Work: “Repair, Rectification, Replacement, Testing & Commissioning of 100 kVA
and 300 kVA UPS System & Annual Maintenance Contract of 100 kVA and 300 kVA UPS
installed at Hospital Complex, AIIMS Raipur.”

. For all items of Ciwvil/Electrical/AC&R;- CPWD specifications with up to date correction slips

up to receipt of tender shall be followed. For the items which are not covered under CPWD
Specifications; B.I.S. specifications shall apply. In this regard the decision of Engineer-in-
charge shall be final.

. Wherever any reference is made of any Indian Standard, it shall be taken as reference to the

latest edition with all amendments/ revision issued thereto up to the date of receipt of tenders.

. Unless otherwise specified, the agreement rates for all items of work of the schedule of

quantities are for all heights, depths, leads and lifts involved in the execution of work.

. Other agencies working at site will also simultaneously execute the work entrusted to them

and the contractor shall offer necessary co-operation wherever required to other agencies.

. On account of security consideration, there could be some restrictions on the working hours,

movement of vehicles for transportation of materials. The contactor shall be bound to follow all
such restrictions and adjust the program for execution accordingly, for which nothing extra
shell be paid.

. The work shall be carried out in a manner complying in all respects with the requirements of

relevant bye laws of the local bodies, Labour Laws, minimum wages act, workmen
compensation act and other statutory laws enacted by Central Govt. as well as State Govt.

. All malba/ rubbish/ silt/ waste, garbage etc. generated due to any operation from buildings/

houses/ hostels and other open spaces whatsoever shall be disposed off on daily basis by the
contractor to the specified common disposal point. After the collection of full truck load of the
said malba (approx. 4.5 cubic meters), the same shall be disposed off by the contractor to
the authorized municipal dumping ground and nothing extra shall be paid on this
account. In case of non- removal/disposal in the specified period, the same would be disposed
at risk & cost of contractor.

. No residential accommodation shall be provided to any of the staff engaged by the contractor.

The contractor shall not be allowed to erect any temporary set up for staff in the campus.

No claims of the labours shall be entertained by the Department including that of providing
employment, regularization of services etc.

All required register will be issued by Engineer-in-Charge/Executive Engineer duly marked in
chronological order but the contractor will have to arrange all such registers/stationery etc.
Nothing extra shall be paid on this account.

All T&P, scaffoldings, ladders/Hydra etc, instruments/meters for Construction, consumable
and Contingent Articles required for execution of the work shall be arranged by the contractor.

The contractor shall make all safety arrangement required for the labour engaged by him at his
own cost. All consequences due to negligence or due to lapse of security/safety or otherwise
shall remain with the contractor. The department shall not be responsible for any mishap,
injury, accident or death of the contractor’s staff. No claim in this regard shall be entertained /
accepted by the department. Also Contractor is responsible to the damage caused to any
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14.

15.

16.

17.

18.

19.

20.
21.

22.

23.
24.

man/material other that his team during execution and AIIMS will not be responsible for that.

Contractor shall be fully responsible for any damages caused to govt. property or allotter’s
property by his or his labor in carrying out the work and shall be rectified by the contractor at
his own cost.

GST and other Taxes as applicable shall be recovered/ paid from the contractor’s bill as per
Govt. of India/AIIMS Rules.

Chases, holes & drilling works etc. shall be done using power operated tools in the cost of
Contract. No extra will be paid for the same.

The agency shall restore back the premises and other articles provided by the department to
the department at the time of closure of the contract.

In the case of discrepancy between the schedule of quantities, the Specifications and/or the
Drawings, the following order of preference shall be observed :-

a) Description of schedule of quantities.

b) Additional specifications and special conditions, if any.

c) Contract clauses of General conditions of contract for Central P.W.D. works. (iv) CPWD
specifications.

d) Architectural drawings.

e) Indian standards specifications/ BIS. (vii) Sound engineering practice. Any reference
made to any Indian standards specifications in these documents, shall imply to the
latest version of that standard, including such revisions/amendments as issued by the
Bureau of Indian Standards up to last date of receipt of tenders. The contractor shall
keep at his own cost all such publications of relevant Indian Standards applicable to the
work at site.

The contractor and /or his authorized agent should see the site order book every day and get
the compliance of instruction given by the JE/AE/Engineer-in-charge (E-I/C) as per time
schedule.

The contractor will not pitch up tents for laborers, materials and his stores etc.

No permanently / temporary huts / structures shall be constructed by the contractor at the
site of work or at any government land / premises. Such structures, if any, found at the site or
at AIIMS, Raipur land shall be demolished and removed at the cost of the agency without any
notice.

Any damage to the building structure, fittings or any other articles etc. done by the contractor
or his workman during the execution of the work shall be made good by the contractor at his
own cost.

The contractor shall clear the site properly after the completion of the work.

The Agency shall be solely responsible for compliance to the provisions of various Labor and
industrial laws, such as, wages, allowances, compensations, EPF, Bonus. Gratuity, ESI etc. as
per labour law relating to personnel deployed by it at AIIMS, Raipur site or for any accident
caused to them and the institute shall not be liable to bear any expense in this regard. The
Agency shall make payment of wages to workers engaged by it by the stipulated date
irrespective of any delay in settlement of its bill by AIIMS, Raipur for whatever reason. The
Agency shall also be responsible

For the insurance of its personnel. The Agency shall specifically ensure compliance of various
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25.

26.

27.

28.

29.

Laws / Acts, including but not limited to with their re-enactments / amendments /
modifications etc.

(@) The Payment of Wages Act 1936.

(b) The Employees Provident Fund & MP Act, 1952.
(¢) The Contract Labor (Regulation) Act, 1970.

(d) The Payment of Bonus Act, 1965.

()  The Payment of Gratuity Act, 1972.

® The Employees State Insurance Act, 1948.

(g1 The Employment of Children Act, 1938.

(h) The Motor Vehicle Act, 1988.

(i) Minimum Wages Act, 1948.

Breach of Terms and Conditions: Noncompliance of any terms and conditions enumerated in
the contract shall be treated as breach of contract. Or In Case of breach of any terms and
conditions as mentioned above, the Competent Authority, will have the right to reject the bid at
any stage without assigning any reason thereof and nothing will be payable by AIIMS, Raipur
in that event the EMD and /or Performance Guarantee and/or security deposit shall also
stands forfeited.

Termination of Contract: AIIMS, Raipur would have the right to terminate the contract by
giving one month’s notice before the expiry of the term, in case the work performance is
not up to the standard, or in case there is any violation of AIIMS, Raipur rules &
regulations, or if there is any lapse in compliance of any labor legislation, or if there is any
incident of indiscipline on the part of the bidder or his staff and the agreement may be
terminated by either party by giving one month’s notice to the institution. The decision of
AIIMS, Raipur’s management in this regard would be final and binding on the bidder . In such
an event, AIIMS, Raipur shall have the right to engage any other bidder to carry out the task.

Arbitration: The Arbitration shall be held in accordance with the provision of the
Arbitration and conciliations Act, 1996 and the venue of arbitration shall be at Raipur. The
decision of the Arbitrator shall be final and binding on the both parties.

Dispute Settlement: It is mutually agreed that all differences and disputes arising out of
or in connection with this agreements shall be settled by mutual discussions and
negotiations if such disputes and differences cannot be settled and resolved by discussions
and negotiations then the same shall be referred to the sole Arbitrator appointed by the
Director, AIIMS, RAIPUR whose decision shall be final and binding on both the parties. The
contract shall be governed by laws and procedures established by Govt. of India, within the
framework of applicable legislation and enactment made from time to time concerning
such commercial dealings/ processing.

Guidelines issued by Hon’ble National Green Tribunal in O.A. No. 21 of 2015 and O.A. No.
95 of 2014 in the matter of Vardhaman Kaushik Vs. Union of India & other and Sanjay
Kulshreshtha Vs Union of India & ors: Air Pollution of Dust from Construction and
Demolition activity reg. issued vide letter No. DPCC/EIA/Ref-001 to 172/NGT-21/2015/225-
408 dt. 17/04 /2015 shall be complied by the Bidders.

30.As per modified provisions of CPWD works Manual 2019 vide no. DG/MAN/410 dtd.

22.10.2021 testing charges to be borne by contractor. All expenditure to be incurred for testing
of samples e.g. packaging, sealing, transportation, loading unloading etc. including testing
charges shall be borne by the contractor.

Approved laboratories with priority order as given below:-
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1. The laboratories in the Government sector, Semi Government, All Govt. Institutions, Indian
Institutes of technology, National Institutes of technology, Central and State research Centre,
Centrally and state funded laboratories stand approved for testing

2. M/s MCB Testing Laboratories
3. Arihant Anyatical Laboratory Pvt. Ltd.
Or

S. Any other private laboratory approved by Director, AIIMS, Raipur .

10.

TERMS & CONDITIONS FOR ELECTRICAL WORK

The work shall be carried out strictly in accordance with CPWD specifications for Electrical
works 2013 (Internal) and 1995 part-II (External) as amended upto date in accordance with
Indian Electricity Rules, 1956 India electrical Act, 2003 as amended upto date and as per
instructions of the engineer-in-charge including as below and nothing will be paid extra.

The electrical work shall be carried out as per actual requirement and quantity is given in the
schedule of work may vary of either side and it is side possible that some of the item given in
the Schedule of work may not require to be executed. The decision of Engineer-in-charge of
the work, in this regard, shall be final and binding on the Tenderers. However tenderers are
required to quote their rates for all the items given in the schedule of works attached.

All materials to be used on this work should brought in by the contractor to facilitate testing
before use and shall be got approved from the Engineer-in-charge before installation at site.

The work shall be carried out according to approved drawing/details which shall be
subsequently issued to the successful tenderer for execution of work and as per instructions
of the Engineer-in-charge who will have the right to change the layout as per requirements at
site and the contractor shall not have any right to change in layout.

All damages done to the building during execution of Electrical work shall be the
responsibility of the contractor and the same will be made good immediately at his own cost
to the satisfaction of the Engineer-in-charge. Any expenditure incurred by in this condition
shall be recovered from the contractor and decision of the Engineer-in-charge about recovery
shall be final.

All the debris of the electrical works should be removed and the contractor should be clear
the site immediately clear off any rejected material from the site.

The bad workmanship will not be accepted and defects shall be rectified at contractor’s cost
to the satisfaction of the Engineer-in-charge. The program of electrical works are to be co-
ordinate in accordance with the building work and no claim, for idle labor will stipulated in
the tender, electrical work shall to be completed along with completion of civil work.

The contractor or his representative is to sign the site order book as & when required by the
Engineer-in-charge and comply with the remarks therein.

The Contractor shall make his own arrangement at his own cost of electrical general tools
and plants required for the work.

All materials to be used on this work shall be ISI marked & shall be got approved in written
from the Technical sanctioning authority/Engineer-in-Charge before installation at site
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12.

13.

14.

15.
16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

unless otherwise not covered under ISI.

Materials not being manufactured in India shall be CE marked & ENEC certified. In absence
of any of above, materials shall be summarily rejected.

The makes, size of conduit and wires, shall be got approved from the Engineer-in-charge
before taking up the execution.

Main Board and main distribution Board: the work shall be carried out according to the
drawings/details as approved by the Engineer-in-charge, samples approved before the whole
lot is brought to site and it shall include all inter connections etc. panel drawings shall be got
approved before actual fabrication is taken up.

The connection, inter connection, earthing and inter earthing shall be done by the contractor
where required and nothing extra shall be paid on this account.

Nothing extra shall be paid for inter connection with thimbles/wires/tapes/strips etc.

All interconnection in the panel, DB, cable-looping boxes shall be carried out with suitable
cable commensurate with the current carrying capacity of incoming and outgoing cables
complete with thimbles etc. as required for which nothing extra shall be paid.

Copper lugs shall be provided for terminating copper/aluminium/GI earth wire to all
switchboards for which nothing extra shall be paid. All multi-stranded/ stranded wires shall
be terminated through copper lugs.

Location of light fixtures, cable routes, power & light point etc. should be prepared & got
approved from the Engineer-in-Charge before execution.

All panels, DB’s, cable-looping boxes will be numbered and marked with paint / name plate,
ferruling of circuit/submain etc and nothing extra will be payable on this amount.

All MCB, MCCB, MCB, DB’s, RCBO’s, RCCB with DB’s shall be of same make /
manufacturer.

Modular Switch / Socket’s / Plates / Computer outlet / Telephone outlet and all accessories
shall be of the single make only be provided. The contractor shall have to make the edges
around the boxes wherever required shall have to be made by the contractor for which
nothing extra shall be paid. The galvanized metal box shall be of the standard thickness as
the GI boxes besides other requirement

The contractor shall have to provide the fish wire after removing the choking of the conduits.
Even if subsequently the conduits are found chocked, the choking will be get removed and /
or the new conduits shall be provided at the risk and cost of the contractor.

The contractor shall provide junction boxes / looping boxes of required sizes and such boxes
shall be measured as part of conduit / batten wiring without any extra payment.

M.S. dash fastener shall be used for installation of fittings and fixtures in ceiling and for
providing suspenders for the angle support, conduiting, cable tray etc. for which nothing
extra shall be paid.

Wherever ceiling roses are not required to be provided in the light/fan/exhaust fan points,
due to site conditions, the contractor shall use suitable three pin connectors for which
nothing extra shall be paid. Wiring shall be carried out with FRLS wires

Contractor shall provide polythene/PVC plastic cover for all MDB’s/SDB’s/DB’s, panels,
feeder pillars etc to protect them from rust/damages, during execution of work till the work is
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27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

actually completed and handed over to the department.

Cables:-
a) Cables shall be bought from manufacturer only as per approved NIT.

b) The length of the cables required shall be measured w.r.t. site condition and these
shall be delivered in section of approved length only, to avoid jointing as far as
possible.

c) Cable delivery shall be scheduled in consultation with department only.

Earthing connections:-

a) All fans & fittings are to be properly earthed for which no extra will be paid.

b) Proper sleeving is to be provided to bare earth conductor in the switch boxes and
also to bore Conductors used for inter switch looping inside the switch boxes for
which no extra will be paid.

c) Termination of wiring inside DB’s & main boards should be by crimped connections

d) Clamp type termination of earth strip (wherever provided) to pipe electrode will be
made

The contractor shall bear all the expenses for the testing of the electrical material / switch
gears etc. form the designated lab, as desired by Engineer-in-charge.

All repairs & patch work shall be neatly carried out to match with the original finish & all
damages caused to the building installation during the execution of work shall have to be
made good by the contractor immediately at his own cost to the entire satisfaction of
Engineer-in-charge.

The entire installation shall be at risk and responsibility of the contractor until these are
tested and handed over to the department.

Some of the items of work, if already executed in that case the successful tender shall have to
use these items for completing the work. For wiring, the existing conduit wherever available /
required shall be used by the contractor. The recovery will be made for these items at
accepted rate of other agencies.

Watch and ward of the material shall be the responsibility of the contractor till they are
handed over to the department for which nothing extra shall be paid.

The contractor shall ensure that the staff employed by him for execution of the electrical
work, possess the valid electrical license issued by competent authority. Consequences
arising due to the default of the contractor in not complying with the above condition shall be
the responsibility of the contractor.

The contractor shall abide the specifications given in the tender where the specifications are
not given CPWD specifications with as on date amendments shall be followed. Items where
CPWD specifications are not covered, the decision of Engineer-in-charge shall be final and
binding.

The contractor shall also assess the quantities of various items involved in the work and shall
procure the material accordingly. If excess material is produced, it shall be the responsibility
of the contractor and department will not pay for unused quantity.

In case any extra quantity gets procured in running bills i.e. more than to be, it shall be
taken back and amount shall be adjusted.

The contractor/supplier shall have to produce all the relevant records to certify that the
genuine material from the manufacturers has been supplied and erected. The invoice/challan
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40.

C.

10.

of the materials shall be invariably submitted. Custom clearance paper in respect of materials
imported from outside country reqd. to be submitted.

All the LED Bulbs / LED Fittings shall be guaranteed for a period of 3 years. In case of any
defects during this period shall be got rectified without any extra cost.

Contractor shall be mandatorily be required to provide to the engineer-in charge certified
copies of original invoices of all kind of materials, T&P etc. being used or procured for this
agreement. Failure to provide any of such information to engineer-in charge to his
satisfaction shall render the contractor ineligible for payment for such items and no claim
what so ever on this account shall be admissible and decision of engineer-in charge in this
regard shall be final and binding.

GENERAL CONDITIONS FOR SUPPLY OF MATERIAL

The material shall be as per CPWD specifications with up to date correction slip and BIS
Specifications wherever mentioned and as per List of approved makes (enclosed).

In the event of any variation between CPWD specifications and that in the IS Code the former
shall take precedent over the later. In the event of variation between he nomenclature of item
as per schedule of quantities and specifications, the former shall prevail.

The sample of all the items shall have to be got approved by the Contractor from the Engineer-
in-Charge/Executive Engineer or his Representative before the supply commences, the
approval of sample shall be only in respect of workmanship and finish, and shall be without
prejudice to the right of Engineer-in-Charge to get random samples tested out of the actual lot
received as per additional conditions. This decision is the Prerogative of Engineer-in-Charge.

The contractor shall if required furnish the manufacturer’s certificate that the material
supplied satisfy the requirements of the relevant specifications.

The Engineer-in-Charge shall be at liberty to test respective sample (s) of each item of
schedule of quantity in any approved laboratory as decided by him. The sample for testing
shall be provided by the contractor. If the test proves satisfactory and the material is accepted,
the testing charge in respect of satisfactory test shall be borne by the department contractor.

All other expenditure required to be incurred for making available the sample, conveyance and
packing etc, shall be borne by the contractor himself. In case any sample of particular lot fails
in testing the contractor shall be bound to replace the entire lot with fresh material of
prescribed specifications and the rejected lot shall only be returned to the contractor after
fresh lot is supplied. Testing charges in respect of failed sample will be borne by the
contractor himself.

Rejected materials shall have to be removed by the contractor at his own cost within a week of
the instructions of doing so. Also go down rent as decided by Engineer-in-Charge shall be
charged by the department.

In case of any dispute regarding rejection of quantity of materials the decision of Engineer-in-
Charge shall be final and binding upon the contractor.

Conditional tenders are liable to be summarily rejected.

The rates shall be quoted only in the schedule of quantities attached with the tender and
nowhere else i.e. letter heads etc.

The contractors are specifically required to quote only one rate against each item. The rate
Quoted for any item of material shall conform to the prescribed specifications.
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12.

13.

D.

The quantities are approximate and are liable to change up to any extent on either side. The
Engineer- in-Charge reserves right to order deviation from the quantities mentioned in the
tender. The contractor shall supply the additional quantity on the rates quoted in the tender
documents irrespective of deviation limit mentioned elsewhere in the agreement. The
contractor shall have no claim to any payment or compensation whatsoever on account of any
profit or advantage which might have derive from the execution of supply in full as mentioned
in tender but which did not derive any consequence of the full supply of material mentioned
in tender not having been ordered. It is not necessary to use all items in the BOQ/Schedule
during contract Period. The use shall be based on the requirement at Site. Contractor cannot
claim Payment against Storage of items to maintain the deadline of completion of work as per
Tender.

The maker of material shall be same as that of actually installed/fixed at site. But, in case of
non-availability or due to any reason, Engineer-in-Charge can take decision to install
equivalent/new items available in the BOQ/Schedule. In case of any dispute the decision of
Engineer-in-Charge shall be final with regards to make/brand of material.

For materials used in this work, the record shall be maintained at site in a standard Performa
to watch quality and consumption of the material.

SCOPE OF WORK

1. The scope of work comprises

1.1 One time repairs, recitification and replacement of 2 nos. APC Make (Model:
GALAXY 5000): 100 KVA UPS and 4 nos. APC Make (Model: GALAXY 6000): 300
KVA UPS.

1.2 Annual maintenance contracts includes round the year routine, preventive and
breakdown maintenance for 6 nos. APC Make 100 KVA UPS and 8 nos. APC Make
300 KVA UPS.

2. The annual comprehensive maintenance contracts includes following services.

a) Comprehensive maintenance of UPS system i/c connected wire & cables i.e. full
replacement of any defective parts of UPS system.

b) Preventative Maintenance visit/ Routine inspection minimum 04 times in a year or
as decided by Engineer-in-charge.

c) Break down calls - As per site requirement time to time within 24 Hrs of complaint.
d) Checking and adjustment of power parameter etc.

e) Checking and adjustment of control parameter on different PCBs etc.

f) To perform operational test of the system i/c unit transfer and battery discharge.

g) Checking of battery backup time/performance by switching off UPS incoming
supply.

h) Exclusions from the AMC: Supplying / Replacement of electrical panel, main
incoming cable, isolation transformer and batteries.

3. The AMC period for UPS system undertake for one time repair, rectification and replacement

(100KVA UPS- 2 nos. & 300 KVA UPS- 4 nos.) under Part A & Part B of Schedule will be
count from the day of healthiness of UPS as inspected and certified by the Engineer-in-charge
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11.

12.

13.

14.

or his authorized representative.

The agency shall ensure that the Repaired/Rectified 100 kVA and 300 KVA UPS System shall
be electrically compatible and synchronized with the already existing Lead Acid SMF batteries
available at AIIMS Raipur. Testing and Commissioning shall only be done after ensuring the
above mentioned synchronization. Site visit prior to bidding is advised to the bidder.

The Agency shall be responsible for the custody of all the batteries/cells installed with UPS
syetem provided by AIIMS Raipur for the purpose of Repair, Rectification & Maintenance
during the tenure of contract. The agency shall be responsible for any damage or theft to
batteries /cells and other installations.

The agency shall ensure that all Mandatory Test(s) as per OEM guidelines shall be carried out
time to time and test reports be submitted duly approved/certified by the OEM. The
expenditure (if any) on these tests and approval/certification by OEM shall be borne by the
agency. No claim of any refund or reimbursement to agency on such expenditure shall be
borne by AIIMS Raipur.

The agency shall ensure that the UPS System is completely functional 24 X7 during the
course of contract in all respect. The agency shall strictly adhere to the Operation and
Maintenance Guidelines of OEM, Manual of OEM and directions of Engineer-In- Charge.

The agency shall be equipped with all Tools & Plants required for Repair, Rectification,
Maintenance, Operation, to keep the system functional as per OEM guidelines and as per
directions of Engineer in Charge.

All necessary electrical , electronic and mechanical parts, fittings, fixtures etc. which are not
specifically mentioned in the BOQ but are required to keep the UPS System functional shall
be in the scope of agency and to be arranged by agency at their own cost unless otherwise
approved by the Engineer-in-Charge for Extra Item after submission of justification by the
agency for such consideration. The decision of Engineer-in-Charge in the case shall be final
and binding to the agency.

All the parts of UPS like Electrical & Electronics Hardware Software/Firmware installed
during repair, rectification and replacement in the equipment should be of make as specified
by OEM. In case of non availability of any part from the make approved by OEM, the
permission of Engineer-in-Charge is required to use parts of other make. The items or parts
of UPS which needs to be replaced shall be reported by the agency to Engineer-in-Charge or
his authorised representative for approval.

Modes of Operation: The agency shall ensure that system operate continuously at rated
capacity at various modes as per OEM Manual/ OEM guidelines

The agency shall ensure that all Maintenance (Preventive and Major Maintenance) will be
scheduled as per guidelines and Manual of OEM. The agency shall submit the Maintenance
schedule to be approved by Engineer In-charge.

Necessary Log registers for Routine Maintenance, Monthly Maintenance, Half yearly
Maintenance and Yearly Record be submitted by the agency in the format approved by the
Engineer-in-Charge. The decision of the Engineer-In-Charge on the format of Log register
shall be final and binding to the agency

The agency shall ensure that uninterrpted, smooth and safe functioning of UPS System is
maintained and no failure of power supply due to disfunctioning, delayed functioning of UPS
System occurs, due to any reason(s). All necessary measures to ensure the upkeep,
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21.
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23.

24.

operation, maintenance, repair, rectification, replacement shall be carried by the agency.
The agency shall be fully responsible for any failure and any mishap of life and property, if
occurs, due to non functional/delayed functional/misfunctional/ poor functional UPS
System.

The agency shall have sufficient spare parts at site during AMC period.

The complaint shall be attended within 04 hours of reporting of complaint for uninterruptable
and smooth functioning of UPS system.

In case of major breakdown such as Transformer, Chokes, IGBT, Capacitor bank etc. the
agency has to attend breakdown and made UPS functional within 15 days of fault reported
otherwise recovery shall be made @ Rs. 2000/- per UPS per day.

In case of fault other than major fault/ breakdown as specified above, the agency has to
attend breakdown and made UPS functional within 24 hours of fault reported otherwise
recovery shall be made @ Rs. 1000/- per UPS per day.

All the dismantled material shall be the property of firm.

The agency shall also provide training as per Opertional & Maintenance Manual of OEM/
Standard Specifications to the selected electrical staff of AIIMS Raipur as per directions of
Engineer-In-Charge for necessary Operation and Maintenance and repair or rectification to
the UPS System during their course of contract. No expenses to be borne by the department
or by the agency for this training.

The agency shall supply and install two laminated instruction sheets, SOP in UPS room
indicating basic operational details of UPS System including safety precautions.

The Agency shall be responsible to handover the fully functional UPS System with no defect
in any electrical, electronics and mechanical part to AIIMS Raipur. Necessary OEM
Guidelines and Maintenance Manual of UPS System shall also be provided by the agency at
no extra cost to AIIMS Raipur at the time of completion of contract.

The work under this contract shall be carried out all as per BOQ, General Conditions, Special
Conditions and Particular Conditions forming part of this contract and general specification
and other provisions contained in specification to the entire direction and satisfaction of
Engineer-in-Charge.

The contractor shall be solely responsible for all personnel/ Operator / Technician deputed
for the work

e-sign by Prashant Kumar Ravi
Executive Engineer

AIIMS, Raipur
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FORM OF EARNEST MONEY DEPOSIT

(Bank Guarantee Bond)

WHEREAS, contractor.................. (Name of contractor) (Hereinafter called "the contractor") has submitted
his tender dated............... (date) for the construction of .........c..coiiiiiiiiiiiiiiiininn.. (name of work)
(hereinafter called "the Tender")

KNOW ALL PEOPLE by these presents that we ..........ccooiiiiiiiiiiiiiininnn. (name of bank) having our
registered office at ...l (Hereinafter called "the Bank") are bound unto
................................................... (Name and division of Executive Engineer) (hereinafter called "the
Engineer-in-Charge") in the sum of Rs. ......c..ccocoiin. (Rs. In WOTdS .eeuvvniiniiiiiiiinr e ) for

which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his
successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this ................. day of .......cceeei. 20... . THE
CONDITIONS of this obligation are:

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of
tender (including extended validity of tender) specified in the Form of Tender;

(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-
Charge:

(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
contractor, if required; OR

(b) fails or refuses to furnish the Performance Guarantee, in accordance with the provisions of
tender document and Instructions to contractor,

We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof
upon receipt of his first written demand, without the Engineer-in-Charge having to
substantiates his demand, provided that in his demand the Engineer-in-Charge will note that
the amount claimed by his is due to him owing to the occurrence of one or any of the above
conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date* ............. after the deadline
for submission of tender as such deadline is stated in the Instructions to contractor or as it
may be extended by the Engineer-in- Charge, notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this Guarantee should reach the Bank not later than the
above date.

SEAL (SIGNATURE, NAME AND ADDRESS)

*Date to be worked out on the basis of validity period of 6 months from last date of receipt of
tender.
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Form of Performance Security (Guarantee)
Bank Guarantee Bond-Format - I

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bankj)

To

EXECUTIVE ENGNEER,
AIIMS RAIPUR,
TATIBANDH,

RAIPUR - 492099

Dear Sir,

In consideration of the AIIMS Raipur having offered to accept the terms and conditions of the
proposed agreement between................ooiiiiiiiiin. and  M/S
(hereinafter called "the said Contractor(s)') for the work ...
.................................... (hereinafter called "the said agreement") having agreed to production of
an irrevocable Bank Guarantee for Rs. ............. (RUPEES .ervniiiiiiiiiieiiiieeeeea only) as a
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the
terms and conditions in the said agreement.

1. We, oo (hereinafter referred to as "the Bank") hereby undertake to pay to
the Government an amount not exceeding Rs. ..........c.cooooeiiiiiiai. (Rupees........ceuvueee. Only) on
demand by the AIIMS Raipur.

2. WE, tiiiiiiiiiiiiiii (indicate the name of the Bank) do hereby undertake to pay the
amounts due and payable under this guarantee without any demure, merely on a demand from
the AIIMS Raipur stating that the amount claimed as required to meet the recoveries due or likely
to be due from the said contractor(s). Any such demand made on the bank shall be conclusive as
regards the amount due and payable by the bank under this Guarantee. However, our liability
under this guarantee shall be restricted to an amount not exceeding Rs. ........ (Rupees

3. We, the said bank further undertake to pay the AIIMS Raipur any money so demanded
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present being
absolute and unequivocal. The payment so made by us under this bond shall be a valid discharge
of our liability for payment thereunder and the Contractor(s) shall have no claim against us for
making such payment.

4. We, iriiiiiiiiiieiieieeieeeen (indicate the name of the Bank) further agree that the guarantee
herein contained shall remain in full force and effect during the period that would be taken for the
performance of the said agreement and that it shall continue to be enforceable till all the dues of
the AIIMS Raipur under or by virtue of the said agreement have been fully paid and its claims
satisfied or discharged or till Engineer-in- Charge on behalf of the Government certified that the
terms and conditions of the said agreement have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

S.We, tiiiiiii (indicate the name of the Bank) further agree with the AIIMS Raipur
that the AIIMS Raipur shall have the fullest liberty without our consent and without affecting in
any manner our obligation hereunder to vary any of the terms and conditions of the said
agreement or to extend time of performance by the said Contractor(s) from time to time or to
postpone for any time or from time to time any of the powers exercisable by the AIIMS Raipur
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against the said contractor(s) and to forbear or enforce any of the terms and conditions relating to
the said agreement and we shall not be relieved from our liability by reason of any such variation,
or extension being granted to the said Contractor(s) or for any forbearance, act of omission on the
part of the AIIMS Raipur or any indulgence by the AIIMS Raipur to the said Contractor(s) or by any
such matter or thing whatsoever which under the law relating to sureties would, but for this
provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the
Contractor(s).

T W, i (indicate the name of the Bank) lastly undertake not to revoke this
guarantee except with the previous consent of the Government in writing.

8. This guarantee shall be valid up to .....c.cccovvveveiiiinn.. unless extended on demand by the
AIIMS Raipur.

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs.
........................ (Rupees ....................) and unless a claim in writing is lodged with us within six
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities
under this guarantee shall stand discharged.

Dated the ........c........... dayof ..ocoovviiinennininnin.
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SPECIAL CONDITIONS OF CONTRACT

1. GENERAL

1.1

1.2

1.3

1.4

1.5

1.6

1.7

1.8

1.9

Wherever any reference to any Indian Standard Specifications of BIS or other International
standards of ASTM/BS/EN occurs in the documents relating to this contract, the same
shall be inclusive of all amendments issued there-to or revisions thereof, if any, up to the
date of receipt of tenders.

The contractor shall work according to the programme of work as approved by the
Engineer-in-charge, for which purpose, the contractor shall submit a programme of the
work within 07 days from the stipulated date of start of the work based on computer
software and shall update the same every fortnight.

The contractor shall take instructions from the Engineer-in-charge for stacking of
materials at site. No excavated earth or building materials shall be stacked on areas where
the buildings, roads, services or compound walls are to be constructed.

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary
forces, Institutions etc, the huts for labour are not to be erected at the site of work by the
contractors, the contractors shall provide such accommodation at such locations as are
acceptable to local bodies with all provisions concerning labour safety & sanitation as
contained in the relevant clause of the contract, for which nothing shall be payable.

Unless otherwise provided in the Schedule of quantities, the rates tendered by the
contractor shall be all inclusive and shall apply to all heights, lifts, leads and depths of the
building and nothing shall be payable to him on this account.

The working drawings appearing at para 8.1(iii) of conditions of contract in the form
CPWD-748, shall mean to include both architectural and structural drawings respectively.
The structural and architectural drawings shall be properly correlated before executing the
work. In case of any difference noticed between architectural and structural drawings,
final decision, in writing of the Engineer-in-charge shall be obtained by the contractor
before proceeding further.

Some restrictions may be imposed by the security staff etc. on the working and for
movement of labour, materials etc. The contractor shall be bound to follow all such
restriction / instructions including issue of identity cards to all persons authorized by him
to do work / visit the work site and nothing shall be payable on this account.

The contractor shall make his own arrangements for obtaining electric connections, if
required, and make necessary payments directly to the department concerned.

The contractor shall conduct his work, so as not to interfere with or hinder the progress
or completion of the work being performed by other contractor (s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed, so as not to interfere with the operations of other
contractors, or he shall arrange his work with that of the others in an acceptable and
coordinated manner and shall perform it in proper sequence to the complete
satisfaction of Engineer-in-Charge. The contractor shall be responsible for any damage
due to hindrance caused by him.

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with

ears may be accepted without any extra payment. In such cases, clamps are not required
and no extra payment shall be made for fixing the pipes in a different manner.
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2.
2.

2.

.11 Any cement slurry added over base surface for bond or for continuation of concreting, for
protecting reinforcement bars, its cost shall be deemed to have been included in the
respective items, unless specified otherwise and nothing extra shall be payable nor extra
cement shall be considered in the cement consumption on this account.

.12 Stacking of materials and excavated earth including its disposal shall be done as per the
directions of the Engineer-in-Charge. Double handling of materials or excavated earth if
required at any stage shall have to be done by the contractor at his own cost.

.13 No claim for idle establishment &labour, machinery &equipments, tools & plants and the
like, for any reason whatsoever, shall be admissible during the execution of work as well
as after its completion.

.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified.

.15 Work shall be carried out in professional manner with finished product serving the
intended purpose with specified strength, durability and aesthetics.

.16 Work activities shall be executed in well thought out sequences such that consequent
activities not adversely affecting previously done work. Nothing extra shall be payable to
protect the works already done.

.17 The contractor shall prepare all the needed shop drawings well in advance and get them
approved before placing the order and execution of the item.

.18 The contractor shall, at his risk and cost, make all arrangements and shall provide all
facilities as the Engineer-in-Charge may require for collecting, and preparing the required
number of samples for such tests at such time and to such place or places as may be
directed by the Engineer - in -Charge and bear all charges and cost of testing unless
specifically provided for otherwise elsewhere in the contract or specifications.

. RATES

.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out
work, profile, setting lay out on ground, establishment of reference bench mark(s),
installing various signage, taking spot levels, survey with total station, construction of all
safety and protection devices, compulsory use of helmet and safety shoes, and other
appropriate safety gadgets by workers, imparting continuous training for all the workers,
barriers, preparatory works, construction of clean, hygienic and well ventilated workers
housings in sufficient numbers as per drawing supplied by Engineer in charge, working
during monsoon or odd season, working beyond normal hours, working at all depths,
height, lead, lift, levels and location etc. and any other unforeseen but essential incidental
works required to complete this work. Nothing extra shall be payable on this account and
no extension of time for completion of work shall be granted on these accounts.

2 The rates quoted by the bidder, shall be firm and inclusive of all taxes and levies.

3 No foreign exchange shall be made available by the Department for importing (purchase) of
equipment, plants, machinery, materials of any kind or any other items required to be
carried out during execution of the work. No delay and no claim of any kind shall be
entertained from the Contractor, on account of variation in the foreign exchange rate.

4 All ancillary and incidental facilities required for execution of work like labour camp,
stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp required
to be made for working at the basement level, temporary structure for plants and
machineries, water storage tanks, installation and consumption charges of temporary
electricity, telephone, water etc. required for execution of the work, liaison and pursuing
for obtaining various No Objection Certificates, completion certificates from local bodies

51| Page



etc., protection works, testing facilities / laboratory at site of work, facilities for all field
tests and for taking samples etc. during execution or any other activity which is necessary
(for execution of work and as directed by Engineer-in-Charge), shall be deemed to be
included in rates quoted by the Contractor, for various items in the schedule of quantities.
Nothing extra shall be payable on these accounts. Before start of the work, the Contractor
shall submit to the Engineer-in-Charge, a site / construction yard layout, specifying areas
for construction, site office, positioning of machinery, material yard, cement & other
storage, fabrication yard, site laboratory, water tank etc.

2.5 For completing the work in time, the Contractor might be required to work in two or more
shifts (including night shifts). No claim whatsoever shall be entertained on this account,
not with-standing the fact that the Contractor may have to pay extra amounts for any
reason, to the labourers and other staff engaged directly or indirectly on the work
according to the provisions of the labour and other statutory bodies regulations and the
agreement entered upon by the Contractor with them.

2.6 All material shall only be brought at site as per program finalized with the Engineer-in-
Charge. Any pre-delivery of the material not required for immediate consumption shall not
be accepted and thus not paid for.

3. CLEANLINESS OF SITE

The Contractor shall not stack building material / malba / muck/ rubbish on the land or
road of the local development authority or on the land owned by the others, as the case may
be. So the muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-
Charge, from the site of work to the approved dumping grounds as per the local byelaws and
regulations of the concerned authorities and all necessary permissions in this regard from
the local bodies shall be obtained by the Contractor. Nothing extra shall be payable on this
account. In case, the Contractor is found stacking the building material / malba as stated
above, the Contractor shall be liable to pay the stacking charges / penalty as may be levied
by the local body or any other authority and also to face penal action as per the rules,
regulations and bye-laws of such body or authority. The Engineer —in-Charge shall be at
liberty to recover, such sums due but not paid to the concerned authorities on the above
counts, from any sums due to the Contractor including amount of the Security Deposit and
performance guarantee in respect of this contract agreement.

4. INSPECTION OF WORK

In addition to the provisions of relevant clauses of the contract, the work shall also be open
to inspection by the Engineer-In-Charge, AIIMS Raipur and other senior officers of AIIMS
Raipur and his authorized representative. The contractor shall at times during the usual
working hours and at all times at which reasonable notices of the intention of the Engineer-
in-Charge or other officers as stated above to visit the works shall have been given to the
Contractor, either himself be present to receive the orders and instructions or have a
responsible Site Engineer duly accredited in writing, to be present for that purpose Senior
Officers of AIIMS Raipur Authorities shall also be inspecting the on-going work at site at any
time with or without prior intimation.
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5. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES/SUB-

CONTRACTORS

5.1

5.2

5.3

5.4

The Contractor shall take all necessary precautions to prevent any nuisance or
inconvenience to the owners, tenants or occupants of the adjacent properties and to the
public in general .The Contractor shall take all care, as not to damage any other adjacent
property or other services running adjacent to the plot. If any damage is done, the same
shall be made good by the Contractor at his own cost and to the entire satisfaction of the
Engineer-in-Charge. The Contractor shall use such methodology and equipment’s for
execution of the work, so as to cause minimum environmental pollution of any kind
during construction. Further, the Contractor shall take all precautions to abide by the
environmental related restrictions imposed by Pollution control board.

Utmost care shall be taken to keep the noise level to the barest minimum so that no
disturbance as far as possible is caused to the occupants / users of adjoining buildings.
No claim what so ever on account of site constraints mentioned above or any other site
constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near
vicinity, non-availability of construction machinery spare parts and any other constraints
not specifically stated here, shall be entertained from the Contractor. Therefore, the
Tenderers are advised to visit site and get first-hand information of site constraints.
Accordingly, they should quote their tenders. Nothing extra shall be payable on this
account.

The Contractor shall cooperate with and provide the facilities to the sub-Contractors and
other agencies working at site for smooth execution of the work. The contractor shall
indemnify STC, BSF, authorities.

Against any claim(s) arising out of such disputes. The Contractor shall:

(i) Allow use of scaffolding, toilets, sheds etc.

(ii) Properly co-ordinate their work with the work of other Contractors.

(iii) Provide control lines and benchmarks to his Sub-Contractors and the other
Contractors.

(iv) Provide electricity and water at mutually agreed rates.

(v) Provide hoist and crane facilities for lifting material at mutually agreed rates.

(vi) Co-ordinate with other Contractors for leaving inserts, making chases, alignment
of services etc. at site.

(vii) Adjust work schedule and site activities in consultation with the Engineer-in-

Charge and other Contractors to suit the overall schedule completion.
(viii) Resolve the disputes with other Contractors/ sub-contractors amicably and the
Engineer-in-Charge shall not be made intermediary or arbitrator.

The work should be planned in a systematic manner so as to ensure proper co-ordination
of various disciplines viz. sanitary & water supply, drainage, rain water harvesting,
electrical, firefighting, information technology, communication & electronics and any other
services.

Other agencies will also simultaneously execute and install the works of sub-station /
generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford
necessary facilities for the same. The contractor shall leave such recesses, holes, openings
trenches etc. as may be required for such related works (for which inserts, sleeves,
brackets, conduits, base plates, clamps etc. shall be supplied free of cost by the
department unless otherwise specifically mentioned) and the contractor shall fix the same
at time of casting of concrete, stone work and brick work, if required, and nothing extra
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5.5

shall be payable on this account.

The contractor shall conduct his work, so as not to interfere with or hinder the progress or
completion of the work being performed by other contractor(s) or by the Engineer-in-
Charge and shall as far as possible arrange his work and shall place and dispose off the
materials being used or removed so as not to interfere with the operations of other
contractor or he shall arrange his work with that of the others in an acceptable and in a
proper co-ordinate manner and shall perform it in proper sequence to the complete
satisfaction of others.

6. SAFETY MEASURES AT CONSTRUCTION SITE

In order to ensure safe construction, following shall be adhered for strict compliance at the
site:-

(i) The work site shall be properly barricaded.

(i) Adequate singnages indicating ‘Work in Progress — Inconvenience caused is Regretted’
or Diversion Signs shall be put on the sites conspicuously visible to the public even
during night hours. These are extremely essential where works are carried out at public
places in use by the public.

(iii) The construction malba at site shall be regularly removed on daily basis.

(iv) All field officials and the workers must be provided with safety helmets, safety shoes
and safety belts.

(v) Proper MS pipe scaffoldings with work — platforms and easy-access ladders shall be
provided at site to avoid accidents.

Necessary First-Aid kit shall be available at the site.
The above provisions shall be followed in addition to the provisions of General Condition of
Contract.

7. FIELD TESTING INSTRUMENTS

(Following instruments in sufficient quantity as directed by the Engineer- in- Charge shall be
made available by the contractor. It shall be ensured that the instruments always remain in
serviceable condition else the same will be replaced. In case of non-availability of instrument
Engineer-In-Charge will purchase the same and the invoice amount will be deducted from
the bill and will be bound to contractor in the interest of work.

(1) Steeltapes-3m /Sm / 7.5m / 15m / 30m
(2) Vernier Calipers.

(3) Micrometer screw 25 mm gauge.

(4) A good quality plumb bob.

(5) Spirit level, minimum 30 cms long with 3 bubbles for horizontal vertical.
(6) Wire gauge (circular type) disc.

(7) Foot rule.

(8) Long nylon thread.

(99 Rebound hammer for testing concrete

(10) Dynamic penetrometer.

(11) Magnifying glass

(12) Screw driver 30 cms long

(13) Ball pin hammer, 100 gms.

(14) Plastic bags for taking samples
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(15) Moisture meter for timber
(16) Earth resistance tests
(17) Total station

(18) Multimeter,

(19) Meggar

(20) Refrigerant Leak detector
(21) Pipe Bender

(22) Thermometer

(23) Hygrometer

(24) CFM Meter

(25) Step Ladder

(26) Cordless drill

8. THE CONTRACTOR SHALL SUBMIT ‘METHOD STATEMENT’ FOR THE APPROVAL SOON

AFTER THE AWARD OF WORK

‘Method Statement’ is a statement by which the construction procedures for important
activities of construction are stated, checked and approved. Method Statement shall have
description of the item with elaborate procedures in steps to implement the same. The
specification of the materials involved their testing and acceptance criteria, equipments to be
used, precautions to be taken, mode of measurements etc.

9. TESTING OF MATERIALS

9.1

9.2

9.3

The contractor shall arrange carrying out of all tests required under the agreement
through the laboratory as approved by the Engineer-in-Charge and shall bear all charges
in connection therewith including fee for testing unless specified otherwise. In all cases
cost of samples and to & fro carriage shall be borne by the contractor. Contractor shall
establish a laboratory at site of work at his own cost. The laboratory shall be equipped
with all necessary equipment as per requirement of specification or as per direction of
Engineer-in-Charge. A list of laboratory equipment to be maintained by the contractor is
enclosed at Para 13 page 40 & 41. Establishing the laboratory at site shall not absolve the
contractor from fulfilling the criteria of getting the test done in independent approved
laboratories as per DG, CPWD, O.M. No. DG/MAN/308 dated 29.05.2014. The decision of
the Engineer-in-Charge of allowing any test in the site laboratory shall be final.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer-in-Charge besides testing of other materials as per the specifications described
for the item/material. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-Charge, furnish manufacturer test
certificate or test certificate from approved testing laboratory to establish that the material
procured by the contractor for incorporation in the work satisfy the provisions of IS codes
relevant to the material and/or the work done.

Substandard Material/Work: In case any material/work is found substandard the same
shall be rejected by the Engineer-in-Charge and the same shall be removed from the site of
work within 48 hour, failing which the same shall be got removed by the Engineer-in-
Charge at the risk and cost of the contractor without giving any further notice and time.
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FORM OF APPLICATION BY THE CONTRACTOR FOR SEEKING EXTENSION OF TIME

(PART - 1)

Name of contractor

Name of work as given in the agreement

Agreement no.

Estimated amount put tender

Date of commencement of work as per agreement

Period allowed for completion of work as per agreement

Date of completion stipulated in agreement

Period for which extension of time has been given previously:

N h LD

SE’s letter no. and date Extension granted

Months Days

(a) 1st extension

9. Reasons for which extension have been previously given (copies of the previous
applications should be attached)

10.Period for which extension if applied for

11.Hindrances on account of which extension is applied for with dates on which hindrances
occurred and the period for which these are likely to last.

Serial | Nature of | Date of Period Period for | Overlapping | Net
no hindrance | occurrence | for which | which period if extension | Remarks,
it is likely | extension | any, with applied if any
to last required reference to | for
for this item.
particular
hindrance
a b c d e f g h
Total period on account of hindrances mentioned above......... Months ............... Days

12. Extension of time required for extra work.
13. Details of extra work and the amount involved:
a. Total value of extra work

b. Proportionate period of extension of time based on estimated amount put to tender on
account of extra work.

14. Total extension of time required for 11 & 12
Submitted to the Sub Divisional Officer ...............

Signature of contractor



GUARANTEE BOND TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECTS
AFTER COMPLETION IN RESPECT OF WATER PROOFING WORKS

The Agreement made this ....................... day of cccooviiiiiiniennn. two thousand and ..........c............
between .....c..ccocveeneenne. Son Of ceviviiiiiiiiiiennn, Of ceviiiiiiien, (hereinafter called the Guarantor of the
one part) and the PRESIDENT OF INDIA (hereinafter called Government of the other part).

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated .............
and made between the GUARANTOR of the one part and the Government of the other part, whereby the
Contractor, inter alia, undertook to render the buildings and structures in the said contract recited
completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain
water and leak-proof for five years from the date of giving of water proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the
structures completely leak-proof and the minimum life of such water proofing treatment shall be five
years to be reckoned from the date after the Construction period prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural
defects or misuse of roof or alteration and for such purpose:

(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping of
firewood and things of the same nature which might cause damage to the roof;

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction
adjoining to existing roof whereby proofing treatment is removed in parts;

(c) The decision of the Engineer-in-Charge with regard to cause of leakage shall be final.

During this period of guarantee the guarantor shall make good all defects and in case of any defect being
found, render the building water-proof to the satisfaction of the Engineer-in-Charge at his cost, and shall
commence the work for such rectification within seven days from the date of issue of the notice from the
Engineer-in-Charge calling upon him to rectify the defects, failing which the work shall be got done by
the Department by some other contractor at the GUARANTOR'S cost and risk. The decision of the
Engineer- in-Charge as to the cost, payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the
GUARANTOR will indemnify the Principal and his successors against all loss, damage, cost, expense or
otherwise which may be incurred by him by reason of any default on the part of the GUARANTOR in
performance and observance of this supplementary agreement. As to the amount of loss and/or damage
and/or cost incurred by the Government the decision of the Engineer-in-Charge will be final and binding
on the parties.

IN WITNESS WHEREOF these presents have been executed by the Obligor ............. and by .............. and
for and on behalf of the PRESIDENT OF INDIA on the day, month and year first above written.

Signed, sealed and delivered by OBLIGOR in the presence of

1.

2.

Signed for and on behalf of THE PRESIDENT OF INDIA by .....cccvvnevveninnnn.. in the presence of

1.
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LIST OF SPECIALIZED ITEMS / JOBS
List I - Civil Works

1. ** Water proofing treatment work.

2. Steel work in steel bridge work, space frames for long span structures, steel towers.
3. ** Special foundations including all types of piles.

4. RCC Overhead Tank with independent staging.

S. Structural Repair and Rehabilitation/ Retrofitting works.

6. Soil Investigation and Survey Work.

7. ** Facade cleaning system and facade cleaning.

8. Custom made wooden furniture (factory made).

9. Diaphragm walls.

10. Post construction Anti-termite chemical treatment.

11. Water Treatment Plants

12. Security to vacant bungalows/premises.

13. Tentage works.

14. Washing/dry cleaning works.

15. Synthetic play area surface for games.

16. Environment Impact Assessment Study and Environment Clearance.

Note:- **For these works, Specialized Agencies shall have to be associated by the CPWD / Non
CPWD Contractors in case the Contractor does not possess the requisite eligibility and
experience as per the NIT conditions to carry out these works..
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8.

9.

10

11

12

13

Electrical Works

LIST- II (A)

. No. Supplying /fabrication, installation, testing and commissioning of the following

. Kitchen equipment

. Lifts, escalators and conveyors

. Simultaneous interpretation systems
. Gas plants.

. Cold storage plant

. Hot Water/Steam Boilers

. Public address system; conferencing system, automatic vote recording system, recorders

Stage lighting

Projector and other special equipment for theatre

. Repairs and calibration of various types of measuring instruments and relays etc.
. Testing of transformer oil and dehydration and other type of high potential test.

. Frequency Convertor

. Temporary illumination, security lighting and wiring for power outlets for metal detectors in

connection with Republic Day and Independence Day Celebrations.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

EPBAX system (equipments).

EPBAX system (cabling and wiring).

[Nlumination of heritage caves and fiber optic lighting system
Security system and alarm

Building Automation System

Hydraulic platform /Lift

Incinerator

Laundry equipment

Centralized clock system.

Gas pipe line

Modular OT
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25.

26.

27.

28.

29.

30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

Electrically Operated Gate

Fountain Work

Water supply motors and pumps of 100 hp or more
Mechanized Car Parking Systems

VRV/VRF Type Air-Conditioning Systems

Oxygen Generation Plant

CCTV and Allied Equipments

Access Control System

Hydro Pneumatic Pumps

Providing and fixing of Sensor operated Gates
Precision Air Conditioning System

LAN System

SITC of active power factor filter

SITC of Solar Photo Voltaic Power generation system
Electronic / Digital Signages

Gas based firefighting system, mist based firefighting system
Pneumatic Tube System

Nurse Call System

Design and Execution of Data Centre as per Tier -IV / Tier -IlI standards alongwith all

associated E&M and Data Centre Services.

LIST-II (B)

. No. Supplying /fabrication, installation, testing and commissioning of the following

. Diesel Generating Set

. Heating, Ventilation and Air-conditioning System

. Sub-station equipment

. Firefighting system (including wet riser and sprinkler system, portable fire extinguishers)

. Fire detection and alarm system
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List-II (C)
1. Facade Lighting Works (Interior/exterior flood lighting of heritage/Monumental

buildings/structures involving Computer aided design and evolution of special mounting
arrangements for luminaries).

List -III
Horticulture Works
1. Construction of Vertical Green Wall.

2. Cut flower

LIST -IV
Concurrent list of Specialized items/ jobs
1. Sewage Treatment Plant
2. AMC for Computer System and peripherals.

3. BIM services
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NO CLAIM CERTIFICATE

(On company letterhead)
To,

Executive Engineer,
Project Cell, AIIMS, Raipur

Name of Work

Agreement No.

Sub: No claim declaration / certificate

We have received the sum of RS. (RUPEES ...ouuiviiiiiiiiiiiii e only) in
full and final settlement of all the payments due to us for the above stated work under the
above mentioned contract agreement, between us and AIIMS, Raipur. We hereby
unconditionally, and without any reservation whatsoever, certify that with this payment, we
shall have no claim whatsoever, of any description, on any account, against Procuring Entity,
against aforesaid contract agreement executed by us. We further declare unequivocally, that
with this payment, we have received all the amounts payable to us, and have no dispute of any
description whatsoever, regarding the amounts worked out as payable to us and received by
us, and that we shall continue to be bound by the terms and conditions of the contract
agreement, as regards performance of the contract.

Yours faithfully,

Signatures of contractor

or Officer authorised to sign the contract documents

on behalf of the contractor

(Company stamp)
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APPROVED MATERIALS LIST (CIVIL)

Note:

1. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

1. | Acid/Alkali Resistant Tile Somany/ Nitco/ Kajariya/ Bell
2. | Premium Acrylic Emulsion Paint: | Asian (Royale)/ ICI (Velvet)/ Berger (Luxol Silk)/
Interior Nerolac Impression
3. | Admixures& Epoxy FOSROC/ Aquomix/ BAL-
ENDURA/ROFF/Dr.Fixit/CICO/SIKA/BASF
4. | Aluminium Composite Panel Alpolic/ Aluco Bond/ Reynobond/ Euro bond/ Al-
strong/Aludewr
S. | Aluminium Extrusions/ Sections | Hindalco/ Indalco/ Jindal/Indian Aluminium Co.
6. | P.T.M.T. Accessories Prayag, PRAKASH, SHURYA/Supreme/Kingston
7. | Annealed Float Glass Saint Gobain/ Modi Guard/ Hindustan
Pilkington /TATA
8. | Centrifugally Cast Iron Pipe & Neco/ RIF/ Kapilansh/ BIC/SKF/Electrosteel
Fittings
9. | Ceramic Tiles Kajaria/ Somany/ Nitco/ Orient Bell/
Johnson/Varmora/AGL/OASIS/Marbito
10.| Cement Concrete Chequrred Raj-Tiles/ Bharat/ Rigid Tiles/Advance/Ultra
tiles Tiles/NITCO
11.| CP Bottle Trap Parryware / Hindware/ Jaquar/ GRAFDOER by VMS
BathwarePvt. Ltd./Prayag
12.| CP Brass Bibcock/ Pillarcock/ Marc(oriental series)/ Parko/ Jaquar (Continental
Stopcock/ Angle Valve/ series)/SPRING COLLECTION OF PRIMA
Concealed Stop Cock & CP /GEM/ESS/Plumber/ GRAFDOER by VMS
fittings BathwarePvt. Ltd. /L&K Metro/Vardhman /’Coral’
series of parryware/'JOY’ & VINTAGE’ series of
(Normal Range) KEROVIT by Kajaria /Prayag
13.| CP Waste Coupling Mark/ GRAFDOER by VMS BathwarePvt. Ltd./ Parko
or equivalent /Prayag
14.| Curtain Carrier Vista levlor or equivalent.
15.| Dash fastener/ Expansion M/s DevAshish /HILTI/Fischer/Bosch/Wurth/Trixel.
Bolt/Stone Cladding Clamp
16.| Door closer/ floor springs Dorma/ Haffle/
Falcon/Godrej/Dorset/Kich/Sandhu/Hardwyn
17.| Drapery Rod Vista Levlor or equivalent.
18.| Flushing cistern (single/Dual Sleek Dual flush PVC cistern of Hindware /
Flush) as per [S: 7231 ‘Slimline’ofParryware /Prayag
19.| EPDM Gasket AnandLescuyer or equivalent.
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20.| Epoxy Primer & Paints Berger/ Pidilite/ CICO/ BASF/
SIKA /Asian/Nerolac/ICI Kansai Akzo Nobel.
21.| Fibre Glass Shelf Kamal/ Bath King or equivalent.
22.| Float/Clear/Frosted/Toughened | Modi Float/ Saint Gobain/ Asahi/AIS/Modiguard.
/Refractive Glass
23.| Flush Doors / Shutters as per Kutty flush door/ Anchor/ Century/
IS: 2202 Kitlam /Archid /JAYNA/Ashiyana Brand by Evergreen
Industries/ Bhimsaria Door/ Century/ Greenply
/Archid /Kitply/Selected Products Company/Jain
Doors pvt. 1td./Duro/Durian
24.| Flush Valve Aquel/ Marc/ Parryware/ Jaquar /Prayag
25.| FRP Shutters/frame Fibre Glass Engineers/ Raipur/ Aashoo Model or
equivalent/JAYNA/ Selected Products Company.
26.| Galvanized/Stainless Steel Shakti/ Arrow/ Hilti/ Fischer
Anchor Fasteners
27.| GI fitting Tata/ Jindal/ Zenith/UNIK/AVR/Zoloto.
28.| GI Pipe Tata/ Zenith/ Jindal (HISAR)/Prakash Surya.
29.| Glass Mosaic Tile Bissazza/ Saon or equivalent.
30.| Gun Metal Gate Valve Zoloto/ Leader/ SAINT
31.| False Ceiling system Boral Gypsum / India Gypsum/ Laffarge/ St.
Gobain(Gyproc)/ Armstrong/Hunter
Dougals/Aearolite /Gridsquare /Interarch
32.| Hardner Hard crete of Snowcem India/ MC Deritop F.H.
33.| Jet Assembly for EWC Parryware/ Jaquar/ Grohe/ Kohler
34.| Laminate Marino/ Greenlam/ Decolam/ Century/ Formica/
Kitlam /Action TESA/Sunmica/Durian
35.| Low Level PVC Cistern Single Sleek model Cistern of PVC of Hindware or ‘Slimline’
flush model of Parryware, JINDAL /Prayag
36.| Melamine Polish Melamine Gold of Asian Paint/Wudfinof
pidilite / Timbertone of ICI Dullex/ Beegel.
37.| Metal False Ceiling Nittobo / Armstrong / Trac / Durlum /
Huntordonglas/Aerolite
38.| Mineral Fibre/Calcium silicate Armstrong / Nitobo / Daiken / Hunter Douglas/
Ceiling Aerolite
39.| Modular SS Railing System Metallica India / Stark steel Fabricator / D-line
International Denmark / Mobel Hardware.
40.| M.S .Pipe (Railing) Jindal / Prakash Surya/ Tata/ RINIL
41.| Marine Plywood / BWP Ply Kitply / Duro / Century/ Greenlam/ Durian
42.| Non asbestos high impact Everest or equivalent
polypropelene reinforced
Cement sheet
43.| Oil Bound Distemper/Dry Asian (Professional Acrylic Distemper)/Maxilite of ICI
Distemper / Bisan of Berger/Nerolac (Beauty Acrylic Distemper)
44.| Water closet (Orissa Pan/Indian | Parryware / Hindware /’KEROVIT’ by Kajaria/ESSCO
type) & fittings, accessories as by Jaquar.
per IS : 2556
45.| PE-AL-PE Composite pipes Jindal or equivalent.
46.| Plastic Connection Pipe Parryware /Kamal Delux or equivalent.
47.| Plywood/Veneer Archid/ Kitply/ Green ply/ Century/JAYNA/Green

Ply/Merino/Duro/Durian
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48.| Polyester Powder Coating Nerolac/ Berger/ J&N
49.| Poly Sulphide Sealant PIDISEALbyM /s Pidilite Industry/RDL941-
TECHSEALChokseyChemicals/BASF/SIKA/Fosroc
50.| Polymer Modified Cementitious BalEndura/
grout PidiliteKeroKoal /Ultratech /Ardex/Ferrous Crete.
S1.| Pre-laminated Particle Board IS : | Kitlam/ Tesa/ Archidply/Eco brand/Century/Bhutan
12823 (Gr-I/ Type-II) board/Action Tesa/Greenlam/Merino
52.| Primer (Cement Primer) Decoprime WT of Asian/ white primer of ICI/BP white
of Berger/ Nerolac
53.| PVC Rain Water Pipe & Fitting Finolex/ Classic of Kisan/ Kasta/ Supreme/AKG.
54.| PVC Shutter and frames Rajshri/ Sintex/Polyline/Duroplast/Jain wood
Industries.
55.| PVC Tiles Arm Strong/ LG or equivalent.
56.| Screws GKW / Nettle Fold or equivalent.
57.| Silicon Sealant G.E./ DOW Corning/Waker/BASF /Pidilite/ROFF
58.| Solid Plastic Seat Cover for EWC | EWC standard seat cover white of
Parryware /Hindware /’/KEROVIT’ by Kajaria
59.| Stainless Steel Jindal Stainless Steel/ Salem Steel
60.| Stainless Steel Screws Kundan/ Arrow or equivalent.
61.| Stainless steel Sink with or Nirali/ Hindware/ Frankee/ Cobra/AMC/
without Draining board. GRAFDOER by VMS BathwarePvt.
Ltd./Parryware /Neelkanth /Nirali
62.| Structural Silicon Sealant Dow Corning/ Wacker/ GE/ Du-pont
63.| Structural steel TATA/ SAIL/ RINL/TISCO/JSW Steel 1td./Jindal
steel & Power 1td.
64.| Super plasticizer MC Baucheme/ Sika/ Fosroc
65.| Synthetic Enamel Paints Gloss Synthetic Enamel of ICI(Dulux)/Asian (Apcolite
Premium gloss)/Berger (Luxol Hi Gloss)/ Synthetic Hi
Gloss of Nerolac
06.| Terrazzo tiles /Mosaic Tiles Raj-Tiles/ Bharat/ Rigid Tiles/NIC/A-1/GTC
67.| Cement Concrete Paver Block Rigid Tiles/ Raj-Tiles/Advance
&Kerb stone
68.| Textured Exterior wall paint Spectrum/ Ultratech / Heritage by Bakelite coating
and paints/Asian paint/Berger/Nerolac/Luxture.
69.| Towel Ring/Towel Rod/Towel Kamal/ Marc or equivalent /Prayag
Rack
70.| Pre-Painted /powder coated CRC | M/s classic engineers and fabricators/ M/s JK
windows Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.
71.| Veneer Archid/ SUN/ Durian/ Ventura/ NLDK
72.| Virtuosos China Wash Basin Hindware / Parryware /KEROVIT’ by
Oval Kajaria/CERA/Jaguar/ESSCO by Jaquar /Prayag
73.| Vitreous China Floor moulded Parryware / Hindware /KEROVIT’ by Kajaria/
European with Cistern Complete | CERA/Jaguar/ ESSCO by Jaquar /Prayag
74.| Vitreous China Floor Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
European W.C. without cistern CERA/Jaguar/ ESSCO by Jaquar/Prayag
75.| Vitreous China Half stall Urinal | Model No. 6002 Urinal flat back large of Hindware or
magnum of Parryware/ ESSCO by Jaquar/Prayag
76.| Vitreous China laboratory Sink Hindware / Parryware /KEROVIT’ by Kajaria/

CERA/Jaguar/ ESSCO by Jaquar/Prayag
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77.| Vitreous China Low Level Hindware / Parryware /KEROVIT’ by Kajaria/
Cistern for European W.C. CERA/Jaguar/ ESSCO by Jaquar/Prayag
78.| Vitreous China Pedestal for Pedstal of Parryware / Hindware or equivalent/
Wash Basin CERA/Jaguar/ ESSCO by Jaquar/Prayag
79.| Vitreous China Wall Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
W.C. with vitreous Cistern CERA/Jaguar/ ESSCO by Jaquar/Prayag
(component)
80.| Vitreous China Wall Mounted Parryware / Hindware /KEROVIT’ by Kajaria/
W.C. without Cistern. CERA/Jaguar/ ESSCO by Jaquar/Prayag
81.| Vitreous China Wash Basin Hindware / Parryware /KEROVIT’ by Kajaria/
Rectangular without Pedestal CERA/Jaguar/ ESSCO by Jaquar/Prayag
82.| Vitrified /Porcelain Tile Marbogranit/ Euro/ Somany/ diamond of Naveen
/Granamite of Bell /OASIS/ceramic/ Granito/
Kajaria/ M/s Restile/ /Rak/ Johnson/Nitco/
Varmora/AGL/Marbito.
83.| Waste Pipe Kamal with brass checknut/Viking
84.| Water Proofing Compound Pidiproof Ltd./CICO/ Super plast by M/s Structural
(Liquid) water proofing/ Impermo/FOSROC/Dr.Fixit (Pidilite
Industries))/BASF/ROFF/SIKA/ArdexEndura
(BalEndura).
85.| White Cement JK White/ Birla White.
86.| CPVC Pipes as per IS: 15778 AKG/Ashirvad /PRIME FLOW OF KRISHI
POLYMERS/Supreme/KSR by Kisan
irrigation /Flowguard plus by finolex/Prince /Prayag
87.| Teak wood /hard wood wire mesh | A-1 Teak product Indore or equivalent.
& panel doors
88.| Reinforcement steel Tata/Sail/RINL/Jindal/Jindal steel & power Itd.
89.| Block Boards as per IS: 1659 JAYNA/Century/Greenply/Archid /Kitply or
equivalent.
90.| Brass bib cocks/stop cock Marc/Parko/Jaquar/SPRING COLLECTION OF
PRIMA as per IS : 781 or equivalent/Prayag
91.| Brass ball cocks (Float valve) Marc/Parko/Jaquar /SPRING COLLECTION OF
PRIMA as per [S:1703 or equivalent/Prayag
92.| Water meter SPRING COLLECTION OF PRIMA as per IS: 779 or
equivalent.
93.| HDPE Pipes as per [S:4984 KRISHNA plast pipes/KSR by Kisan
irrigation/Supreme /Reliance /Jain
94.| uPVC Pipes as per [S: 4985 KRISHNA plast pipes/AKG/ KSR by Kisan
irrigation/Supreme /Astral /Prince /Ashirwad /Prayag
95.| uPVC Screen and casing pipes KRISHNA plast pipes/KSR by Kisan
for bore well/tube well as per IS | irrigation/Supreme/Prayag
: 12818
96.| uPVC-SWR Pipes SN 8 as per IS: | KRISHNA plast pipes/KSR by Kisan
13592 irrigation/Finolex/AKG/Supreme/Prince/Ashirwad/
Astral /Prayag
97.| Wooden Shutter with frame Siesto Brand by Bramsaria doors or equivalent.
98.| uPVC Windows/Doors SIESTO Brand by Bhimsaria
Polymers/Duroplast/Fenesta/Komerling/Wintech /Al
uplast
99.| Cement (OPC/PPC) A.C.C., Jaypee Cement, Ultratech, Shri Cement, JK
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Lakshmi, GujratAmbuja Cement and Cement
Corporation of India.

100 Corrugated GI Sheets Tata, Essar , Sail JSW, Bhusan
101 Colour coated profile sheets Tata (Ezydeck)/Lloyd Superdeck/JSW /Jindal
102 Float Glass Profile Sheet TATA Tata, Modiguard, Saint Gobain

(transparent)

103

Aluminium doors & window
fittings (Heavy duty)

Jyoti , Argent, Everest/Kilong/Alualpha/classic/Ebco

104

Steel/Wood primer / paint

ICI delux, nerolac, berger, asian

103

Bitumen 85/25 Emulsion (MS)

HPCI, IOCL,BPCL

106

PVC water storage tanks

Sintex, water well, Siltank, Polywell/Plasto/
‘SILTANK’ by Supreme

Bitumen VG-30, VG-10

As per particular specification of item from IOCL,
BPCL, HPCL.

Rigid Phenolic foam for cold and
hot insulation as per IS: 13204

Phenotherm manufactured by Bakelite Hylam Itd

Surface Texture Finishes

Heritage manufactured by Bakelite Coatings & paints
Itd. or equivalent

11

FRP Chhajjas

Selected Products Company or equivalent.

111 FRP Porta cabin Selected Products Company or equivalent.
112 G.I. Wire-mesh/Netting Selected Products Company or equivalent.
113 Wall Putty (White Cement based) | Buildwell (Walplast Products Pvt. Ltd.)/Birla wall

care/JK white/Berger/Asian paints/ferrous Crete

114 AAC block ‘Ecorex’ manufactured by EcorexBuildtechpvt. Ltd. or
equivalent.
113 UPVC Agriculture/Pressure AKG Extrusion Pvt Ltd. or equivalent /Prayag

pipes and fittings

11¢4

UPVC underground drainage &
sewerage pipes SN 8 as per
[S:15328

KSR by Kisan
irrigation /Finolex/AKG/Supreme /Prayag

Fabrication of aluminium&
UPVC doors, windows, Facades
including ACP and glazing work

Skyler World or equivalent.

118§

Fabrication of aluminium
structural glazing and
aluminium doors & windows.

KANHA ALU AND FAB PVT. LTD., Raipur or
equivalent.

Processing and fabrication of
glass (toughened, DGU and
lamination

Wadhwa Glass Works (P) Ltd., Raipur or equivalent.

120

Glass reinforced Gypsum (GRG)
false ceiling

‘Diamond’ manufactured by Diamond International
Inexpvt. Ltd/Gyproc by Saint Gobain.

121

Wooden shutter with frame

‘Bhimsaria’ or equivalent

122

PPR-C pipes as per IS: 15801

KSR brand/Supreme /Prayag

123

PVC fittings as per IS: 10124
and IS: 7834

KSR brand or equivalent/Prayag

124

PVC underground draingae pipes
(structured wall type) as per IS:
16098

Supreme or equivalent/Prayag

125

PVC septic tanks

‘Safegard’ by Supreme or equivalent

126

PVC underground water tanks

‘Amrutam’ by Supreme or equivalent
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127 PVC readymade toilet blocks ‘Cleanage’ by Supreme or equivalent
12§ PVC chambers & Manholes Supreme or equivalent
129 Pre-Painted /powder coated CRC | M/s classic engineers and fabricators/ M/s JK

windows

Enterprises Jaipur/ Nclalltek&seccolor 1td.
Hydrabad/ ultimate safety metals.

13(

White cement based polymer
modified self curringmortor

Ultratech /Dr.Fixit/ Sika/ Fosroc

131

Gypsum plaster

Ferrous crete/ Gyproc (Elite-90)/ Ultratech

132

Tile Adhesive

Ferrous Crete / Ardex/ Endure (Gold Star)/ Pidilite
(Fevimatex)/ Weabr (Saint Gobain)

Integral water proofing
compound with cement (for
plaster & mortar)

FOSROC/ Conplast 421 /Dr.fixit : LW+/ Sika :
sikacim/Asian Paints: Smart care vitalia& equivalent
product of BASF/CICO/ArdexEndura

134

Water proofing for
bathroom/toilet/balcony & other
wet areas.

Fosroc: Brush Bond/CICO:Tapecrete/Dr.fixti : Pidilite
2k /Sika: Nito Bond/Asian Paints: Damp Block 2k &
Equivalent Product of BASF/Ardex endure

135

Crystalline water proofing
compound.

Fosroc : Fosroc crystalline/Dr.Fixit: Dr.fixit
crystalline /Sika: Sika Crystalline/Asian
Paints:Crystalline Quart & Equivalent Product of
BASF/CICO/ArdexEndura

136

Polycarbonate sheet

GE Plastic/Lexan /MG Polyplast

137

Fire rated doors

Signum fire protection/Shakti
Metdoor/NAVAIR /Sukri/Promat International

138§

Stainless steel railing
Accessories

Jindal/Dorma/Kich/GEZE /Godrej/Hardwyn

Stainless steel door & windows
fittings

Jindal/Dorma/Kich/Dorset/Godrej/Ozone

Acrylic Distemper 1st quality
(washable /Readymix/Low VOC)

Asian Paints (Tractor Aqua Lock Paint)/ Berger:
commando or equivalent paints of Nerolac or ICI-
Dulux.

141

Plastic emulsion plaint

Asian paint: (Apcolite Heavy Duty Premium Emulsion
paint)/ Nerolac :Impressio/Berger:Easy clean/ICI-
Dulax:Velvet touch

142

Acrylic Smooth Exterior Paint

Asian Paint : (Apex/ Professional Premium Exterior
Emulsion/ Nerolac: XL/Berger: Weather coat/ICI-
Dulux: Weather Shieled

143

Premium Acrylic Smooth
Exterior Paint with Silicon
Additive

Asian paint: Apex Ultima/Nerolac: XL Total/Berger:
Weather coat all guard/ICI dulux: Weather Shield
max

144 Fire paint Asian paints/Akzo Nobel Coatings India 1td./
PROMAT/Jotun
143 D.I. Pipes & fittings Electrosteel/Jindal/Tata

Ductura/Kapilansh /Kesorom

146

C.I. manhole covers, frames & CI
Gratings

Neco/Raj iron Foundary Agra/BIC/SKF /Kapilansh

147

SFRC manhole cover & Grating

K.K./Jain Pragati

148

C.P. Brass fittings (Superior
Range)

Jaquar/Grohe/Roca/Prayag

Sanitary ware fittings &
Accessories (Superior range)

Kohler/Roca/Hindware /Parryware / Prayag
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15(

Mirror glass

Atul/Modi Guard/Golden Fish

151

Extruded Polystyrene Insulation
Board

Dow Corning/Supreme /Taxes/Analco

152

Heat Resistant Tiles

Swastik/Thermatek

153

Floor Hardener

Ironite/Ferrok/Hardonate

154

Modular Expansion Joint

Herculus/Sanfield India Ltd. Vexcolt

159

Glass Wool

Dow Coring/ U.P. Twinga/Isover

15€¢

UPVC Doors and window
hardware

Rotto/Dorset/Kinlong

157

AAC Block adhesive

Ecorex/Ultratech /ArdexEndura/Ferrous Crete

158§

Ready Mix Plaster

Ultratech /Ferrous Crete/Saint Gobain

159

Post tension slab

Ultracon technology limited /Tech-9/CRUX

16(Q

Acoustical Wall paneling

Hush or equivalent to be decided by Engineer-in-
charge.

161

Sports Vinyl Flooring

Ebaco or equivalent to be decided by Engineer-in-
Charge
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APPROVED MATERIALS LIST (ELECTRICAL)

Unless otherwise specified, the brand/make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by

the Contractor for its equivalence and its non-availability to his satisfaction.

Sl. Item Acceptable Makes
No.
1 PVC insulated Copper wire / | KEI / HAVELLS / RR Kabel / Polycab / Finolex/
Telephone wire Anchor/ (All with ISI Marked)
2 MCCB with Thermomagnetic | L&T/Seimens/Legrand / Schneider/Hager/ABB/
releases GE/C&S Electric
3 MCCB with Variable |L & T (D-Sine) , ABB (ISO Max), Siemens,
microprocessors based | Schneider (NS Compact), GE (Recold Plus),
realeases (o/c, s/c, e/{) Legrand (DPX)
4 MCB / MCB Prewired DB / | Legrand / L&T / Hager / Seimens / Schneider/
RCCB/ Industrial Socket not | Havells/ ABB/HPL
less than 10 K.
S Steel Conduit. BEC / AKG / MK / Rama / Finolex
6 PVC Conduit BEC,AKG, MK, Anchor, Finolex, Steel Craft,
Saraswati, Swastik , Polycab
7 Casing Caping Saraswati, Polycab, Precision, Astral
8 Call Bell / Buzzer / Ceiling rose | Anchor / Vinay Clair / Polo Rider / North West.
/ Electronic Regulator.
9 Brass Batten / Angle Holder. Kinjal / Antex / Emperor/Anchor/Havells/Bajaj.
10 | Modular Switch / Socket / Crabtree (VERONA), Anchor (Vision), L&T (Entice),
Blanking Plate /PVC Box / MK (Citric), Legrand (Myrius), Schneider
Metal (GI) Switch Box (the (Opale)/Roma
gauge of GI Box shall not less
than 20 SWG, of the same
make that of Switch) Front
Plates, Telephone, T.V. Outlets
Socket / Fan Regulator.
11 | Lamp for (light fittings) Philips / Osram/ GE/ Bajaj/
Wipro/Crompton /Halonix
12 | XLPE insulated PVC sheathed Finolex/ Cable Corporation of India / R.R. Kabels/
1.1 KV grade Al. conductor Universal Cable/Havells/KEI/ Polycab.
armoured UG cable.
13 | Galvanize Octagonal Street light | Bajaj/ Transrail/ Valmont/Aster.
pole/ High Mast & galvonised
bracket.
14 HRC Protection Fuses/ Fuse Siemens/ L&T/ Schneider /ABB

Fittings.
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15 | Selector Switches/ Indicating AE/ Enercon/ L&T/ Neptune/ Conserve/ Secure/
Lamps (LED type) Keycee/ Vaishnav
16 | Digital Ammeter/ Voltmeter Conserve/ Secure/Enercon/AE/ MECO/
Universal/ Rishab/ Yokins
17 | Current. Transformer L&T/ A.E./ Kappa/ IMP/ GE or equivalent
18 | LUGS, Thimble, Cable Glands Dowels/ Multi/ COMET/ Hex/ Jhonson /
Gripwell/Comex/Comed
19 | Timer L&T/ Siemens/ Schinder/ Hager/ Legrand
20 | Modular Blanking Plate Clipsal, Crabtree, MK, Anchor, Legrand, L&T,
ROMA, Siemens Northwest
21 | G.IL Pipe Jindal/ Tata/ Prakash/Surya
22 | Power contactor L&T / Siemens / Schinder/Legrand /ABB
23 | Fluorescent Tube Fittings Surya/ Keslec/ Trilux,/ Bajaj,/ Osram, /GE ,
Wipro,/ Crompton/ Philips /Halonix
24 | Tap-off Box (Plug in Type), End | C&S Electric & Switchgear, L & T, ABB, Siemens,
Feed Unit Schneider, Tricolite
25 | LT Panels / Feeder Pillars / L & T, ABB, Siemens, Schneider, Tricolite, Adlec,
Floor Panels for upto 400A i/c CRS, Sudhir, Jakson, Advance Panel (Narela),
switchgear Adhunik, Havells.
26 | MPCB L&T, ABB, Siemens, Schneider
27 | LED fittings Havells /Wipro/CGL/Philips/Bajaj/Osram/Halonix
28 | LED Make Nichia / citizen/ Lumileds / APT
Electronics/Cree/Osram /Bridgelux.
29 | Static Voltage Stabilizer Reputed make as approved by Engineer-In-Charge
30 | Loudspeaker, Amplifier, Volume | JBL,BOSE ,BOSCH, Electro-Voice, Sennheiser, D &
Controller, B audiotechnik, meyer Sound
31 | Ceiling Fan Havells /Bajaj/Usha/Crompton/Halonix
32 | VRLA Battery Exide/ HBL/ Amaron
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APPROVED MATERIALS LIST

(MANUAL FIRE ALARM SYSTEM/ WET RISER SYSTEM)

. Unless otherwise specified, the brand /make of the material as specified in the item
nomenclature or in the particular specifications or in the list of approved materials
attached in the tender, shall be used in the work.

2. The Contractor shall obtain prior approval from the Engineer-in-charge before placing
order for any specific material/ Brand/ Make.

3. Whenever the specified brand of material is not available then, the Engineer-in-charge
may approve any material equivalent to that specified subject to proof being offered by
the Contractor for its equivalence and its non-availability to his satisfaction.

4. If any makes stated above does not comply with the technical specifications given in the
tender then such a make shall not be allowed.

SNo Details of Equipment / Make
materials
1 Fire alarm Zonal Panel, Main | Agni Instruments Engineers India Pvt ltd / Safeway
Control Panel , sounder MCB, | Security System / Electroquip / Steel age Industries
Talkback unit/ Response (Minmax) (Honeywell)/ Edward/ / Notifier
Indicator/Detector
Notifier/ Johnson control/ Honeywell/ Siemens/ Bosch/ASES
(Agni Suraksha)
2 Amplifier/Microphone/Hooter | Ahuja/Philips/ Agni Instruments Engineers / Safe
way security System / Agni suraksha / Notifier
3 CO2/ABC fire extinguisher Minimax/Ceasefire /Kanex(All with ISI marked)
4 Smoke detectors Apollo series 65 / system sensor
1 Terrace Monoblock pump set | Kirloskar model — KDS- or similar model of Mather
& Platt / Grandfos/Wilo/Jyoti.
2 MS Pipe / GI Pipe Tata / Jindal (Hissar)/ SAIL (all with ISI marked)
3 CI Butterfly valve. Audco / Advance / Kirloskar / SANT./KARTAR
/ Zoloto
4 CI Non return valve Kirloskar / Kalpna/ Indian Valve company /
SANT./KARTAR/ Zoloto
5 Landing valves/ Hydrant Newage / Minimex / Padmini / Getech/Omex.
valves
6 Gun metal branch pipe Minimax / Newage / Padmini / Getech/Omex.
7 RRL Hose pipe Newage / Minimex / Padmini / CRC.
8 Hose Cabinet Minimax / Newage / Padmini / CRC/Getech.
9 FBC Minimax / Newage / Padmini / CRC/Getech.
10 | First Aid hose reel. Jyoti / CRC/ Padmini / Maruti.
11 Hose reel drum Minimax / Newage / Padmini / Getech.
12 Gun metal valves Sant / Leader / Kirloskar / Zoloto.
13 | Pressure gauge Feibig / H.Guru / indfos.
14 | Pressure Switch Danfoss / Ranutrol / H.Guru.
15 | Electrical panel Any CPRI approved manufacturer.
16 | MCCB/MCBs L&T/ Legrand / Siemens/ Schneider.
17 | Starter L&T / Siemens / ABB/ C & S.
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18 | Digital Voltmeter / Ammeter | AE/L&T.

19 | Selector Switch Kaycee / L&T / AE.

20 | Indicating lamp L&T / Siemens / BCH / Kaycee.

21 | CTs AE/L&T .

22 Sprinkler/flexible connection | Lifeguard/exflame/safefire/Tyco/Aquamist/Newage
for sprinkler /spray safe/HD

23 | Installation valve (ISI marked) | Lifeguard/ spray safe/HD/ Tyco

24 | Branch pipe, nozzle and Fireshield/Lifeguard /Swastik /Shootfire / Safefire /Ty
couplings co/Newage /Minimax/Safex

25 | Suction/Pot/Y-strainer VTM/Anergy/Emerald/Sant/Leader
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ADDITIONAL CONDITIONS

. The work is to be executed in the Hosptital area which is under high security
restrictions. Restrictions are imposed by the security authorities on the working and
movement of labour, materials etc. The contractor shall be bound to follow all such
restrictions. The contractor will have to submit names with Photo IDs of the persons &
workmen whom he proposed to engage at least two days in advance so that entry permits
are issued by the security authorities. If he fails to observe this condition the entry of
labourers will not be possible. No claim of damages due to loss of man hours will be

admissible.

. Work site will be kept neat and clean.

. The security agencies may impose restrictions on the working hours, movement of
vehicles for transportation of materials. The contractor shall be bound to follow all such
restrictions and adjust the programme for execution accordingly. He should take into
consideration all factors and contingencies while quoting rates. No claim what so ever

shall be entertained by the department on this account.

Any damage done by the contractor to any existing work during the course of execution
of the work shall
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SCHEDULE OF QUANTITY

Sl.
No.

Item Description

Quantity

Units

Estimated
Rate
in
Rs. P

Total Amount
with all Taxes
in

Rs. P

2

6

PART-A ONE TIME REPAIR RECTIFICATION &
REPLACEMENT

1.01

Repair, Rectification, Installation of Spares
(As per PART-B), Testing & Commissioning
of 100kVA APC Make, Model No-
GALAXY 5000 UPS System installed at
Hospital Complex to make it functional with
the relevant IS and as per Direction of
Engineer- incharge.

Nos.

41838.00

83676.00

1.02

Repair, Rectification, Installation of Spares
(As per PART-B), Testing & Commissioning
of 300kVA APC Make, Model No-
GALAXY 6000 UPS System installed at
Hospital Complex to make it functional with
the relevant IS and as per Direction of
Engineer- incharge.

Nos.

41838.00

167352.00

PART-B SUPPLYING OF 100kVA & 300kVA
SPARES

2.01

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
34000726SE-INT PCBA as required,
specified and as directed by Engineer-in-
Charge

Nos.

10267.00

20534.00

2.02

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
51028064SE-MISI PCBA  as required,
specified and as directed by Engineer-in-
Charge

Nos.

83646.00

167292.00

2.03

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6739107SE-BAI PCBA as required,
specified and as directed by Engineer-in-
Charge

Nos.

22715.00

45430.00

2.04

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6739812SE-ACU PABA as required,
specified and as directed by Engineer-in-
Charge

Nos.

9213.00

18426.00

2.05

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6739816SE-ARO PCBA as required,
specified and as directed by Engineer-in-
Charge

Nos.

39459.00

39459.00
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Sl.
No.

Item Description

Quantity

Units

Estimated
Rate
in
Rs. P

Total Amount
with all Taxes
in

Rs. P

2.06

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-0J-
0P2790KB-CRO PCBA as required,
specified and as directed by Engineer-in-
Charge

Nos.

194256.00

194256.00

2.07

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6739824SE-SRI PCBA as required,
specified and as directed by Engineer-in-
Charge

Nos.

96636.00

96636.00

2.08

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6739818SE-ALE PCBA as required,
specified and as directed by Engineer-in-
Charge

Nos.

55081.00

55081.00

2.09

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6740413SE-ALB PCBA as required,
specified and as directed by Engineer-in-
Charge

Nos.

97268.00

97268.00

2.10

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6740545-1GBT  as required, specified and
as directed by Engineer-in-Charge

Nos.

82872.00

248616.00

2.11

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
3400020300-SE as required, specified and
as directed by Engineer-in-Charge

Nos.

11614.00

92912.00

2.12

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
5103191600AA-RIBBON CABLE LOOP
15M as required, specified and as directed
by Engineer-in-Charge

Nos.

5864.00

46912.00

2.13

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
3400082800-ADAPTOR HE15 HE13 as
required, specified and as directed by
Engineer-in-Charge

Nos.

8840.00

70720.00

2.14

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-490-
0121-FAN 120x120M 213-230V 40L/S as
required, specified and as directed by
Engineer-in-Charge

Nos.

7115.00

21345.00

2.15

Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
29875023HD-AXIAL-F 150X172X38 220V
as required, specified and as directed by
Engineer-in-Charge

Nos.

11082.00

33246.00
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Sl.
No.

Item Description

Quantity

Units

Estimated
Rate
in
Rs. P

Total Amount
with all Taxes
in

Rs. P

2.16

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-
3400082700AE- RIBBON CABLE KIT
G/MODULAR  as required, specified and
as directed by Engineer-in-Charge

Nos.

79158.00

316632.00

2.17

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-0J-
OP3456KF-Z-MIZ as required, specified
and as directed by Engineer-in-Charge

Nos.

79198.00

79198.00

2.18

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-0J-
0P2612FB-DCHO as required, specified
and as directed by Engineer-in-Charge

Nos.

49008.00

49008.00

2.19

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-0J-
0P2613CG-CHA as required, specified and
as directed by Engineer-in-Charge

Nos.

55208.00

55208.00

2.2

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-0J-
OP3828AN-GDE as required, specified and
as directed by Engineer-in-Charge

Nos.

26516.00

26516.00

2.21

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-0J-
0P2611FA-DALI as required, specified
and as directed by Engineer-in-Charge

Nos.

24934.00

24934.00

2.22

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-
34001159SE as required, specified and as
directed by Engineer-in-Charge

Nos.

300468.00

300468.00

2.23

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-0J-
O0M-34001096AB-S/A  AC CAPACITOR
OUTPUT as required, specified and as
directed by Engineer-in-Charge

Set

111568.00

223136.00

2.24

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-
34001095SE-INT AC CAP KIT G5000 as
required, specified and as directed by
Engineer-in-Charge

Set

85071.00

170142.00

2.25

Supply of Spares for rectification of
100KVA UPS Schneider Make Part No-0J-
0M-34001097AA-DC CAPA KIT G5K 80-
120KVA as required, specified and as
directed by Engineer-in-Charge

Set

418382.00

836764.00
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Sl. Item Description Quantity | Units Estimated Total Amount
No. Rate with all Taxes
n n
Rs. P Rs. P
2.26 | Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6739048SE-AC CAPAS BANK as 6 Set | 271948.00 1631688.00
required, specified and as directed by
Engineer-in-Charge
2.27 | Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
34005777SE-DC CAPS BANK as 2 Set | 488112.00 976224.00
required, specified and as directed by
Engineer-in-Charge
2.28 | Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-234-
3200-Z BYP RC as required, specified and 2 Set | 20919.00 41838.00
as directed by Engineer-in-Charge
2.29 | Supply of Spares for rectification of
300KVA UPS Schneider Make Part No-
6739508SE  AC filter as required, specified 2 Set | 246845.00 493690.00
and as directed by Engineer-in-Charge
3 PART-C-Annual Maintenance
3.01 | Material & Labor for Annual Maintenance
and Round the year routine, preventive and
breakdown maintenance of 06 Nos. of
100kVA, APC Make, Model No-
GALAXY 5000 UPS System installed at
various locations at Hospital Complex
AIIMS Raipur including 04 Preventive visit
in the Year and Unlimited breakdown visit
round the clock 24hr. x 365 days as per
relevant IS & Direction of Engineer-
incharge.
Note-
(1) Cost includes cost of all Material &
Labor requier for keep the UPS system 72 JOB | 16619.00 1196568.00

functional excluding Items No- 2.23 to
2.25 as mentioned in Part B of schedule
will be paid as actual during AMC
period.

(2) 1Job= Each UPS / month i.e.
Total Job = 6 UPS x 12Month = 72 Job

(3) Each UPS System consisting of 100kVA
01-set UPS =01 Master + 01 Slave UPS
+ 2 x 204 Nos 2Volt 165Ah Mounted
Battery Bank
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in
Rs. P

Total Amount
with all Taxes
in

Rs. P

3.02

Material & Labor for Annual Maintenance
and Round the year routine, preventive and
breakdown maintenance of 08 Nos. of
300kVA APC Make, Model No-
GALAXY 6000 UPS System installed at
various locations at Hospital Complex
AIIMS Raipur including 04 Preventive visit
in the Year and Unlimited breakdown visit
round the clock 24hr. x 365 days as per
relevant IS & Direction of Engineer-
incharge.

Note-

(1) Cost includes cost of all Material &
Labor requier for keep the UPS system
functional excluding Items No- 2.26 to
2.29 as mentioned in Part B of schedule
will be paid as actual during AMC
period.

(2) 1Job= Each UPS / month i.e.
Total Job = 8 UPS x 12Month = 96 Jab

(3) Each UPS System consisting of 300kVA
01-set UPS = 01 Master + 01 Slave UPS
+ 2 x 204 Nos 2Volt 440Ah Mounted
Battery Bank

96

JOB

30995.00

2975520.00

Total

10896695.00
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